
Page 1 of 6 
 

Request for Proposals 
 

Construction Manager Services for Kearsarge Regional High 
School  

You are cordially invited to submit a Proposal for Construction 
Management Services for Kearsarge Regional High School in 
accordance with the attached s p e c i f i c a t i o n s , terms and 
conditions. Prospective submitters are advised to read this 

information over carefully prior to submitting their qualifications. 
 

One digital copy via email to: 
 

Todd Fleury 
Director of Facilities 

tmfleury@kearsarge.org 
 

and 
 

Brad Prescott 
Banwell Architects 

brad@banwellnh.com 
 

 
All Proposal’s must be received no later than Wednesday, February 3rd at 12:00 p.m.  

 
 
 
This request is sent on behalf of the Kearsarge Regional School District, in order to solicit your Proposal 
for professional Construction Management services related to the construction of the renovation and 
additions to the Kearsarge Regional High School in Sutton, NH.  The following is a shortlist of the 
following CMs to provide a Proposal: 
 
DEW Company 
Eckman Construction 
Northbranch Construction 
ReArch 
 
THE PROJECT 

Kearsarge Regional High School 
1. Location: 457 N Rd, North Sutton, NH 03260 
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2. The project includes approximately 16,000 sf of building additions (one story) for a new tech 
ed, STEAM, culinary arts and administration programs/ functions plus approximately 29,000 
sf of interior reconfiguration renovation of the existing building for music, art, general 
classrooms, learning commons, locker rooms, administrative and support spaces plus 
infrastructure renovations for portions of the remaining school.  Corresponding site and 
utility alterations will result. 

3. The scope includes retaining the existing exterior envelope of the school and selectively 
demolishing interior portions of the building for renovation.  Additions to the building are 
on the east and south side of the building. 

4. Alternate scopes to be estimated will include the locker room renovation. 
 
Please see the attached program, schematic site plan and architectural plan developed by Banwell 
Architects and the Facilities Committee and the School Board.   
 
SUSTAINABLE BUILDING 
The School District and School Board are committed to sustainable building practices, and may 
require certification of the NH CHPS program. 
 

SCOPE OF SERVICES 
 

1.  Provide conceptual estimates of the proposed options that are developed by the design 
team and building committee. 
 

2. Provide more detailed estimate/GMP of the chosen option to bring to the bond vote in 
March 2022 
 

3. During the review of options, provide any value engineering ideas for building committee 
review 
 

4. Attend up to (10) facilities/school board meetings 
 

5. Attend the Bond hearing and (4) public forums 
 
SCHEDULE   

The Owner anticipates that construction manager’s preconstruction services will begin immediately after 
contract execution:  The schedule is intended to adhere to NH DOE state aid deadlines and funding cycles.  
Preliminary schematic designs will be completed in mid-March for preliminary estimates with more detailed 
designs completed in June in order to establish a GMP by the beginning of August 2021 for a March 2022 
Bond Vote.  Upon a successful bond vote in March 2022, final design will be completed over the summer/fall 
of 2022 with construction starting summer 2023. 
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THE PROCESS: Date: 
Issue RFQ/RFP January 13 
Questions Deadline January 20 at 2 pm  
RFQ/RFP due date February 3 at noon 
Shortlist CM’s  February 8 
Interview shortlisted CMs February 17 (afternoon) 
CM Selection February 18- School Board Vote 
Prebond work:  February 2021 – March 2022  
Postbond work:  March 2023 – September 2024 
 
 
PROPOSAL: 
Each Construction Manager's written proposal shall address the following: 
 

1. Project experience of projects similar in scope.  A minimum of 5 projects and maximum of 10. 
 

2. Identification and qualifications of key personnel to be used, including Project Managers, 
Superintendents, Estimators and any other key project personnel.  Submission of names shall 
be a commitment on the part of the Construction Manager to retain stated personnel on the 
Project throughout its duration.  It is a specific requirement that each Project Manager and 
Superintendent attend the presentation to the Owner. 

 
3. Narrative description of the firm's philosophy of Construction Management.  Include a 

complete listing of Construction Management services proposed to be provided by the firm 
prior to the commencement of construction. 

 
4. Identification of Work, if any, proposed to be performed by the Construction Manager's own 

work forces for this particular job. 
 

5. Proposed Construction Managers lump sum fee for the Pre-bond work. 
 

6. Proposed Construction Manager's fees for the base contract expressed as a percentage of 
construction cost, and fees for Owner authorized changes expressed as a percentage of 
construction cost.  Identify what percent of savings is returned to the owners.  Identify amount 
of retainage held as part of your construction contract.   

 
7. Financial references and current bonding limitations.  It is expected that 100% Payment and 

Performance Bonds will be required.  Current and complete financial statements may be 
required. 

 
8. Identify experience with NECHPS projects or LEED/high performance projects  
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9. Other information, qualifications and/or exceptions as each Construction Manager may 
consider appropriate to the selection process. 

 
Following the submission of proposals and completion of presentations and review of references, the 
Owner will consider all available information and select one Construction Manager. 
 
 
 
 
 
 
RESPONSIBILITIES 
 
1. The Construction Manager shall be expected to perform all professional services consistent with 

the industry-accepted roles of a Construction Manager.  In general, they shall include, but shall 
not necessarily be limited to: 
 Attending meetings with the Owner and/or Architect as necessary, throughout the 

design and construction processes. 
 

 Providing recommendations regarding potential design improvements, materials, 
equipment selections, and cost savings. 

 
 Assuming charge of, and responsibility for all Project scheduling, including but not 

limited do, all construction activities as well as integrating the schedules related to 
equipment and furniture systems as provided by others.  The Construction Manager's 
preparation and maintenance of a master project schedule shall not imply responsibility 
for the performance of contractors separately employed by the Owner.  Note: It may be 
necessary to construct portions of the work outside of normal business hours. 

 
 Assuming charge of, and responsibility for, all Project cost estimating.  Such estimating 

shall be accomplished by the Construction Manager, without creating obligations to 
prospective sub-bidders.  It shall be the Construction Manager's responsibility to satisfy 
him or herself that they have acquired an understanding of the Project adequate for the 
proper preparation of such estimates.  The accuracy of construction estimating shall be 
of utmost importance.  The Construction Manager shall prepare estimates of 
construction cost for all conceptual designs, at each phase of project development, and 
at such other times as shall be required to adequately inform the Owner and the 
Architect of the estimated cost of the work. 

 
 Construction Sub-bidding, including the pre-ordering of long lead items. 
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 Construction phase management, coordination, inspection, supervision, safety and 
quality control services. 

 
 Construction phase records and accounting. 

 
 
SELECTION CRITERIA 
 
Selection criteria to be used by the Owner shall include, but not necessarily be limited to: 
 

A.  Prior experience with construction and renovation of public school buildings with 
specialized spaces similar to this project and renovating during the academic year (while 
open). 

B.   Prior construction service experience with projects of similar scale and complexity. 

C. Prior experience with public-sector clients and processes for projects of 
similar type (educational facilities). 

D. Clear understanding of the functional and operational aspects of high schools. 

E. Professional qualifications of individuals assigned to the project. 

F. History of effective schedule and budget management for projects of similar 
scale and complexity. 

G. Use of methods that creatively engage all stakeholders in the design process. 

H. Dedicated pre-construction services staff with specialized knowledge in MEP design/ 
construction. 

I. Proposed personnel for the project 

J. Experience with NHCHPS projects 

K. Fees 
 
 
QUALIFICATIONS 
 
1. The Owner retains the right to waive any informalities, to reject any or all Proposals, or to 

accept any Proposal they may determine to be in his/her best interest. 
 
2. It is the Owner's intent that as much of the Work as practical be competitively sub-bid by not 

less than three (3) pre-qualified sub-bidders for each trade or bid package.  All subcontractors 
shall be subject to the acceptance of the Owner.  All mechanical and electrical sub-bidders shall 
be pre-qualified and must have directly related experience.  Preference will be given to local 
subs whenever possible.  
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3. All designs, concepts, information and cost saving alternatives presented by Construction 
Managers during the selection process shall become the property of the School District and 
shall thereafter be used at its sole discretion. 

 
4. The Construction Manager Request for Proposal, Selection Process, and Schedule as outlined 

herein shall be considered subject to change as required by the Owner.  Terms and conditions 
of the Agreement between Owner and Construction Manager shall take precedence over all 
prior understanding and/or Agreements, if any, including this Request for Proposal. 

 
5. The Owner may at any time terminate the services and/or contract with the Construction 

Manager for the Owner's convenience and without cause.  In case of such termination for the 
Owner's Convenience, the Contractor shall be entitled to receive payment from the Owner 
limited to actual documented expenses of the Construction Manager as of such date. 

 
6. It is expected that the Construction Manager will submit requisitions for completed work on a 

monthly basis and that an average of 5% retainage will be withheld.  There will not be a shared 
savings clause, all savings will revert to the Owner.  Monthly "Waiver of Liens" will be required 
prior to payment of the following month's invoice. 

 
 
 
Questions shall be directed to: 
Brad Prescott 
 Banwell Architects 
 6 South Park Street 
 Lebanon, NH  03766 
 (603) 448-3778   

brad@banwellnh.com 
 
 
 
Attachments: 
Project Schedule 11/4/20 
Existing Site/ Civil Plan 
Existing (1996) Overall Building Plan 
Existing (2004) Partial First and Second Floor Plans 
Proposed Schematic Plan: 10/27/20 
Proposed Schematic Site Sketch: 10/27/20 
 
 


