
1 
 

SECTION 4 - SCOPE OF WORKS 

Without otherwise limiting the obligations of the Contractor under the Contract the 
Contractor must in the delivery of the Works do all things described in or which can 
reasonably be inferred from this Section 4.  
 
 
4.1 Project Description 

 
The Principal has identified the need to widen the existing shipping channel 
and swing basin at Outer Harbor in the Port of Adelaide. This is being driven 
by the emergence of Post Panamax class vessels which are wider than the 
36m design vessel width of the existing channel and swing basin. Outer 
Harbor can only currently accommodate vessels up to a maximum of 42.2m 
width with operational restrictions. The Outer Harbor Channel Widening 
(OHCW) Project will enable the Port to accommodate vessels with a 
maximum width of 49m once complete, without operational restrictions. 
 
The optimal upgrade to meet this growing demand is to widen the existing 
130m wide channel by approximately 40m, and widen the existing 505m 
diameter swing basin to 560m diameter. This requires dredging of 
approximately 1.382 million m3 of material (including batters but not including 
over dredging).  Assumed over dredge of 0.3m in widening areas results in 
approximately 138,000 m3 of potential additional material to be removed, 
totalling approximately 1.52million m3 of material.   
 
The channel will be dredged to achieve the design width of 170m, with the 
dredged material to be placed approximately 30km off-shore in Gulf St 
Vincent (the same location utilised in a previous capital dredging campaign in 
2005, a zone approximately 7km by 5km in size located in deep water (>30m) 
and avoiding major shipping routes). 
 
The Principal and Contractor shall work in a collaborative manner for the 
successful outcome of the Project. The Contractor shall provide full assistance 
to the Principal in obtaining all necessary approvals and licences, including 
Government Authority Approvals and discussions with the EPA and other 
organisations as necessary.  
 
Refer to Figure 1 for further details of the project location.  
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Figure 1: Project Location 

 
4.1.1 Scope of Work 

 
The Contractor is required to undertake the following works and to supply all 
necessary labour, plant and materials to perform those Works: 

(i) dredging of the Outer Harbor channel to widen the channel to 170m to 
a depth of not less than 14.2m LAT,  

(ii) widening of the existing OH6 swing basin to 560m to a depth of not 
less than 14.2m LAT, and  

(iii) disposal of the dredged material at the nominated offshore disposal 
site (Dredge Material Placement Area). 

 
In performing these works, the Contractor’s Scope of Work includes: 

(i) carrying out and meeting the requirements of the Technical 
Specification; 

(ii) design and provision of any temporary works needed; 

(iii) provision and maintenance of site facilities including lay-down area, 
washroom, toilets, lunch rooms and first aid facilities, both for the 
Contractor and Principal’s Site Representative (PSR);  

(iv) provision of and paying for any temporary site services needed during 
the performance of the Contractor’s Activities such as power, water 
and communications; 
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(v) obtaining all necessary permits and approvals other than those 
obtained by the Principal as outlined in the Technical Specification; 

(vi) preparation and implementation, including the obtaining of any 
approvals of any additional conditions over and above those provided 
with this Contract or included in the Technical Specification, needed for 
the Works;   

(vii) doing all things necessary to facilitate the transfer of and receive the 
transfer of the EPA Dredging Licence applied for and obtained by the 
Principal.  The Contractor is responsible for complying with the 
conditions of the dredge licence and Development Approval and 
ensuring all requirements of these approvals are met;  

(viii) development of appropriate WH&S, environmental and quality 
assurance documentation for the performance of the Contractor’s 
Activities; 

(ix) development and documentation of a WHS Management Plan for safe 
delivery of the Works; 

(x) implementation of the requirements and conditions set out in the 
Principal supplied Development Approval and framework Dredge 
Management Plan  

(xi) removal of any siltation above the design dredge levels in all of the 
specified dredge areas until final acceptance by the Principal’s Site 
Representative such that the dredge area is delivered as a whole in 
one part;  

(xii) provision of all dredging equipment and materials including: 

a. the dredge(s) 

b. the barge(s) for transporting material from the dredge area to the 
disposal area 

c. all survey equipment necessary for the Works 

d. any other ancillary or support machinery or equipment necessary 
to complete the Works; 

(xiii) provision and maintenance of environmental management outlined in 
the Technical Specification; 

(xiv) provision of documentation and reports as required by the Principal; 

(xv) maintaining site records accessible to the Principal’s Site 
Representative; 

(xvi) provision of site management personnel; 

(xvii) attendance at site meetings; 

(xviii) set out and ongoing control of the set out of the dredge area and the 
Dredge Material Placement Area; 

(xix) the Principal will provide environmental monitoring (seagrass health 
and water quality) during dredging and disposal to ensure the required 
environmental standards are met. The Contractor is responsible for 
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adjusting the dredging production rates/procedures as necessary to 
ensure the environmental requirements are met. Responsibility for 
meeting environmental requirements rests with the Contractor;  

(xx) provision of any topographic, and/or hydrographic surveys needed to 
progress and complete the Works; 

(xxi) provision of transfers, office space and facilities, access and safety 
equipment for the Principal’s Site Representative;  

(xxii) provision and maintenance of all necessary security for the site (as 
applicable), equipment and materials; 

(xxiii) regular cleaning of vessels to meet POMS quarantine procedures 

(xxiv) clean-up of the site at the completion of the Works including the 
removal of any temporary facilities and the reinstatement and / or 
restoration of items not owned by the Contractor damaged by the 
Contractor in the performance of the Contractor’s Activities. 

(xxv) Supply of construction documentation, as built records, manuals, and 
associated data in a formal manner as outlined in the Technical 
Specification. 

 
 
The scope of Works excludes: 

(i) water quality monitoring. This will be undertaken by the Principal in 
compliance with EPA conditions of approval and provided directly to 
the Contractor at no charge. This does not alter any of the Contractors 
obligations to comply with all relevant conditions, permits and licences 
associated with the Works; 

(ii) relocation of channel beacons; and 

(iii) installation and removal of temporary navigation buoys (other than 
required by the Contractor for execution of the Works).  

 


