Loudoun County, Virginia

REQUEST FOR PROPOSAL

CONSTRUCTION SUPPORT SERVICES FOR THE CONSTRUCTION OF THE
HAL AND BERNI HANSON REGIONAL PARK

ACCEPTANCE DATE: Prior to 4:00 p.m. August 7, 2018 “Atomic Time”
RFP NUMBER: RFQ 12766

ACCEPTANCE PLACE: Department of Finance and Procurement
Division of Procurement
1 Harrison Street, SE, 4" Floor
Leesburg, Virginia 20175

PLEASE NOTE:

Proposal forms may be picked up at the Division of Procurement at the address above between
the hours of 9:00 a.m. and 5:00 p.m. weekdays or call (703) 777-0403. Bid forms can be
downloaded from the Loudoun County website at www.loudoun.gov/procurement.Requests for
information related to this Proposal should be directed to:

Christopher Bresley

Contracting Officer

(703) 777-0394

(703) 771-5097 (Fax)
Christopher.Bresley@Iloudoun.gov

This document can be downloaded from our web site:
www.loudoun.gov/procurement

Issue Date: July 2, 2018

IF YOU NEED ANY REASONABLE ACCOMMODATION FOR ANY TYPE OF DISABILITY IN
ORDER TO PARTICIPATE IN THIS PROCUREMENT, PLEASE CONTACT THIS DIVISION AS
SOON AS POSSIBLE.
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CONSTRUCTION SUPPORT SERVICES FOR THE CONSTRUCTION OF THE

1.0

2.0

3.0

HAL AND BERNI HANSON REGIONAL PARK

PURPOSE

The intent of this Request for Proposal (“RFP”) is for the County of Loudoun, Virginia
(County) to obtain proposals from qualified Consultants to perform comprehensive
Construction Support Services as described herein in support of the construction of the Hal
and Berni Hanson Regional Park (the “Project”), in Loudoun County, Virginia.

COMPETITION INTENDED

It is the County's intent that this RFP permits competition. It shall be the offeror's responsibility
to advise the Purchasing Agent in writing if any language, requirement, specification, etc., or
any combination thereof, inadvertently restricts or limits the requirements stated in this RFP
to a single source. Such notification must be received by the Purchasing Agent not later than
fifteen (15) days prior to the date set for acceptance of proposals.

BACKGROUND INFORMATION

3.1 The services to be performed by the successful offeror will consist of construction
support services as described herein to facilitate the management and administration
of the Project for the Loudoun County Department of Transportation and Capital
Infrastructure (DTCI).

3.2 The award for the construction of the Project is anticipated to occur in Fall of 2018.
The estimated duration of the Project, to include substantial completion, final
completion, and administrative close out is currently estimated for twenty-five (25)
months. The construction contract will be a lump sum contract. The construction cost
is currently estimated to be approximately $70,000,000.

3.3  The Hal and Berni Hanson Regional Park includes passive uses in the park site, while
providing the citizens of Loudoun County with active recreational and educational
opportunities, supporting cultural goals of the community and preserving historical
significance of the site. The Hal and Berni Hanson Regional Park facility will be located
in Arcola, Virginia on the parcel that contains approximately 257 acres and is planned
to consist of 17 athletic fields with lighting, over 75 acres of passive recreational space,
a nature center building, a lodge building, a park office building, maintenance facilities,
picnic shelters, renovation of a historical building (Hanson House), restrooms with
concessions, handicapped accessible playground, and associated parking, 5 athletic
court facilities, 2 playgrounds, 2 dog parks, 1 splash pad, 1 skate plaza, and numerous
pathways.

3.4  The Work will include on-site quality assurance and control, administrative services,
materials testing, construction engineering and inspection services. See Section 5.0
for further Scope of Services requirements.

3.5 The County of Loudoun, Virginia (County) requests proposals to fulfill the general
criteria, tasks and services as described in this RFP. Additional responsibilities may
be added during the development of the construction project and as stated in the
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4.0

Project Contract Documents. A CD containing the Project plans and specifications
will be provided to the top ranked firm only.

OFFEROR’S MINIMUM QUALIFICATIONS

Offerors must demonstrate that they have the resources and capability to provide the
materials and services as described herein. All offerors must submit the documentation
indicated below with their proposal. Failure to provide any of the required documentation

may be cause for proposal to be deemed non-responsive and/or non-responsible and

rejected.

The following criteria shall be met in order to be eligible for this contract: (Refer to RFP
Paragraph 6.3E for additional information.)

4.1

4.2

4.3

4.4

4.5

All Offerors shall include with their proposals a list of three (3) comparable projects
that have been successfully completed in the last fifteen (15) years providing
construction support services similar to the requirements defined in this RFP. Lists
are to include names and locations of projects, project descriptions of sufficient
detail to allow determination of projects size and scope, contract costs, contract
schedule milestones, and names, addresses, current phone numbers, and e-mail
addresses of architects and owners. Offeror hereby releases listed references from
all claims and liability for damages which may result from the information provided
by the reference.

e Comparable projects would include projects that demonstrate extensive
experience in the discipline areas identified in the scope of services contained in
Section 5.0 of this RFP for projects with a construction cost that exceeds
$30,000,000.

e A successfully completed projects shall include: projects were completed within
the contract time, including any owner approved time extensions, projects were
completed at or below the contract award amount, including any subsequent
owner approved cost change orders, that projects were completed in
accordance with the contract documents.

Offerors shall provide qualified inspectors with asphalt, soils compaction, concrete,
nuclear safety, pavement markings and all other certifications necessary for the task
they will perform with a minimum of three (3) years construction inspection
experience. Offerors shall provide with their proposals copies of these certifications
for the staff proposed for this work.

Offerors shall provide Virginia Department of Conservation and Recreation Certified
Erosion and Sediment Control Inspector with a minimum of three (3) years
inspection experience. Offerors shall provide with their proposals copies of these
certifications for the staff proposed for this work.

Offerors shall provide a senior inspector with all necessary certifications with a
minimum of six (6) years of significant construction inspection experience. Offerors
shall provide with their proposals copies of these certifications for the staff proposed
for this work.

Offeror’'s Construction Manager (“CM”) shall possess a Bachelor of Science in Civil
Engineering, Construction Management or other related curricula and have 10 years
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5.0

4.6

of experience in the management of construction projects. Recognition as a
Certified Construction Manager through the Construction Management Association
of America (CMAA) or similar Construction Manager Certification is preferred.

Debarment: By signing and submitting a proposal, Offerors are certifying that they
are not currently debarred by any local or state government or the Federal
Government. Offerors shall provide in their proposal, documentation related to all
debarments that occurred within the last ten (10) years. Complete and include with
your proposal Attachment 2, Certification Regarding Debarment from the offeror and
all Sub-consultants identified in the Offerors proposal

SCOPE OF SERVICES/TASKS TO BE PERFORMED

All proposals must be made on the basis of, and either meet or exceed, the requirements
contained herein. All requirements for inspection, materials testing, engineering and
construction management shall follow criteria as set forth in the Contract Documents. The
estimated duration of CEI Services is twenty-five (25) months.

The selected Consultant for CEl Services responsibilities will include:

5.1

5.2

5.3

5.4

5.5

Full time on-site inspection, project administrative and engineering duties and
related work, to include overtime rates greater than forty (40) hours per week.

The County will provide a Construction Manager to oversee all related construction
engineering, administration and coordination between the County, the Consultant
(CEI Firm), the Architect/Engineer, the Construction Contractor and all other
agencies or citizens concerned. The County may also provide a part-time
Construction Field Technician to work with the County Construction Manager to
review the quality of the work, monitor material inspections, review any issues that
arise, and to provide status updates and field reports whenever they are on-site.
The County Construction Field Technician shall not be relied on by the CEI Services
Consultant and any of their work shall be independent from the work provided by
the CEI Services Consultant.

The Project staffing by the Consultant is presently anticipated to include at a
minimum one (1) Construction Manager as needed, one (1) full-time senior
inspector, one (1) inspector. Additional staff may be needed to provide all
administrative and clerical work.

In addition to the construction administration and quality assurance/control of all
construction related activities, the Consultant shall perform and record all on-site
materials testing, to include compressive stress tests for concrete field cylinders and
other laboratory required testing. If a separate sub-consultant is used for materials
testing, the Consultant shall provide all necessary coordination, scheduling and all
other support as necessary to ensure the correct frequency, locations,
documentation and type of testing required for all aspects of the project. The sub-
consultant cannot be the same as the design geotechnical engineer of record.

A Project field office/trailer will be provided by the Construction Contractor in
accordance with the specifications and contract. Computers, applicable computer
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5.6

5.7

5.8

59

software, transportation, cellular phones and all other necessary equipment and
supplies shall be provided by the Consultant.

Requirements of the Consultant. It shall be the responsibility of the Consultant staff
to monitor and inspect the work of the Construction Contractor such that the Project
is constructed in conformity with the plans, specifications, and special provisions for
the Construction Contract. Observe the Construction Contractor's work to
determine the progress and quality of work. Identify discrepancies, report
discrepancies to the County and the Construction Contractor so that the
Construction Contractor can correct such observed discrepancies. Assigned
inspectors are to inform the County Construction Manager of any omissions,
substitutions, defects, and deficiencies noted in the work of the Contractor. The
Consultant will provide Construction Management services such as the review of
schedules, change orders, pay applications, submittals, and requests for
information. Personnel identified in the Consultant’s technical proposal are to be
assigned as proposed and are committed to performing services under this
Agreement. Personnel changes will require written approval from the County. Staff
that has been removed for demonstrating unprofessional, unworkmanlike behavior
or lack of experience shall be replaced by the Consultant within seven (7) calendar
days after County notification.

On-site Inspection. Monitor the Construction Contractor's on-site construction
activities and inspect materials entering into the work in accordance with the plans,
specifications, and special provisions for the Construction Contract to determine that
the project is constructed in conformity with such documents. Maintain detailed
accurate records of the Construction Contractor’s daily operations and of significant
events that affect the work.

Materials Sampling and Testing. The Consultant shall perform and record all on-
site materials testing and shall provide all material testing equipment as required.
This equipment will remain the property of the Consultant and shall be removed at
completion of the work. The Consultant will be responsible for obtaining proper
licenses for equipment and personnel operating equipment when licenses are
required. The Consultant shall make the license and supporting documentation
available to the County for verification, upon request. The Consultant's handling of
nuclear gauges shall be in compliance with their license.

The material testing equipment shall include but not be limited to; soil/aggregate
compaction kit, including: speedy moisture kit, one-point proctor mold, hammer, gas
stove, pans and spoons, scales, 10’ straight edge, sand cone device; slump cone;
air meters, non-contact thermometer and 4’ level. Any testing device that will be
used for acceptance/rejection of materials will need evidence of calibration as
recommended by the manufacturer. All hand tools necessary for inspection services
shall also be supplied by the Consultant.

Performance of the Consultant. During the term of the resultant contract the County
will review the Consultant operations to determine compliance with the Agreement.
The Consultant shall cooperate with and assist County representatives in
conducting these reviews. If deficiencies are indicated, remedial action shall be
implemented immediately by the Consultant. County recommendations and
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Consultant responses/actions are to be properly documented by the Consultant. No
additional compensation shall be allowed for remedial action taken by the
Consultant to correct deficiencies identified by the County. Remedial actions and
required response times may include, but are not necessarily limited to the following:

A.

B.

C.

D.

Further subdivide assigned inspection responsibilities, reassign inspection
personnel, or assign additional inspection personnel.

Immediately replace personnel whose performance has been determined by
the Consultant and/or the County to be inadequate.

Immediately increase the frequency of monitoring and inspection activities in
phases of work that are the Consultant's responsibility.

Increase the scope and frequency of training of the Consultant personnel.

5.10 Consultant Staff Functions, Features of Work, and Knowledge, Skills, and Abilities.

A

Construction Manager Function: To manage the assigned elements of a
construction project to assure quality of the contractor’'s compliance with the
plans and contract documents, manage project personnel staffing, project
inspection, and contract administration under the direction of the County
Construction Manager.

Construction Manager Features of the Work:

e Manages assigned project elements which may involve structures,
roadways, and other facilities. Duties include analyzing and interpreting
project plans and specifications to ensure project constructability; identifies
design errors for the County; determines impact for both the County and
Construction Contractor; interprets unclear contract language; work order
time impact analysis, maintain and report Construction Contractor’s daily
production rates.

e Prepares independent detailed construction estimates; makes
recommendations for partial and final contractor payments, monitors
project budgets and recommends any needed adjustments to the County
Construction Manager

e Reviews and provides comments on the Contractor’s baseline schedule
and monthly schedule updates as well as reviews any time impact
analyses due to changes in the Work.

e Supervises and manages inspection personnel and makes
recommendations on project staffing. Attends the pre-construction
conference organized and scheduled by the County Construction
Manager, conducts utility coordination meetings, construction progress
meetings and other types of conferences

e Writes project management correspondence, and approves or rejects
recommendations made by project inspectors. Recommends resolution of
field construction problems; recommends design changes; performs
analysis and prepares work orders, seeks input from the project controls
group regarding the schedule/cost impact and works with the project
design group, materials, environmental, traffic engineering right of way, the
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public and all other parties necessary to meet contract schedules and
requirements.

Construction Manager Knowledge, Skills, and Abilities:  Construction
Manager is expected to have 10 years of experience in the management of
construction projects. Considerable knowledge of roadway, structure,
engineering, construction methods, procedures, practices, plans,
specifications, and contracts; materials used and performance,
environmental, legal, and safety responsibilities related to construction of
facilities; and knowledge in the use of electronic data processing equipment
and contract management software. Knowledge of survey, nuclear density,
and materials testing equipment. Ability to supervise and manage employee
work groups. Ability to interpret plans, specifications, and contracts. Ability to
prepare  technical, financial, administrative, and  explanatory
correspondence. Recognition as a Certified Construction Manager through
the Construction Management Association of America (CMAA) or similar
Construction Manager Certification is preferred.

Senior Construction Inspector Functions: The Senior Inspector monitors and
performs all types of inspection work on complex and routine projects or acts
as a specialist and advisor to other inspectors on certain phases of work
requiring specialized talent and experience. Assignments are of an
independent nature and include responsibility for inspecting and monitoring
the inspection work of any type and size of projects. The Senior Inspector is
responsible for assigning and assisting inspectors in a manner that all phases
of work will be given adequate inspection. Supervision is received from the
Construction Manager or County Construction Manager by periodic visits and
review of records and reports. The Inspector’s authority is limited in that
changes to the plans and specifications requested or recommended must be
reviewed and approved by the design engineer to whom the authority has
been delegated.

Senior Construction Inspector Features of Work:

e Inspects all phases of work on a project and advises the contractor
superintendent or other representatives of necessary action to ensure
conformance with plans, specifications, and the contract.

e Inspects grading projects, facility projects, recreational projects,
mechanical projects, electrical projects, paving projects, demolition
projects, signing projects, coating projects, utility projects, other special
projects as assigned.

e Reviews the performance of assistant inspectors daily advising of
necessary corrective actions to ensure teamwork, partnering and project
success. Answers questions from assistant inspectors and the contractor
concerning contract requirements and application. Reviews and/or
prepares daily reports for preparation of entries to the project diary, as-
built plans, materials books, and work books. Prepares and checks
construction project construction reports and monthly project estimates.
Makes necessary correction and forwards them to the Construction

Contractor and County Construction Manager.
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e Performs occasionally any and all duties of an assistant inspector when
required by volume of work. Is proficient in the use of routine survey
equipment and is able to check grades, verify stakeouts (grading, and
bridge stakeouts). Is able to read and interpret construction plans and
specifications.

e Performs detailed constructability review of any change orders.

In addition to the duties noted for Senior Construction Inspector, the Senior
Construction Inspector monitors Construction Contractor’'s operations to
ensure compliance with contract terms and specifications. Independently
coordinates and directs all phases of construction inspection of projects,
which are typically complicated by extensive traffic control, sensitive to the
public or environmentally challenging, or require significant project
coordination with property owners, utility companies, or local/federal
government representatives. Verifies lines, grades dimensions, and
elevations using survey and field engineering equipment. Coordinates and
schedules various phases of construction with the Construction Contractor
and County personnel; reviews and monitors Construction Contractors’ plan
of operation; and advises Construction Contractor and the County
Construction Manager of violations and recommends adjustments to
operations. Recommends changes to construction plans to meet field
condition; makes field measurements of pay items and conducts materials
testing; checks equipment; maintains and reviews comprehensive project
records including daily diaries, materials notebooks, as-built plans, pay
guantity records, progress schedules, work orders and monthly estimates;
and is aware of Civil Rights requirements. The Senior Construction Inspector
aids in the development of work orders, investigations and analysis of Notices
of Intent. Proven ability to work at heights, and within confined spaces with
the required training for these activities.

This position requires frequent contact with engineers and agency personnel
to discuss and resolve field construction issues and to obtain technical
guidance in specialty areas of engineering and inspections. These positions
also require frequent external contact with Construction Contractor personnel
to schedule and coordinate project inspection and resolve problems; with
local government and law enforcement agencies to explain work under
construction and coordinate traffic control; with suppliers to monitor receipt
of materials; with utility companies to coordinate relocation and installation;
and with the public to provide information and resolve issues.

Senior Construction Inspector Knowledge, Skills, and Abilities: The Senior
Construction Inspector is expected to have seven (7) years of experience
including knowledge of roadway and structure construction methods,
materials, standards and specifications. Working knowledge of mathematics
including algebra, geometry, and trigonometry. Working skill in operating
computer equipment, software programs (including but not limited to working
in a Microsoft Windows environment, Microsoft Office, and e-Builder, or other
currently utilized project management software) and read and interpret plans
and contract specifications; apply mathematical formulas and engineering
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principles to determine field adjustments; maintain detailed reports; perform
required materials testing; and communicate effectively with agency and
contractor personnel and the general public.

Construction Inspector Functions: The Construction Inspector inspects all
phases of construction on construction and maintenance projects under the
supervision of senior inspectors, construction project managers, or other
supervisory personnel. The inspector shall have the ability to independently
inspect routine construction phases for structures and roadway construction
projects. Assignments are of an independent or support nature depending on
the scope or complexity of the project and are made by the Construction
Project Manager or County Construction Manager on a case by case basis.
The work is distinguished from the trainee level by the requirement to act and
make decisions independently for routine project issues and to foster
partnering relationships with contractors, the general public, or other project
stakeholders. The Construction Inspector will monitor the work of contractors
to ensure quality control and contractor compliance of moderate complexity
and generally be under the direct supervision of senior inspectors,
construction managers, or supervisory personnel. Considerable freedom of
action is allowed and specific instructions are required only as result of the
changes of the plans and specifications, non-performance by a contractor or
guestions raised by the inspector.

Construction Inspector Features of Work:

e Inspects assigned phases of work on a project to make official contact
with Construction Contractor superintendent and other representatives to
ensure conformance to plans, specifications, and other contract
documents.

e Frequently checks lines, grades, dimensions of roadways and structures
with an engineer’s level and other survey equipment and advises the
Construction Contractor of any discrepancies.

e Checks methods of construction where specific methods are stated and
requires action to correct any variances and methods employed.

e Ensures that highways work zones and traffic control setups are in
accordance with current standards.

e Prepares and reviews daily inspector reports for preparation of entries
into project diaries as a working knowledge of Construction Management
Software and is able to properly document materials in the Materials
Notebook as well as other test reports for materials.

e Records or monitors recording material received showing quantities
estimated to be required in quantities received used and tested

e Checks materials and material documents to make sure that they have
been tested or performs routine physical test and analyze sample material
on the job, sends additional samples to the testing laboratories for
verification of results.

e Monitors project budget

e Assist in contractor’'s monthly evaluations
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6.0

Construction Inspector Knowledge, Skills and Abilities: The inspector is
expected to have three (3) years of inspection experience including a working
knowledge of roadway and structure construction methods, materials,
standards, construction symbols and terminology; environmental, safety,
guidelines and regulations; and of mathematics including algebra, geometry,
and trigonometry. Inspectors shall be skilled in operating computer
equipment, software programs and field inspection  equipment. Ability to
read and interpret plans and specification; apply mathematical formulas and
engineering principles to determine minor adjustments to construction plans;
maintain detailed records; perform required materials testing and
communicates with the agency and contractor personnel and the general
public.

5.11 The County will require the Consultant to use e-Builder for the administration of this

5.12

project. The County will provide the Consultant two (2) licenses for their use and
provide training for the Consultant. Basic training will be required and provided by
the County at no cost to the Consultant. This level of training is at the
recommendation of e-Builder and should provide proficiency. If the Consultant does
not demonstrate proficiency with the software following this training, additional
training required for complete proficiency would be at the Consultant’s
cost. Additional licenses may also be purchased at the Consultant’s cost. Contact
e-Builder for further information at www.e-builder.net or 1-800-580-9322.

A detailed scope of services will be developed with the top ranked offeror following the
short list and interview process. Refer to the Selection Procedures described in
Section 6.0. Only shortlisted firms will be provided construction plans for the Project.

EVALUATION OF PROPOSALS & SELECTION PROCEDURES

The Instructions for Submitting Proposals set forth certain criteria which will be used in the
evaluation of proposals and selection of the successful offeror. In addition, the criteria set
forth below will be considered.

6.1

6.2

6.3

Proposal Analysis Group

The Proposal Analysis Group (PAG) will include representatives from the Department
of Transportation and Capital Infrastructure.

Schedule

The following schedule is tentative. The number of proposals received will
determine actual schedule.

Proposals Due August 7, 2018
Shortlist Announcement September 14, 2018
Interviews October 9, 2018
Final Ranking Announcement October 12, 2018

Evaluation Process and Proposal Content — Failure to provide the following items
with your proposal shall be cause for rejection of proposal as non-responsive
and/or non-responsible.

The PAG will review and evaluate each proposal and selection will be made on the
basis of the criteria listed below. Offerors are to make written proposals that present
Construction Support Services for the Construction of the Hal and Berni Hanson Regional Park
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the offerors qualifications and understanding of the work to be performed. Offerors
shall provide each of the following items below in the order presented. Failure to
include any of the requested information may be cause for the proposal to be
considered non-responsive and rejected.

e Do not include cost information in your proposal. This information will be
requested from the top ranked offerors.

e Do not use Federal Government forms such as Standard Form 330; Architect
— Engineer Qualifications in your proposal response.

e Do not include proposed modifications to the terms and conditions contained in
this RFP, in your proposal.

e Proposals should be tabbed and use doubled sided print.
A. Signature Page (Page 35 & 36)
B. Documents: Include required documents but not limited to:

Proof of Authority to Transact Business Form (Page 37)
W-9, insurance certificate;

Addendum

“‘How did you Hear” form (Page 38).

C. Table of Contents
D. Transmittal letter on the Offerors letterhead that identifies:

o The name of the Offeror’'s firm submitting the proposal, main office
address and identify whether the Offeror will be structured as a
Corporation, Limited Liability Company, General Partnership, Joint
Venture, Limited partnership or other form of organization. Include a
overall statement on the Offerors experience providing construction
support services similar to the requirement of this RFP

E. Project Management and Technical Expertise
(This is the Offeror's Minimum Qualifications Response to RFP: Section 4.1)
Include as a minimum:

1. Provide a detailed description of three (3) comparable projects that
have been successfully completed in the last fifteen (15) years
providing construction support services similar to the requirements
defined in this RFP for projects with construction costs that exceeded
$30,000,000.

o Narrative — Maximum of one (1) page per project with up to two
(2) additional pages of graphics.

o Provide names and locations of projects, project descriptions
of sufficient detail to allow determination of projects size and
scope, contract costs, contract schedule milestones. Discuss
how the client’s design, economic, and operational objectives
Construction Support Services for the Construction of the Hal and Berni Hanson Regional Park
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4.

were satisfied by the design. Include the names, addresses,
current phone numbers, and e-mail addresses of architects,
owners and general contractors.

o Also, provide information on delivery of these projects on time
and within budget. Provide design time (contract/actual); cost of
construction (estimated/actual); and problems encountered and
solutions devised.

o Comparable projects would include projects that demonstrate
extensive experience in the discipline areas identified in the
scope of services contained in Section 5.0 of this RFP for
projects with a construction cost that exceeds $30,000,000.

o A successfully completed projects shall include: projects were
completed within the contract time, including any owner
approved time extensions, projects were completed at or below
the contract award amount, including any subsequent owner
approved cost change orders, that projects were completed in
accordance with the contract documents.

References: all offerors shall include with their proposals a minimum of
three (3) current references. This list shall include company name,
person to contact, address, telephone number, fax number, e-mail
address, and the nature of the work performed. Failure to include
references may be cause for rejection of the proposal as
non-responsive. Offeror hereby releases listed references from all
claims and liability for damages that may result from the information
provided by the reference.

List of previous contracts that demonstrate depth of experience in
providing construction support services as identified in Section 5.0,
Scope of Services. Including description, scope, project cost, and
owner’s contact information.

Awards and letters of commendation received

Credentials of the Project Team

Credentials of the project team, including: construction manager, senior
inspector, inspectors and major Sub-Consultant’s portfolio of related projects
and a history of the proposed team working together on past projects. The
entire project team will be evaluated. Clearly identify the people who will be
involved, what they will do, and their specific experience in that role. Be precise
about the division of responsibility among member firms.

Include as a minimum:

1.

An organizational chart or staffing plan showing the “chain of
command” of the proposed project team, including individuals
responsible for pertinent disciplines, proposed on the Offeror’s team.
Identify major functions to be performed and their reporting
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relationships in managing the Project. Identify all sub-consultants on
the organization chart.

Construction Manager resume and portfolio of related projects:

e Resume showing ten (10) years’ of experience focusing on
construction, engineering and inspection services that
demonstrate considerable experience comparable to the
requirements contained in Section 5.0, Scope of Services.

e Project Portfolio: Submit written description of not more than five (5)
projects completed within the past ten (10) years attributed to the
Construction Manager that are comparable to the requirements
contained in Section 5.0, Scope of Services. Portfolio is a list of
projects, separate from the resume, demonstrating the Construction
Manager’s experience on managing projects similar to the RFP
Scope of Services.

Resumes of key team members that include recent relevant experience
with the subject matter of the disciplines selected by the Offeror, role
in project, education and licenses and certifications. Resumes for all
construction inspectors proposed for this project shall be included, Refer
to Section 4.0 - offeror Minimum Quialifications.

Identify proposed project team’s previous experience working together
as a team to include a list of previous projects with proposed sub-
consultants

Sub-consultant’s portfolio of project related to the discipline area
selected by the Offeror.

Provide a chart identifying the primary work location (City/town and
State) of all team members identified in the proposal.

Quality Control/Quality Assurance (QA/QC)

The offeror must present a description of their strategy and methodology in
implementing and maintaining a Quality Assurance and Quality Control plan.
This description should include detailed information concerning how data,
plans, correspondence, and other submittals are checked for accuracy and
what measures the offeror has in place to continuously maintain a high level
of QA/QC throughout a project and throughout the length of this contract.

Understanding of Contract as Depicted in the Proposal.

1.

Task description to include a proposed staffing plan based on the project
description contained in this RFP that identifies positions, identifies
experience requirements for each position and identifies administrative
requirements.

Identify key issues or areas of concern.

Demonstrate experience providing CEI services for similar construction
projects.
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6.4

6.5

Overall quality and completeness of proposal (and interview, if short listed):

Proposals will be reviewed for: completeness, attention to detail, clarity,
organization and appearance. Two sided printing is preferred.

Evaluation Process

The PAG will review, and evaluate each proposal and selection will be made for on
the basis of the criteria listed below and as more particularly described in Section 6.3.

A.

moow

Project Management and technical expertise. (25 points)

Credentials of project team. (30 points)

Understanding of Contract as depicted in the proposal (25 Points)

Quality Assurance/Quality Control (15 Points)

Overall quality and completeness of proposal. (5 points)

Once the PAG has read and evaluated each proposal, a composite preliminary rating
will be developed which indicates the group’s collective ranking of the highest rated
proposals in a descending order. The preliminary rating will be used to select the
offerors for further consideration—the short-list. Thereafter, the PAG will conduct
interviews and have discussions with only the top ranked offerors.

Negotiations with the Top Ranked Offerors.

A.

After the interviews and discussions are completed, the PAG will finalize the
rankings and select the top ranked firm, the Notice of Final Ranking. The top
ranked firm only will be provided a copy of the current plans and specifications.

Final negotiations for a binding estimate of cost will begin after the top ranked
firm has reviewed the project plans and specifications and terms and conditions
acceptable to the County have been negotiated.

The Agreement for Service (“Contract” or “Agreement”) with the successful
offeror will contain the terms and Conditions from Section 8.0 of the RFP. If the
Top Ranked Offeror intends to take exception to these Terms and Conditions
or propose additional or alternative language, they must:

(1)

(2)

3)

Identify with specificity the Terms and Conditions to which they take
exception to or seek to amend or replace and provide their additional
or alternate terms and conditions to the County within five (5) business
days after being the notified by of being the Top Ranked Offeror, the
Notice of Final Ranking;

Failure to both identify with specificity those terms and conditions the
Top Ranked Offeror takes exception to or seeks to amend or replace as
well as to provide Offeror's additional or alternate terms and conditions
may result in termination of negotiations.

While the County may accept additional or different language if so
provided during negotiations, the Terms and Conditions marked with
an asterisk (*) in Section 8.0 of the RFP, are mandatory and non-
negotiable.
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If a contract containing both terms and conditions acceptable to the County and
costs considered fair and reasonable by the County cannot be negotiated,
negotiations shall be terminated and negotiations will be conducted with the
next-ranked offeror, and so on. The PAG will conduct all subsequent
negotiations and will make a recommendation to the Board of Supervisors for
the resulting contract award. The rankings shall remain confidential until after
the Contract award.

7.0 INSTRUCTIONS TO OFFERORS
Preparation and Submission of Proposals

7.1

7.2

A.

Before submitting a proposal, read the ENTIRE solicitation including the
Contract Terms and Conditions. Failure to read any part of this solicitation will
not relieve an offeror of the Contractual obligations.

Pricing must be submitted on RFP pricing form only. Include other information,
as requested or required.

All proposals must be submitted to the Division of Procurement in a sealed
container. The face of the sealed container shall indicate the RFP number,
time and date of opening and the title of the RFP.

All proposals shall be signed in ink by the individual or authorized principals of
the firm.

All attachments to the RFP requiring execution by the firm are to be returned
with the proposal.

Proposals must be received by the Division of Procurement prior to 4:00 p.m.,
local Atomic time on the date identified on the cover of the RFP. An atomic
clock is located in the Division of Procurement. Requests for extensions of this
time and date will not be granted, unless deemed to be in the County's best
interest. Offerors mailing their proposals shall allow for sufficient mail time to
ensure receipt of their proposals by the Division of Procurement by the time
and date fixed for acceptance of the proposals. Proposals or unsolicited
amendments to proposals received by the County after the acceptance date
and time will not be considered. Proposals will be publicly accepted and logged
in at the time and date specified above.

Proposals may be submitted via one of the following options: US Mail to PO
Box 7000, Leesburg, Virginia 20177-7000; or hand delivered or private
carrier (UPS/FedEXx) to the Division of Procurement, 1 Harrison Street, S.E.,
4th Floor, Leesburg, Virginia 20175. Faxed and e-mailed proposals will not
be accepted. (Please note: Offerors choosing to submit proposals via US
Mail should allow at least an additional twenty-four (24) hours in the delivery
process for internal County mailroom distribution.).

Each offeror shall submit one (1) original and four (4) copies of their proposal
to the County's Division of Procurement as indicated on the cover sheet of
this RFP.

Questions and Inquiries
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7.3

7.4

7.5

7.6

Questions and inquiries, both oral and written, will be accepted from any and all
offerors. However, when requested, complex oral questions shall be submitted in
writing. The Division of Procurement is the sole point of contact for this solicitation
unless otherwise instructed herein. Unauthorized contact with other Loudoun
County staff regarding the RFP may result in the disqualification of the offeror.
Inquiries pertaining to the RFP must give the RFP_number, time and date of opening
and the title of the RFP. Material questions will be answered in writing with an
Addendum provided, however, that all questions are received by 5:00 p.m. Friday,
July 6, 2018. It is the responsibility of all offerors to ensure that they have received
all Addendums and to include signed copies with their proposal. Addendums can be
downloaded from www.loudoun.gov/procurement.

Addendum and Supplement to Request

If it becomes necessary to revise any part of this request or if additional data are
necessary to enable an exact interpretation of provisions of this request, an Addendum
will be issued. It is the responsibility of the offeror to ensure that he has received all
Addenda prior to submitting a proposal. Addendums can be downloaded from
www.loudoun.gov/procurement.

Inspection of Site

It is strongly recommended that all offerors make an on-site inspection of the
location where the work will be performed to become completely familiar with the
existing conditions. Failure to comply with this requirement will not relieve the
successful offeror of his obligation to carry out the scope of the resulting contract.
The project site is open to the public during normal working hours

Proprietary Information

Trade secrets or proprietary information submitted by an offeror in connection with
this solicitation shall not be subject to disclosure under the Virginia Freedom of
Information Act; however, pursuant to 8§ 2.2-4342 of the Code of Virginia, the
offeror must invoke the protections of this section prior to or upon
submission of the data or other materials, and must clearly identify the data
or other materials to be protected and state the reasons why protection is
necessary. Failure to abide by this procedure may result in disclosure of the
offeror’s information. Offerors shall not mark sections of their proposal as
proprietary if they are to be part of the award of the contract and are of a "Material"
nature.

Authority to Bind Firm in Contract

Proposals MUST give full firm name and address of offeror. Failure to manually
sign proposal may disqualify it. Person signing proposal should show TITLE or
AUTHORITY TO BIND THE FIRM IN A CONTRACT. Firm name and authorized
signature must appear on proposal in the space provided on the pricing page. Those
authorized to sign are as follows:

If a sole proprietorship, the owner may sign.
If a general partnership, any general partner may sign.
If a limited partnership, a general partner must sign.
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7.7

7.8

7.9

7.10

7.11

7.12

7.13

If a limited liability company, a “member” may sign or “manager” must sign if
so specified by the Articles of Organization.
If a regular corporation, the CEO, President or Vice-President must sign.
Others may be granted authority to sign but the County requires that a corporate
document authorizing him/her to sign be submitted with proposal.

Withdrawal of Proposals

A. All proposals submitted shall be valid for a minimum period of ninety (90)
calendar days following the date established for acceptance.

B. Proposals may be withdrawn on written request from the offeror at the address
shown in the solicitation prior to the time of acceptance.

C. Negligence on the part of the offeror in preparing the proposal confers no right
of withdrawal after the time fixed for the acceptance of the proposals.

County Furnished Support/ltems

The level of support required from County personnel for the completion of each task
shall be estimated by position and man days.

The offeror shall indicate the necessary telephones, office space and materials the
offeror requires. The County may furnish these facilities if the County considers them
reasonable, necessary, and available for the offeror to complete its task.

Sub-consultants

Offerors shall include a list of all sub-consultants with their proposal. Proposals shall
also include a statement of the sub-consultants' qualifications. The County reserves
the right to reject the successful offeror's selection of sub-consultants for good cause.
If a sub-consultant is rejected, the offeror may replace that sub-consultant with another
sub-consultant subject to the approval of the County. Any such replacement shall be
at no additional expense to the County, nor shall it result in an extension of time without
the County's approval.

Late Proposals

LATE proposals will be returned to offeror UNOPENED, if RFP number, acceptance
date and offeror's return address is shown on the container.

Rights of County

The County reserves the right to accept or reject all or any part of any proposal, waive
informalities, and award the contract to best serve the interest of the County.
Informality shall mean a minor defect or variation of a proposal from the exact
requirements of the Request for Proposal which does not affect the price, quality,
guantity, or delivery schedule for the goods, services or construction being procured.

Prohibition as Sub-consultants

No offeror who is permitted to withdraw a proposal shall, for compensation, supply any
material or labor to or perform any subcontract or other work agreement for the person
or firm to whom the contract is awarded or otherwise benefit, directly or indirectly, from
the performance of the project for which the withdrawn proposal was submitted.

Deviations from Scope of Services
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7.14

7.15

7.16

7.17

7.18

If there is any deviation from that prescribed in the Scope of Services, that deviation
shall be clearly identified on the offeror's proposal. The County reserves the right to
determine the responsiveness of any deviation.

Notice of Award

A Notice of Award will be posted on the County's web site (www.loudoun.gov) and on
the bulletin board located in the Division of Procurement, 4th floor, One Harrison St,
SE, Leesburg, Virginia 20175.

Protest

Offerors may refer to 88 2.2-4357 through 2.2-4364 of the Code of Virginia to
determine their remedies concerning this competitive process. Protests shall be
submitted to the Director, Management and Financial Services.

Miscellaneous Requirements

A. The County will not be responsible for any expenses incurred by an offeror in
preparing and submitting a proposal. All proposals shall provide a
straight-forward, concise delineation of the offeror's capabilities to satisfy the
requirements of this request. Emphasis should be on completeness and clarity
of content.

B. Offerors who submit a proposal in response to this RFP may be required to
make an oral presentation of their proposal. The Division of Procurement will
schedule the time and location for this presentation.

C. The contents of the proposal submitted by the successful offeror as well as this
RFP will become part of any contract awarded as a result of the Scope of
Services contained herein. The successful offeror will be expected to sign a
contract with the County.

D. The County reserves the right to reject any and all proposals received by
reason of this request, or to negotiate separately in any manner necessary to
serve the best interests of the County. Offerors whose proposals are not
accepted will be notified in writing.

Debarment

By submitting a proposal, the offeror is certifying that he is not currently debarred by
the County, or in the case of a procurement involving federal funds, by the Federal
Government. A copy of the County's debarment procedure in accordance with Section
2.2-4321 of the Code of Virginia is available upon request.

Proof of Authority to Transact Business in Virginia

An offeror organized or authorized to transact business in the Commonwealth
pursuant to Title 13.1 or Title 50 of the Code of Virginia shall include in its bid or
proposal the identification number issued to it by the State Corporation Commission.
Any offeror that is not required to be authorized to transact business in the
Commonwealth as a foreign business entity under Title 13.1 or Title 50 of the Code
of Virginia or as otherwise required by law shall include in its bid or proposal a
statement describing why the offeror is not required to be so authorized. Any offeror
described herein that fails to provide the required information shall not receive an
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8.0

7.19

7.20

7.21

7.22

award unless a waiver of this requirement and the administrative policies and
procedures established to implement this section is granted by the Purchasing
Agent or his designee. The SCC may be reached at (804) 371-9733 or at
http://www.scc.virginia.gov/default.aspx.

W-9 Form Required

Each offeror shall submit a completed W-9 form with their proposal. In the event
of contract award, this information is required in order to issue purchase orders
and payments to your firm. A copy of this form can be downloaded from
http://www.irs.gov/publ/irs-pdf/fw9.pdf.

Insurance Coverage

Offerors shall include with their proposal a copy of their current Certificate of
Insurance that illustrates the current level of coverage the offeror carries. The
Certificate can be a current file copy and does not need to include any “additional
insured” language for the County.

Legal Action
No bidder or potential bidder shall institute any legal action until all statutory

requirements have been met.

Certification by Contractor as to Felony Convictions

No one with a felony conviction may be employed under this Contract and by the
signature of its authorized official on the response to this Solicitation, the Contractor
certifies that neither the contracting official nor any of the Contractor's employees,
agents or subcontractors who will work under this Agreement have been convicted
of a felony.

TERMS AND CONDITIONS

While the County may accept additional or different language if so provided during
negotiations, the Terms and Conditions marked with an asterisk (*) are mandatory
and non-negotiable.

8.1

8.2

Procedures

The extent and character of the services to be performed by the Consultant shall be
subject to the general control and approval of the Director of the Department of
Transportation and Capital Infrastructure and their authorized representative(s). The
Consultant shall not comply with requests and/or orders issued by other than the
Director of Transportation and Capital Infrastructure and their authorized
representative(s) acting within their authority for the County. Any change to the
Contract must be approved in writing by the Division of Procurement and the
Consultant.

Delays and Delivery Failures

Time is of the essence. The Consultant must keep the County advised at all times
of status of parties’ agreement. |If delay is foreseen, the Consultant shall give
immediate written notice to the Division of Procurement. Should the Consultant fail
to deliver the proper item(s)/service(s) at the time and place(s) contracted for, or
within a reasonable period of time thereafter as agreed to in writing by the Division
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8.3

8.4

8.5

8.6

8.7

of Procurement, or should the Consultant fail to make a timely replacement of
rejected items/services when so required, the County may purchase items/services
of comparable quality and quantity in the open market to replace the undelivered or
rejected items/services. The Consultant shall reimburse the County for all costs in
excess of the Agreement price when purchases are made in the open market; or, in
the event that there is a balance the County owes to the Consultant from prior
transactions, an amount equal to the additional expense incurred by the County as
a result of the Consultant's nonperformance shall be deducted from the balance as
payment.

County Reserved Rights

The County reserves the right, at its sole discretion, to issue Requests for Proposal for
similar work and other projects as the need may occur. The County also reserves the
right to issue Purchase Orders, and to expand or otherwise modify existing Purchase
Orders, to other Open-End Consultants based on its sole discretion, in consideration
of its knowledge and/or evaluation of each Consultant's qualifications, expertise,
capabilities, performance record, current ability to perform, location and/or distance to
the project, and any and all other factors as may be pertinent to the particular project
and for the convenience of the County.

Material Safety Data Sheets

By law, the County of Loudoun will not receive any materials, products, or chemicals
which may be hazardous to an employee's health unless accompanied by a Material
Safety Data Sheet (MSDS) when received. This MSDS will be reviewed by the
County, and if approved, the materials, product or chemical can be used. If the MSDS
is rejected, the Consultant must identify a substitute that will meet the County’s criteria
for approval.

Business, Professional, and Occupational License Requirement

All firms or individuals doing business in Loudoun County are required to be licensed
in accordance with the County's "Business, Professional, and Occupational
Licensing (BPOL) Tax" Ordinance.

Wholesale and retail merchants without a business location in Loudoun County are
exempt from this requirement. Questions concerning the BPOL Tax should be
directed to the Office of Commissioner of Revenue, telephone (703) 777-0260.

Payment of Taxes

All Consultants located or owning property in Loudoun County shall assure that all
real and personal property taxes are paid.

The County will verify payment of all real and personal property taxes by the
Consultant prior to the award of any Contract or Contract renewal.

Insurance

A. The Consultant shall be responsible for its work and every part thereof, and
for all materials, tools, equipment, appliances, and property of any and all
description used in connection therewith. The Consultant assumes all risk of
direct and indirect damage or injury to the property or persons used or
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employed on or in connection with the work contracted for, and of all damage
or injury to any person or property wherever located, resulting from any
action, omission, commission or operation under the Contract.

The Consultant and all sub-consultants shall, during the continuance of the
work under the Contract, provide the following:

1. Workers' Compensation and Employer's Liability to protect the
Consultant from any liability or damages for any injuries (including
death and disability) to any and all of its employees, including any and
all liability or damage which may arise by virtue of any statute or law
in force within the Commonwealth of Virginia.

2. Comprehensive General Liability insurance to protect the Consultant,
and the interest of the County, its officers, employees, and agents
against any and all injuries to third parties, including bodily injury and
personal injury, wherever located, resulting from any action or
operation under the Contract or in connection with the contracted
work. The General Liability insurance shall also include the Broad
Form Property Damage endorsement, in addition to coverage for
explosion, collapse, and underground hazards, where required.

3. Automobile Liability insurance, covering all owned, non-owned,
borrowed, leased, or rented vehicles operated by the Consultant.

4. Professional Liability against any and all wrongful acts, errors, or
omissions on the part of the Consultant resulting from any action or
operation under the Contract or in connection with the contracted
work.

The Consultant agrees to provide the above referenced policies with the
following limits. Liability insurance limits may be arranged by General,
Automobile and Professional Liability policies for the full limits required, or by
a combination of underlying policies for lesser limits with the remaining limits
provided by an Excess or Umbrella Liability policy

1. Workers’ Compensation:
Coverage A: Statutory
Coverage B: $100,000
2. General Liability:
Per Occurrence: $1,000,000
Personal/Advertising Injury: $1,000,000
General Aggregate: $2,000,000
Products/Completed Operations: $2,000,000
Fire Damage Legal Liability: $100,000

GL Coverage, excluding Products and Completed Operations, should
be on a Per Project Basis

3. Automobile Liability:
Combined Single Limit: $1,000,000

4. Professional Liability
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D.

Per Occurrence: $1,000,000
General Aggregate: $1,000,000

The following provisions shall be agreed to by the Consultant:

1.

No change, cancellation, or non-renewal shall be made in any
insurance coverage without a forty-five (45) day written notice to the
County. The Consultant shall furnish a new certificate prior to any
change or cancellation date. The failure of the Consultant to deliver a
new and valid certificate will result in suspension of all payments until
the new certificate is furnished.

Liability Insurance "Claims Made" basis:

If the liability insurance purchased by the Consultant has been issued
on a "claims made" basis, the Consultant must comply with the
following additional conditions. The limits of liability and the
extensions to be included as described previously in these provisions,
remain the same. The Consultant must either:

a. Agree to provide, prior to commencing work under the Contract,
certificates of insurance evidencing the above coverage for a
period of two (2) years after final payment for the Contract for
General Liability policies and five (5) years for Professional
Liability policies. This certificate shall evidence a "retroactive
date" no later than the beginning of the Consultant's work under
this Contract, or

b. Purchase the extended reporting period endorsement for the
policy or policies in force during the term of this Contract and
evidence the purchase of this extended reporting period
endorsement by means of a certificate of insurance or a copy
of the endorsement itself.

The Consultant must disclose the amount of deductible/self-insured
retention applicable to the General Liability, Automobile Liability and
Professional Liability policies, if any. The County reserves the right to
request additional information to determine if the Consultant has the
financial capacity to meet its obligations under a deductible/self-
insured plan. If this provision is utilized, the Consultant will be
permitted to provide evidence of its ability to fund the deductible/self-
insured retention.

a. The Consultant agrees to provide insurance issued by
companies admitted within the Commonwealth of Virginia, with
the Best's Key Rating of at least A:VII.

b. European markets including those based in London, and the
domestic surplus lines market that operate on a non-admitted
basis are exempt from this requirement provided that the
Consultant's broker can provide financial data to establish that
a market's policyholder surpluses are equal to or exceed the
surpluses that correspond to Best's A:VII Rating.
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8.8

5. a. The Consultant will provide an original signed Certificate of
Insurance and such endorsements as prescribed herein.

b. The Consultant will provide on request certified copies of all
insurance coverage related to the Contract within ten (10)
business days of request by the County. These certified copies
will be sent to the County from the Consultant's insurance agent
or representative. Any request made under this provision shall
be deemed confidential and proprietary.

C. Any certificates provided shall indicate the Contract name and
number.
6. The County, its officers and employees shall be Endorsed to the

Contractor's Automobile and General Liability policies as an
"additional insured" with the provision that this coverage "is primary to
all other coverage the County may possess." (Use "loss payee" where
there is an insurable interest). A Certificate of Insurance evidencing
the additional insured status must be presented to the County along
with a copy of the Endorsement.

7. Compliance by the Consultant with the foregoing requirements as to
carrying insurance shall not relieve the Consultant of their liabilities
provisions of the Contract.

Contractual and other Liability insurance provided under this Contract shall
not contain a supervision, inspection or engineering services exclusion that
would preclude the County from supervising and/or inspecting the project as
to the end result. The Consultant shall assume all on-the-job responsibilities
as to the control of persons directly employed by it.

Precaution shall be exercised at all times for the protection of Persons
(including employees) and property.

The Consultant is to comply with the Occupational Safety and Health Act of
1970, Public Law 91-956, as it may apply to this Contract.

Any loss insured under subparagraph 8.7.B.4 is to be adjusted with the
County and made payable to the County as trustee for the requirements of
any applicable mortgagee clause.

If an "ACORD" Insurance Certificate form is used by the Consultant's
insurance agent, the words "endeavor to" and ". . . but failure to mail such
notice shall impose no obligation or liability of any kind upon the company" in
the "Cancellation" paragraph of the form shall be deleted.

The Consultant agrees to waive all rights of subrogation against the County,
its officers, employees, and agents.

Hold Harmless

The Consultant shall indemnify and hold harmless the County, including its officials
and employees, from all liability, losses, costs, damages, claims, causes of action, and
suits of any nature (specifically including reasonable attorney’s fees and defense costs
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8.9

8.10

8.11

8.12

incurred with the defense of third party claims) incidental to or brought as a
consequence of any negligent act, error, omission, or breach of the applicable
professional standard of care by the Consultant and/or its sub-consultants. The
Consultant agrees that this clause shall include, but is not limited to, claims involving
infringement of patent or copyright. This section shall survive completion of the
Contract. The County is prohibited from indemnifying Consultant and/or any other
third parties.

Safety

All Consultants and sub-consultants performing services for the County of Loudoun
are required and shall comply with all Occupational Safety and Health
Administration (OSHA), State and County Safety and Occupational Health
Standards and any other applicable rules and regulations. Also all Consultants and
sub-consultants shall be held responsible for the safety of their employees and any
unsafe acts or conditions that may cause injury or damage to any persons or
property within and around the work site area under this Contract.

Notice of Required Disability Legislation Compliance *

The County is required to comply with State and Federal disability legislation: The
Rehabilitation Act of 1973 Section 504, The Americans with Disabilities Act (ADA)
for 1990 Title Il and The Virginians with Disabilities Act of 1990.

Specifically, the County may not, through its contractual and/or financial
arrangements, directly or indirectly avoid compliance with Title Il of the Americans
with Disabilities Act, Public Law 101-336, which prohibits discrimination by public
entities on the basis of disability. Subtitle A protects qualified individuals with
disability from discrimination on the basis of disability in the services, programs, or
activities of all State and local governments. It extends the prohibition of
discrimination in federally assisted programs established by the Rehabilitation Act
of 1973 Section 504 to all activities of State and local governments, including those
that do not receive Federal financial assistance, and incorporates specific
prohibitions of discrimination on the basis of disability in Titles I, Ill, and V of the
Americans with Disabilities Act. The Virginians with Disabilities Act of 1990 follows
the Rehabilitation Act of 1973 Section 504.

Ethics in Public Contracting *

The provisions contained in 88 2.2-4367 through 2.2-4377 of the Virginia Public
Procurement Act as set forth in the 1950 Code of Virginia, as amended, shall be
applicable to all Contracts solicited or entered into by the County. A copy of these
provisions may be obtained from the Purchasing Agent upon request.

The above-stated provisions supplement, but do not supersede, other provisions of
law including, but not limited to, the Virginia State and Local Government Conflict of
Interests Act (§ 2.2-3100 et seq.), the Virginia Governmental Frauds Act (§ 18.2-498.1
et seq.) and Articles 2 and 3 of Chapter 10 of Title 18.2. The provisions apply
notwithstanding the fact that the conduct described may not constitute a violation of
the Virginia Conflict of Interests Act.

Employment Discrimination by Consultants Prohibited *
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8.14

Every Contract of over $10,000 shall include the following provisions:
A. During the performance of this Contract, the Consultant agrees as follows:

1. The Consultant will not discriminate against any employee or applicant
for employment because of race, religion, color, sex, national origin, age,
disability, status as a service disabled veteran, or any other basis
prohibited by state law relating to discrimination in employment, except
where there is a bona fide occupational qualification reasonably
necessary to the normal operation of the Consultant. The Consultant
agrees to post in conspicuous places, available to employees and
applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

2. The Consultant, in all solicitations or advertisements for employees
placed by or on behalf of the Consultant, shall state that such Consultant
Is an equal opportunity employer.

3. Notices, advertisements and solicitations placed in accordance with
federal law, rule or regulation shall be deemed sufficient to meet this
requirement.

B. The Consultant will include the provisions of the foregoing paragraphs, 1, 2,
and 3 in every subcontract or purchase order of over $10,000, so that the
provisions will be binding upon each sub-consultant or vendor.

Drug-free Workplace *

Every Contract of over $10,000 shall include the following provisions:

During the performance of this Contract, the Consultant agrees to (i) provide a drug-
free workplace for the Consultant's employees; (ii) post in conspicuous places,
available to employees and applicants for employment, a statement notifying
employees that the unlawful manufacture, sale, distribution, dispensation,
possession, or use of a controlled substance or marijuana is prohibited in the
Consultant’s workplace and specifying the actions that will be taken against
employees for violations of such prohibition; (iii) state in all solicitations or
advertisements for employees placed by or behalf of the Consultant that the
Consultant maintains a drug-free workplace; and (iv) include the provisions of the
foregoing clauses in every subcontract or purchase order of over $10,000, so that
the provisions will be binding upon each sub-Consultant or vendor.

For the purposes of this section, “drug-free workplace” means a site for the
performance of work done in connection with a specific Contract awarded to a
Consultant in accordance with this chapter, the employees of whom are prohibited
from engaging in the unlawful manufacture, sale, distribution, dispensation,
possession, or use of a controlled substance or marijuana during the performance
of the Contract.

Faith-Based Organizations *

The County does not discriminate against faith-based organizations.
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Immigration Reform and Control Act of 1986 *

By entering this Contract, the Consultant certifies that it does not and will not during
the performance of this Contract violate the provisions of the Federal Immigration
Reform and Control Act of 1986, which prohibits employment of illegal aliens.

Exemption from Taxes *

Pursuant to Va. Code § 58.1-609.1, the County is exempt from Virginia State Sales
or Use Taxes and Federal Excise Tax, therefore the Consultant shall not charge the
County for Virginia State Sales or Use Taxes or Federal Excise Tax on the finished
goods or products provided under the Contract. However, this exemption does not
apply to the Consultant, and the Consultant shall be responsible for the payment of
any sales, use, or excise tax it incurs in providing the goods required by the Contract,
including, but not limited to, taxes on materials purchased by a Consultant for
incorporation in or use on a construction project. Nothing in this section shall prohibit
the Consultant from including its own sales tax expense in connection with the
Contract in its Contract price.

Ordering, Invoicing and Payment

All work requested under this Contract shall be placed on a County issued Purchase Order.
The Consultant shall not accept credit card orders or payments.

The Consultant shall submit invoices, in triplicate, at the completion of tasks and
submission of deliverables; such statement to include a detailed breakdown of all
charges for that deliverable.

All such invoices will be paid promptly by the County unless any items thereon are
guestioned, in which event payment will be withheld pending verification of the
amount claimed and the validity of the claim. The Consultant shall provide complete
cooperation during any such investigation.

Invoices shall be submitted to:

County of Loudoun, Virginia

Department of Transportation & Capital Infrastructure
Attn: Scott Worrest, Construction Manager

101 Blue Seal Drive, Suite 102

Leesburg, VA 20177

Individual Consultants shall provide their social security numbers, and
proprietorships, partnerships, and corporations shall provide their federal employer
identification number on the pricing form.

Payments to Sub-consultants *

Within seven (7) days after receipt of amounts paid by the County for work performed
by a sub-consultant under this Contract, the Consultant shall either:

A. Pay the sub-consultant for the proportionate share of the total payment
received from the County attributable to the work performed by the sub-
consultant under this Contract; or

B. Notify the County and sub-consultant, in writing, of his intention to withhold all
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or a part of the sub-consultant's payment and the reason for non-payment.

The Consultant shall pay interest to the sub-consultant on all amounts owed that
remain unpaid beyond the seven (7) day period except for amounts withheld as
allowed in item B. above.

Unless otherwise provided under the terms of this Contract, interest shall accrue at the
rate of one percent (1%) per month.

The Consultant shall include in each of its subcontracts a provision requiring each sub-
consultant to include or otherwise be subject to the same payment and interest
requirements as set forth above with respect to each lower-tier sub-consultant.

The Consultant's obligation to pay an interest charge to a sub-consultant pursuant to
this provision may not be construed to be an obligation of the County.

Substitutions

NO substitutions, additions or cancellations, including those of key personnel, are
permitted after Contract award without written approval by the Division of
Procurement. Where specific employees are proposed by the Consultant for the
work, those employees shall perform the work as long as that employee works for
the Consultant, either as an employee or sub-consultant unless the County agrees
to the substitution. Requests for substitutions will be reviewed by the County and
approval may be given by the County at its sole discretion.

Assignment *

The Agreement may not be assigned in whole or in part without the prior written
consent of the Division of Procurement. The rights and obligations of the Consultant
are personal and may be performed only by the Consultant. Any purported
assignment that does not comply with this provision is void. This Agreement is
binding upon and inures to the benefit of the parties and their respective permitted
successors and assigns.

Termination

Subject to the provisions below, the Contract may be terminated by the County upon
thirty (30) days advance written notice to the Consultant; but if any work or service
hereunder is in progress, but not completed as of the date of termination, then the
Contract may be extended upon written approval of the County until said work or
services are completed and accepted.

A. Termination for Convenience

The County may terminate this Contract for convenience at any time in which
the case the parties shall negotiate reasonable termination costs.

B. Termination for Cause

In the event of Termination for Cause, the thirty (30) days advance notice is
waived and the Consultant shall not be entitled to termination costs.

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years

If funds are not appropriated or otherwise made available to support
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continuation of the performance of this Contract in a subsequent fiscal year,
then the Contract shall be canceled and, to the extent permitted by law, the
Consultant shall be reimbursed for the reasonable value of any non-recurring
costs incurred but not amortized in the price of the supplies or services
delivered under the Contract.

Contractual Disputes *

The Consultant shall give written notice to the Purchasing Agent of intent to file a
claim for money or other relief within ten (10) calendar days of the occurrence giving
rise to the claim or at the beginning of the work upon which the claim is to be based,
whichever is earlier.

The Consultant shall submit its invoice for final payment within thirty (30) days after
completion or delivery.

The claim, with supporting documentation, shall be submitted to the Purchasing
Agent by US Mail, return receipt requested, courier, or overnight delivery service,
no later than sixty (60) days after final payment. If the claim is not disposed of by
agreement, the Purchasing Agent shall reduce his/her decision to writing and mail
via U.S. mail or otherwise forward a copy thereof to the Consultant within thirty (30)
days of the County’s receipt of the claim.

The Purchasing Agent's decision shall be final unless the Consultant appeals within
thirty (30) days by submitting a written letter of appeal to the County Administrator,
or his designee. The County Administrator shall render a decision within sixty (60)
days of receipt of the appeal.

No Consultant shall institute any legal action until all statutory requirements have
been met. Each party shall bear its own costs and expenses resulting from any
litigation, including attorney’s fees.

Prime Consultant Responsibilities

The Consultant(s) shall be responsible for completely supervising and directing the
work under the resulting Contract(s) and all sub-consultants that they may utilize.
Sub-consultants who perform work under the resulting Contract shall be responsible
to the prime Consultant. The Consultant agrees to be fully responsible for the acts
and omissions of their sub-consultants and of persons employed by them.

Ownership of Documents

Any reports, specifications, drawings, blueprints, negatives, electronic files or other
documents prepared by the Consultant in the performance of its obligations under the
Contract shall be the exclusive property of the County, and all such materials shall be
returned to the County upon completion, termination, or cancellation of this Contract.
The Consultant shall not use, willingly allow, or cause such materials to be used for
any purpose other than performance of all Consultant’s obligations under the resulting
Contract without the prior written consent of the County. However, the Consultant may
retain file copies which cannot be used without prior written consent of the County. The
County agrees that the Consultant shall not be liable for damages, loss, or injury
resulting from the future use of the provided documents for other than the project
specified, when the Consultant is not the firm of record.
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Submissions

All project correspondence, design/review documents, reports etc., prepared by the
Consultant shall be distributed to the County’s Project Manager for each major phase
and sub phase of the project in the quantities as directed. Within twenty (21) days of
project completion of each phase submit a project completion report with project close
out documents to the County’s Project Manager.

Responsibility for Claims and Liabilities

The County’s review, approval, or acceptance of, or payment for, any services required
shall not be construed to operate as a waiver by the County of any rights or of any
cause of action arising out of the Contract. The Consultant shall be and remains liable
to the County for the accuracy and competency of plans, specifications, or other
documents or work and Consultant is responsible to the County for any costs incurred
resulting from any errors, acts or omissions in the performance of any services
furnished.

Severability *

In the event that any provision shall be adjudged or decreed to be invalid, by a court
of competent jurisdiction, such ruling shall not invalidate the entire Agreement but
shall pertain only to the provision in question and the remaining provisions shall
continue to be valid, binding and in full force and effect.

Governing Law/Forum*

This Agreement shall be governed and construed in all respects by its terms and by
the laws of the Commonwealth of Virginia, without giving effect to its conflicts of laws
provisions. Any judicial action shall be filed in the Commonwealth of Virginia, County
of Loudoun. Consultant expressly waives any objection to venue or jurisdiction of the
Loudoun County Circuit Court, Loudoun County, Virginia. Consultant expressly
consents to waiver of service of process in an action pending in the Loudoun County
Circuit Court pursuant to Virginia Code Section 8.01-286.1.

Notices

All notices and other communications hereunder shall be deemed to have been
given when made in writing and either (a) delivered in person, (b) delivered to an
agent, such as an overnight or similar delivery service, or (c) deposited in the United
States mail, postage prepaid, certified or registered, addressed as follows:

TO CONTRACTOR: TO COUNTY:
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TBD County of Loudoun, Virginia
Division of Procurement
Attn: Christopher Bresley

Via delivery method (a) or (b)
1 Harrison Street, SE, 4th Floor
Leesburg, VA 20175

Or

Via delivery method (c)
P.O. Box 7000
Leesburg, VA 20175

Notice is deemed to have been received: (i) on the date of delivery if delivered in
person; (i) on the first business day after the date of delivery if sent by same day or
overnight courier service; or (iii) on the third business day after the date of mailing,
if sent by certified or registered United States Mail, return receipt requested, postage
and charges prepaid.

Licensure

To the extent required by the Commonwealth of Virginia (see e.g. 54.1-1100 et seq.
of the Code of Virginia) or the County, the Consultant shall be duly licensed to
perform the services required to be delivered pursuant to this Contract.

Authority to Transact Business in Virginia *

A Consultant organized as a stock or nonstock corporation, limited liability company,
business trust, or limited partnership or registered as a registered limited liability
partnership shall be authorized to transact business in the Commonwealth as a
domestic or foreign business entity if so required by Title 13.1 or Title 50 of the Code
of Virginia or as otherwise required by law. Any business entity described herein
that enters into a Contract with the County pursuant to the Virginia Public
Procurement Act 2.2-4300 et seq. shall not allow its existence to lapse or its
certificate of authority or registration to transact business in the Commonwealth, if
so required under Title 13.1 or Title 50 of the Code of Virginia, to be revoked or
cancelled at any time during the term of the Contract. The County may void any
Contract with a business entity if the business entity fails to remain in compliance
with the provisions of this section.

Counterparts

This Contract and any amendments or renewals hereto may be executed in a
number of counterparts, and each counterpart signature, when taken with the other
counterpart signatures, is treated as if executed upon one original of this Contract
or any amendment or renewal. A signature by any party to this Contract provided
by facsimile or electronic mail is binding upon that party as if it were the original.

No Smoking
Smoking in all County buildings is prohibited. The County may designate a smoking

area outside County facilities. Contractor shall only use those designated smoking
areas. Certain County facilities, both inside and outside, may be entirely smoke
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free. Contractor shall inquire of the Contract Administrator or designee if a facility
is entirely smoke free. Failure to adhere to the County’s no smoking policies may
lead to removal of Contractor employees and possible Contract termination.

Confidentiality

A. Consultant Confidentiality

The Consultant acknowledges and understands that its employees may have
access to proprietary, business information, or other confidential information
belonging to the County. Therefore, except as required by law, the Consultant
agrees that its employees will not:

1. Access or attempt to access data that is unrelated to their job duties or
authorizations as related to this Agreement.
2. Access or attempt to access information beyond their stated authorization.
3. Disclose to any other person or allow any other person access to any
information related to the County or any of its facilities or any other user of
this Agreement that is proprietary or confidential. Disclosure of information
includes, but is not limited to, verbal discussions, FAX transmissions,
electronic mail messages, voice mail communication, written documentation,
‘loaning” computer access codes and/or another transmission or sharing of
data.
The Consultant understands that the County, or others may suffer irreparable harm
by disclosure of proprietary or confidential information and that the County may seek
legal remedies available to it should such disclosure occur. Further, the Consultant
understands that violations of this provision may result in termination of the
Agreement.

The Consultant understands that information and data obtained during the
performance of this agreement shall be considered confidential, during and
following the term of this Agreement, and will not be divulged without the Purchasing
Agent’s written consent and then only in strict accordance with prevailing laws. The
Consultant shall hold all information provided by the County as proprietary and
confidential, and shall make no unauthorized reproduction or distribution of such
material.

B. County Confidentiality

The County understands that certain information provided by the Contractor during
the performance of this Agreement may also contain confidential or proprietary
information. Contractor acknowledges that this Contract and public records (as
defined by 8§2.2-3701 of the Virginia Freedom of Information Act) provided pursuant
to this Contract are subject to the Virginia Freedom of Information Act 882.2-3700
et seq. and the Virginia Public Procurement Act 82.2-4342 of the Code of Virginia.

Force Majeure

A party is not liable for failure to perform the party's obligations if such failure is as
a result of Acts of God (including fire, flood, earthquake, storm, hurricane or other
natural disaster), war, invasion, act of foreign enemies, hostilities (regardless of
whether war is declared), civil war, rebellion, revolution, insurrection, military or
usurped power or confiscation, terrorist activities, nationalization, government
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sanction, blockage, embargo, strikes at national level or industrial disputes at a
national level, or strike or industrial disputes by labor not employed by the affected
party, its subcontractors or its suppliers and which affect an essential portion of the
contracted for works but excluding any industrial dispute which is specific to the
performance of the works or this contract, interruption or failure of electricity or
telephone service.

If a party asserts Force Majeure as an excuse for failure to perform the party's
obligation, that party must immediately notify the other party giving full particulars of
the event of force majeure and the reasons for the event of force majeure preventing
that party from, or delaying that party in performing its obligations under this contract
and that party must use its reasonable efforts to mitigate the effect of the event of
force majeure upon its or their performance of the contract and to fulfill its or their
obligations under the contract.

An event of force majeure does not relieve a party from liability for an obligation
which arose before the occurrence of that event, nor does that event affect the
obligation to pay money in a timely manner which matured prior to the occurrence
of that event.

The Consultant has no entitlement and County has no liability for: (1) any costs,
losses, expenses, damages or the payment of any part of the contract price during
an event of force majeure; and (2) any delay costs in any way incurred by the
Consultant due to an event of force majeure.

Survival of Terms

Upon discharge of this Agreement, Sections (Notice, Hold Harmless, Governing
Law/Forum, Contractual Disputes) of these Terms and Conditions continue and
survive in full force and effect.

Non-Waiver

No waiver of any provision of this Agreement shall constitute a waiver of any other
provision nor shall any waiver of this Agreement constitute a continuing waiver
unless otherwise expressly provided.

Audits:

A. The Consultant shall maintain books, records and documents of all costs and
data in support of the services provided. Loudoun County or its authorized
representative shall have the right to audit the books, records and documents
of the contractor under the following conditions:

1. If the contract is terminated for any reason in accordance with the
provisions of these contract documents in order to arrive at equitable
termination costs;

2. In the event of a disagreement between the contractor and the County
on the amount due the Contractor under the terms of this contract.

3. If required due to use of Federal funds.
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4. To check or substantiate any amounts invoiced or paid which are
required to reflect the costs of services, or the Contractor's efficiency
or effectiveness under this contract; and,

5. If it becomes necessary to determine the County's rights and the
contractor's obligations under the contract or to ascertain facts relative
to any claim against the Consultant that may result in a charge against
the County.

These provisions for an audit shall give Loudoun County unlimited access
during normal working hours to the Contractor's books and records under
the conditions stated above.

Unless otherwise provided by applicable statute, the consultant, from the
effective date of final payment or termination hereunder, shall preserve and
make available to Loudoun County for a period of three (3) years thereatfter,
at all reasonable times at the office of the Consultant but without direct charge
to the County, all its books, records documents and other evidence bearing
on the costs and expenses of the services relating to the work hereunder.

Loudoun County's right to audit and the preservation of records shall
terminate at the end of three (3) years as stated herein. The Consultant shall
include this "Right of Audit and Preservation of Records" clause in all
subcontracts issued by it and they shall require same to be inserted by all
lower tier subcontractors in their subcontracts, for any portion of the work.

Should the Consultant fail to include this clause in any such contract or lower
tier contract, or otherwise fail to insure Loudoun County's rights hereunder,
the Consultant shall be liable to Loudoun County for all reasonable costs,
expenses and attorney's fees which Loudoun County may have to incur in
order to obtain an audit or inspection of or the restoration of records which
would have otherwise been available to Loudoun County from said persons
under this clause. Such audit may be conducted by Loudoun County or its
authorized representative.
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RFQ 12766

Loudoun County, Virginia

Department of Finance and Procurement
One Harrison Street, SE, 4th Floor
Leesburg, Virginia 20175

CONSTRUCTION SUPPORT SERVICES FOR THE CONSTRUCTION OF THE
HAL AND BERNI HANSON REGIONAL PARK

THE FIRM OF:

Address:

FEIN:

Hereby proposes to provide the requested services as defined in Request for Proposal RFQ 12766

| understand that the omission of any items listed below from this proposal may be cause for rejection
of the proposal as nonresponsive. | have ensured that | have received and acknowledged any and
all Addenda.

A. Return the following with your proposal. If Offeror fails to provide with their proposal, items shall
be provided within twenty-four (24) hours of proposal opening.
ITEM: INCLUDED: (X)
1. W-9 Form (7.19):
2. Certificate of Insurance (7.20):

3. Addenda, if any (Informality) (7.2, 7.3 & 7.11):

B. Failure to provide the following items with your proposal shall be cause for rejection of proposal as
non-responsive and/or non-responsible. It is the responsibility of the offeror to ensure that it has
received all addenda and to include signed copies with their proposal (7.2).

1. Addenda, if any (7.2, 7.3 & 7.11):
2. Payment Terms: net 30 or Other
3 Proof of Authority to Transact Business
in Virginia Form (Page 37):
4, One (1) original and four (4) copies of Proposal (6.3 & 7.1H)

Note: Fees are not to be included with this proposal. The County will negotiate with the highest
ranked offeror.
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Person to contact regarding this proposal:

Title: Phone: Fax:

Email:

Name and title of person authorized to bind the offeror (7.6):

Name: Title:

Signature: Date:

By signing and submitting a proposal, your firm acknowledges and agrees that it has read and
understands the RFP documents and that your Firm is not currently Debarred by a local or state
government or the Federal Government.
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Loudoun County, Virginia

www.loudoun.gov/procurement

Department of Finance and Procurement

Division of Procurement

1 Harrison Street, S.E., 4th Floor, MSC#41C, Leesburg, VA 20175

PROOF OF AUTHORITY TO TRANSACT BUSINESS IN VIRGINIA

THIS FORM MUST BE SUBMITTED WITH YOUR BID/PROPOSAL. FAILURE TO INCLUDE THIS
FORM SHALL RESULT IN REJECTION OF YOUR BID/PROPOSAL

Pursuant to Virginia Code §2.2-4311.2, a bidder/offeror organized or authorized to transact business in the Commonwealth
pursuant to Title 13.1 or Title 50 of the Code of Virginia shall include in its bid/ proposal the identification number issued to
it by the State Corporation Commission (“SCC”). Any bidder/offeror that is not required to be authorized to transact business
in the Commonwealth as a foreign business entity under Title 13.1 or Title 50 of the Code of Virginia or as otherwise
required by law shall include in its bid or proposal a statement describing why the offeror is not required to be so authorized.
Any bidder/offeror described herein that fails to provide the required information shall not receive an award unless a waiver
of this requirement and the administrative policies and procedures established to implement this section is granted by the
Purchasing Agent or his designee.

If this bid/proposal for goods or services is accepted by the County of Loudoun, Virginia, the undersigned agrees that the
requirements of the Code of Virginia Section 2.2-4311.2 have been met.

Please complete the following by checking the appropriate line that applies and providing the requested information.
PLEASE NOTE: The SCC number is NOT your federal ID number or business license number.

A. Bidder/offeror is a Virginia business entity organized and authorized to transact business in Virginia by the SCC
and such bidder’s/offeror’s Identification Number issued to it by the SCC is .

B. Bidder/offeror is an out-of-state (foreign) business entity that is authorized to transact business in Virginia by the
SCC and such bidder’s/offeror’s Identification Number issued to it by the SCC is

C. Bidder/offeror does not have an Identification Number issued to it by the SCC and such bidder/offeror is not
required to be authorized to transact business in Virginia by the SCC for the following reason(s):

Please attach additional sheets of paper if you need to explain why such bidder/offeror is not required to be
authorized to transact business in Virginia.

Legal Name of Company (as listed on W-9)

Legal Name of Bidder/Offeror

Date

Authorized Signature

Print or Type Name and Title
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HOW DID YOU HEAR ABOUT THIS REQUEST FOR PROPOSAL?

RFQ 12766
Please take the time to mark the appropriate line and return with your proposal.
[] Associated Builders & Contractors [] Loudoun Times Mirror
[ ] Bid Net [ ] Our Web Site
[] Builder's Exchange of Virginia [ I NIGP
] Email notification from Loudoun County [ ] The Plan Room
[ Dodge Reports [ ] Reed Construction Data
L] [ ] Tempos Del Mundo
[ ] India This Week [ ] Valley Construction News
[ ] LS Caldwell & Associates [ ] Virginia Business Opportunities
[ ] Loudoun Co Small Business Development Center [ ] VA Dept. of Minority Business Enterprises
[] Loudoun Co Chamber of Commerce [ ] RAPID
[lOther

SERVICE RESPONSE CARD
RFQ 12766 Date of Service:
How did we do?
Please let us know how we did in serving you. We'd like to know if we are serving you at an acceptable
level.

How would you rate the way your request for this document was handled?
Excellent (]  Good [] Average[ ] Fair (] Poor []
Did you have contact with Procurement staff? [_]
How would you rate the manner in which you were treated by the Procurement staff?
Excellent (]  Good[JAverage[ ] Fair [ ] Poor []
How would you rate the overall response to your request?

Excellent[]  Good [] Average [ ] Fair [] Poor []
COMMENTS:
Thank you for your response!
We can better assess our service to you through feedback from you.
Your Name:
Address:
Phone: (day) evening

Please return completed form to: Patty Cogle e Procurement e
PO Box 7000 e Leesburg, VA 20177
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