
INVITATION TO BID 
from 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
PURCHASING DEPARTMENT 

800 ALLEGHENY AVENUE, PITTSBURGH, PENNSYLVANIA 15233 
 

Bid Proposal No. 1054 

General and Electrical Renovations to Room D-201 – South Campus 

Sealed proposals will be received and publicly opened by a Purchasing Agent of the Community College of Allegheny County. 
 

Proposals must be received by the Purchasing Department, 800 Allegheny Avenue, 
Pittsburgh, Pennsylvania 15233 

 
on or before 2:00 PM, on Tuesday, August 13, 2019 

 
Proposals received after this deadline will be considered as a “late bid” and returned unopened to the offerer. 

 
BID SCOPE 

Provide all labor, material, equipment, permits and supervision required to provide general and electrical construction 
to renovate Room D-201 at South Campus in accordance with specification, terms and conditions contained herein. 
 
A mandatory pre-bid meeting and site-visitation will be held at 8:30 a.m. on Thursday, August 1, 
2019.  The assembly point will be South Campus security desk, inside main entrance, around right 
side of complex, 1750 Clairton Rd., West Mifflin, PA 15122.        

 
For technical questions or to view site contact JB Messer at 412.237.3111 or jmesser@ccac.edu. 
For procedural questions, call Mike Cvetic, Director of Purchasing, at 412.237.3146 or mcvetic@ccac.edu. 
 

BID REQUIREMENTS (where checked) 
 
   X   Bid Bond. . . . . . . . . . . . . 10% of total base bid amount (Submit with Bid) 
 
   X   Performance Bond. . . . .  100% of total contract amount (Awardee Only) 
 
   X   Payment Bond. . . . . . . .  100% of total contract amount (Awardee Only) 
  
   X   Master Services Agreement (Awardee Only)    
 
   X   No Lien   Agreement (Awardee Only) 
 
   X   Insurance Certificate (Awardee Only) 
               
BID BOND: Bid must include the required bid bond or certified check, which will be returned to the unsuccessful bidder approximately 45 days 
after the bid due date. 
 
PERFORMANCE BOND: The successful bidder will be required to enter into a written contract with the College and to furnish a contractor’s 
bond conditioned for the faithful and full performance of the contract with sufficient surety in the amount stated above.  Any surety cosigning the 
contractor’s bond shall be an Incorporated surety company approved by the Court of Common Pleas of Allegheny County.  Bond with surety 
must be furnished within 20 days after receipt of the contract.  The Board of Trustees reserves the right to reject any bond furnished where it is in 
the best interest of the College to do so. 
 
The College requires Power of Attorney attached to bonds to be dated concurrently, sealed, and executed by a proper live (not facsimile) 
signature. 
 
PAYMENT BOND: The bidder to whom the contract is awarded shall furnish a bond to guarantee the payment of third-party subcontractors 
involved in fullment of services rendered against College contracts.  Such bonds shall be with sufficient surety and in the amount stated above.  
Failure on the part of the contractor to furnish such bond shall be just cause for cancellation of award. 
 
NO LIEN AGREEMENT AND/OR INSURANCE CERTIFICATES: As required by the College, the No Lien Agreement and/or Insurance 
Certificate may be requested of the successful bidder. 

 
THE BOARD OF TRUSTEES RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS.



COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 

INDEX TO SPECIFICATIONS  
FOR 

 
Bid Proposal No. 1054 

 
 General and Electrical Renovations to Room D-201 – South Campus   

 
 

 
INVITATION TO BID  Cover Sheet 
 
INDEX TO SPECIFICATIONS  
 
INSTRUCTIONS TO BIDDERS  2 Pages 
 
GENERAL CONDITIONS  7 Pages 
 
PREVAILING MINIMUM WAGE DETERMINATION  Allegheny County Rates 
 
RETURN BID PROPOSAL FORMS 
BIDDER SIGNATURE FORM  Return Form 1.0 
PRICE FORM  Return Form 2.0 
NON-COLLUSION AFFIDAVIT  Return Form 3.0 
& INSTRUCTIONS   1 Page 
MINORITY PARTICIPATION GOALS  Return Form 4.0 
EXTENSION OF CONTRACT EXECUTION REQUIREMENTS  Return Form 5.0 
 
 
DOCUMENTS REQUIRED BY AWARDEE ONLY 
 
PERFORMANCE BOND  Copy Attached 
PAYMENT BOND  Copy Attached 
MASTER SERVICES AGREEMENT  Copy Attached 
NO-LIEN AGREEMENT  Copy Attached 
INSURANCE REQUIREMENTS  Form B 
 

Drawings  G001; D101; A101; A201; A301; A901; E001; E002; E003; E004; E101; E201; E301; E401 
   
 
The CCAC Purchasing Department is now publishing all bids via the CCAC website at 
https://www.ccac.edu/Bid-RFP_Opportunities.aspx.   It will be each vendor’s responsibility to monitor the bid 
activity within the given website (“Bid and RFP Opportunities”) and ensure compliance with all applicable bid 
documents inclusive of any issued addenda.  Failure to incorporate any applicable addenda in the final 
submittal may result in the rejection of your bid. 
 
NOTE:  FAX OR ELECTRONIC RESPONSES TO BID PROPOSALS ARE NOT ACCEPTABLE. 
 
In the event a sealed bid is hand carried, it is the sole responsibility of the bidder to assure the bid is in possession 
of the CCAC Purchasing Department prior to the time set for opening. 



COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 

INSTRUCTIONS TO BIDDERS 
 
 

1. All prices quoted shall be F.O.B. destination and include all freight and delivery charges to actual point of delivery. 
 

2. Bids that vary from specifications/addendum(s) may be rejected by the College.  Any and all changes to 
specifications will be issued by addenda via fax/mail.  It is the responsibility of bidders to provide the College with 
company name, address, telephone, and fax numbers and contact names if applicable. 

 
3. Bidders must be recognized dealers in specified materials and qualified to advise in the application and/or use of the 

materials.  When requested, the bidder must satisfy the Community College of Allegheny County that they have the 
organization, capital, and stock availability and experience to fulfill their bid offer. 

 
4. Bids may be rejected or award cancelled by the College if a bidder intends to sublet any/all of the required work. 

 
5. Completely executed bid documents must be submitted in a sealed envelope bearing the offering company’s name 

and address; and, the bid number must appear on the sealed envelope.  No College representative will bear any 
responsibility for the premature opening of a bid which is not properly addressed and identified.  

 
6. Whenever the words “Purchasing Agent” or a pronoun referring to a College Agent appears in either the specifications 

and/or Articles of Agreement, the Agent is acting only under the authority of and subject to the approval of the Board 
of Trustees of the Community College of Allegheny County. 

 
7. The College reserves the right to award all or any items, separately or in a lump sum whichever is in the best interest 

of the College. 
 

8. Bids for supplies shall be submitted to the College in accordance with the numbered item(s) on the price sheet.  Unit 
prices(s) shall prevail where extension of prices is requested. 

 
9. Contracts will not be awarded by the College to any corporation, firm, or individual that has failed in any former 

contract with the College to perform work or complete work or, in the College’s sole judgment, to satisfactorily 
deliver or provide the quality of materials, fulfill a guarantee(s) or complete work in accordance with the schedule for 
such prior contract.”  

 
10. If the College Agent is of the opinion that the awarded work/products are unnecessarily delayed, the rate of progress 

of delivery is unsatisfactory, or that the corporation, firm, or individual contractor is willfully violating any of the 
contract requirements or conditions or is acting in bad faith, the College’s Agent shall take whatever action necessary 
for the completion of the work and/or delivery of the products to the College.  Resulting expenses to the College will 
be deducted from monies due the contractor and the bondsman will be held liable for any balance due at the 
completion of the contract. 

 
11. Inspection of materials and workmanship of the contractor by a College Agent will not lessen the responsibility of the 

contractor from the obligation to perform and deliver satisfactory work/materials to the College.  The contractor is 
expected to pay for the cost of tests for defective materials.  This cost may be deducted from any monies due the 
contractor from the College. 

 
12. The contractor will not receive instructions from a College Agent relative to the work or delivery until a contract has 

been duly signed and the bond, if required, is approved. 
 

13. Companies may quote price(s) on work/material to any and all bidders and may also directly submit a bid to the 
College for the work/material. 

 
14. When samples are requested by the College, the bidder must supply them free of charge.  Samples will not be returned 

to the bidder. 
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15. The bidder is solely at risk when using unauthorized patented material. 
 

16. Quantities requested by the College are for bidding purposes only.  The College may purchase more or less than 
the estimated quantities. 

 
17. The College reserves the right to reject any and all bids, and to waive minor discrepancies in the bids or 

specifications, when in the best interest of the College.  The College may purchase any part, all, or none of the 
materials specified. 

 
18. The College will reject materials that do not meet specifications, even if the bidder lists trade names, or names of 

such materials on the bid. 
 

19. All prices quoted must be held firm for the contract period.  Bids containing escalation or other clauses for price 
change may be rejected.  Discounts or other uncalled for allowances quoted will not be considered in making the 
award and the bid may be rejected. 

 
20. Unless otherwise specified, materials, supplies, and/or equipment must be delivered thirty (30) days from the date 

of the purchase order. 
 

21. Unless otherwise specified, materials, supplies, and/or equipment must be new, current stock, and unused. 
 

SIGNING OF AGREEMENT AND BOND 
 

22. Successful bidders are required to sign Contract Articles of Agreement and bond forms as follows: 
 

If trading as an Individual:  All copies of Contract Articles of Agreement and bond(s) must be signed by the 
individual to whom the award is made and signature must be witnessed by the same witness. 

 
If trading as a Partnership: All copies of Contract Articles of Agreement and bond(s) must be signed by every 
partner comprising the Partnership, regardless of number, and  these signatures must be witnessed by the same 
witness. 

 
If trading as a Corporation: All copies of Contract Articles of Agreement and bond(s) must be signed by the 
President (or Vice President) and attested by the Secretary or Assistant Secretary and Corporate seal must appear 
on all copies. 

 
The County requires that Power of Attorney forms be attached to bonds, bear the same date as that appearing on 
the bonds and that the forms are sealed and executed by a proper live signature. 

 
FICTITIOUS NAME REGISTRATION 

 
23. To comply with a provision of the law regarding registration under the Fictitious Name Act of the Commonwealth 

of Pennsylvania, successful bidders trading as an Individual or a Partnership must submit a certified copy of 
their Fictitious Name Registration with their contract.  Fictitious Name Registration forms are issued by the Office 
of the Prothonotary of Allegheny County, or the county in which the business is located. 

 
PREVENTION OF DELAY 

 
24. A contractor will be considered in default if the contractor has work performed or means employed in the carrying 

out of the contract that would in any way cause or result in a suspension or delay of, or strike upon the work to be 
performed of any of the trades working in or about the premises described, or in or about any other building of the 
Community College of Allegheny County. 

 
25. When trade names or catalog numbers are used, bidders may quote on any equal (unless otherwise stated by the 

College) but such bids must show trade names and/or catalog numbers of the products. 
 
                                        Page 2 of 2 
Rev: 6/14/13 - lm 



 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 

GENERAL CONDITIONS 
 

FOR 
 

CONSTRUCTION AND RENOVATION CONTRACTS 
 

1. PERMITS 
It is the responsibility of the contractor to obtain all permits and/or licenses required by Federal, 
State, County, City, or other local Municipalities or Authorities for work done or services 
performed under this contract. 
 

2. ROLE OF CONTRACTOR 
In the performance of the work hereunder, the contractor shall act as an independent contractor, 
and all of his agents, employees, and subcontractors shall be subject solely to the control, 
supervision, and authority of the contractor. 
 

3. EMPLOYEES OF THE CONTRACTOR 
It is understood that the contractor in signing the contract will employ only competent and first-
class workmen and mechanics; that no workmen shall be regarded as competent and first-class 
except those who are duly skilled in their respective branches of labor. 
 

4. BONDS 
The College will accept only bonds written by surety companies authorized to do business in 
the Commonwealth of Pennsylvania and the County of Allegheny and included on the United 
States Treasury Department Annual List of Surety Companies published July first of each year.  
Limits for those companies appearing on the United States Treasury Department's list cannot be 
exceeded.  This list is available for inspection in the Purchasing Department, Community 
College of Allegheny County, Administration Building, 800 Allegheny Avenue, Pittsburgh, 
Pennsylvania 15233.  It is also available from the Surety Bond Branch, Financial Management 
Services, Department of the Treasury, Washington, D.C. 20226.  Phone:  1.202.634.2214. 

 
5. EQUAL OPPORTUNITY 

Contractor and all subcontractors shall not discriminate against any employee or applicant for 
employment because of race, color, creed, national origin, or sex.  Contractor and all 
subcontractors shall also comply with all applicable Federal, State, and local Fair Employment 
Practice Acts, or similar Acts, Rules, and Regulations and whether or not applicable will 
comply with the Federal Civil Rights Act of 1964.  The Terms and Provisions of Executive 
Order 11246 and any Executive Order modifying or superseding same, are incorporated herein 
with respect to any work subject thereto. 
 
The contractor and all subcontractors shall, in all solicitations or advertisements for employees 
placed by them or their behalf state all qualified applicants will receive consideration for 
employment without regard to race, religion, color, sex, or national origin.



 

6. MINORITY & DISADVANTAGED PARTICIPATION GOALS 
The College's goal is to obtain 15% combined MBE/WBE/DBE (Minority-owned Business 
enterprise/Woman-owned Business Enterprise/Disadvantaged Business Enterprise) 
participation in the work.  This is to be based on the dollar value of employment, 
subcontracts, supplies, goods, and services as a percentage of the total contract amount.  
The bidder/contractor must demonstrate to the College prior to award of the contract, and 
periodically thereafter throughout the term of the contract, their compliance and continued 
ability to comply with these goals. 
 
The contractor shall submit with their bid (on Return Form 4.0) a completed Minority 
& Disadvantaged Contractor Commitment Plan that will contain the details of how 
they plan to comply with this goal should they be awarded the contract. 
 
If the plan is not submitted in the bid or is not acceptable, the College may deem the bid 
non-responsive and may award the work to the next lowest responsive bidder with an 
acceptable plan.  Thus, it behooves all bidders to formulate their M/W/DBE plan before 
submitting a bid. 

 
 
Finding Certified M/W/DBE’s - All subcontractors and suppliers of goods and services 
used to comply with this goal must be certified minority or disadvantaged firms.  They may 
be certified by any recognized and reputable organization such as the following: African 
American Chamber of Commerce, Allegheny County, Port Authority of Allegheny County, 
City of Pittsburgh, Pittsburgh Regional Minority Purchasing Council, Commonwealth of 
Pennsylvania, United States Federal Government. 

 
If the firm is not certified and desires to be certified, it is suggested that they contact one of 
the following organizations.  These organizations may also be used as references for 
sourcing M/W/DBE firms.  

 
Allegheny County EMSDC 
M/W/DBE Department Regional Enterprise Tower 
County Office Building Rm 204 425 Sixth Avenue  
542 Forbes Avenue Suite 401 
Pittsburgh, Pennsylvania 15219 Pittsburgh, Pennsylvania 15219 
412.350.4309 412.391.4423  
 
Diversity Business Resource Center  African American Chamber of Commerce 
700 River Avenue Suite 231 Koppers Building 
Pittsburgh, PA 15212 436 Seventh Avenue, Suite 2220 
412.322.3272 Pittsburgh, PA 15219 
 412.391.0610  
  
 
A list of PA certified M/W/DBE firms can be found on the Internet at http://www.paucp.com. 
 



 

The College expects all firms to demonstrate a good faith effort to include M/W/DBE’s when 
bidding on College contracts.  A good faith effort as defined by the Code of Federal Regulations 
(49CFR26) means “efforts to achieve a DBE goal or other requirement of this part which, by their 
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the 
program requirement”. 
 
If you are not successful in securing M/W/DBE participation after a good faith effort is made, 
provide the following in your waiver request: 
 

 A detailed account of your efforts; 
 Your normal business practice and/or inventory profile; and 
 An active diversity plan/policy    

 
Reporting During and After Project Completion - The contractor shall submit with their monthly 
application for payment a written M/W/DBE Contractor Report demonstrating their compliance 
with the goal.  The report shall state the dollar amount spent on labor, materials, services, and 
subcontracts and shall list firm names and vendor names.  At the completion of the project, with 
final application for payment, the contractor shall submit a recap of their compliance which shall 
state the dollar amount spent on labor, materials, subcontracts, and services as a percentage of the 
total contract amount.  Projects with shorter timeframes shall require a one-time only report at the 
completion of the project.  Reports are to be accompanied by back-up documentation evidencing the 
business relationship with the M/W/DBE for the particular project (e.g.: copies of invoices, 
purchase orders, or evidence of payments). 
 
Failure to Comply With M/W/DBE Goals – If the contractor fails to make a good faith effort (as 
determined by the College) to comply with the College’s 15% M/W/DBE goal or fails to meet their 
M/W/DBE commitment or to submit documentation as required by the College, the College may 
consider such non-compliance or breach of contract and any one or more of the following may 
occur: 
 
 Rejection of the bid 

 
 Forfeiture of bid guaranty 

 
 Termination of the contract 

 
 The imposing of sanctions as deemed appropriate by the College 

 
 Contractor being barred from bidding on College contracts for up to three (3) years 

 
 Or such other remedy as the College deems appropriate 



 

7. FINANCIAL INTEREST 
All bidders for construction must be established firms competent to perform the required scope of 
work.  All bidders must satisfy the Community College of Allegheny County that they have the 
requisite organization, capital, plant, stock, ability, and experience to satisfactorily execute and 
contract in accordance with the provisions of the contract in which they are interested. 
If the contractor's base bid is $25,000.00 or more, the American Institute of Architects form, 
"Contractors Qualification Statement" form A305 - 1986 (or latest revision) may be requested by 
CCAC.  This form is available from the American Institute of Architects, 1735 New York Avenue 
N.W., Washington, D.C. 20006.  If requested by CCAC, a completed form A305 is to be submitted 
within 48 business hours and may be faxed to 412.237.3195. 

 
8. EMPLOYMENT OF INDEPENDENT SUBCONTRACTORS 

If you are a contractor to the College and the value of the base contract is $25,000.00 or more, you 
must secure approval of all proposed subcontractors from the College prior to beginning work.  
Information on your proposed subcontractors is to be submitted on the form entitled Proposed 
Subcontractors. 
 
Each proposed subcontractor to be employed must be an independent contractor "in fact" and must 
meet the following criteria: 

 
a. The subcontractor must have a Federal identification number. 
 
b. The subcontractor must perform these same services for others. 
 
c. The subcontractor must have an established place of business. 
 
d. The subcontractor must use their own tools and equipment. 
 
e. The subcontractor must pay all taxes and other items required by law to be paid by an 

employer with respect to compensation paid to their employees. 
 
f. The subcontractor must provide and maintain all insurance required by law and the 

College. 
 

If the proposed subcontractor does not meet all of these criteria, they will not be approved. 
 
9. VERBAL AUTHORIZATIONS 

No verbal agreement or understanding with any officer, agent, or employee of the College either 
before or after the execution of the contract shall alter, amend, modify, or rescind any of the terms 
or provisions contained in any of the contract documents.  This provision shall not limit or affect 
the right to make changes or variations in the work.  Any changes must be authorized in writing. 

 
10. APPLICABLE LAW, ACTS, AND ORDINANCES 

The contractor(s) shall agree to abide by and be bound by all applicable provisions and regulations 
of all laws, acts, and ordinances relating to and regulating the hours and conditions of employment. 



 

11. PENNSYLVANIA PREVAILING WAGE ACT 
The Pennsylvania Prevailing Wage Act shall be incorporated into and made part of all College 
construction related contract(s) having an estimated value of $25,000.00 or more. 

 
It is the responsibility of the contractor to ensure that they have included the appropriate 
Pennsylvania prevailing wage rates in their proposal to the College.  Failure to do this will not be a 
reason for the contractor to withdraw their bid or fail to perform the contract or to request 
additional payments from the College. 
 
In accordance with the Prevailing Wage Determination Act, the contractor(s) shall: 

 
a. Pay no less than the wage rates including contributions for employee benefits as determined in 

the decision of the Secretary of Labor and Industry and shall comply with the conditions of the 
Pennsylvania Prevailing Wage Act approved August 15, 1961 (Act No. 442) as amended 
August 9, 1963 and/or subsequent amendments thereof (Act No. 342) and the regulations 
issued pursuant thereto. 

 
b. Apply all applicable provisions of the Acts and Laws to all work performed on the contract by the 

contractor(s) and subcontractor(s). 
 

c. Insert in each of his subcontracts all of the stipulations contained in these required provisions and 
such other stipulations as may be required. 

 
d. Assure that no workmen be employed on the public work except in accordance with the 

classifications set forth in the decisions of the Secretary.  In the event that additional or different 
classifications are necessary, the procedure set forth in Section 7 of the above referenced 
Regulations shall be followed. 

 
e. Assure that all workmen employed or working on this contract shall be paid unconditionally 

regardless of whether any contractual relationship exists or the nature of any contractual 
relationship which may be alleged to exist between any contractor, subcontractor, and workmen 
not less than once a week without deduction or debate on any account either directly or indirectly 
except authorized deductions, the full amounts due at the time of payment computed at the rates 
applicable to the time worked on the appropriate classification.  Nothing in this contract, the Act 
or these Regulations, prohibits the payment of more than the general prevailing minimum wage 
rates as determined by the Secretary to any workmen on public work. 

 
 

f. Each subcontractor shall post for the entire period of construction the wage determination 
decisions of the Secretary including the effective date of any charges thereof in a prominent and 
easily accessible place or places at the site of the work and at such place or places used by them to 
pay workmen their wages.  The posted notice of wage rates must contain the following 
information: 

 
1. Name of project. 
 
2.   Name of public body for which it is being constructed. 
 
3.   The crafts and classifications of workmen listed in the Secretary's general prevailing minimum 

wage rate determination for the particular project. 



 

4.   The general prevailing minimum wage rates determined for each craft and classification and 
the effective date of any changes. 

 
5.    A statement advising workmen that if they have been paid less than the general prevailing 

minimum wage rate for their job classification or that the contractor and/or subcontractor are 
not complying with the Act or these Regulations in any manner whatsoever they may file a 
protest with the Secretary of Labor and Industry.  Any Workmen paid less than the rate 
specified in the contract shall have a civil right of action for the difference between the wage 
paid and the wages stipulated in the contract, which right of action must be exercised within 
six months from the occurrence of the event creating such right. 

 
g. All subcontractors shall keep an accurate record showing the name, craft, and/or classification, 

number of hours worked per day, and the actual hourly rate of wage paid (including employee 
benefits) to each workman employed by him in connection with the public work and such record 
must include any deductions from each workman.  The record shall be preserved for two years 
from the date of payment and shall be open at all reasonable hours to the inspection of the public 
body awarding the contract and to the Secretary or his duly authorized representative. 

 
h. Assure that apprentices shall be limited to such numbers as shall be in accordance with a bonafide 

apprenticeship program registered with and approved by the Pennsylvania Apprenticeship and 
Training Council and only apprentices whose training and employment are in full compliance 
with the provisions of the Apprenticeship and Training Act approved July 14, 1961 (Act No. 304) 
and the Rules and Regulations issued pursuant thereto shall be employed on the public work 
project.  Any workman using the tools of a craft who does not qualify as an apprentice within the 
provisions of this subsection shall be paid at the rate predetermined for journeymen in that 
particular craft and/or classification. 

 
i. Pay wages without any deductions except authorized deductions.  Employers not parties to a contract 

requiring contributions for employee benefits which the Secretary has determined to be included in 
the general prevailing minimum wage rate shall pay the monetary equivalent thereof directly to the 
workmen. 

 
j. Be advised that payment of compensation to workmen for work performed on public work on a lump 

sum basis, or a piece work system, or a price certain for the completion of a certain amount of work, 
or the production of a certain result shall be deemed a violation of the Act and these Regulations 
regardless of the average hourly earnings resulting therefrom. 

 
k. Each subcontractor shall file a statement each week and a final statement at the conclusion of the 

work on the contract with the contracting agency under oath and in form satisfactory to the 
Secretary certifying that all workmen have been paid wages in strict conformity with the 
provisions of the contract as prescribed by Section 3 of these Regulations; or, if any wages 
remain unpaid, to set forth the amount of wages due and owing to each workman respectively.  
The College shall require the contractor and all subcontractors to file weekly wage certifications 
utilizing form WH-347.  (Reference: Section 10(a) of Act and Section 10 of Regulations).  Prior 
to making final payment the College will require final wage certifications from all contractors and 
subcontractors. 

 
12. PAYMENT TO CONTRACTORS 

The College maintains the right to withhold a percentage of monies requested by contractors for 
work done under this contract in accordance with the American Institute of Architects Application 
for Payment form G-702 as indicated in Section 01152--Applications for Payment of the technical 
specifications. 



 

13. INSURANCE REQUIREMENT 
A properly executed certificate of insurance must be submitted with the signed Contract Articles of 
Agreement.  The certificate of insurance must show that the contractor and subcontractors comply 
with the College's insurance requirements.  The certificate of insurance must state that in the event 
any coverage shown is to be cancelled the College will be given a thirty day advance notice of the 
cancellation. 

 
14. MINORITY BIDDERS 

The Community College of Allegheny County hereby notifies all bidders that it will affirmatively 
ensure that minority business enterprises will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color, or 
national origin in consideration for an award. 

 
15. MODIFICATION AND WITHDRAWAL OF BIDS 

 
a.  Bids may be modified or withdrawn by an appropriate document duly executed (in the 

manner that a Bid must be executed) and delivered to the place where Bids are to be 
submitted at any time prior to the opening of Bids. 

 
b.  Bidders may withdraw their bid within two (2) business days of the bid opening only 

within accordance of Commonwealth of Pennsylvania public bidding law. 
 
16. TAXES 

CCAC is a governmental entity and is generally exempt from sales and use tax with respect to 
purchases of building machinery and equipment.  A tax exemption certificate will be provided 
upon request.  It is the bidder’s responsibility to pay any/all applicable taxes on non-exempt 
equipment, supplies and services in accordance with applicable law. 

 
 
17.  PENNSYLVANIA STEEL PRODUCTS PROCUREMENT ACT 
Contractor acknowledges that CCAC is a public agency subject to the requirements of the 
Pennsylvania Steel Products Procurement Act, 73 P.S. Section 1881 et. seq (the “SPPA”).  Contractor 
therefore represents and warrants that any and all steel products purchased, used or supplied by it in the 
performance of the Contract will be melted and manufactured in the United States, and that its 
performance hereunder will otherwise comply with requirements of the SPPA at all times.   Contractor 
further agrees to provide CCAC with documentation and/or certification of its compliance with the 
foregoing requirements, as required under the SPPA, and acknowledges that it shall not be entitled to 
receive payment hereunder until such documentation and/or certification has been provided. 

 
 

18.  MARKUPS ON CHANGE ORDERS 
Markups on change order requests shall not exceed 15%.  This would apply to overhead and profit, 
labor, materials, equipment, etc.  
 

 
 

Revised 5/1/15 
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Project: 19-05791 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Asbestos & Insulation Workers 8/1/2017 $36.66 $24.25 $60.91

Asbestos & Insulation Workers 8/1/2018 $37.11 $24.80 $61.91

Boilermakers 6/1/2016 $40.90 $27.61 $68.51

Bricklayer 12/1/2017 $31.69 $22.15 $53.84

Bricklayer 12/1/2018 $32.35 $22.49 $54.84

Bricklayer 6/1/2019 $32.75 $22.79 $55.54

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2017 $33.01 $16.63 $49.64

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2018 5/31/2019 $33.75 $17.34 $51.09

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2019 5/31/2020 $34.72 $17.82 $52.54

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2020 5/31/2021 $35.48 $18.56 $54.04

Carpenters, Drywall Hangers, Framers, Instrument
Men, Lathers, Soft Floor Layers

6/1/2021 $36.23 $19.31 $55.54

Cement Mason/Concrete Finisher 6/1/2017 5/31/2018 $29.52 $18.39 $47.91

Cement Mason/Concrete Finisher 6/1/2018 5/31/2019 $30.27 $18.99 $49.26

Cement Mason/Concrete Finisher 6/1/2019 $31.27 $19.39 $50.66

Drywall Finisher 6/1/2017 $27.80 $19.14 $46.94

Drywall Finisher 6/1/2018 $28.10 $19.99 $48.09

Electricians & Telecommunications Installation
Technician

12/23/2017 $39.76 $26.44 $66.20

Electricians & Telecommunications Installation
Technician

12/22/2018 $41.74 $26.44 $68.18

Electricians & Telecommunications Installation
Technician

12/22/2019 $44.46 $26.44 $70.90

Elevator Constructor 1/1/2018 $47.22 $33.00 $80.22

Glazier 9/1/2017 $28.00 $22.60 $50.60

Glazier 9/1/2018 $28.62 $23.23 $51.85

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

6/1/2017 $33.54 $30.24 $63.78

Iron Workers 6/1/2018 $34.49 $31.17 $65.66

Iron Workers 6/1/2019 $35.49 $32.30 $67.79

Laborers (Class 01 - See notes) 1/1/2018 $22.32 $16.67 $38.99

Laborers (Class 01 - See notes) 1/1/2019 $22.37 $17.67 $40.04

Laborers (Class 01 - See notes) 1/1/2020 $26.42 $14.67 $41.09

Laborers (Class 01 - See notes) 1/1/2021 $27.47 $14.67 $42.14

Laborers (Class 02 - See notes) 1/1/2018 $22.47 $16.67 $39.14

Laborers (Class 02 - See notes) 1/1/2019 $22.52 $17.67 $40.19

Laborers (Class 02 - See notes) 1/1/2020 $26.57 $14.67 $41.24

Laborers (Class 02 - See notes) 1/1/2021 $27.62 $14.67 $42.29

Laborers (Class 03 - See notes) 1/1/2018 $22.60 $16.67 $39.27

Laborers (Class 03 - See notes) 1/1/2019 $22.65 $17.67 $40.32

Laborers (Class 03 - See notes) 1/1/2020 $26.70 $14.67 $41.37

Laborers (Class 03 - See notes) 1/1/2021 $27.75 $14.67 $42.42

Laborers (Class 04 - See notes) 1/1/2018 $23.07 $16.67 $39.74

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Commonwealth of Pennsylvania Department of Labor & Industry
Report Date: 7/22/2019 Page 2 of 6



Project: 19-05791 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Laborers (Class 04 - See notes) 1/1/2019 $23.12 $17.67 $40.79

Laborers (Class 04 - See notes) 1/1/2020 $27.17 $14.67 $41.84

Laborers (Class 04 - See notes) 1/1/2021 $28.22 $14.67 $42.89

Landscape Laborer (Skilled) 1/1/2018 $21.01 $15.31 $36.32

Landscape Laborer (Skilled) 1/1/2019 $21.44 $16.08 $37.52

Landscape Laborer (Tractor Operator) 1/1/2018 $21.31 $15.31 $36.62

Landscape Laborer (Tractor Operator) 1/1/2019 $21.74 $16.08 $37.82

Landscape Laborer 1/1/2018 $20.59 $15.31 $35.90

Landscape Laborer 1/1/2019 $21.02 $16.08 $37.10

Millwright 6/1/2017 $39.83 $18.57 $58.40

Operators (Class 01 - see notes) 6/12/2017 $34.49 $20.15 $54.64

Operators (Class 01 - see notes) 6/1/2018 $35.09 $20.95 $56.04

Operators (Class 01 - see notes) 6/1/2019 $35.69 $21.75 $57.44

Operators (Class 01 - see notes) 6/1/2020 $36.39 $22.55 $58.94

Operators (Class 01 - see notes) 6/1/2021 $37.09 $23.35 $60.44

Operators (Class 02 -see notes) 6/12/2017 $29.58 $20.15 $49.73

Operators (Class 02 -see notes) 6/1/2018 $29.90 $20.95 $50.85

Operators (Class 02 -see notes) 6/1/2019 $30.22 $21.75 $51.97

Operators (Class 02 -see notes) 6/1/2020 $30.62 $22.55 $53.17

Operators (Class 02 -see notes) 6/1/2021 $31.02 $23.35 $54.37

Operators (Class 03 - See notes) 6/12/2017 $28.25 $20.15 $48.40

Operators (Class 03 - See notes) 6/1/2018 $28.46 $20.95 $49.41

Operators (Class 03 - See notes) 6/1/2019 $28.67 $21.75 $50.42

Operators (Class 03 - See notes) 6/1/2020 $28.95 $22.55 $51.50

Operators (Class 03 - See notes) 6/1/2021 $29.23 $23.35 $52.58

Painters Class 6 (see notes) 6/1/2017 $27.50 $18.66 $46.16

Painters Class 6 (see notes) 6/1/2018 $28.00 $19.36 $47.36

Painters Class 6 (see notes) 6/1/2019 $28.50 $20.06 $48.56

Pile Driver Divers (Building, Heavy, Highway) 1/1/2018 $50.33 $18.55 $68.88

Pile Driver Divers (Building, Heavy, Highway) 1/1/2019 $51.45 $19.30 $70.75

Piledrivers 1/1/2018 $33.55 $18.55 $52.10

Piledrivers 1/1/2019 $34.30 $19.30 $53.60

Plasterers 6/1/2017 $28.79 $15.79 $44.58

Plasterers 6/1/2017 $28.79 $15.79 $44.58

Plasterers 6/1/2018 $28.74 $16.84 $45.58

Plasterers 6/1/2019 $29.78 $17.20 $46.98

plumber 6/1/2018 $40.85 $21.77 $62.62

plumber 6/1/2019 $43.00 $21.77 $64.77

plumber 6/1/2020 $45.15 $21.77 $66.92

plumber 6/1/2021 $47.25 $21.77 $69.02

plumber 6/1/2022 $49.35 $21.77 $71.12

Plumbers 6/1/2017 $39.20 $21.27 $60.47

Pointers, Caulkers, Cleaners 12/1/2017 $29.88 $18.73 $48.61

Pointers, Caulkers, Cleaners 6/1/2019 $31.38 $19.44 $50.82

BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES
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Project: 19-05791 - Building Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Roofers 6/1/2017 $31.00 $15.17 $46.17

Roofers 6/1/2018 $31.00 $16.42 $47.42

Roofers 6/1/2019 $34.83 $13.84 $48.67

Roofers 6/1/2020 $36.08 $13.84 $49.92

Sheet Metal Workers 7/1/2017 $33.70 $27.74 $61.44

Sheet Metal Workers 7/1/2018 $34.47 $28.08 $62.55

Sprinklerfitters 1/1/2017 $35.42 $20.52 $55.94

Sprinklerfitters 7/1/2017 $36.42 $20.52 $56.94

Steamfitters 6/1/2017 $41.71 $19.01 $60.72

Steamfitters 6/1/2018 $40.55 $22.67 $63.22

Stone Masons 12/1/2017 $32.66 $21.41 $54.07

Stone Masons 6/1/2019 $33.72 $22.05 $55.77

Terrazzo Finisher 12/1/2017 $31.08 $15.85 $46.93

Terrazzo Finisher 6/1/2019 $32.01 $16.52 $48.53

Terrazzo Mechanics 12/1/2017 $30.57 $17.91 $48.48

Terrazzo Mechanics 6/1/2019 $31.31 $18.67 $49.98

Tile Finisher 12/1/2017 $25.16 $14.90 $40.06

Tile Finisher 6/1/2019 $25.69 $15.65 $41.34

Tile Setter 12/1/2017 $30.75 $19.05 $49.80

Tile Setter 6/1/2019 $31.47 $20.03 $51.50

Truckdriver class 1(see notes) 1/1/2016 $27.62 $16.60 $44.22

Truckdriver class 2 (see notes) 1/1/2016 $27.75 $16.69 $44.44

Truckdriver class 3 (see notes) 1/1/2016 $28.23 $16.98 $45.21
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Project: 19-05791 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Carpenter 1/1/2018 12/31/2018 $33.17 $17.77 $50.94

Carpenter 1/1/2019 $34.02 $18.42 $52.44

Carpenter Welder 1/1/2018 12/31/2018 $34.12 $17.77 $51.89

Carpenter Welder 1/1/2019 $34.97 $18.42 $53.39

Cement Finishers 1/1/2018 $31.04 $19.90 $50.94

Cement Finishers 1/1/2019 $31.94 $20.50 $52.44

Electric Lineman 5/29/2017 $45.24 $24.23 $69.47

Electric Lineman 5/28/2018 $46.29 $25.26 $71.55

Electric Lineman 5/27/2019 $47.38 $26.30 $73.68

Iron Workers (Bridge, Structural Steel, Ornamental,
Precast, Reinforcing)

6/1/2017 $33.54 $30.24 $63.78

Laborers (Class 01 - See notes) 1/1/2018 $24.85 $22.35 $47.20

Laborers (Class 01 - See notes) 1/1/2019 $24.85 $23.85 $48.70

Laborers (Class 02 - See notes) 1/1/2018 $25.01 $22.35 $47.36

Laborers (Class 02 - See notes) 1/1/2019 $25.01 $23.85 $48.86

Laborers (Class 03 - See notes) 1/1/2018 $25.40 $22.35 $47.75

Laborers (Class 03 - See notes) 1/1/2019 $25.40 $23.85 $49.25

Laborers (Class 04 - See notes) 1/1/2018 $25.85 $22.35 $48.20

Laborers (Class 04 - See notes) 1/1/2019 $25.85 $23.85 $49.70

Laborers (Class 05 - See notes) 1/1/2018 $26.26 $22.35 $48.61

Laborers (Class 05 - See notes) 1/1/2019 $26.26 $23.85 $50.11

Laborers (Class 06 - See notes) 1/1/2018 $23.10 $22.35 $45.45

Laborers (Class 06 - See notes) 1/1/2019 $23.10 $23.85 $46.95

Laborers (Class 07 - See notes) 1/1/2018 $25.85 $22.35 $48.20

Laborers (Class 07 - See notes) 1/1/2019 $25.85 $23.85 $49.70

Laborers (Class 08 - See notes) 1/1/2018 $27.35 $22.35 $49.70

Laborers (Class 08 - See notes) 1/1/2019 $27.35 $23.85 $51.20

Operators (Class 01 - see notes) 1/1/2018 $31.29 $20.78 $52.07

Operators (Class 01 - see notes) 1/1/2019 $31.89 $21.68 $53.57

Operators (Class 02 -see notes) 1/1/2018 $31.03 $20.78 $51.81

Operators (Class 02 -see notes) 1/1/2019 $31.63 $21.68 $53.31

Operators (Class 03 - See notes) 1/1/2018 $27.38 $20.78 $48.16

Operators (Class 03 - See notes) 1/1/2019 $27.98 $21.68 $49.66

Operators (Class 04 - See notes) 1/1/2018 $26.92 $20.78 $47.70

Operators (Class 04 - See notes) 1/1/2019 $27.52 $21.68 $49.20

Operators (Class 05 - See notes) 1/1/2018 $26.67 $20.78 $47.45

Operators (Class 05 - See notes) 1/1/2019 $27.27 $21.68 $48.95

Painters Class 1 (see notes) 6/1/2017 $31.98 $18.43 $50.41

Painters Class 1 (see notes) 6/1/2017 $31.85 $18.66 $50.51

Painters Class 1 (see notes) 6/1/2018 $32.50 $19.36 $51.86

Painters Class 1 (see notes) 6/1/2019 $33.15 $20.06 $53.21

Painters Class 2 (see notes) 6/1/2017 $33.95 $18.66 $52.61

Painters Class 2 (see notes) 6/1/2018 $34.60 $19.36 $53.96

Painters Class 2 (see notes) 6/1/2019 $35.25 $20.06 $55.31

Painters Class 3 (see notes) 6/1/2017 $27.58 $18.48 $46.06
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Project: 19-05791 - Heavy/Highway Effective
Date

Expiration
Date

Hourly Rate Fringe
Benefits

Total

Painters Class 3 (see notes) 6/1/2017 $33.95 $18.66 $52.61

Painters Class 3 (see notes) 6/1/2018 $34.60 $19.36 $53.96

Painters Class 3 (see notes) 6/1/2019 $35.25 $20.06 $55.31

Painters Class 4 (see notes) 6/1/2017 $27.16 $18.66 $45.82

Painters Class 4 (see notes) 6/1/2018 $27.68 $19.36 $47.04

Painters Class 4 (see notes) 6/1/2019 $28.20 $20.06 $48.26

Painters Class 5 (see notes) 6/1/2017 $22.07 $18.66 $40.73

Painters Class 5 (see notes) 6/1/2018 $22.49 $19.36 $41.85

Painters Class 5 (see notes) 6/1/2019 $22.91 $20.06 $42.97

Pile Driver Divers (Building, Heavy, Highway) 1/1/2018 $50.33 $18.55 $68.88

Pile Driver Divers (Building, Heavy, Highway) 1/1/2019 $51.45 $19.30 $70.75

Piledrivers 1/1/2018 $33.55 $18.55 $52.10

Piledrivers 1/1/2019 $34.30 $19.30 $53.60

Steamfitters (Heavy and Highway - Gas Distribution) 5/1/2017 $40.98 $32.53 $73.51

Truckdriver class 1(see notes) 1/1/2018 $28.52 $18.40 $46.92

Truckdriver class 1(see notes) 1/1/2019 $28.99 $19.43 $48.42

Truckdriver class 2 (see notes) 1/1/2018 $28.66 $18.48 $47.14

Truckdriver class 2 (see notes) 1/1/2019 $29.13 $19.51 $48.64

Truckdriver class 3 (see notes) 1/1/2018 $29.13 $18.78 $47.91

Truckdriver class 3 (see notes) 1/1/2019 $29.59 $19.82 $49.41
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COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 

RETURN BID PROPOSAL FORM 
 

FOR 
 

                                                                 BID PROPOSAL NO. 1054 

GENERAL AND ELECTRICAL RENOVATIONS TO ROOM D-201 – SOUTH CAMPUS 

  
 
Complete this form and submit with your bid. 
 
•  The undersigned agrees to comply with the Instructions to Bidders and Specifications for 
    the price(s) quoted on the Return Price Form.  Price(s) quoted include all allowable cash  
    and/or credit discounts.   
•  The College may reject bids quoting unspecified discounts and/or allowances. 
 
Submitted by: 
 
__________________________________________________________________________________ 
Company Name Bidding     Contact Person at Company 
(Please print)       (Please print) 
 
_______________________________________   __________________________________________ 
Signature                                                                  Title 
(Handwritten signature must appear here in ink.) 
      
 
Address____________________________________________________________________________ 
 
_________________________________________  ________________________________________ 
Telephone Number (Include Area Code.)                   Fax Number (Include Area Code.) 
 
 
Trading as:  (Check one.)      Please print.    
 
________ Individual              Owner ____________________________________________________ 
 
________ Partnership       Partner ______________________  Partner_______________________ 
      
________Corporation            Exact Name_________________________________________________ 
      
                                               State Incorporated____________________________________________ 

 
THE BOARD OF TRUSTEES OF THE COLLEGE RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS. 

 
Rev:  1/01                    

 RETURN FORM 1.0



 

BID PROPOSAL NO. 1054 

GENERAL AND ELECTRICAL RENOVATIONS TO ROOM D-201 – SOUTH CAMPUS 

 
BASE BID FOR GENERAL WORK 
The total lump sum for performing all general work as described  
in the contract specifications and shown on all Drawings shall be: 
 
 

$         
     (numerical) 
 

$        DOLLARS 
     (alphabetical) 
 

BASE BID FOR ELECTRICAL WORK 
The total lump sum for performing all electrical work as described  
in the contract specifications and shown on all Drawings shall be: 
 
 

$         
     (numerical) 
 

$        DOLLARS 
     (alphabetical) 

 
 
TOTAL PROJECT COST 
The total lump sum for performing all general and electrical work as described  
in the contract specifications and shown on all Drawings shall be: 
 
 

$         
     (numerical) 
 

$        DOLLARS 
     (alphabetical) 

 
CCAC SHALL HAVE THE RIGH TO SPLIT THE AWARD OR AWARD TO THE TOTAL 
LOWEST RESPONSIBLE BIDDER. 
 
COMPANY NAME:           
         RETURN FORM 2.0 



 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 

NON-COLLUSION AFFIDAVIT 
 

Contract/Bid No.  1054 

State of __________________________ :          :s.s. 

County of ________________________ : 

I state that I am  ____________________________of_____________________________________ 

(title)    (name of my firm) 

and that I am authorized to make this affidavit on behalf of my firm, and its owners, directors, and officers.  I am the person 
responsible in my firm for the price(s) and the amount of this bid. 

I state that: 

(1) The price(s) and amount of this bid have been arrived at independently and without consultation, 
communication or agreement with any bidder or potential bidder. 

(2) Neither the price(s) nor the amount of this bid, and neither the approximate price(s) nor approximate amount 
of this bid, have been disclosed to any other firm or person who is a bidder or potential bidder, and they will 
not be disclosed before bid opening. 

(3) No attempt has been made or will be made to induce any firm or person to refrain from bidding on this 
contract, or to submit a bid higher than this bid, or to submit any intentionally high or noncompetitive bid or 
other form of complementary bid. 

(4) The bid of my firm is made in good faith and not pursuant to any agreement or discussion with, or 
inducement from, any firm or person to submit a complementary or other noncompetitive bid. 

(5) ____________________________________________________, its affiliates,  

(name of my firm) 

subsidiaries, officers, directors and employees are not currently under investigation by any governmental agency and have 
not in the last four years been convicted or found liable for any act prohibited by State or Federal law in any jurisdiction, 
involving conspiracy or collusion with respect to bidding on any public contract, except as follows: 

I state that_____________________________________________________ understands and  

(name of my firm) 

acknowledges that the above representations are material and important, and will be relied on  

by the Community College of Allegheny County in awarding the contract(s) for which this 

bid is submitted.  I understand and my firm understands that any misstatement in this affidavit 

is and shall be treated as fraudulent concealment from the Community College of Allegheny 

County of the true facts relating to the submission of bids for this contract. 

 

Signature________________________________________________   Title_________________________ 

(MUST BE SIGNED HERE IN HANDWRITING, IN INK.) 

 

Sworn to and subscribed before me this _____________ day of ________________________, 20______ 

 

Notary Public__________________________________ My Commission Expires: __________________ 

                                                                                                                                                                                                              

          RETURN FORM 3.0 



 

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 

 
1. This Non-collusion Affidavit is material to any contract awarded pursuant to 

this bid.  According to the Pennsylvania Antibid-Rigging Act, 73 P.S. § 1611 
et seq., governmental agencies may require Non-collusion Affidavits to be 
submitted together with bids. 

 

2. This Non-collusion Affidavit must be executed by the member, officer or 
employee of the bidder who makes the final decision on prices and the amount 
quoted in the bid. 

 

3. Bid rigging and other efforts to restrain competition and the making of false 
sworn statements in connection with the submission of bids are unlawful and 
may be subject to criminal prosecution.  The person who signs the Affidavit 
should examine it carefully before signing and assure himself or herself that 
each statement is true and accurate, making diligent inquiry, as necessary, of 
all other persons employed by or associated with the bidder with 
responsibilities for the preparation, approval or submission of the bid. 

 

4. In the case of a bid submitted by a joint venture, each party to the venture must 
be identified in the bid documents, and an Affidavit must be submitted 
separately on behalf of each party. 

 

5. The term “complementary bid” as used in the Affidavit has the meaning 
commonly associated with that term in the bidding process, and includes the 
knowing submission of bids higher than the bid of another firm, any 
intentionally high or noncompetitive bid, and any other form of bid submitted 
for the purpose of giving a false appearance of competition. 

 

6. Failure to file an Affidavit in compliance with these instructions will result in 
disqualification of the bid.



 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 
MBE/WBE PARTICIPATION:  CCAC encourages the participation of minority 
and women-owned businesses in all of its contracts and is committed to providing 
maximum opportunities for qualified minority and/or women-owned business 
enterprises ("MBE/WBEs") to participate in its work.  Bidder agrees (1) if 
qualified, to take reasonable and timely steps to obtain appropriate certification as 
an MBE and/or WBE, (2) to ensure that MBE and/or WBEs are appropriately 
considered as subcontractors and/or suppliers under this Agreement; and (3) to 
report moneys spent for MBE and/or WBE subcontractors and/or suppliers for 
work as CCAC may from time to time reasonably request.  CCAC’s goal for 
MBE/WBE participation is 15%.  Please provide documentation as to your firm’s 
good faith effort to reach this goal by describing all applicable details of 
MBE/WBE participation that may be included in the resulting agreement. 
 



 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 

MINORITY PARTICIPATION GOALS – BID PROPOSAL NO. 1054 
 

The following must be included with your bid. 
 
Reference: General Conditions for Construction and Renovation Contracts - Item 6, Page 2 – Minority & Disadvantaged Participation Goals 
 
A 15% M/W/DBE work participation is established.  Document your firm’s good faith effort to obtain the 15% Goal: 
 

 
M/W/DBE Company Contact Person Phone Number $Amount or Objective % 

 
____________________________________ 

 
____________________________ 

 
_________________ 

 
________________________ 

 
____________________________________ 

 
____________________________ 

 
_________________ 

 
________________________ 

 
____________________________________ 

 
____________________________ 

 
_________________ 

 
________________________ 

 
____________________________________ 

 
____________________________ 

 
_________________ 

 
________________________ 

 
 
_______ I am an M/W/DBE.  (ATTACH CERTIFICATION) 

  

  Total: ________________________ 
 

 
Bidder acknowledges that CCAC may communicate with listed firms to verify the extent of the contact. 
 
Bidding Company’s Name:           
 
 
Signature:       Title:      
   
 
Date:        
 
Revised: 04/30/08 RETURN FORM 4.0



 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
 

BID PROPOSAL NO. 1054 
 

COMMONWEALTH OF PENNSYLVANIA 
BID AWARD & RETENTION LAW 

ACT NO. 1978-317, SENATE BILL 68, NOVEMBER 26, 1978 
 

EXTENSION OF CONTRACT EXECUTION REQUIREMENTS 
 

In the event the contract(s)/purchase order(s) resulting from the above specified bid proposal  
is/are in excess of $50,000.00, the above specified Act will apply. 
 
This Act requires the awarding of a contract to the lowest responsible bidder within sixty (60) days of the date 
of bid opening and the execution of a contract within thirty (30) days after award by the College Board of 
Trustees.  Thirty (30) day extensions of the date for award and for execution are permitted by the mutual 
written consent of the College and the successful bidder. 
 
Due to the extent of the approval actions required prior to award and execution of any contract, it may not be 
possible for the College to complete contract award and execution within the sixty (60) day and thirty (30) day 
periods.  Accordingly, each bidder is requested to indicate their 
agreement with a thirty (30) day extension of the sixty (60) day award date and thirty (30) day execution date 
by signing this form and returning it with their bid. 
 
_____________________________________________________________________________ 
Name of Company 
 
_____________________________________________________________________________ 
Authorized Company Representative 
 
__________________________________________   ________________________________ 
Signature         Title 
 
 

MUST BE SIGNED HERE IN HANDWRITING, IN INK 
 
 



 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
800 ALLEGHENY AVENUE, PITTSBURGH PA 15233 

               
            Bond Number 

P E R F O R M A N C E    B O N D 

 

 Know all men by these Presents that we   “TO BE COMPLETED ONLY BY AWARDEE”  

(hereinafter called “Principal”) as Principal, and           

authorized to do business in the Commonwealth of Pennsylvania (hereinafter called “Surety”) as Surety, are held 

and firmly bound unto the Community College of Allegheny County, through its Board of Trustees, 

       in the sum of         

               

to be paid to the said College aforesaid, its certain attorney, or assigns.  To which payment will and truly be made, 
said principal and said surety to bind themselves their respective successors or assigns jointly and severally, firmly 
by these presents. 
 WITNESS our hands and seals, the     day of       20 . 

 WHEREAS the above bounded            

       has filed with the Community College of Allegheny County, 

proposals for the              

 The Condition of the above Obligation is such that if the said        

shall perform               

               

In accordance with the agreement between           

and the Community College of Allegheny County of even date herewith and the specifications and proposals 
attached to and made part of the agreement, and shall indemnify and save harmless the said Community College of 
Allegheny County from all liens, charges, demands, loss and damages of every kind and nature, whatsoever.  Then 
this obligation to be void, otherwise to be and remain in full force and virtue. 

Attest:              (SEAL) 
       CONTRACTOR 

              (SEAL) 
  SECRETARY    PRESIDENT 

               

Signed, Sealed and delivered in presence of 

              (SEAL) 
       SURETY COMPANY 

              (SEAL) 
       ADDRESS 

              (SEAL) 
       TITLE



 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
800 ALLEGHENY AVENUE, PITTSBURGH PA 15233 

 
LABOR AND MATERIAL 

 

P A Y M E N T   B O N D 
 

KNOW ALL MEN BY THESE PRESENTS: 

That we   “TO BE COMPLETED ONLY BY AWARDEE”       

              as Principal 

hereinafter called Principal, and              

        as Surety, hereinafter called Surety, are held and firmly bound unto the 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY, through its Board of Trustees as Obligee, hereinafter called Owner, for the use and benefit of claimants 

as hereinbelow defined, in the amount of             

            Dollars ($   ), 

for the payment whereof Principal and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 
 

 WHEREAS, Principal has by written agreement, dated       20 , entered into a contract with Owner 

for                 

in accordance with drawings and specifications prepared by          

        (Here insert full name, title and address) 

         which contract is by reference made a part hereof, and is 

hereinafter referred to as the Contract. 

  
 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal shall promptly make payment to all claimants as 
hereinafter defined, for all labor and material used or reasonably required for use in the performance of the Contract, then this obligation shall be void; otherwise it 
shall remain in full force and effect, subject, however, to the following conditions: 

(1) A claimant is defined as one having a direct contract with the Principal or with a sub-contractor of the Principal for labor, material, or both used or 
reasonably required for use in the performance of the contract, labor and material being construed to include that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental of equipment directly applicable to the Contract. 

(2) The above-named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein defined, who has not been paid in 
full before the expiration of a period of ninety (90) days after the date on which the last of such claimant’s work or labor was done or performed, or 
materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit to final judgment for such sum or sums 
as may be justly due claimant, and have execution thereon.  The Owner shall not be liable for the payment of any costs or expenses of any such suit. 

(3) No suit or action shall be commenced hereunder by any claimant. 
(a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of the following:  The 

Principal, the Owner, or the Surety above-named, within ninety (90) days after such claimant did or performed the last of the work or labor, or 
furnished the last of the materials for which said claim is made, stating with substantial accuracy the amount claimed and the name of the party 
to whom the materials were furnished, or for whom the work or labor was done or performed.  Such notice shall be served by mailing the same 
by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal, Owner or Surety, at any place where an office is 
regularly maintained for the transaction of business, or served in any manner in which legal process may be served in the state in which the 
aforesaid project is located, save that such service need not be made by a public officer. 

(b) After the expiration of one (1) year following the date on which Principal ceased work on said Contract, it being understood, however, that if 
any limitation embodied in this bond is prohibited by any law controlling the construction hereof such limitation shall be deemed to be amended 
so as to be equal to the minimum period of limitation permitted by such law. 

(c) Other than in a state court of competent jurisdiction in and for the county or other political subdivision of the state in which the project, or any 
part thereof, is situated, or in the United States District Court for the district in which the project, or any part thereof, is situated, and not 
elsewhere. 

(4) The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, inclusive of the payment by 
Surety of mechanics’ liens which may be filed of record against said improvement, whether or not claim for the amount of such lien be presented under 
and against this bond. 

 
Signed and sealed this       day of        20  
         
         By        
Witness        (Seal) Principal 
 
         By        
Witness        (Seal) Surety 
 
This bond is issued simultaneously with performance bond in favor of the Owner conditioned on the full and faithful performance of the Contract. 
           

Original – January 1980 



 

 
 

MASTER SERVICES AGREEMENT 
Bid 1054 

“Awardee Only” 
 

THIS MASTER SERVICES AGREEMENT ("Agreement") is made and entered into as of this  ---- day of -
-----------, 2018, by and between Community College of Allegheny County, with a business office located at 
800 Allegheny Avenue, Pittsburgh, PA 15233 (hereinafter referred to as the “College”), and --------------------------
(hereinafter referred to as “Contractor”). 

 
RECITALS 

 
WHEREAS, the College has issued a Request for Quotation, Bid Solicitation, Request for Proposal, and/or 

a Purchase Order (hereinafter individually and collectively referred to as the “Order”), pursuant to  
 

Bid Proposal No.   Awardee Only 

 
which College seeks to procure certain work and services, as more fully described on the Order; and 
 
WHEREAS, Contractor has submitted a proposal to the College to provide the services described in the 

Order, a copy of which is attached hereto as Exhibit A (hereinafter the “Proposal”) and incorporated by reference; 
 
WHEREAS, the College desires to engage Contractor to provide the services, pursuant to and in 

accordance with the terms and conditions that this Agreement set forth herein. 
 
 NOW, THEREFORE, in consideration of the premises and covenants that this Agreement contains, the 
receipt and adequacy of which are hereby acknowledged, the parties, intending to be legally bound, agree as 
follows: 
 

1. Term.  The term of this Agreement shall be as specified in the Order unless otherwise stated in the 
section below.   If no date is specified, this Agreement shall begin with the date first stated above and terminate 
upon satisfactory completion of the services described herein.  

 
 

 
 

 
 
2. Services.  Contractor shall fully and faithfully perform the work and services described in the 

Order and the Proposal and any specifications, scope of work or other documentation attached thereto.   Contractor 
warrants that all work and services performed by or on behalf of it under this Agreement will conform to all terms 
and specifications set forth in the Order and in the Proposal.  
 

3. Price/Fees:  The College shall pay Contractor for the services and work performed by Contractor in 
accordance with the fees and/or prices set forth in the Proposal.     
 

 



 

 

4. Terms and Conditions:  This Agreement, and the services to be performed by Contractor hereunder, 
will be subject to and governed by College’s Standard Terms and Conditions for the Purchase of Goods and Services 
(“Master Terms”), which are incorporated herein by reference.  The Master Terms can be viewed and downloaded at 

https://www.ccac.edu/client/twocolumn.aspx?pageid=28676..  By signing below, Contractor acknowledges its 
receipt and acceptance of the Master Terms.  

 
5. Insurance Requirements:   In addition to the Master Terms, Contractor shall comply with the insurance 

and indemnification requirements set forth on Exhibit B, which are incorporated herein by reference.    Prior to 
commencing performance of the Services, Contractor shall furnish to the College a properly executed certificate(s) of 
insurance which evidence all insurance required by Exhibit B.  Said certificate(s) of insurance shall be attached herein 
as Exhibit C. 
 

6. Assignment.  Contractor may not assign or subcontract this Agreement or its performance thereof, in 
whole or in part, without the College’s prior written consent. 

 
7. Entire Agreement; Modification.  This Agreement, together with the Exhibits and other documents 

referenced and incorporated herein, sets forth the entire agreement of the parties on the subject matter hereof and 
supersedes all previous or concurrent agreements between them, whether oral or written.  Any proposal, quotation, 
acknowledgment, confirmation or other writing submitted by Contractor to the College shall not be deemed to amend or 
modify this Agreement, and will be of no legal effect except to the extent that it serves to identify the work and services 
to be performed by the Contractor.   This Agreement, and the terms set forth in the Master Terms, will control over any 
conflicting terms or provisions contained in any proposal, invoice or other documentation submitted by Contractor to 
College.  The terms of this Agreement may not be modified or changed except by a writing that both parties sign.   This 
Agreement shall inure to the benefit of the College and Contractor and the College’s successors and assigns. 
 

IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year first above 
written. 
 
AWARDEE ONLY – COMPANY NAME 

 
 
 
By:          __________________________ 
   
Signature:     __________________________ 
 
Title:          __________________________ 

     
Date:         ___________________________  

COMMUNITY COLLEGE  
OF ALLEGHENY COUNTY 
 
 
By:       Joyce Breckenridge 
   
Signature:  _______________________________ 
 
Title:       Vice President for Finance 
 
Date:       _____________________________ 
 
Revised 3/3/15

 
EXHIBITS - The following Exhibits are attached hereto and made a part of this Agreement for all purposes: 
 Exhibit A - Contractor’s Proposal Response 

 Exhibit B - Insurance Requirements 

 Exhibit C - Contractor’s Certificate(s) of Insurance. 

 Exhibit D – Performance and Payment Bonds 

 Exhibit E – No-Lien Agreement 

 



 

 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
800 ALLEGHENY AVENUE, PITTSBURGH, PA 15233 

 

NO-LIEN AGREEMENT 
“TO BE COMPLETED ONLY BY AWARDEE” 

Bid 1054 
 

Made the   day of , 20  between        
 

   Pittsburgh, Pennsylvania Contractor and Community College of Allegheny County, 
 

Pittsburgh, Pennsylvania, Owner. 
 

Whereas, by separate written contract dated and executed the day and year first above written.  The Owner and Contractor have 
entered into a No-Lien Contract (herein described for convenience as the Contract) to furnish all labor, materials, supplies, tools, 
and equipment necessary to complete the Contract in accordance with the specifications prepared by the Owner, and the provisions 
on the Contract between the Owner and Contractor, as more particularly recited therein. 
 

NOW, THEREFORE, in consideration of the execution of said Contract for the purchases of and 
delivery on the premises of the owner and terms and conditions thereof, the Contractor covenants and 
agrees as follows: 

 
1. The contractor covenants and agrees that no mechanics’ claims or liens shall be entered or 

filed by the Contractor or by any subcontractor or materialsman or by an other person against 
the building or property of the Owner described more particularly hereinafter, for or on 
account of any work or labor done, materials, supplies, tools and equipment furnished in, 
upon, or about the building and property of the Owner described more particularly hereinafter. 

 
2. Any and all right of lien is hereby waived and the Contractor, all subcontractors, all 

materialsmen, all persons supplying labor, and/or materials and all other persons shall look 
exclusively to and hold the Contractor and not the property liable for any sums due, however 
arising. 

 
3. The property as to which this No-Lien Agreement is filed is located at Community College of 

Allegheny County,           . 
 

Block/Lot   
 

IN WITNESS WHEREOF, the parties hereto, with the intent to be bound legally thereby have 
duly executed this No-Lien Agreement the day and year first above written. 

 
COMMUNITY COLLEGE OF ALLEGHENY COUNTY (OWNER) 

 
        
CCAC - VICE PRESIDENT FOR FINANCE (revised 3/16/15) 

 

                       
(CONTRACTOR)       WITNESS



 

 

COMMUNITY COLLEGE OF ALLEGHENY COUNTY 
800 ALLEGHENY AVENUE PITTSBURGH, PA 15233 

 
INSURANCE REQUIREMENTS 

 
FORM B 

 
Indemnification.  To the fullest extent permitted by law, Contractor shall defend, indemnify and hold 
harmless the Community College of Allegheny County (CCAC), its agents, officers, employees, and 
volunteers from and against all claims, damages, losses, and expenses (including but not limited to attorney 
fees and court costs) arising from the acts, errors, mistakes, omissions, work or service of Contractor, its 
agents, employees, or any tier of its subcontractors in the performance of this Contract.  The amount and type 
of insurance coverage requirements of this Contract will in no way be construed as limiting the scope of 
indemnification in this Paragraph. 
 
Insurance.  Contractor shall maintain during the term of this Contract insurance policies described below 
issued by companies licensed in Pennsylvania with a current A.M. Best rating of A- or better.  At the signing 
of this Contract, and prior to the commencement of any work, Contractor shall furnish the CCAC Purchasing 
Department with a Certificate of Insurance evidencing the required coverages, conditions, and limits required 
by this Contract at the following address:  Community College of Allegheny County, Purchasing Department, 
800 Allegheny Avenue, Pittsburgh, PA 15233. 
 
The insurance policies, except Workers’ Compensation and Professional Liability, shall be endorsed to name 
Community College of Allegheny County, its agents, officers, employees, and volunteers as Additional 
Insureds with the following language or its equivalent: 
 

Community College of Allegheny County, its agents, officers, employees, and volunteers are hereby 
named as additional insureds as their interest may appear.   
 

All such Certificates shall provide a 30-day notice of cancellation.  Renewal Certificates must be provided for 
any policies that expire during the term of this Contract.  Certificate must specify whether coverage is written 
on an Occurrence or a Claims Made Policy form.    
 
Insurance coverage required under this Contract is: 
 
1) Commercial General Liability insurance with a limit of not less than $1,000,000 per occurrence for 

bodily injury, property damage, personal injury, products and completed operations, and blanket 
contractual coverage, including but not limited to the liability assumed under the indemnification 
provisions of this Contract. 

 
2) Automobile Liability insurance with a combined single limit for bodily injury and property damage of 

not less than $1,000,000 each occurrence with respect to Contractor’s owned, hired, and non-owned 
vehicles.  

 
3) Workers’ Compensation insurance with limits statutorily required by any Federal or State law and 

Employer’s Liability insurance of not less than $100,000 for each accident, $100,000 disease for each 
employee, and $500,000 disease policy limit. 

4) Professional Liability insurance (where applicable) covering acts, errors, mistakes, and omissions 
arising out of the work or services performed by the Contractor, or any person employed by the 
Contractor, with a limit of not less than $1,000,000 each claim. 

Rev 4/04 



 

 

DIVISION 1 
Section 01000 

GENERAL REQUIREMENTS 
Special Project Procedures 

 
 

01000:1-2
Section 011000 Summary 011000:1-4
Section 01010 Summary of Project 01010:1-6
Section 01031 Alteration Project Procedures 01031:1-5
Section 01041 Project Coordination 01041:1-3
Section 01045 Cutting & Patching 01045:1-3
Section 01152 Applications for Payment 01152:1-4
Section 01153 Change Order Procedures 01153:1-4
Section 01200 Project Meetings 01200:1-2
Section 01300 Submittals 01300:1-3
Section 01340 Shop Drawings, Product Data & Samples 01340:1-2
Section 01400 Quality Control 01400:1-2
Section 01500 Construction Facilities & Temporary Controls 01500:1-2
Section 01540 Security 01540:1
Section 01569 Construction Cleaning 01569:1
Section 01600 Material and Equipment 01600:1-5
Section 01670 Systems Demonstration 01670:1-2
Section 01700 Contract Closeout 01700:1-3
Section 01710 Cleaning 01710:1-2
Section 01720 Project Record Documents 01720:1-2
Section 01730 Operating and Maintenance Data 01730:1-5
Section 01740 Warranties 01740:1-2

 

INDEX TO SPECIFICATIONS FOR 
CCAC SOUTH CAMPUS – Room D201 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

   
  
   
   

 
 

PROJECT DRAWINGS: (dated 4/15/2019) 

G001; D101; A101; A201; A301; A901; E001; E002; E003; E004; E101; E201; E301; E401 

 



CCAC South Campus – Room D201 

 

 

SPECIAL PROJECT PROCEDURES 
 
 
 

SECTION 0l000 Section 0l000 - Page 0l000-l 
 
 
 
SPECIAL PROJECT PROCEDURES 

PART l GENERAL 

l. 0l RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract including General 

and Supplementary Conditions and all other Division l specification 
sections apply to work of this section. 

B. A mandatory prebid meeting will be held on the construction Site. 
 The date and time is indicated on the Invitation to Bid sheet. All 

prospective bidders MUST attend. 
C. This project will commence immediately upon Notice-to Proceed. 

 

l.2 SITE 
A. The location of the Project is the South Campus at 1750 Clairton Road, 

West Mifflin, PA 15122, for Community College of Allegheny County. 
B. The College will designate an area adjacent to the building for use 

by the Contractor for a dumpster and a staging area and/or for 
storage. While the College does have a security force, protection and 
security of materials is the responsibility of the Contractor. 

C. Parking for Contractors' vehicles will be designated by the Owner in 
the College parking lots. 

 
l.3 USE OF PREMISES 

A. Adjacent interior spaces will be occupied throughout the construction 
phase. Safety of the occupants is first priority. 

B. Prior to the start of work, Contractor shall develop a phasing schedule 
for the implementation of the work. Owner will cooperate with the 
Contractor in providing access to a given area as work proceeds 
according to the phasing schedule. 



CCAC South Campus – Room D201 

 

 

SPECIAL PROJECT PROCEDURES 
 
 
 

SECTION 0l000 Section 0l000 - Page 0l000-2 
 
 
 

C. Contractor shall take all necessary precautions to minimize 
disruptions to the Owner's on-going operations and maintain a safe 
environment for the Owner's employees and customers. 

D. Protect furniture, equipment and existing finishes. 
E. Remove from the building on a daily basis all demolished 

materials and construction debris. 
 
l.4 CONTACT PERSON 

A.  CCAC Marty Palma (412-469-6267) 
B.  Design Team  Kristy Costanzo (412.206.0410)
    

 
 

PART 2 PRODUCT 

   

Not Used 
 
 
 

PART 3 EXECUTION 
 
 

Not Used 
 
 
 

END OF SECTION 
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SECTION 011000 - 

SUMMARY PART 1 -

GENERAL 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to 
this Section. 

 
1.2 SUMMARY 

 
A. This Section includes the following: 

 
1. Identification of the Project Owner, Engineer and the Contract 

Documents. 
2. Work covered by the 

Contractor. 
3. Use of Premises. 
4. Owner's Occupancy 

Requirements. 
5. Work 

Restrictions. 
 
 

1.3 IDENTIFICATION OF THE PROJECT, OWNER, ENGINEER AND 
CONTRACT DOCUMENTS 

 
A. Project Identification: CCAC South Campus – Room D201 

 
1. Project Location:  1750 Clairton Road, West Mifflin, PA 

15122 
2. Owner: The Community College of Allegheny 

County. 
 

B. Architect Identification:  Hayes Design Group 
 

C. The Contract Documents, dated April 15, 2019 . 
 
 

1.4 CONTRACTS 
 

Without  force  or  effect  on  the  Contract  Documents,  the  work  may  
generally  be described as follows: 

 
Demolition & installation of classroom risers; install associated electrical 
support. 



CCAC South Campus – Room D201 

 

 

 
 

1.5 SCHEDULE AND DELIVERY OF THE WORK 
 

The Contractor will publish a schedule as part of the bidding documents, 
detailing the anticipated commencement date of the Work and projected date 
of Substantial Completion. The Contractor(s) shall schedule and coordinate 
activities required by the Work to align with stated delivery dates. 



CCAC South Campus – Room D201 

 

 

1.6 USE OF PREMISES 
 

A. Contractor(s) shall have limited use of premises for construction operations as 
indicated on Drawings by the Contract limits. 

 
1. Contractor(s) shall establish an area at the work site as may be feasible 

for conducting their operations, as agreed upon by the Construction 
Manager and the Owner. 

2. The Contractor shall be responsible for determining the route that 
construction traffic shall use to the work areas and insuring that adjacent 
areas are protected 
against damage, dust and noise. 

3. Occupied areas in the building shall be tightly protected against noise, water 
and dust resulting from construction. The Contractor(s) shall be 
responsible for the erection of temporary barriers as required to separate 
areas under construction or demolition from occupied areas. 

4. The Owner, within its facilities, will furnish electricity for construction 
purposes free of charge to the Contractor(s). Electric shall not be used for 
temporary heat. 

5. The  Owner  will  provide  water  for  construction  purposes  at  no  cost  to  
the 
Contractor(s). 

6. The Contractor(s)’ working hours shall be in accordance with a schedule 
approved by the Construction Manager. Should evening hours or weekend 
work 
be required, this work must be fully coordinated with the Construction 
Manager in advance of scheduling the off-hours work. 
a. This construction work will begin ASAP upon provision of Notice-

to-Proceed 
7. The   Construction   Manager   is   responsible   for   the   overall   

coordination 
construction activities. 

8. The Contractor(s) will be required to use private phones or cell phones at 
their own cost and expense. 

9. The Contractors(s) shall not use other than approved designated work areas 
for storage  of  materials.  Storage  of  combustibles  will  not  be  permitted  
within building. 

10. Use of the Owner’s dumpsters for disposal of waste materials is prohibited. 
 
 
1.7 OWNER’S OCCUPANCY REQUIREMENTS 

 
A. Partial Occupancy: The Owner will occupy the premises during entire 

construction period. Cooperate with the Owner during construction operations to 
minimize conflicts and facilitate the Owner’s usage. Perform the work so as not 
to interfere with use of the premises. 

 
1. Maintain access to existing walkways, other adjacent occupied or used facilities. 
2. Construction access to work area shall not be routed through a finished or 

occupied space without authorization and appropriate protection of finishes. 
3. Provide not less than 24 hours’ notice to the Owner of activities that will 

affect site occupied areas or activities. 
4. To the greatest extent possible, existing HVAC, plumbing and electrical 
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systems and services shall be maintained during construction in areas to be 
occupied by the Owner. 
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1.8 SHUTDOWN OF UTILITIES 
 

A. Contractor(s) shall obtain written approval from the Owner, at least two (2) 
working days in advance, for the shutdown of utilities. Utility shut downs must 
be scheduled so they do not interfere with the occupancy and use of areas beyond 
the Project limits. 

 
 

1.9 NOISE AND VIBRATION CONTROL 
 

A. In most instances, noise control will be a matter of prime concern. It is 
therefore mandatory that equipment such as compressors, generating 
equipment, etc. be fitted with mufflers or other noise abatement attachments. 

B. Coordinate the scheduling and use of noise/vibration-producing equipment 
with the CCAC Site Manager. 

C. No personal audio devices, including but not limited to radios (other than job 
related communication devices), CD players, tape players or similar 
entertainment devices shall be operated at the jobsite. 

 
 

1.10 OWNER OWNED EQUIPMENT 
 

A. The use of Owner-owned equipment is prohibited. It shall be the responsibility 
of Contractors performing work at to provide tools, equipment and materials 
necessary to perform the work. 

 
 

1.11 JOB SITE SECURITY 
 

A. Job site security will not be provided by the Owner. The Owner assumes no 
responsibility for damage or loss to any Contractor's property. 

 
 

1.12 PERSONNEL SAFETY AT THE SITE OF THE WORK 
 

A. The Construction Manager shall maintain a safe work site, free of debris, 
hazardous materials and monitor daily conditions of other Contractors, 
notifying them of any potentially dangerous or unsafe condition to both workers 
and the public. 

 
B. The Construction Manager shall furnish, supply and maintain an OSHA approved 

first aid station at the work site. 
 

1. Post a list of emergency responders’ telephone numbers if different than “911”. 
2. Maintain a detailed log of all incidents, injuries and other mishaps at 

the work site. Provide  a  weekly  written  report  of  such  occurrences  
to  the  Owner, including the date and time, the individual involved, the 
nature of the incident and the action taken to render assistance. 

 
C. Each Contractor  shall  enforce  prevailing  laws  and  regulations,  including,  but  

not limited to OSHA as may be applicable to the respective trade. 
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1.13 PERSONNEL CONDUCT AT THE SITE OF THE WORK 
 

A. No-Smoking Policy 
 

The use of tobacco products, including smokeless products is prohibited on the 
CCAC properties. 

 
B. Drug-Free Work Environment  

 
1. The  Owner’s  policy  prohibiting  use  of  illegal  substances  shall  be  

strictly enforced at the jobsite.  No alcoholic beverages shall be permitted 
at the jobsite. 

2. Violation of this policy will result in immediate and permanent dismissal of 
the offensive individual from the jobsite. 

 
C. Harassment of Personnel 

 
1. The Owner’s policy prohibiting harassment of personnel and other workers 

shall be strictly enforced at the jobsite. This includes the use of profanity, 
derisive or demeaning language or any other action, physical or verbal, 
against another individual, regardless of age, ethnicity, or sexual 
orientation. 

2. Violation of this policy will result in immediate and permanent dismissal 
of the offensive individual from the jobsite. 

 
 

1.14 DELIVERIES AND STORAGE 
 

A. Store equipment  and materials delivered to the  work site  will  at  Owner  
approved locations. 

B. The  Contractor(s)  will  coordinate  with  the  Construction  Manager  for  delivery  
of construction materials. The Contractor(s) will keep access to the building 
unobstructed at all times. 

 
 

1.15 SPECIFICATION FORMATS AND CONVENTIONS 
 

A. Specification Format: Inclusive on the project drawings. 
 
 
END OF SECTION 011000 



SUMMARY OF PROJECT 

CCAC South Campus – Room D201 

 

 

 

SECTION 0l010 Section 0l010 - Page 0l010-l 

SUMMARY OF PROJECT 

PART l GENERAL 
 
 
l. 0l REQUIREMENTS INCLUDED 

A. Title of Project, Type of Contracts and Work of each Separate 
Contract 

B. Work by Others and Future Work 
C. Work Sequence 
D. Contractor use of Premises 
E. Owner Occupancy 
F. Owner-furnished Items 
G. Field Engineering 
H. Coordination 
I. Reference Standards 
J. Project Meetings 

 
 
l.2 RELATED WORK 

A. General Conditions, Special Conditions, Instructions to Bidders 
B. Section 0l04l - Project Coordination: Coordination of work of separate 

contracts 
 
l.3 PROJECT: WORK COVERED BY CONTRACT DOCUMENTS 

A. Work of the Prime Contract for CCAC South Campus – Room D201, 
at 1750 Clairton Road, West Mifflin, PA 15122, for the Community 
College of Allegheny County, Owner, further identified as the 
College or the Owner. 



SUMMARY OF PROJECT 

CCAC South Campus – Room D201 

 

 

 

Section 0l010 - Page 0l010-2 
 
 
 
l.4 CONTRACTS 

A. Perform work of a single prime contract with Owner to include 
the following: General & Electrical Construction. 

 
l.5 ADMINISTRATIVE & PROCEDURAL SECTIONS APPLICABLE TO ALL 

PRIME CONTRACTS 
A. Section 0l0l0 - Summary of Project 
B. Section 0l03l - Alteration Project Procedures 
C. Section 0l04l - Project Coordination 
D. Section 0l045 - Cutting and Patching 
E. Section 0ll52 - Applications for Payment 
F. Section 0ll53 - Change Order Procedures 
G. Section 0l200 - Project Meetings 
H. Section 0l300 - Submittals 
I. Section 0l500 - Construction Facilities & Temporary 

Controls 
J. Section 0l540 - Security: Security Program 
K. Section 0l600 - Material & Equipment: Storage & Protection Product 

Options and Substitutions 
L. Section 0l670 - Systems Demonstration 
M. Section 0l700 - Contract Closeout 
N. Section 0l7l0 - Cleaning 
O. Section 0l730 - Operations & Maintenance Data 
P. Section 0l740 - Warranties & Bonds 

 
 
l.6 TEMPORARY FACILITIES & SERVICES APPLICABLE TO PRIME 

CONTRACTS 
A. Section 0l500 - Temporary Electricity, Temporary Lighting, 

Temporary Telephone, Temporary Water, Sanitation Facilities, 
Construction Aids and Temporary Enclosures. 

B. Section 0l500 - Construction Cleaning; Cleaning of Contract Work; 
delivery of debris to collection receptacles. 

 
l.7 CONTRACT FOR CONSTRUCTION 

Contract Drawings: G001; D101; A101; A201; A301; A901; E001; E002; 
E003; E004; E101; E201; E301; E401  (dated 4/15/2019) 
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Section 0l010 - Page 0l010-3 
 
 
 
l.8 WORK SEQUENCE 

A. Construct work in stages to accommodate College's intended use of the 
facilities. Coordinate Progress Schedule and coordinate with College 
during the work so there is no disruption of existing services. 
1. All work under this Contract shall be scheduled with the 

CCAC site manager to complete ASAP. 
2. Each day all areas shall be returned to a condition that is 

acceptable to the College to conduct normal operations. 
B. It is the intent of the College to occupy work areas to conduct normal 

operations and business during the normal work day. The Contractors 
shall schedule work so that it does not effect the College’s day−to-day 
operations. 

C. No disruption of existing services shall be 
permitted unless coordinated with the CCAC Site Manager. Contractor 

shall be responsible to restore services immediately to existing 
systems for any failure directly or indirectly due to work being 
performed under this Contract. 

 
l.9 CONTRACTOR USE OF PREMISES 

A. Contractor shall limit their use of premises to construction activities in 
the areas indicated and allow for College occupancy and use by the 
public of adjacent areas as well as construction areas during College’s 
normal business hours. 

B. Coordinate use of premises under direction of the Prime Contractor. 
C. Assume full responsibility for protection and safekeeping of 

products under this Contract. 
D. Obtain and pay for use of additional storage or work areas needed for 

operations under this Contract. 
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E. Contractor shall maintain safe egress and ingress to all areas of the 
building for occupants and visitors. 

F. The use of specific existing toilets within the building by the 
Contractor or their personnel will be permitted.  

G. Confine Operations at the site to areas permitted by Law, Ordinances, 
Permits, and the Contract documents 

H. Unreasonable encumbrance to the site with materials and 
equipment is not permitted. 

I. Loading the structure with weight that will endanger structure is 
not permitted. 

J. Responsibility for protection and safekeeping of products stored on the 
premise is the Contractor's. 

K. Stored products that interfere with operations of Owner or other 
contractor shall be moved. 

L. Additional storage or work areas needed for operations shall be 
obtained and paid by Contractor. 

M. Use of site for storage shall be coordinated with the CCAC Site 
Manager.  

 
l.l  OWNER OCCUPANCY 

A. Owner will occupy the premises during the entire period of construction 
for the conduct of his normal operations. Cooperate with College so as 
not to interfere or disrupt normal operations of the College. Any 
work which will require complete occupation of an area by the 
Contractor for accomplishment and not permit normal function of the 
College operations within the area will be accomplished outside of the 
regular College’s working hours and must be scheduled not less than 
twenty-four (24) hours in advance. 
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B. Contractor to minimize conflict and to facilitate Owner operations. 
Perform the work so as not to interfere with the College’s operations 
including operation that will produce disruptive noise levels. 

C. The College reserves the right to occupy and to place and install 
equipment in completed areas of the building prior to Substantial 
Completion, provided such occupancy does not interfere with 
completion of the work. Such placing of equipment and 
partial occupancy shall not constitute acceptance of the total work. 
1. A certificate of Substantial Completion will be executed prior to 

College occupancy. 
2. Required inspections and tests shall have been successfully 

completed. 
 
l.l l FIELD ENGINEERING 

A. The Contractor shall obtain all required permits and submit copies of 
same to CCAC Site Manager. 

 
1.12 COORDINATION 

A. In finished areas conceal pipes, ducts and wiring in the construction. 
Coordinate locations of fixtures and outlets with finish elements. 

 
1.13 REFERENCE STANDARDS 

A. For Products specified by association or trade standards, comply with 
requirements of the standard, except when more rigid requirements are 
specified or are required by applicable codes. 

B. The date of the standard is that in effect as of 
the Bid date, except when a specific date is specified. 
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C. Obtain copies of standards when required by Contract Documents.
 Maintain copy at job site during 
progress of the specific work. 

 
1.14 PROJECT MEETINGS 

A. Attend project meetings throughout progress of the work: 
Construction meetings and progress meetings as required by Owner. 

B. Suggested Agenda: Review of work progress, 
status of progress schedule and adjustments thereto, delivery schedules, 
submittals, maintenance of quality standards, pending changes and 
substitutions and other items affecting progress of the work. 

 
 
 
PART 2 PRODUCTS 

 
 
2.1 l PRODUCT QUALITY 

A. All products and materials provided for this Project shall be new, 
of the best quality available and similar to existing items and 
materials except where higher quality and characteristics are 
required to fulfill the intent of the Project. 

 
 
 
PART 3 EXECUTION 

 
 
3.1 l INSTALLATION 

A. All work shall be scheduled and coordinated with the Owner's Project 
Manager to meet the following requirements: 
l. Minimum practical interference with Owner's normal operations 

and special needs. 
B. All work shall be done using techniques that 

minimize dirt, disruption, noise and down time in all areas and systems. 
 
 
 
END OF SECTION 
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ALTERATION PROJECT PROCEDURES 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. The Prime Contractor will coordinate work of trades and schedule 
elements of alterations and renovation work by procedures and 
methods to expedite completion of the work. 

B. Patch, repair and refinish existing items to remain to the specified 
condition for each material with a workmanlike transition to 
adjacent new items of construction. 

C. No work on this project will jeopardize, reduce, eliminate or in any 
way effect existing warranties or guarantees now in place for this 
building or its building envelope or systems. 

 
l.2 RELATED REQUIREMENTS 

A. Section 0l0l0 - Summary of Project 
B. Section 0l045 - Cutting and Patching 
C. Section 0l300 −  Submittals 
D. Section 0l500 - Construction Facilities & Temporary 

Controls 
E. Section 0l540 −  Security 
F. Section 0l7l0 - Cleaning 

 
 
l.3 SEQUENCE AND SCHEDULES 

A. Schedule work as specified in Section 0l0l0. 
B. Submit separate detailed subschedule for Alterations work, 

coordinated with the Construction Schedules. Show: 
l. Each stage of work, and dates of occupancy of areas. 
2. Date of Substantial Completion for each area of alterations work, 

as appropriate. 
3. Trades and subcontractors employed in each stage. 
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l.4 ALTERATIONS, CUTTING AND PROTECTION 

A. Assign the work of moving, removal, cutting and patching to trades 
qualified to perform the work in a manner to cause least damage to each 
type of work, and provide means of returning surfaces to appearance of 
new work. 

B. Perform cutting and removal work to remove minimum 
necessary, and in a manner to avoid damage to adjacent work. 
l. Cut finish surfaces such as masonry, tile, plaster or metals, by 

methods to terminate surfaces in a straight line at a natural 
point of division. 

C. Perform cutting and patching as specified in Section 0l045. 
D. Protect existing finishes, equipment and adjacent work that is scheduled 

to remain from damage. 
l. Protect existing and new work from weather and extremes of 

temperature. 
a. Maintain existing interior work above 

60 degrees F. 
b. Provide weather protection, waterproofing, heat and 

humidity control as needed to prevent damage to 
remaining existing work and to new work. 

E. The Contractor shall provide temporary enclosures as specified in 
Section 0l500, to separate work areas from the existing building and 
from areas occupied by Owner and to provide weather protection. 

F. Discoveries of construction, having a historic or private value shall 
remain in the possession of Owner. 
l. Promptly notify Owner. 
2. Protect discovery from damage from elements or work. 
3. Contractor shall store items to be retained by Owner in a safe, dry 

place on site, or shall dispose of items which Owner releases. 
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PART 2 PRODUCTS 
 
 
2.1 l SALVAGED MATERIALS 

A. Salvage sufficient quantities of cut or removed material to replace 
damaged work of existing construction, when material is not readily 
obtainable on current market. 
l. Store salvaged items in a dry, secure place on site. 
2. Items not required for use in repair of existing work shall 

remain the property of Owner. 
3. Do not incorporate salvaged or used material in new construction 

except with permission of College. 
4. Dispose of items which are not retained or scheduled for 

reuse. 
 
2.2 PRODUCTS FOR PATCHING, EXTENDING AND MATCHING 

A. General Requirements that work be complete: 
l. Provide same products or types of construction as that in existing 

structure, as needed to patch, extend or match existing work. 
a. Generally Contract Documents will not define products 

or standards of workmanship present in existing 
construction; Contractor shall determine products by 
inspection and any necessary testing, and workmanship 
by use of the existing as a sample of comparison. 

2. Presence of a product, finish or type of construction requires 
that patching, extending or matching shall be performed as 
necessary to make-work complete and consistent to identical 
standards of quality. 
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PART 3 EXECUTION 
 
 
3.1 l PERFORMANCE 

A. Patch and extend existing work using skilled mechanics who are 
capable of matching existing quality of workmanship approved by 
the manufacturer. Quality of patched or extended work shall be 
not less than that specified for new work. 

 
3.2 ADJUSTMENTS 

A. Where existing construction is removed and must be replaced, patch 
floors, walls and ceilings, with finish materials to match existing 
exactly. 
l. Where removal of material results in adjacent materials 

becoming one, rework to provide smooth planes without breaks, 
steps or bulkheads. 

2. Where extreme change of plane of two inches or more occurs, 
request instructions from Owner as to method of making 
transition. 

 
3.3 DAMAGED SURFACES 

A. Patch and replace any portion of an existing finished surface which is 
found to be damaged, lifted, discolored or show other imperfections, 
with matching material. 
l. Provide adequate support of substrate prior to patching the 

finish. 
2. Refinish patched portions or painted or coated surfaces in 

a manner to produce uniform color and texture over entire 
surface. 

3. When existing surface finish cannot be matched, refinish entire 
surface to nearest intersections. 
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3.4 TRANSITION FROM EXISTING TO NEW WORK 

A. When new work abuts or finishes flush with existing work, make a 
smooth and workmanlike transition. Patched work shall match 
existing adjacent work in texture and appearance so that the patch or 
transition is invisible at a distance of five (5) feet. 
l. When finished surfaces are cut in such a way that a smooth 

transition with new work is not possible, terminate existing 
surface in a neat manner along a straight line at a natural line of 
division, and provide trim appropriate to finished surface. 

 
3.5 CLEANING 

A. Perform periodic and final cleaning as specified in Section 0l700. 
l. Clean areas daily to a degree which will permit normal 

continued and unimpaired office and classroom functions 
and operations. 

B. At completion of work of each trade, clean area and make surfaces 
ready for work of successive trades. 

C. At completion of alterations work in each area, provide final cleaning 
and return space to a condition suitable for use by Owner. 

 
 
 
END OF SECTION 
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COORDINATION 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. The Prime Contractor will coordinate the work for the Project and 
expedite his work to assure compliance with schedules. 

 
l.2 RELATED REQUIREMENTS 

A. Conditions of the Contract 
B. Section 0l0l0 - Summary of Work 
C. Section 0l045 - Cutting and Patching 
D. Section 0ll52 - Applications for Payments 
E. Section 0l200 - Project Meetings 
F. Section 0l300 - Submittals 
G. Section 0l700 - Contract Closeout 
H. Section 0l7l0 - Cleaning 

 
 
l.3 CONSTRUCTION ORGANIZATION AND START UP 

A. Contractor shall establish on-site lines of communications: 
l. Obtain permits, approvals and final inspection 

reports: 
a. Building permits and special permits required for 

work or for temporary facilities. 
b. Verify that subcontractors have obtained inspections 

for work and for temporary facilities. 
2. Control the use of site: 

a. Supervise field engineering and site layout. 
b. Allocate space for each subcontractor's use for field 

offices, sheds and work and storage areas. 
c. Establish access, traffic and parking allocations and 

regulations. 
d. Monitor use of site during 

construction. 
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l.4 PRIME CONTRACTOR DUTIES 

A. Construction Schedules: 
l. Coordinate schedules of all 

subcontractors. 
2. Schedule and hold coordination meetings 

with the subcontractors to review areas of work and 
potential problems with work and or schedules. 

3. Coordinate the preparation of a detailed overall 
schedule of basic operations. 

4. Monitor schedules as work progresses: 
a. Identify potential variances between schedules and 

probable completion dates for each phase of work. 
b. Recommend to Owner adjustments in schedule 

to meet required completion dates. 
c. Adjust schedules as required. 
d. Document changes in schedule, submit to 

Owner and to involved subcontractors. 
B. Prepare coordination Drawings as required to resolve conflicts and 

to assure coordination of the work. 
l. Submit to College. 
2. Reproduce and distribute copies to concerned parties after 

College review. 
C. Monitor periodic cleaning: 

l. Enforce compliance with Specifications. 
2. Resolve any conflicts. 

D. Maintain Reports and Records at Job Site, make available to 
College. 
l. Daily log of progress of work of each subcontractor. 
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2. Records: 
a. As-built Drawings 
b. Contracts 
c. Purchase Orders 
d. Materials and Equipment Records 
e. Applicable handbooks, codes and standards. 
f. Copies of Permits 

3. Obtain information and maintain file of record documents. 
4. Assemble documentation for handling of claims and disputes. 

 
l.5 CONTRACTOR CLOSE OUT DUTIES 

A. At completion of work, conduct an inspection to assure that: 
l. Specified cleaning has been accomplished. 
2. Temporary facilities have been removed from site. 

B. Substantial completion: 
l. Conduct an inspection to confirm or supplement subcontractor's list of 

work to be completed or corrected. 
2. Assist College in inspection. 
3. Supervise correction and completion of work. 

 
 
 
PART 2 PRODUCTS 

 
 

Not Used 
 
 
 
PART 3 EXECUTION 

 
 

Not Used 
 
 
 
END OF SECTION 
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& PATCHING 

PART 1 GENERAL 
 
 
1.1 SECTION INCLUDES 

A. Requirements and limitations for cutting and patching of work. 
 
1.2 RELATED SECTIONS 

A. Section 01031 – Alteration Project Procedures 
B. Section 01300 - Submittals 
C. Section 01600 - Materials & Equipment: Product 

Options and Substitutions. 
D. Individual Product Specification Sections: 

1. Cutting and patching incidental to work of the Section. 
2. Advance notification to other Sections of openings required to 

work of those Sections. 
3. Limitations on cutting structural support members. 

 
1.3 SUBMITTALS 

A. Submit written request in advance of cutting or alteration which 
affects: 
1. Structural integrity of any element of Project. 
2. Integrity of weather-exposed or moisture- resistant element. 
3. Efficiency, maintenance or safety of any operational 

element. 
4. Visual quality of sight exposed elements. 
5. Work of Owner or separate Contractor. 

B. Include in request: 
1. Identification of Project. 
2. Location and description of affected work. 
3. Necessity for cutting or alteration. 
4. Description of proposed work and products to be used. 
5. Alternatives to cutting and patching. 
6. Effect on work of Owner or separate Contractor. 
7. Written permission of affected separate Contractor. 
8. Date and time work will be executed. 
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PART 2 PRODUCTS 
 
 
2.1 MATERIALS 

A. Primary Products: Those required for original installation. 
B. Product Substitution: For any proposed change in materials, 

submit request for substitution under provisions of Section 01600. 
 
 
 
PART 3 EXECUTION 

 
 
3.1 EXAMINATION 

A. Inspect existing conditions prior to commencing work, including elements 
subject to damage or movement during cutting and patching. 

B. After uncovering existing work, inspect conditions affecting performance 
of work. 

C. Beginning of cutting or patching means acceptance of existing conditions. 
 
3.2 PREPARATION 

A. Provide temporary supports to ensure structural integrity of the work.
 Provide devices and methods to protect 
other portions of Project from damage. 

B. Provide protection from elements for areas which may be exposed by 
uncovering work. 

 
3.3 CUTTING AND PATCHING 

A. Execute cutting, fitting and patching including excavation and fill to 
complete work. 

B. Fit products together to integrate with other work. 
C. Uncover work to install ill-timed work. 
D. Remove and replace defective or nonconforming work. 
E. Remove samples of installed work for testing when requested. 
F. Provide openings in the work for penetration of electrical work. 



CCAC South Campus – Room D201 

CUTTING & PATCHING  

 

 

Section 01045 - Page 01045-3 
 
 
 
3.4 PERFORMANCE 

A. Execute work by methods to avoid damage to other Work, and which will provide 
appropriate surfaces to receive patching and finishing. 

B. Cut rigid materials using masonry saw or core drill. 
Pneumatic tools not allowed without prior approval. 

C. Restore work with new products in accordance with requirements of Contract 
Documents. Fit work to pipes, 
sleeves, ducts, conduit and other penetrations through surfaces. 

D. At penetrations of fire rated walls, partitions, ceiling, or floor construction, 
completely seal voids with fire resistant material to full thickness of the 
penetrated element. 

E. Refinish surfaces to match adjacent finish. For 
continuous surfaces, refinish to nearest intersection or natural break. For 
an assembly, refinish entire unit. 

 
 
 
END OF SECTION 
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APPLICATIONS FOR PAYMENT 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Submit Applications for Payment to Owner in accord with the schedule 
established by Conditions of the Contract and Agreement. 

 
l.2 RELATED REQUIREMENTS 

A. Agreement between Owner and Contractor 
B. Conditions of the Contract 
C. Section 0ll53 - Change Order Procedures 
D. Section 0l300 - Submittals 
E. Section 0l700 - Contract Closeout 

 
 
l.3 FORMAT AND DATA REQUIRED 

A. Submit original, notarized and itemized applications typed on AIA Document 
G702, Application and Certificate for Payment, and continuation sheets G702A 
to Hayes Design Group for certification for payment.  

B. Provide itemized data on continuation sheet: 
l. Format, schedules, line items and value; those of the Schedule of Values 

accepted by Owner. 
 
l.4 PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT 

A. Application Form: 
l. Fill in required information, including that for approved Change Orders 

executed prior to date of submittal of application. 
2. Fill in summary of dollar values to agree with 

respective totals indicated on continuation sheets. 
3. Execute certification with signature of a responsible officer 

of Contract firm. 
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B. Continuation Sheets: 
l. Fill in total list of all scheduled component items of Work with 

item number and scheduled dollar value for each item. 
2. Fill in dollar value in each column for each scheduled line item when 

work has been performed or product stored. 
a. Round off values to nearest dollar, or as specified for 

Schedule of Values. 
3. List each approved Change Order executed prior to date of submission, 

at the end of the continuation sheets. 
a. List by Change Order Number, and description, as for an 

original component item of work. 
C. Retainage 

l. The Contractor shall indicate a percentage of the completed work and 
stored material retained in each application for payment. 

2. The retainage shall be calculated from Line Item 
4 "Total Completed and Stored to Date" with the breakdown shown in 
Line Item 5a and 5b according to the following schedule: 

Contract Work Completed | Retained Amount 0 - 
100% |  l0% 

3. The Contractor may request in writing a reduction of retainage as job 
conditions warrant. 

4. The College will reserve the right to approve or reject the reduction of 
retainage based upon the values shown in the Continuation Sheet G-
703 which are in excess of the actual work completed or items which 
may effect the job progress or completion. 

 
l.5 SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 

A. When the Owner requires substantiating data, Contractor shall submit 
suitable information, with a cover letter identifying: 



CCAC South Campus – Room D201 

APPLICATIONS FOR PAYMENT 

 

 

Section 0ll52 - Page 0ll52-3 
 
 

l. Project 
2. Application number and date 
3. Detailed list of enclosures 
4. For stored products: 

a. Item number and identification as shown on application. 
b. Description of specific material. 

B. Submit one copy of data and cover letter for each copy of application. 
 
l.6 PREPARATION OF APPLICATION FOR FINAL PAYMENT 

A. Fill in Application Form as specified for progress payments. 
1. Use continuation sheet for presenting the final statement of accounting 

as specified in Section 0l700 - Contract Closeout. 
 
l.7 SUBMITTAL PROCEDURE 

A. Submit AIA G702 Applications for Payment to Owner. 
B. Number: One (1) original, notarized Application for Payment. 
C. When Owner finds Application properly completed and correct, he will 

process for payment. 
 
l.8 REFUND OF SALES TAX 

A. Access to Accounting Records - The Contractor shall check all materials, 
equipment and labor entering into the Work and shall keep such full and detailed 
accounts as may be necessary for proper financial management under this 
Agreement and the system shall be satisfactory to the Owner. The Owner, its 
representative or any regulatory agency shall be afforded access to all the 
Contractor's records, books, correspondence, instructions, Drawings, receipts, 
vouchers, memoranda and similar data relating to this Contract and the 
Contractor shall preserve all such records for a period of three years, or for such 
longer period as may be required by law, after the final payment. 
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B. Assignment of Refund Rights - The Contractor agrees to assign and transfer to 
the Owner all its rights to sales and use tax which may be refunded as a result of 
a claim for refund for materials purchased in connection with this Contract. The 
Contractor further agrees that it will not file a claim for refund for any sales or 
use tax which is the subject of this assignment. 

C. Contracts with Subcontractors - The Contractor agrees 
 to include the "Access to Accounting Records" and "Assignment of 
Refund Rights" paragraphs in full in any contracts with subcontractors. 

 
1.9 TAXES 

A. Owner is a governmental entity and is generally exempt from sales and use tax 
with respect to purchases of building machinery and equipment. A tax 
exemption certificate will be provided upon request. It is the successful Bidder’s 
responsibility to pay any/all applicable taxes on nonexempt equipment, supplies 
and services in accordance with applicable law. 

 
 
 
PART 2 PRODUCTS 

 
 

Not Used 
 
 
 
PART 3 EXECUTION 

 
 

Not Used 
 
 
 
END OF SECTION 
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SECTION 0ll53 Section 0ll53 - Page 0ll53-l CHANGE 

ORDER PROCEDURES 

PART l GENERAL 
 
 
l. 0l REQUIREMENTS INCLUDED 

A. Promptly implement change order procedures. 
l. Provide full written data required to evaluate changes. 
1. Maintain detailed records of any work authorized to be done on a time-

and-material account basis. 
2. Provide full documentation for Owner on request. 

B. Designate in writing the member(s) of Contractor's organization. 
l. Who is authorized to accept changes in the Work. 
2. Who is responsible for informing others in the Contractor's employ 

of the authorization of changes in the work. 
C. Only the Director of the Owner's Facilities Management Division or his 

designated representative can authorize changes to Contract. 
D. Only fully documented, written change orders will be processed for payment.

 Any work performed without this 
approval process will be at the Contractor’s expense. 

 
l.2 RELATED REQUIREMENTS 

A. Conditions of the Contract: 
l. Methods of determining cost or credit to Owner resulting from 

changes in Work. 
2. Contractor's claims for additional costs. 

C. Section 0ll52 - Applications for Payment 
D. Section 0l300 - Submittals 
E. Section 0l600 - Materials and Equipment 
F. Section 0l700 - Contract Closeout 
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l.3 DEFINITIONS 

A. Change Order: Any change to the original Contract agreement. 
B. Construction Change Authorization, AIA Document G7l3: A written order to 

the Contractor, signed by Owner, which amends the Contract Documents as 
described, and authorized Contractor to proceed with a change which affect the 
Contract Sum or the Contract Time, for inclusion in a subsequent Change 
Order. 

 
l.4 PRELIMINARY PROCEDURES 

A. College may initiate changes by submitting a Proposal Request to Contractor.
 Request will include: 
l. Detailed Description of the Change, Products, and location of the change 

in the Project. 
2. Supplementary or revised Drawings and 

Specifications. 
3. The projected time span for making the change and a specific statement 

as to whether overtime work is, or is not authorized. 
4. A specific period of time during which the requested price will 

be considered valid. 
5. Such request is for information only, and is not an instruction to 

execute the changes, nor to stop work in progress. 
B. Contractor may initiate changes by submitting a written notice to 

Owner containing: 
l. Description of the proposed changes. 
2. Statement of the reason for making the changes. 
3. Statement of the effect of the Contract Sum and the Contract Time. 
4. Statement of the effect on the work of separate Contractors. 
5. Documentation supporting any change in Contract Sum or Contract 

Time, as appropriate. 
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l.5 CONSTRUCTION CHANGE AUTHORIZATION 

A. College may issue a construction change authorization for Contractor to proceed 
with a change for subsequent inclusion in a Change Order. 

B. Authorization will describe changes in the Work, both additions and deletions, 
with attachments of revised Contract Documents to define details of the 
Change, and will designate the method of determining any change in the 
Contract Sum and any change in Contract Time. 

C. Owner will sign and date the Construction Change Authorization as 
authorization for the Contractor to proceed with the changes. 

D. Contractor may sign and date the Construction Change Authorization to 
indicate agreement with the terms therein. 

E. Markups on Change Order requests shall not exceed fifteen (15) percent.
 This applies to overhead and profit, labor, 
materials, equipment, etc. 

 
l.6 DOCUMENTATION OF PROPOSAL AND CLAIMS 

A. Support each quotation for a lump sum proposal with sufficient 
substantiating data to allow Owner to evaluate the quotation. 

B. On request provide additional data to support time and cost computations: 
1. Labor required 
2. Equipment required 
3. Products required 

a. Recommended source of purchase and unit cost 
b. Quantities required 

4. Taxes, insurance and bonds 
5. Credit for work deleted from Contract, similarly documented 
6. Overhead and profit 
7. Justification for any change in Contract Time 

C. Document request for substitutions for Products as specified in Section 0l600 
- Material and Equipment. 
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l.7 PREPARATION OF CHANGE ORDERS 

A. Owner will prepare each change order. 
B. Form: Change Order: AIA Document G70l. 
C. Change Order will describe changes in the Work, both additions and deletions, 

with attachments of revised Contract Documents to define details of the 
change. 

D. Change Order will provide an accounting of the adjustment in the Contract 
Sum and in the Contract Time. 

 
l.8 LUMP SUM/FIXED PRICE CHANGE ORDER 

A. Content of Change Orders will be based on, either: 
l. College's Proposal Request and Contractor's responsive Proposal as 

mutually agreed between Owner and Contractor. 
2. Contractor's Proposal for a change, as recommended by 

College. 
B. Owner will sign and date the Change Order as authorization for the 

Contractor to proceed with the Changes. 
C. Contractor may sign and date the Change Order to indicate agreement 

with the terms therein. 
 
l.9 CORRELATION WITH CONTRACTOR'S SUBMITTALS 

A. Periodically revise Schedule of Values and Request for Payment forms to record 
each change as a separate item of work, and to record the adjusted Contract Sum. 

B. Periodically revise the Construction Schedule to reflect each change in 
Contract Time. 
l. Revise subschedules to show changes for other items of work 

affected by the changes. 
C. Upon completion of work under a Change Order, enter pertinent changes in 

Record Documents. 
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MEETINGS 

PART l GENERAL 
 
 
l. 0l REQUIREMENTS INCLUDED 

A. College shall schedule and administer preconstruction meeting, periodic 
progress meetings and specially called meetings throughout progress of the 
work. 
l. Prepare agenda for meetings. 
2. Distribute written notice of each meeting. 
3. Preside at meetings. 
4. Record the Minutes: include significant 

proceedings and decisions. 
5. Reproduce and distribute copies of minutes after each meeting. 

a. To participants in the meeting. 
b. To parties affected by decisions made at the meeting. 

B. Representatives of Contractors, subcontractors and suppliers attending 
meetings shall be qualified and authorized to act on behalf of the entity each 
represents. 

 
l.2 RELATED REQUIREMENTS 

A. Instructions to Bidders 
B. Section 0l300 - Submittals 
C. Section 0l720 - Project Record Documents 
D. Section 0l730 - Operating and Maintenance Data 

 
 
l.3 PRECONSTRUCTION MEETING 

A. Schedule within l5 days after date of Notice to Proceed. 
B. Location: Project site. 
C. Attendance: 

l. Project Manager 
2. Physical Plant Supervisor 
3. Contractor's Superintendent 
4. Major Subcontractors as Appropriate 
5. Project Engineer 
6. Others as appropriate 
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PROJECT MEETINGS  

 

 

Section 0l200 - Page 0l200-2 
 
 
 

D. Agenda: 
l. Distribution and discussion of: 

a. List of major subcontractors and suppliers. 
b. Projected Construction schedules. 

2. Critical work sequencing. 
3. Major equipment deliveries and priorities. 
4. Project Coordination 

a. Designation of responsible personnel. 
5. Procedures and processing of: 

a. Field Decisions 
b. Proposal Requests 
c. Submittals 
d. Change Orders 
e. Applications for Payment 

6. Distribution of Contract Documents 
7. Procedures for Maintaining Record Documents 
8. Use of premises: 

a. Office, Work and Storage Areas 
b. Owner's Requirements 

9. Construction Facilities, Controls and Construction 
Aids 

l0. Temporary Utilities 
ll. Safety and First-aid Procedures l2. Security 
Procedures 
l3. Housekeeping Procedures 

 
 
l.4 PROGRESS MEETINGS 

A. Schedule regular periodic meetings, as required. 
B. Hold called meetings as required by progress of the work. 
C. Location of the meetings: Room D201 



CCAC South Campus – Room D201

SUBMITTALS  

 

A. Section 0l0l0 - Summary of Project  
B. Section 0ll52 - Applications for Payment: Submittal
 of Applications   
C. Section 0l600 - Material and Equipment:  

 

SECTION 0l300 Section 0l300 - Page 0l300-l 
 
 
SUBMITTALS 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Procedures 
B. Construction Progress Schedules 
C. Schedule of Values 
D. Shop Drawings 
E. Product Data 
F. Samples 
G. Manufacturer's Certificates 

 
 
l.2 RELATED REQUIREMENTS 

 
 
 
 
 

Manufacturers' Instructions Substitutions and Product Options: Contractor's 
List of Products 

D. Section 0l700 - Contract Closeout: Closeout Submittals 
 
l.3 PROCEDURES 

A. Deliver six (6) copies of submittals to Project Manager at address listed in 
Section 0ll52, paragraph l.03, A. 

B. Transmit each item under AIA Form 8l0. Identify Project, Contractor, 
subcontractor, major supplier; identify pertinent Drawing sheet and detail 
number, and Specification section number, as appropriate. Identify deviations 
from Contract Documents. Provide space for Owner/Engineer review stamps. 

C. Submit initial Project schedule, progress schedules, schedule of values, shop 
Drawings and product data as required no later than l5 days after award of 
Contract. After review by College, revise and resubmit as required. Submit 
revised schedules with each Application for Payment reflecting changes since 
previous submittal. 

D. Comply with progress schedule for submittals related to Work 
progress.  Coordinate submittal of 
related items. 



SUBMITTALS 
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Section 0l300 - Page 0l300-2 
 
 
 

E. After College review of submittal, revise and resubmit as required, 
identifying changes made since previous submittal. 

F. Distribute copies of reviewed submittals to concerned persons. Instruct 
recipients to promptly report any inability to comply with provisions. 

 
l.4 CONSTRUCTION PROGRESS SCHEDULE 

A. Show complete sequence of construction by activity, identifying work of 
separate stages and other logically grouped activities. Show projected 
percentage of completion for each item of Work as of time of each progress 
Application for Payment. 

B. Show submittal dates required for Shop Drawings, Product Data, and Samples 
and Product delivery dates. 

C. Submit progress schedule in duplicate. 
 
 
l.5 SCHEDULE OF VALUES 

A. Submit typed schedule of AIA Form G703, in 
Duplicate. Schedule of Values is to be submitted and approved by the College 
prior to any Application for Payment. 

B. Format: Table of Contents of the Project Manual. 
Identify each line item with number and title of the major Specification sections. 

C. Include in each line item a directly proportional amount of Contractor's 
overhead and profit. 

D. Provide a subschedule for each separate stage of Work. 
E. Revise schedule to list change orders, for each application for 

payment. 
 
l.6 SHOP DRAWINGS 

A. Submit the number of opaque reproductions which Contractor requires, plus 
three (3) copies which will be retained by College. 
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l.7 PRODUCT DATA 

A. Mark each copy to identify applicable Products, models, options and other 
data; supplement manufacturers' standard data to provide information 
unique to the Work. Include manufacturers' installation instructions when 
required by the Specification section. 

B. Submit the number of copies which Contractor requires, plus three copies which 
will be retained by College. 

 
l.8 MANUFACTURERS' CERTIFICATES 

A. Submit certificates, in duplicate. 
 
 
1.9 MWDBE UTILIZATION 

A. Submit MWDBE reports for Contractor to the Project Manager. 
B. These are to be submitted with the Contractor’s Request for Payment. 

 
1.10 EEO 

A. Submit monthly reports as required showing number of employees for 
Contractor and subcontractors to the Project Manager. 

B. These are to be submitted with the Contractor’s request for payment. 
 
1.11 CERTIFIED PAYROLLS 

A. Contractors, subcontractors and all lower tier subcontractors shall submit 
weekly certified payrolls to the Project Manager. 

 
 
 
PART 2 PRODUCTS 

Not Used 
 
 
 
PART 3 EXECUTION 

Not Used 
 
 
 
END OF SECTION 
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SHOP DRAWINGS, PRODUCT DATA & SAMPLES 

 

 

SECTION 01340 Section 01340 - Page 01340-1 SHOP 

DRAWINGS, PRODUCT DATA & SAMPLES 

 
PART 1 GENERAL 

 
 
1.1 REQUIREMENTS INCLUDED 

A. Procedures for submittals. 
 
 
1.2 SHOP DRAWINGS 

A. Present in a clear and thorough manner. Title each drawing with Project name 
and number; identify each element of drawing by reference to sheet number and 
detail, schedule or room number of Contract Documents. 

B. Identify field dimensions; show relation to adjacent or critical features, work 
or products. 

 
1.3 CONTRACTOR REVIEW 

A. Review submittals prior to transmittal; determine and verify field measurements, 
field construction criteria, manufacturer’s catalog numbers and conformance of 
submittal with requirements of Contract Documents. 

B. Coordinate submittals with requirements of Work and of Contract Documents. 
C. Sign or initial each sheet of shop drawings and product data and each sample 

label to certify compliance with requirements of Contract Documents. Notify 
College in writing at time of submittal of any deviations from requirements of 
Contract Documents. 

D. Do not fabricate products or begin work which requires submittals until return 
of submittal with Engineer’s acceptance. 

 
1.4 SUBMITTAL REQUIREMENTS 

A. Transmit submittals in accordance with approved Progress Schedule and in 
such sequence to avoid delay in the Work. 
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SHOP DRAWINGS, PRODUCT DATA & SAMPLES 

 

 
 
 

Section 01340 - Page 01340-2 
 
 
 

B. Coordinate submittals into logical groupings to facilitate interrelation 
of the several items: 
1. Finishes which involve College selection of colors, textures or 

patterns. 
2. Associated items which require correlation for efficient function or 

for installation. 
C. Submit one (1) reproducible transparency and one (1) opaque copy of shop 

drawings. 
D. Submit number of copies of product data and 

manufacturer’s instructions Contractor requires, plus three (3) copies which will 
be retained by College. 

 
1.5 COLLEGE REVIEW 

A. College will review shop drawings, product data and samples and return 
submittals within three (3) workdays. 

 
1.6 DISTRIBUTION 

A. Duplicate and distribute reproductions of shop drawings, copies of product 
data and samples which bear College stamp of approval, to job site file, 
Record documents file, subcontractors, suppliers, other affected 
Contractors and other entities requiring information. 

 
 
 
PART 2 PRDUCTS: 

NOT 

USED 

 
PART 3 EXEUTION 

NOT USED 

 
END OF SECTION 
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QUALITY CONTROL 
 
 
 

SECTION 0l400 Section 0l400 - Page 0l400-l QUALITY 

CONTROL 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. General Quality Control 
B. Testing Laboratory Services 

 
 
l.2 RELATED REQUIREMENTS 

A. Section 0l0l0 - Summary of Work 
B. Section 0l300 - Submittals: Submittal of 

Manufacturer's Instruction 
 
l.3 QUALITY CONTROL, GENERAL 

A. Maintain quality control over suppliers, manufacturers, products, services, site 
conditions and workmanship to produce work of specified quality. 

 
l.4 WORKMANSHIP 

A. Comply with industry standards except when more restrictive 
tolerances or specified requirements indicate more rigid standards or 
more precise workmanship. 

B. Perform work by persons qualified to produce workmanship of 
specified quality. 

C. Secure products in place with positive anchorage devices designed and 
sized to withstand stresses, vibration and racking. 

 
l.5 MANUFACTURERS' INSTRUCTIONS 

A. Comply with instructions in full detail, including each step in sequence. 
Should instructions conflict with Contract Documents, request clarification 
from Owner before proceeding. 

 
l.6 MANUFACTURERS' CERTIFICATES 

A. When required by individual Specifications Section, submit manufacturers' 
certificate, in duplicate, that products meet or exceed specified requirements. 
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QUALITY CONTROL 
 
 
 

Section 0l400 - Page 0l400-2 
 
 
 
l.7 MANUFACTURERS' FIELD SERVICES 

A. When specified in respective Specification Section, provide qualified 
personnel to observe field conditions, conditions of surfaces and installation, 
quality of workmanship, test and to make appropriate recommendations. 

B. Representative shall submit written report to Owner listing observations and 
recommendations. 

 
l.8 TESTING LABORATORY SERVICES 

A. Each Contractor shall employ and pay for services of an Independent Testing 
Laboratory to perform inspections, tests and other services required by 
individual Specification Sections, of his portion of the work. 

B. Services will be performed in accordance with requirements of 
governing authorities and with specified standards. 

C. Reports will be submitted to Owner in duplicate giving observations and results 
of test, indicating compliance or noncompliance with specified standards and 
with Contract documents. 

D. Contractor shall cooperate with Testing Laboratory personnel; furnish tools, 
samples of materials, design mix, equipment, storage and assistance as 
requested. 
l. Notify Owner and Testing laboratory 24 hours prior to expected time 

for operations requiring testing services. 
2. Make arrangements with Testing Laboratory and pay for additional 

samples and tests for Contractor's convenience. 
 
PART 2 PRODUCTS 

Not Used 
 
 
 
PART 3 EXECUTION 

Not Used 
 
 
 
END OF SECTION 
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CONSTRUCTION FACILITES & TEMPORARY CONTROLS 
 
 
 

SECTION 01500 Section 01500 - Page 01500-1 

CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 

 
PART 1 GENERAL 

 
 
1.1 SECTION INCLUDES 

A. Temporary Utilities: Electricity and sanitary facilities. 
B. Temporary Controls: Barriers, protection of the Work and water control. 
C. Construction Facilities: Access roads, parking and progress cleaning. 

 
1.2 RELATED SECTIONS 

A. Section 01700 - Contract Closeout: Final cleaning. 
 
 
1.3 TEMPORARY ELECTRICITY 

A. Connect to existing power service. Power consumption shall not disrupt 
Owner’s need for continuous service. 

 
1.4 TEMPORARY SANITARY FACILITIES 

A. Existing designated facilities located at campus may be used during 
construction operations. 
  

1.5 BARRIERS 
A. Provide barriers to prevent unauthorized entry to construction areas to allow 

for Owner’s use of site and to protect existing facilities and adjacent 
properties from damage from construction operations and demolition. 

B. Provide barricades and covered walkways required by governing authorities for 
public rights-of-way and for public access to existing building. 

C. Protect non-owned vehicular traffic, stored materials, site and structures from 
damage. 
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CONSTRUCTION FACILITIES & TEMPORARY CONTROLS 
 
 
 

Section 0l500 - Page 0l500-2 
 
 
 
1.6 PROGRESS CLEANING 

A. Maintain areas free of waste materials debris and rubbish. Maintain site 
in a clean and orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces 
and other closed or remote spaces, prior to enclosing the space. 

C. Broom and vacuum clean interior areas prior to start of surface finishing and 
continue cleaning to eliminate dust. 

D. Remove waste materials, debris and rubbish from site daily and dispose off-
site. 

E. Broom and vacuum clean interior areas used or trafficked by 
Contractor in performance of construction on a daily basis. 

 
1.7 PROTECTION 

A. Provide temporary partitions, ceilings and/or coverings as required to separate 
and protect Owner’s occupied areas to prevent penetration of dust and 
moisture and to prevent damage to existing office and computer equipment. 

 
 
 
PART 2 PRODUCTS 

 
 

Not Used 
 
 
 
PART 3 EXECUTION 

 
 

Not Used 
 
 
 
END OF SECTION 
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SECTION 0l540 Section 0l540 - Page 0l540-l SECURITY 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Provide a project security program to: 
l. Protect Work, stored products and construction equipment from 

theft and vandalism. 
2. Protect Project premises from entry by 

unauthorized persons. 
B. Protect Owner's operations at site from theft, vandalism or damage 

from Contractor's work or employees. 
C. The Contractors shall comply with all security regulations of the College and 

such regulations and/or directives issued by the College shall be absolute. 
D. The Contractors shall not cause the security of the College's buildings, 

occupants and contents thereof to be jeopardized in any way and shall be 
responsible for any losses incurred because of such actions. 

E. The Contractor shall secure his tools and equipment in a location mutually 
agreeable to himself and the College. The College shall not be responsible for its 
security. 

F. All material required for the Project shall be stored as directed in an area 
provided at the site. The College shall not be responsible for its security. 

 
l.2 RELATED REQUIREMENTS 

A. Section 0l200 - Project Meetings 
B. Section 0l600 - Storage and Protection of Products 

 
 
 
PART 2 PRODUCTS 

Not Used 
 
 
 
PART 3 EXECUTION 

Not Used 
 
 
END OF SECTION 
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SECTION 01569 Section 01569 - Page 01569-1 

CONSTRUCTION CLEANING 

 
PART 1 GENERAL 

 
 
1.1 REQUIREMENTS INCLUDED 

A. Cleaning and disposal of waste materials, debris and rubbish during 
construction. 

 
 
 
PART 2 PRODUCTS 

 
 

Not Used 
 
 
 
PART 3 EXECUTION 

 
 
3.1 CLEANING 

A. Maintain areas under Contractor’s control free of waste materials, debris and 
rubbish. Maintain site in a clean and orderly condition. 

B. Remove debris and rubbish from grounds and/or remote spaces prior to 
leaving the site. 

C. Clean interior areas daily to provide suitable conditions for Owner-
occupied areas. 

D. Areas are to be kept free of debris of any type. 
Contractor is to ensure no damage to the system nor in any way jeopardize the 
warranty. 

 
3.2 DISPOSAL 

A. Remove waste materials, debris and rubbish from worksite in 
Contractor-supplied container(s). 

 
END OF SECTION 
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SECTION 0l600 Section 0l600 - Page 0l600-l 

MATERIAL AND EQUIPMENT 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Products 
B. Workmanship 
C. Manufacturers' Instructions 
D. Transportation and Handling 
E. Storage and Protection 
F. Substitutions and Product Options 

 
 
l.2 RELATED REQUIREMENTS 

A. Section 0l0l0 - Summary of Project 
B. Section 0l300 - Submittals: Submittal of Manufacturers' 

Certificates 
C. Section 0l700 - Contract Closeout: Operation and Maintenance Data & 

Warranties. 
 
l.3 PRODUCTS 

A. Products include all material, equipment and systems. 
B. Comply with Specifications and referenced standards as minimum requirements. 
C. Components required to be supplied in quantity within a Specification section 

shall be the same and shall be interchangeable. 
D. Do not use materials and equipment removed from existing structure, except as 

specifically required or allowed by Contract Documents. 
 
l.4 WORKMANSHIP 

A. Comply with industry standards except when more restrictive 
tolerances or specified requirements indicate more rigid standards or 
more precise workmanship. 

B. Perform work by persons qualified to produce workmanship of 
specified quality. 

C. Secure Products in place with positive anchorage devices designed and 
sized to withstand stresses, vibration and racking. 
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MATERIAL AND EQUIPMENT

Section 0l600 - Page 0l600-2

 

 

 
 
 

l.5 MANUFACTURERS' INSTRUCTIONS 
A. When work is specified to comply with manufacturers' instruction, submit 

copies as specified in Section 0l300, distribute copies to persons involved and 
maintain one set in field office. 

B. Perform work in accordance with details of instruction and specified 
requirements. Should a conflict exist between Specifications and instructions, 
consult with Architect & Owner. 

 
l.6 TRANSPORTATION AND HANDLING 

A. Transport Products by methods to avoid Product damage; deliver in undamaged 
condition in manufacturer's unopened containers or packaging, dry. 

B. Provide equipment and personnel to handle Products by methods to prevent 
damage. 

C. Promptly inspect shipments to assure that Products comply with 
requirements, quantities are correct and Products are undamaged. 

 
l.7 STORAGE AND PROTECTION 

A. Store Products in accordance with manufacturer's instructions, with seals 
and labels intact and legible. Store sensitive Products in weather-tight 
enclosures. 

B. Arrange storage to provide access for inspection. 
Periodically inspect to assure products are undamaged, and are maintained under 
required conditions. 

C. After installation, each Contractor shall provide coverings to protect all 
installed products from damage due to traffic and construction operations, 
remove when no longer needed. ALL damaged products shall be replaced at 
no cost to the College. 

 
l.8 PRODUCT OPTIONS 

A. Within fifteen (7) days after date of award of Contract, submit complete list 
of major Products and equipment proposed, with name of manufacturer, trade 
name and model. 
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  _
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B. Options: 
l. Products specified only by reference standard: Any Product meeting 

that standard. 
2. Products specified by naming several manufacturers: 

 Products of any named 
manufacturer meeting Specifications. 

3. Products specified by naming one or more manufacturers and "or 
equal": Submit a request for substitution for any manufacturer not 
specifically named. 

4. Products specified by naming only one manufacturer: No option, 
product substitution will not be considered. 

 
l.9 SUBSTITUTIONS 

A. Where drawings and specifications call for materials of certain manufacturers, 
the contract shall be based on materials specified. If the Contractor wishes to 
offer substitutions for consideration, he must request approval five (5) days prior 
to bid opening and abide by Section 15500, paragraph 1.07. Any substitutions 
made after the bid is received will not be accepted. 
A bidder intending to furnish an alternate in place of the item or equipment 
specified is required to submit a written request to the College along with the 
following items no less than five (5) business days prior to bid opening date. 
1. Provide all current published specification data 

sheets on all components highlighting the comparable specifications to the 
specified items. 

2. Provide third party testing data that shows physical and 
performance attributes of the 
proposed equipment with those of the specified product. 

3. Provide a copy of the specified warranty: Sample 
copy of manufactures warranty that meets all requirements stated in 
this specification. Furnish manufacture’s affidavit that project 
warranty requirements shall be enforced. Standard manufacturer’s 
warranty that does not meet requirements specific to this project will 
be rejected. 
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4. Any equipment submitted as an equal to specified standard must also 
submit a list of three (3) jobs where the proposed equipment has been 
used in similar applications as that which is specified, and within a one 
hundred (100) mile radius from the location of the specified job. In 
addition the three (3) jobs must be at least two (2) years old and be 
available for the engineer, Owner or Owner’s representative to inspect. 

5. Any deficiencies in performance, warranty terms or improper submittal 
procedure shall constitute grounds for immediate rejection. Equipment 
submitted as possible equals to the specified standard system must meet 
or exceed all criteria specified. Manufacture’s standard procedures, 
warranties, etc. that do not meet criteria of the specification will 
constitute grounds for immediate rejection. 

6. Consideration will be given to only those equipment’s that have 
approval prior to the 
scheduled bid opening date. The College reserves the right to be the final 
authority on the acceptance or rejection of any proposed alternate 
materials or equipment. 

B. Document each request with complete data substantiating compliance of proposed 
substitution with Contract Documents. 

C. Request constitutes a representation that Contractor: 
l. Has investigated proposed Product and determined that it meets or 

exceeds in all respects, specified Product. 
2. Will provide the same warranty for substitution as for specified 

Product. 
3. Will coordinate installation and make other changes which may 

be required for Work to be complete in all respects. 
4. Waives claims for additional costs which may subsequently 

become apparent. 
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  _
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D. Substitutions will not be considered when they are indicated or implied on 
Shop Drawing or Product Data submittals without separate written request, or 
when acceptance will require substantial revision or Contract Documents. 

E. Owner will determine acceptability of proposed substitution, and will notify 
Contractor of acceptance or rejection in writing within a reasonable time. 

F. Substitutions made without Owner’s authorization will 
be removed and replaced to the original specifications at the Contractor’s 
expense. 

 
 
 
PART 2 PRODUCTS 

 
 
2.1 PENNSYLVANIA STEEL PRODUCTS PROCUREMENT ACT 

A. Contractor acknowledges that CCAC is a public agency subject to the 
requirements of the Pennsylvania Steel Products Procurement Act, 73 P.S. 
Section 1881 et. Seq (the “SPPA”). Contractor therefore represents and warrants 
that any and all steel products purchased, used or supplied by it in the 
performance of the Contract will be melted and manufactured in the United 
States, and that its performance hereunder will otherwise comply with 
requirements of the SPPA at all times. Contractor further agrees to provide 
CCAC with documentation and/or certification of its compliance with the 
foregoing requirements, as required under the SPPA, and acknowledges that it 
shall not be entitled to receive payment hereunder until such documentation 
and/or certification has been provided. 

 
 
 
PART 3 EXECUTION 

 
 

Not Used 
 
 
 
END OF SECTION 
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SECTION 0l670 Section 0l670 - Page 0l670-l SYSTEMS 

DEMONSTRATION 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Procedures for demonstration of equipment operation and instruction of 
Owner's personnel. 

 
l.2 RELATED REQUIREMENTS 

A. Section 0l0l0 - Summary of Project: Work Sequence. 
B. Section 0l700 - Contract Closeout: Operation and Maintenance Data and 

Section 0l730 - Operating and Maintenance Data 
C. Individual Sections: Specific requirements for demonstrating systems 

and equipment. 
 
l.3 QUALITY ASSURANCE 

A. Manufacturer to provide authorized representative to demonstrate operation of 
equipment and systems, instruct Owner's personnel and provide written report 
that demonstrations and instructions have been completed. 

B. Owner will provide list of personnel to receive instructions, and will 
coordinate their attendance at agreed-upon times. 

 
l.4 SUBMITTALS 

A. Submit preliminary schedule for Owner's approval, listing times and dates for 
demonstration of each item of equipment and each system, two (2) weeks prior 
to proposed dates. 

B. Submit reports within one (1) week after completion of demonstrations, that 
demonstrations and instructions have been satisfactorily completed. Give time 
and date of each demonstration, and hours devoted to demonstration, with a list 
of persons present. 

 
 
 
PART 2 PRODUCTS 

Not Used 
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SYSTEMS DEMONSTRATION 
 
 
 

Section 0l670 - Page 0l670-2 
 
 
 

PART 3 EXECUTION 
 
 
3.1 l PREPARATION 

A. Verify equipment has been inspected and put into operation; testing, 
adjusting and balancing has been performed and equipment and systems are 
fully operations. 

B. Have copies of completed operation and maintenance manuals at hand for 
use in demonstrations and instructions. 

 
3.2 DEMONSTRATION AND INSTRUCTIONS 

A. Demonstrate operation and maintenance of equipment and systems to Owner's 
personnel two (2) weeks prior to date of final inspection. For equipment 
requiring seasonal operation, perform instructions for other seasons within six 
(6) months. 

B. Use operation and maintenance manuals as basis of instruction. Review 
contents of manual with personnel in detail to explain all aspects of operation 
and maintenance. 

C. Demonstrate start-up operation, control, adjustment, trouble-shooting, 
servicing, maintenance and shutdown of each item of equipment. 

D. Prepare and inset additional data in operations and maintenance manuals 
when need for additional data becomes apparent during instructions. 

 
3.3 TIME ALLOCATED FOR INSTRUCTIONS 

A. The amount of time required for instruction of each item of equipment and 
system is that specified in individual sections or where not specified a 
minimal of one (1) eight- (8) hour day for each equipment section. 

 
 
 
END OF SECTION 
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SECTION 0l700 Section 0l700 - Page 0l700-l 

CONTRACT CLOSEOUT 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Closeout Procedures 
B. Final Cleaning 
C. Project Record Documents 
D. Operation and Maintenance Data 
E. Systems Demonstration 
F. Warranties 

 
 
l.2 RELATED REQUIREMENTS 

A. Conditions of the Contract: Fiscal provisions, legal submittals and other 
administrative requirements. 

B. Section 0l0l0 - Summary of Project 
 
 
l.3 CLOSEOUT PROCEDURES 

A. Comply with procedures stated in General Conditions of the Contract for 
issuance of Certificate of Substantial Completion. 

B. Owner will occupy designated portion of Project for the purpose of conduct 
of business under provision stated in Certificate of Substantial Completion. 

C. When Contractor considers Work has reached final completion, submit written 
certification that Contract Documents have been reviewed, work has been 
inspected and that work is completed in accordance with Contract Documents 
and ready for Owner's inspection. 

D. In addition to submittals required by the conditions of the Contract, provide 
submittals required by governing authorities, and submit a final statement of 
accounting giving total adjusted Contract Sum, previous payments and sum 
remaining due. 
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l.4 FINAL CLEANING 

A. Execute prior to final inspection. 
B. Clean all interior surfaces, remove temporary labels, stains and foreign 

substances, wash and polish transparent and glossy surfaces, vacuum carpeted 
and soft surfaces, grilles, registers and ductwork. Clean all equipment and 
fixtures to a sanitary condition. Clean drainage systems. 

C. Remove waste and surplus materials rubbish and construction facilities from the 
Project and from the site. 

 
l.5 PROJECT RECORD DOCUMENTS 

A. Store documents separate from those used for construction. 
B. Keep documents current; do not permanently conceal any work until required 

information has been recorded. 
C. At Contract Closeout, submit documents with transmittal letter containing 

date, Project title, Contractor's name and address, list of documents and 
signature of Contractor. 

 
l.6 OPERATION AND MAINTENANCE DATA 

A. Provide data for all material and equipment used or installed. 
B. Submit two (2) sets of O&M manuals to Project Manager within thirty (30) days 

of award of Contract. Upon completion of Contract work, submit three (3) 
additional sets of O&M manuals to Owner prior to final inspection which 
includes names, addresses and telephone numbers of subcontractors and 
suppliers. List: 
l. Appropriate design criteria 
2. List of equipment 
3. Parts list 
4. Operating instructions 
5. Maintenance instructions, equipment 
6. Maintenance instructions, finishes 
7. Shop Drawings and Product Data 
8. Warranties 
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l.7 WARRANTIES 

A. Provide triplicate copies. Execute Contractor's submittals and assemble 
documents executed by subcontractors, suppliers and manufacturers. Provide 
table of contents and assemble in binder with durable plastic cover. 

B. Submit material prior to final application for payment. For items of Work 
delayed materially beyond Date of Substantial Completion, provide updated 
submittal within ten days after acceptance, listing date of acceptance as start of 
warranty period. 

 
 
 
PART 2 PRODUCTS 

 
 

Not Used 
 
 
 
PART 3 EXECUTION 

 
 

Not Used 
 
 
 
END OF SECTION 
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SECTION 0l7l0 Section 0l7l0 - Page 0l7l0-l CLEANING 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Execute cleaning, during progress of the Work and at completion of the 
Work. 

 

l.02 RELATED REQUIREMENTS  

 A. Conditions of the Contract 
 B. Each Specification Section: Cleaning for specific 
 Products of work.  

C. Section 0l0l0 - Summary of Project. 
 
 
l.3 DISPOSAL REQUIREMENTS 

A. Conduct cleaning and disposal operations to comply with codes, ordinances, 
regulations and antipollution laws. 

 
PART 2 PRODUCTS 

 
 
2.1 l MATERIALS 

A. Use only those cleaning materials which will not create hazards to health or 
property and which will not damage surfaces. Submit MSDA sheets in 
advance. 

B. Use only those cleaning materials and methods recommended by manufacturer 
of the surface material to be cleaned. 

C. Use cleaning materials only on surfaces recommended by cleaning material 
manufacturer. 
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PART 3 EXECUTION 
 
 
3.1 l DURING CONSTRUCTION 

A. Execute cleaning to keep the Work site and adjacent properties free from 
accumulations of waste materials, rubbish and debris, resulting from 
construction operations. 

B. Use on-site containers for the collection of waste materials, debris and 
rubbish. 

C. Remove waste materials, debris and rubbish from the site and dispose of in 
legal disposal units at the site. 

 
3.2 DUST CONTROL 

A. Clean interior surfaces and restore all disturbed areas daily. 
 
3.3 FINAL CLEANING 

A. Contractor: Clean all interior areas. 
 
 
 
END OF SECTION 
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SECTION 0l720 Section 0l720 - Page 0l720-l PROJECT 

RECORD DOCUMENTS 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Each Contractor shall maintain at the site for the Owner one record copy 
of: 
l. Drawings 
2. Specifications 
3. Addenda 
4. Change Orders and other Modifications to the Contract 
5. Approved Shop Drawings, Product Data and Samples 

B. At the completion of the work, the Contractor shall deliver to the Engineer the 
complete set of documents, including changes made to that date on which he 
shall have recorded as required by the General Conditions, changes or 
discrepancies between the Drawings and the actual locations or dimensions of 
member, materials or equipment in the buildings whether architectural, 
mechanical or electrical. 

 
l.2 RELATED REQUIREMENTS 

A. Section 0l300 - Submittals 
B. Section 0l730 - Operating & Maintenance Data 
C. Section 0l740 - Warranties 

 
 
l.3 MAINTENANCE OF DOCUMENTS AND SAMPLES 

A. Store documents and samples in locked cabinet and secure storage space 
apart from documents used for construction. 

B. File documents and samples in accordance with current CSI Division format. 
C. Maintain documents in a clean, dry, legible condition and in good order. Do 

not use record documents for construction purposes. 
D. Make documents and samples available at all times for inspection by Owner. 
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l.4 RECORDING 

A. Label each document "Project Record" in neat large printed letters. 
B. Record information concurrently with construction progress. 

l. Do not conceal any work until required information is 
recorded. 

C. Drawings, legibly mark drawing in red or various colors to record 
actual construction: 
l. Location of exterior and internal communication construction, 

referenced to visible and accessible features of the structure. 
2. Changes made by Field Order or by Change Order. 
3. Details not on original Contract Drawings. 

D. Specifications and Agenda: Legibly mark each Section to record: 
l. Manufacturer, trade name, catalog number, and Supplier of each 

Product and item of equipment actually installed. 
2. Changes made by Field Order or by Change Order. 

 
l.5 SUBMITTALS 

A. At Contract close-out, deliver Record Documents to the Owner. 
B. Accompany submittals with transmittal letter in duplicate, containing: 

l. Date 
2. Project title and number 
3. Contractor's name and address 
4. Title and number of each Record Document 
5. Signature of Contractor of his authorized representative. 

 
PART 2 PRODUCTS 

Not Used 
PART 3 EXECUTION 

Not Used 
 
 
END OF SECTION 
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SECTION 0l730 Section 0l730 - Page 0l730-l 

OPERATING AND MAINTENANCE DATA 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Compile product data and related information appropriate for Owner's 
maintenance and operation of products furnished under Contract. 
l. Prepare operating and maintenance data as 

specified in this Section and as referenced in other pertinent sections of the 
Specifications. 

B. Instruct Owner's personnel in maintenance of products and in operation of 
equipment and systems. 

 
l.2 RELATED REQUIREMENTS 

A. Section 0l0l0 - Summary of Project 
B. Section 0l300 - Submittals 
C. Section 0l700 - Contract Closeout 
D. Section 0l720 - Project Record Documents 
E. Section 0l740 - Warranties 

 
 
l.3 FORM OF SUBMITTALS 

A. Prepare three (3) copies in the form of an instructional manual for use by 
Owner's personnel. 

B. Format: 
l. Size: 8-l/2" x ll" 
2. Text: Manufacturer's printed data, or neatly typewritten. 
3. Drawings: 

a. Provide reinforced punched binder tab, bind in with text. 
b. Fold large Drawings to size of text pages. 

4. Provide fly-leaf for each separate product, or each piece of 
equipment. 
a. Provide type description of product, and major component parts of 

equipment. 
b. Provide indexed tabs. 
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5. Cover: Identify each volume with type or printed title 
"OPERATING AND MAINTENANCE INSTRUCTIONS". 
List: 
a. Project # and Project Title 
b. Identity of separate structure as applicable. 
c. Identity of general subject matter covered in the manual. 

C. Binders: 
l. Commercial quality three-ring binders with durable and 

cleanable plastic covers. 
2. Minimum ring size: One inch. 
3. If multiple binders are necessary to encompass scope of Project, 

correlate the data into related consistent groupings. 
D. Copy contents of each complete manual on disk or flashdrive and submit 

with written documentation. 
 
l.4 CONTENT OF MANUAL 

A. Neatly typewritten table of contents for each volume, arrange in systematic 
order. 
l. Contractor, name or responsible principle, address and 

telephone number. 
2. A list of each product required to be included, indexed to content of 

the volume. 
3. List, with each product, name, address and telephone number 

of: 
a. Subcontractor or installer. 
b. Maintenance Contractor, as appropriate. 
c. Identify area of responsibility of each. 
d. Local source of supply for parts and replacement. 

4. Identify each product by name and other identifying symbols as 
set forth in Contract Documents. 

B. Product Data: 
l. Include only those sheets which are pertinent to the specific product. 



CCAC South Campus – Room D201

OPERATING AND MAINTENANCE DATA
  _
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2. Annotate each sheet to: 
a. Clearly identify specific product or part installed. 
b. Clearly identify data applicable to installation. 
c. Delete references to inapplicable information. 

C. Drawings: 
l. Supplement product data with Drawings as necessary to 

clearly illustrate: 
a. Relations of component parts of equipment and systems. 

2. Coordinate Drawings with information in Project Record Documents 
to assure correct illustration of completed installation. 

3. Do not use Project Record Documents as maintenance 
Drawings. 

D. Written text, as required to supplement product data for the particular 
installation: 
l. Organize in consistent format under separate headings for 

different procedures. 
2. Provide logical sequence of instructions for each procedure. 

E. Copy of each warranty, bond and service contract issued. 
l. Provide information sheet for Owner's personnel, give: 

a. Proper procedures in event of failure. 
b. Instances which might affect validity of warranties. 

 
l.5 MANUAL FOR MATERIALS AND FINISHES 

A. Submit three (3) copies of complete manual in final form. 
B. Content: For architectural products, applied materials and 

finishes: 
l. Manufacturer's data, giving full information on 

products. 
a. Catalog number, size, composition. 
b. Color and texture designations. 
c. Information required for reordering special manufactured 

products. 
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2. Instructions for care and maintenance. 
a. Manufacturer's recommendation for types of cleaning agents 

and methods. 
b. Cautions against cleaning agents and methods which are 

detrimental to product. 
c. Recommended schedule for cleaning and maintenance. 

C. Additional requirements for maintenance data: Respective sections 
of Specifications. 

 
l.6 MANUAL FOR EQUIPMENT AND SYSTEMS 

A. Submit three (3) copies of complete manual in final form. 
B. Content: 

l. Description of system and components parts. 
a. Function, normal operating characteristics, and limiting 

conditions. 
b. Complete nomenclature and commercial number of replaceable 

parts. 
2. Maintenance procedures: 

a. Routine operations 
b. Guide to "trouble-shooting" 
c. Adjustment and checking 

3. Manufacturer's printed operating and maintenance instructions. 
4. List of original manufacturer's spare parts, manufacturer's current 

prices and recommended quantities to be maintained in storage. 
C. Prepare and include additional data when the need for such data becomes 

apparent during instruction of Owner's personnel. 
D. Additional requirements for operating and maintenance data: 

Respective sections of Specifications. 
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l.7 INSTRUCTIONS OF OWNER'S PERSONNEL 

A. Prior to final inspection or acceptance, fully instruct Owner's designated 
operating and maintenance personnel in operation, adjustment and 
maintenance or products, equipment and systems. 

B. Operating and maintenance manual shall not constitute the basis of instruction. 
l. Review contents of manual with personnel in full detail to explain all 

aspects of operations and maintenance. 
2. A minimum of four (4) hours training session is required. 

 
 
 
PART 2 PRODUCTS 

 
 

Not Used 
 
 
 
PART 3 EXECUTION 

 
 

Not Used 
 
 
 
END OF SECTION 
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SECTION 0l740 Section 0l740 - Page 0l740-l 

WARRANTIES 

 
PART l GENERAL 

 
 
l. 0l REQUIREMENTS INCLUDED 

A. Compile warranties. 
B. Review submittals and verify compliance with Contract Documents. 

 
l.2 RELATED REQUIREMENTS 

A. Project Contract Articles 
B. Conditions of the Contract 
C. Section 0l700 - Contract Closeout 
D. Section 0l730 - Operating & Maintenance Data 

 
 
l.3 SUBMITTAL REQUIREMENTS 

A. The Prime Contractor shall assemble all warranties, service and maintenance 
contracts, executed by each manufacturers, suppliers and subcontractors. 

B. Number of original signed copies required: Three (3) 
each. 

C. Table of Contents: Neatly typed, in orderly sequence. 
Provide complete information for each item: 
l. Product or work item 
2. Firm, with name of principle, address and telephone number 
3. Scope 
4. Date of beginning of warranty, service and maintenance 

contract and expiration date 
5. Duration of warranty or service maintenance contract shall not be 

less than one year from data of Owner's acceptance. 
6. Provide information for Owner's personnel: 

a. Proper procedure in case of failure 
b. Instances which might affect the validity of warranty or bond. 

7. Contractor, name of responsible principle, address and 
telephone number. 



 

 

WARRANTIES 
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l.4 FORM OF SUBMITTALS 

A. Prepare in duplicate packets. 
B. Format: 

l. Size 8-l/2" x ll", punch sheets for standard three-ring 
binder. 
a. Fold larger sheets to fit into binders. 

2. Cover: Identify each packet with types or printed 
title "Warranties". List: 
a. Title of Project 
b. Name of Contractor 

C. Binders: Commercial quality, three-ring, with durable and 
cleanable plastic covers. 

 
l.5 TIME OF SUBMITTALS 

A. For equipment or component parts of equipment put in to service 
during progress of construction: 
l. Submit documents within l0 days after inspection and 

acceptance. 
B. Otherwise make submittals within l0 days after Date of Substantial 

Completion, prior to final request for payment. 
C. For items of work, where acceptance is delayed materially beyond 

Data of Substantial Completion, provide updated submittals within 
l0 days after acceptance, listing date of acceptance as start of 
warranty period. 

 
 
 
PART 2 PRODUCTS 

 
 

Not Used 
 
 
 
PART 3 EXECUTION 

 
 

Not Used 
 
 
 
END OF SECTION 
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