
 City of Richmond 
Finance & Corporate Services Division 

Request for Proposal

   
 

Contract 2878P 

No. 3 Road Restoration – Preliminary and Detailed Design 

The City of Richmond proposes to engage the services of a Consultant incorporating civil 
engineering, traffic and transportation engineering, urban design, landscape architecture and 
related design services to provide the preliminary and detailed design on the restoration of No. 3 
Road resulting from the construction of the Canada Line rapid transit system and according to the 
Richmond City Council approved streetscape concept design. 

The objective of this request for proposal is to provide the City with an innovative and efficient 
consultant who is effective in working in a team-based environment.  The subsequent proponent 
submissions will form the basis for evaluation, interview and selection. 

1. Submission Details 

Four (4) copies of proposals marked No. 3 Road Restoration – Preliminary and Detailed 
Design Contract 2878P addressed to the Purchasing Section, will be received at the Information 
Counter, Main Floor, Richmond City Hall, 6911 No. 3 Road, Richmond BC V6Y 2C1, until 2:00 
p.m. local time, Wednesday, July 12, 2006. Submissions received after this time will be returned 
to the sender. 

A pre-bid meeting will be held to discuss the project on Wednesday, July 5, 2006 at 2:00 p.m. 
local time in Richmond City Hall, Meeting Room M.2.004.  Attendance by Bidders is 
Mandatory and attendance will be taken.  Consultants are also encouraged to conduct their own 
tour of No. 3 Road prior to this briefing session.   

The City reserves the right to cancel this Request for Proposal for any reason without any liability 
to any proponent or to waive irregularities at their own discretion. 

Proposals may be withdrawn by written notice only provided such notice is received at the office 
of the City’s Purchasing Section prior to the date/time set as the closing time for receiving 
proposals. 

Proposals shall be open for acceptance for 90 days following the submission closing date. 

All proposals will remain confidential, subject to the Freedom of Information and Privacy Act. 

Any interpretation of, additions to, deletions from, or any other corrections to the Proposal 
document, will be issued as written addenda by the City of Richmond.  It is the sole responsibility 
of the potential Bidders to check with the City of Richmond’s Website, and/or BC Bid to ensure 
that all available information has been received prior to submitting a bid. 
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2. Enquiries 

Clarification of terms of reference and conditions of the proposal process shall be directed to: 
 

• Kerry Young, Buyer, Purchasing Section, 
  Richmond City Hall, 7th Floor 
  6911 No. 3 Road, Richmond, BC  
  V6Y 2C1 

Tel:  604-276-4097 
Fax:  604-276-4162 
E-mail: kyoung2@richmond.ca 

 
Technical clarifications shall be directed to: 
 

• Brian Guzzi, Urban Design Coordinator,  Major Projects Team, 
Richmond City Hall, 8th Floor 
6911 No. 3 Road, Richmond, BC 
V6Y 2C1 
Tel:  604.276.4393 
Fax: 604.276.4277 
E-mail: bguzzi@richmond.ca 
 
or 
 

• Joyce Chang, Project Manager,  Major Projects Team, 
Richmond City Hall, 8th Floor 
6911 No. 3 Road, Richmond, BC 
V6Y 2C1 
Tel: 604.247.4681 
Fax: 604.276.4277 
E-mail: jchang@richmond.ca 

 
The City, its agents and employees shall not be responsible for any information given by way of 
verbal communication. 

 

3. Project Background 

.1 Canada Line Project General Description – Overview 

Canada Line Rapid Transit Inc. (CLCO) has a contract with InTransitBC (referred to as the 
Concessionaire) to design, build, partially finance, operate, and maintain the Canada Line rapid 
transit system.  The Canada Line is 18.1 km in length with 16 stations.  The Canada Line will 
extend underground from the Waterfront Station in the north, under Granville Street, Davie Street, 
False Creek and Cambie Street to 63rd Avenue in south Vancouver, then transition to an elevated 
system at the Marine Drive Station continuing over the North Arm of the Fraser River to 
Richmond on Lulu Island and the Bridgeport Station, which is the junction between the Richmond 
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and Airport Segments of the Line.  Both the Airport and Richmond Segments will have three (3) 
stations beyond the Bridgeport junction station.  The Richmond Segment of the Canada Line 
generally extends from the Operations and Maintenance Centre under the Highway 99 viaduct 
near River Road in the north to the terminus station south of Saba Road.  All the Richmond 
Segment transit stations are elevated.  There are three (3) transit stations along No. 3 Road plus a 
future station proposed in the vicinity of Capstan Way along No. 3 Road.  Significant background 
information regarding the Project is available to Consultants on the following three (3) websites, 
specifically: 

• TransLink website: http://www.translink.bc.ca 
• Project website: http://www.canadaline.ca 
• City of Richmond website: http://www.richmond.ca 

 

.2 Canada Line Project General Description – Richmond Segment 

The Canada Line will be an elevated rapid transit system generally along the east side of No. 3 
Road.  From River Road to Sea Island Way, the Canada Line will be located on the west side of 
No. 3 Road but will transition to the east side of No. 3 Road south of Sea Island Way.  The 
Canada Line will extend south on No. 3 Road from Sea Island Way to Saba Road on the east side 
of the relocated No. 3 Road carriageway generally within the existing road right-of-way (ROW).  
The south terminus station is currently proposed south of Saba Road on the east side of No. 3 
Road.  There are currently 4 elevated transit stations proposed on Lulu Island in Richmond 
generally along No. 3 Road including: 

.1 Bridgeport Station (i.e. junction) near River Road and Great Canadian Way;  

.2 Aberdeen Station at the southeast corner of Cambie Road and No. 3 Road; 

.3 Lansdowne Station at the northeast corner of Lansdowne Road and No. 3 Road;  

.4 Richmond – Brighouse Station (i.e. terminus) south of Saba Road at No. 3 Road. 
Note:  Capstan Station is a future station located north of Capstan Way.   

 

.3 Canada Project – Implications for Richmond 

The guideway alignment of the Canada Line will generally follow the east side of No. 3 Road, 
Richmond’s main commercial street from River Road in the north to the terminus station in the 
vicinity of Saba Road.  This has resulted in a need for the City of Richmond to develop a revised 
vision for the No. 3 Road Corridor.  Richmond City Council has adopted a new vision for No. 3 
Road and the No. 3 Road Corridor Streetscape Study established the conceptual design for the 
Richmond’s main street.  The concept design for No. 3 Road includes a short and long term 
version for the reconstruction of No. 3 Road including other related concept level design 
information.  The preliminary and detailed design for No. 3 Road, which is the subject of this 
proposal call, will expand on the streetscape concept design with design development of the 
preferred concept to provide contract tender documents for the reconstruction of No. 3 Road. 
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It is anticipated that the majority of No. 3 Road, within the limits of work, will be relocated or 
shifted as part of this project.  The construction process for the Canada Line on No. 3 Road will 
proceed according to the following general stages: 

.1 Relocation of utilities on No. 3 Road to permit construction of the guideway columns – from 
spring to summer 2006, 

.2 Relocation of the two (2) north bound general purpose traffic lanes into the existing 98 B-Line 
bus lanes – fall 2006, 

.3 Construction of the Canada Line columns and elevated guideway – from fall 2006 to the fall of 
2007, 

.4 Concurrent construction of the elevated stations, – from spring 2007 to spring 2008,  

.5 Final construction of the roadway, medians and boulevards will proceed when the Canada Line 
columns, guideway and stations are complete – from early 2008 to the fall of 2009. 

 
.4 No. 3 Road Restoration Preliminary and Detailed Design – Proposal Call 

This is an open proposal call.  It is suggested that the composition of the teams should encompass 
urban design, landscape architecture and engineering disciplines. 

 
.5 No. 3 Road Restoration Preliminary and Detailed Design – Purpose and Intent 

.1 The purpose of the No. 3 Road Restoration Preliminary and Detailed Design is to refine the 
Council-approved No. 3 Road Streetscape Concept Design (Attachment 1).  The Preliminary and 
Detailed Design assignment is intended to provide complete contract documents for the 
reconstruction of No. 3 Road including working drawings, details, specifications and tender 
documents.    

.2 The design development for Richmond’s main street will focus on the public realm within the 
existing road right-of-way (ROW) however, consideration of the long term concept design will 
be required to arrive at the short term design that ensures construction and cost efficiencies 
wherever possible.   

.3 In addition, this design assignment will also address fronting properties to the extent necessary 
to ensure that the streetscape design integrates with existing conditions along the corridor and 
accommodates all existing driveway access points to adjacent properties along No. 3 Road that 
will be retained. 

 
.6 No. 3 Road Restoration Preliminary and Detailed Design – Limits of Work 

.1 The boundaries for this design assignment are generally defined as the No. 3 Road public right-
of way (ROW) between Granville Avenue in the south and Bridgeport Road in the north 
including the intersections with and transitions to all intervening cross streets.  
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4. Scope of Work 

The Consultant will be responsible to provide complete urban design, landscape design, 
engineering design and all related services necessary and required to complete the No. 3 Road 
Restoration Preliminary and Detailed Design including but not limited to the following: 

.1 Phase 1 - No. 3 Road Restoration - Preliminary Design  

The Consultant scope of work will include but not be limited to the following. 
.1 Project Start-up Meeting 
.2 Review of Streetscape Concept Design from City of Richmond  
.3 Review of Base Survey Drawings and Information from the Canada Line Project. 
.4 Compile base mapping from various sources (i.e. Richmond and/or Canada Line Project) 
.5 Review geotechnical information from the Canada Line Project  
.6 Review City of Richmond Supplementary Specifications and Detail Drawing Standards, 

February 2000 and Master Municipal Construction Document standards in context of 
recommendations 

.7 Inspect and become familiar with site conditions and constraints 

.8 Coordination of Sub-Consultants 

.9 Close client contact and regular, formal project updates 

.10 Review and analysis of the No. 3 Road Corridor Vision and Concept Design 

.11 Utility constraints analysis for the roadway design and redesign of any utility relocations 
required 

.12 Refine the No. 3 Road concept design 

.13 Design pedestrian lighting located on the boulevards (adaptive reuse of existing decorative 
lights plus supplemental new lights) 

.14 Preliminary design of station plazas, major and minor intersection plazas and mid-block plazas 
on the east boulevard 

.15 Preliminary design of the west boulevard and centre medians 

.16 Preliminary design of all proposed streetscape furnishings and appointments 

.17 Required environmental or other approvals as necessary 

.18 Preliminary design quantity take-off and Class ‘B’ cost estimate (±15%) 

.19 Optional phasing strategies complete with plans and costs to ensure the affordability 

.20 Prepare digital detailed drawings which comply with the Richmond Drafting Standards, 
January 2000 showing civil works 

.21 Minimum of two sets of reviews, comments, and revisions of the design drawings 

.22 Preparation of digital presentation materials and graphic display panels as required to 
summarize the preliminary design 

.23 Assistance as required for various stages in the Richmond review process (i.e. Senior Staff, 
Committee, Council) 

.24 Support as required by Richmond staff to conduct a Public Open House including provision of 
Graphic Display Panels 
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.2 Phase 2 - No. 3 Road Restoration - Detailed Design  

The Consultant scope of work will include but not be limited to the following. 
.1 Coordination of Sub-Consultants 
.2 Close client contact and regular, formal project updates 
.3 Roadway Alignment and Layout Plans 
.4 Utility Relocation Drawings (water, storm, sanitary, electrical, hydro, tel., etc.) as required 
.5 Coordination, permits, and approvals as required from utility companies, provincial agencies 

and any other organizations having jurisdiction will be the responsibility of the Consultant 
.6 Design water, sanitary, drainage, boulevard lighting, and coordinate initiation of private utility 

infrastructure designs and alignments to suit 
.7 Assuming that private utilities (BC Hydro, Telus, Bell, Shaw, Teresen, etc.) can not have 

finalized designs completed in time for initial phase of road construction, determine fixed 
alignments outside of the initial two-lane paved road where possible and identify any required 
pre-ducting to ensure future phases of road construction are efficient 

.8 Roadway Paving and Grading Plans 

.9 Boulevard Lighting Plans 

.10 Landscape Layout Drawings 

.11 Landscape Paving and Grading Drawings 

.12 Landscape Planting Drawings 

.13 Landscape Irrigation Drawings 

.14 Engineering & Landscape Details 

.25 Detailed design quantity take-off and cost estimating at 50% of Detailed Design stage 

.26 Recommended phasing strategy complete with plans and costs to ensure affordability 

.27 Traffic Management Strategy and Plan 

.15 Provide Complete Technical Specifications 

.16 Tender Documentation  
• General Conditions, in consultation with the City of Richmond’s Purchasing Department. 
• Supplementary General Conditions, in consultation with the City of Richmond’s 

Purchasing Department. 
• Tender Form, in consultation with the City of Richmond’s Purchasing Department.etc. 

.17 Complete detailed design (100% of total streetscape design) for No. 3 Road including all 
related streetscape elements 

.18 Allow for sufficient meetings and discussions with the Team; 

.19 Prepare digital detailed drawings which complies with the City of Richmond Drafting 
Standards, January 2000 

.20 Minimum of two sets of reviews, comments, and revisions of the design drawings 

.21 Provide a detailed Class ‘A’ cost estimate 

.22 Deliverables are to be in the form of final digital detailed design drawings with hard copies 
printed on vellum signed and sealed, and Class “A ” cost estimate ready for tendering by July 
2007 
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.23 Preparation of digital presentation materials and graphic display panels as required to 
summarize the detailed design 

.24 Assistance as required for various stages in the Richmond review process for Senior Staff, 
Committee, Council 

.3 Additional Consultant Responsibilities 

The Consultant will be responsible to provide the following services: 

.1 Timely input to CLCO/InTransitBC’s No. 3 Road roadway design process; 

.2 Assistance in responding to public or stakeholder inquiries at the direction of Richmond staff, 

.3 Participation in review meetings with Richmond senior staff if requested and presentations to 
Richmond City Council as directed by Richmond staff; 

.4 Coordination and liaison with external agencies as required such as, power and 
telecommunications agencies (e.g. BC Hydro, Terasen, Telus, Shaw Cable, etc.) and/or others 
as directed by Richmond staff; 

.5 Preparations for and attendance at public meeting(s) that may be required or deemed necessary 
by the City of Richmond at the conclusion of the Restoration Preliminary Design Phase and/or 
the Detailed Design Phase including input and advise to manage the public involvement 
process, the preparation of all graphic materials, digital presentation images and files, large 
format graphic display panels, questionnaires and all other information and materials to 
conduct a public open house format meeting, questionnaire, summary report and tabulation of 
questionnaire results; and  

.6 Participation in other aspects of the project as deemed necessary or directed by Richmond 
staff. 

.4 City Provided Items  

.1 As constructed information in hardcopy format; 

.2 Digital base plans showing survey information from the Canada Line Project and as constructed 
information; 

.3 Digital base plans Streetscape Concept Design by the City of Richmond 

.4 Richmond staff will arrange for advertising of the Public Open Houses. 
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.5 No. 3 Road Restoration Preliminary & Detailed Design – Schedule 

Proponents should include a project schedule that identifies the major components of the work 
plan and that adheres to the approximates dates as outlined below. 
 

No. 3 Road Restoration Preliminary & Detailed Design – Outline Scope of Work & Schedule 

Phase Description Completion Dates 
1 No. 3 Road - Preliminary Design 

.1 Base Drawings - from City of Richmond/CLCO 
• Limited field survey pick-up assumed 

.2 Roadway Alignment - Preliminary Design 
• Curb alignment refinements and design development as required 

.3 Municipal Utility Relocation - Preliminary Design 
• Water, Storm, Sanitary, Electrical, etc. 

.4 External Agency Utility Relocation Preliminary Design 
• Hydro, Gas, Telephone, Cable, etc. 

.5 Street and Boulevard Lighting - Preliminary Design 

.6 Median, West & East Boulevard Treatment & Plaza - Preliminary Design 
• Gateway North Character Zone 
• Gateway South Character Zone 
• International District Character Zone 
• Downtown North Character Zone 
• Downtown South Character Zone 

.7 Preliminary Design Supplementary Information  
• Quantity Take-offs and Costing for Preliminary Design 
• Alternative Phasing Strategies complete with Plans and Costing  
• Preliminary Constructability Analysis (staging, traffic, business impacts) 

.8 Assistance with various City of Richmond reviews 
• Senior staff, Council Committee(s), Council, others as directed, etc.  
• Public Open House Meeting 

 
August, 2006 

 
September, 2006 

 
October, 2006 

 
October, 2006 

 
October, 2006 
October, 2006 

 
 
 

 
 

November, 2006 
 
 

 
December, 2007 

2 No. 3 Road - Detailed Design 
.1 Roadway Alignment & Layout Drawings 
.2 Roadway Paving & Grading Drawings 
.3 Roadway & Boulevard Lighting Plans 
.4 Landscape Layout Drawings 
.5 Landscape Paving and Grading Drawings 
.6 Landscape Planting Drawings 
.7 Landscape Irrigation Drawings 
.8 Engineering & Landscape Details 
.9 Quantity Take-offs and Costing for Detailed Design 
.10 Recommended Phasing Strategy complete with Plans and Costing 
.11 Traffic Management Strategy and Plan (Block Plans by contractor) 
.12 Specifications & Tender Documents  

• General and Supplementary Conditions, Tender Form, etc. 
.13 Assistance with various City of Richmond reviews 

• Senior staff, Council Committee(s), Council, others as directed, etc. 
• Detailed Constructability Analysis (staging, traffic, business impacts) 
• Public Open House Meeting 

 
January, 2007 

February, 2007 
February, 2007 

March, 2007 
April, 2007 
April, 2007 
April, 2007 
May, 2007 

June, 2007 
June, 2007 
June, 2007 
July, 2007 

 
July, 2007 
July, 2007 

3 Tendering, Award of Contract and Field Services (by others)  Fall, 2007 
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Phase 1 – Preliminary Design of the project is to be completed by the end of December 2006, with 
work commencing as soon as possible in August 2006.  Phase 2 – Detailed Design of the project is 
to be completed by the end of July 2007, with work commencing as soon as possible in January 
2007.  A project schedule is to be submitted with the proposal. 

Overall Project Schedule   

The design and construction process for No. 3 Road is proceeding according to the following 
phases and timeline. 

.1 No. 3 Road Streetscape Vision - Council adopted Vision completed April 2005 

.2 No. 3 Road Streetscape Study - Council adopted Concept Design to be complete July 2006 

.3 No. 3 Road Restoration Preliminary Design - To be complete December 2006 

.4 No. 3 Road Restoration Detailed Design - To be complete July 2007 

.5 No. 3 Road Restoration Tender & Award - To be complete by December 2007 

.6 No. 3 Road Restoration Construction - To extend from January 2008 to September 2009 
 

5. Proposal Submissions 

All Proponent Teams are required to provide the following information with their submissions, 
and in the order that follows: 

.1 Cover Letter 

.2 Identification of the Proponent Team including all Sub-Consultants and Key Persons 

.3 Consultant’s Understanding of the City Vision, Project Objectives and Expected Outcomes  

.4 Work Plan 

The Consultant shall present a detailed methodology to the undertaking of the project.  The 
methodology shall be comprehensive, conveying to the City that the consultant has reviewed the 
Terms of Reference in detail and has a thorough understanding of the project scope and 
complexity.  Provide a comprehensive and detailed task list task including Consultant 
responsibilities and deliverables with respect to each task.  Include a list of key milestones, project 
meetings, interim reports and progress reports required for this project. 

The Consultant shall allow for an adequate number of meetings with the City for all stages of the 
project.   

A list of staff comprising the project team, their relevant experience, level of effort, schedule of 
fees, and qualifications to this project shall be outlined in detail.  The schedule shall list the level 
of effort in man-hours allowed for each task.  The schedule of fees shall form the basis for 
adjustments to the value of the contract in the event the scope of work varies from that proposed.  
The City must approve any changes to the project team once the project has commenced. 

Any refinements to the Terms of Reference proposed by the consultant must be clearly outlined 
separately from the Terms included herein. 
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.5 Schedule 

A detailed schedule shall be included in the proposal.  The schedule shall include a realistic time 
frame for all major tasks and identify milestone dates.  Preliminary designs and related cost 
estimates must be submitted with one month of award.  Final design must be completed to allow 
for tendering and construction of the rerouted road for opening by August 31 or earlier if possible.  
Predicted tendering and construction phases must be included in the schedules submitted in the 
proposal. Should the Consultant be able to expedite the schedule, specific notes on how this would 
be accomplished while working within the City’s team-based approach shall be taken into 
consideration.  Show what coordination and meetings the City will be required to provide. 

.6 Consultant Fees 

The fee summary shall be tabulated in spreadsheet format, presenting each task complete with the 
level of effort from each team member.  The fee summary shall be all inclusive, listing all 
disbursements and sub-consultant costs. 

Consulting Teams are requested to provide Fixed Fees including the following: 
.1 Fixed Fees for the full services as described in the Scope of Work above.  Provide fixed fee 

schedules according to the general format in below: 
• Fixed Fee Schedule for Phase 1 Only - Preliminary Design by Major Tasks and Firms 
• Fixed Fee Schedule for Phase 2 Only - Detailed Design by Major Tasks and Firms 

.2 Clearly identify those services, if any that fall outside of your Fixed Fee Proposal. 

.3 Include a Schedule of hourly rates for all team members to be applied for additional services 
and changes to the scope of work through the duration of the project. 

.4 Include a Schedule of Disbursements anticipated and allowed for by each consulting firm, 
rates and/or any administrative overheads that would be applied. 

.5 The selected Consultant will be required to execute a Richmond Contract for consulting 
services. 

.6 The selected Consultant will not be entitled to any additional or extra fees or disbursements 
without the expressed written approval, properly authorized in advance by the City of 
Richmond. 

The Consultant shall monitor costs throughout the project.  The upset maximum price will not be 
increased unless the scope of work is amended to include additional consulting services.  Any 
increase in fees for additional consulting services must be confirmed in writing by the City. 

.7 Statement of compliance with the Scope of Work and Schedule or any proposed exceptions 

It is imperative that the Consultant adheres to the project schedule in order to provide input to 
CLCO and InTransitBC in time to maximize cost efficiencies regarding the reconstruction of No. 3 
Road and to construct the roadway improvements on time for the 2010 Winter Olympics.  A strong 
statement of commitment to perform the outlined scope of service by the approximate dates 
indicated will be important in the evaluation of proposals. 

.8 Corporate Profile for the Prime Consultant and All Sub-Consultants 

Proponents shall provide in their submissions a Corporate Profile of their firm outlining its' history, 
philosophy and target market, relevant experience, qualifications, roles and responsibilities, 
leadership, etc., in addition to their availability for this project. 

.9 A minimum of three (3) client references from projects of a similar size and scope. 
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.10 Suggested General Format for Fixed Fee Schedules* 

.1 Fixed Fee Schedule for Phase 1 Only - Preliminary Design by Major Tasks and Firms 

Preliminary Design (Phase 1 Only) – Fixed Fees and Expenses by Major Tasks and Firms 

Consultant Fixed Fees 
(for each individual)** 

No. 3 Road - Preliminary Design (Phase 1 Only) Task List 

Time Rate Fees 
.1 Project Start-Up  

• Start-Up Meeting 
   

.2 Review Streetscape Concept Design 
• Inspect and become familiar with site conditions and constraints 

   

.3 Prepare base plans according to City of Richmond standards 
• Provide any additional survey information 

   

.4 Roadway Alignment - Preliminary Design 
• Curb alignment refinements and design development as required 

   

.5 Roadway and Boulevard Lighting - Preliminary Design 
• Decorative Centre Median Roadway Lighting (double davit) 
• Decorative Boulevard Lighting (pedestrian scale - single post top) 

   

.6 Preliminary Landscape Design 
• Centre median, boulevard treatments 

   

.7 Centre Median, West & East Boulevard Treatment & Plaza Design 
• Gateway North Character Zone 
• Gateway South Character Zone 
• International District Character Zone 
• Downtown North Character Zone 
• Downtown South Character Zone 

   

.8 Municipal Utility Relocation - Preliminary Design 
• Water, Storm, Sanitary, Electrical, etc. 

   

.9 External Agency Utility Relocation  
• Coordination & Duct Banks Only if appropriate 
• Hydro, Gas, Telephone, Cable, etc. 

   

.10 Preliminary Design Supplementary Information  
• Quantity Take-offs and Costing for Preliminary Design 
• Alternative Phasing Strategies complete with Plans and Costing  
• Preliminary Constructability Analysis  

- phasing, traffic & business impacts 

   

.11 Class ‘C’ Cost Estimate    

.12 Assistance with various City of Richmond reviews 
• Senior staff, Council Committee(s), Council, others as directed,  
• Public Open House Meeting 

   

.13 Other Additional Major Tasks**    
Phase 1 - Sub-Total including all Consulting Fees    
Phase 1 - Allowance for Disbursements including all expenses    
Phase 1 - Total including all Consulting Fees and Expenses    

 
* A similar table is required from each proponent indicated the level of effort from all team members 
**  Expand this table if necessary, to include all team members. 
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.2 Fixed Fee Schedule for Phase 2 Only - Detailed Design by Major Tasks and Firms* 

Detailed Design (Phase 2 Only) – Fixed Fees and Expenses by Major Tasks and Firms 

Consultant Fixed Fees 
(for each individual)** 

No. 3 Road - Detailed Design (Phase 2 Only) Task List 

Time  Rate Fees 
.1 Start-Up Meetings    
.2 Roadway Alignment & Layout Drawings 

• Including tie-ins to all cross streets & fronting properties 
   

.3 Roadway Paving & Grading Drawings    

.4 Roadway & Boulevard Lighting Drawings 
• Decorative Centre Median Roadway Lighting (double davit) 
• Decorative Boulevard Lighting (pedestrian scale - single post top) 

   

.5 Engineering Details and Supplemental Detailed Design Information    

.6 Landscape Layout Drawings    

.7 Landscape Paving and Grading Drawings    

.8 Landscape Planting Drawings    

.9 Landscape Irrigation Drawings    

.10 Landscape Details and Supplemental Detailed Design Information    

.11 Median & Boulevard Landscape Treatment & Plaza Detailed Design 
• Gateway North Character Zone 
• Gateway South Character Zone 
• International District Character Zone 
• Downtown North Character Zone 
• Downtown South Character Zone 

   

.12 Municipal Utility Relocation Drawings - Detailed Design 
• Water, Storm, Sanitary, Electrical, etc. 

   

.13 External Agency Utility Relocation - Detailed Design 
• Coordination & Detailed Design of Duct Banks Only, if appropriate 
• Hydro, Gas, Telephone, Cable, etc. 

   

.14 Preliminary Design Supplementary Information  
• Detailed Constructability Analysis  

- phasing, traffic & business impacts 
• Recommended Phasing Strategy complete with Drawings  

   

.15 Quantity Take-off & Detailed Design Class ‘A’ Cost Estimate    

.16 Traffic Management Strategy and Plan (Block Plans by contractor)    

.17 Specifications & Tender Documents (complete tender packages) 
• General and Supplementary Conditions, Tender Form, etc. 

   

.18 Assistance with various City of Richmond reviews 
• Senior staff, Council Committee(s), Council, others as directed,  
• Public Open House Meeting 

   

.19 Other Additional Major Tasks**    

.20 Tendering, Award of Contract and Field Services (by others)     
Phase 2 - Sub-Total including all Consulting Fees    
Phase 2 - Allowance for Disbursements including all expenses    
Phase 2 - Total including all Consulting Fees and Expenses    

 
* A similar table is required from each proponent indicated the level of effort from all team members 
** Expand this table if necessary, to include all team members. 
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.11 Supplemental Submission Considerations 

.1 Streetscape Concept Design 
Statement of your understanding of Richmond’s streetscape concept design for the No. 3 Road 
Corridor and your appreciation of the broader civic role to be fulfilled by the Richmond’s main 
street will enhance your proposal.  Richmond is a unique cultural and ethnic mosaic in Canada 
and the City is interested in any comments on how the No. 3 Road Corridor can recognize and 
celebrate this unique characteristic. 

.2 Streetscape Beautification 
The City of Richmond has recently won ‘City’s in Bloom’ and ‘Nation’s in Bloom’ awards 
and places special importance on City beautification.  In this regard the City established a 
Beautification Committee and instituted numerous streetscape beautification programs 
addressing median and boulevard improvements.  In addition to accommodating traffic and 
transportation uses, Richmond is committed to appealing and pedestrian friendly street 
environments.  Any Team comments regarding streetscape beautification are welcome. 

.3 Corridor Streetscape Design 
Identification of relevant or related project experience related to other corridor streetscape 
design assignments including a complete description of these projects, your role and 
responsibilities plus selected samples of the products from these assignments.  Provide a brief 
description of the project; identify the consultant project manager; list the approximate value 
of the contract and a name a client reference with contact information. 

.4 Close Client Contact 
Richmond would appreciate a clear and strong statement from your Team that demonstrates 
your commitment to close client contact and an assurance that all the needs and requirements 
of the City of Richmond will be met or exceeded.  

.5 Familiarity with Relevant ‘Great Streets’ and ‘TOD’ Urban Design Principles and Guidelines 
The City of Richmond proposes to incorporate ‘Great Streets’, ‘Transit-Oriented 
Development’ urban design principles and guidelines into the design of No. 3 Road.  The 
Consultant should demonstrate familiarity with these and other relevant urban design 
principles and guidelines. 

6. Working Agreement 

The successful proponent will enter into a contract for services with the City based upon the 
information contained in this request for proposal and the successful proponents submission and 
any modifications thereto.  Proponents may include their standard terms of engagement. 

7. Project Management 

.1 The principal contact for Richmond will be Ms. Joyce Chang, Project Manager – Major 
Projects.  Various Richmond Divisions and Departments will provide specific input to the 
Consultant design work regarding their respective area of responsibility. 

.2 The Consultant will attend regular, formal weekly meetings with the Richmond staff or at 
Richmond’s discretion.  In addition, the Consultant will be required to attend various and 
periodic meetings to make presentations, to document meetings, facilitate discussion and 
represent the interests of Richmond as directed by Richmond staff.   
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8. Selection Process 

.1 General 
Proposals shall be evaluated to determine the best value offered to the City against conformance to 
the following criteria including the following: 

• Understanding of project objectives/outcomes and vision 
• Project Methodology 
• Team Composition – Experience and Qualifications of those staff to be assigned  
• Project Deliverables 
• Value for Money 
• References 

 
It is the intention of the City of Richmond to award the Contract to the Proponent that submits the 
most comprehensive Proposal, which is in the best overall interest of the City of Richmond.  The 
City of Richmond reserves the right to accept or reject all or part of any Proposal including but not 
limited to the right to request a change of a specific individual sub-consultant(s) or sub-consulting 
firm(s) and/or to substitute or add individual team members.  The contract will be awarded based 
on Phase 1 Preliminary Design.   The City of Richmond reserves the right not to award this 
contract.  Proposals shall be irrevocable until the City awards this Contract or cancels this Request 
for Proposals, whichever first occurs. 

.2 Timetable 
Request for Proposals Issued June 28, 2006 
Consultant Briefing Session July 05, 2006 
Cut-off for consultants to submit clarification questions July 06, 2006 
Response date for answers to consultant questions  July 10, 2006 
Consultants submit Scope of Service and Fee Proposals July 12, 2006 
Anticipated Award of Contract and Start of Project August, 2006 

.3 Mandatory Consultant Briefing Session  

The City of Richmond will conduct a Consultant Briefing Session on Monday, July 5, 2006 at 
2:00 p.m. local time in Richmond City Hall, Meeting Room M.2.004.  Any Consultants interested 
in submitting a Proposal are required to attend this meeting.  The session will commence with a 
brief overview of the project, followed by a question and answer session regarding the Request for 
Proposals (RFP).  Consultants are also encouraged to conduct their own tour of No. 3 Road prior 
to the Consultant Briefing Session.  The City of Richmond will email to the proponents a record of 
the questions and answers.  
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.4 Evaluation Criteria and Weighting 

Essential components of each proposal should include the following: 

.1 Consultant Team Composition, Individual Skills and Relevant Experience including the 
following: (25% Weighting in Evaluation) 
.1 Understanding of and commitment to a collaborative team approach 
.2 Team leadership for all disciplines and aspects of the project 
.3 Team organization and structure 
.4 Clear definition of roles and responsibilities 
.5 Relevant Streetscape Design Experience for firms and key individuals with client 

references 
.6 Relevant Transit-Oriented Development Experience for firms and key individuals 
.7 Other Related Project Experience for firms and key individuals 

.2 Comprehension of the proposed No. 3 Road Streetscape Concept Design and the urban design 
assignment: (15% Weighting in Evaluation) 

.1 Overall quality of the proposal 

.2 Recognition of Richmond’s vision, goals, objectives and requirements 

.3 Understanding of the No. 3 Road Restoration Preliminary and Detailed Design Request 
for Proposals 

.4 Responsiveness to the No. 3 Road Restoration Preliminary and Detailed Design Study 
requirements 

.5 Quality of comments, observations and insights regarding No. 3 Road 

.6 Quality of optional input regarding the following topics from Section: 15.2 – Suggested 
Proposal Content 

.3 Study methodology and urban design approach including consideration of the following: 
(25% Weighting in Evaluation) 

.1 Strength of urban design team and integration into the process (Team Organizational 
Chart) 

.2 Comprehensiveness of study methodology and urban design approach; 

.3 Logic, clarity and presentation of the study process 

.4 Strategy to deliver the project on-time and on-budget 

.5 Clear definition of roles and responsibilities including a listing of all sub-consultants for 
each aspect 

.6 Detailed task list and allocation of resources 

.7 No. 3 Road Restoration Preliminary and Detailed Design Process Diagram (Project 
Gantt Chart) 

.4 Timetable and Schedule Control: (10% Weighting in Evaluation) 
.1 Recognition of key milestones 
.2 Ability to deliver the project on time or earlier if possible; and 
.3 Past performance on relevant projects of similar scale 

.5 Budget Control: (25% Weighting in Evaluation) 
.1 Commitment to work within the approved budget envelope; 
.2 Fee Schedules; and  
.3 Schedule of Hourly Rates.
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9. Supplemental Information 

 
The following supplemental information is attached to the Request for Proposals.. 

 
1. No. 3 Road Short and Long Term Cross-Sections  

Richmond File Name - No 3 Road Cross Sections Option C 06-06-01 
Richmond Document Number – 1970584 
File Size: Approximately 68.8 KB 
 

2. No. 3 Road Streetscape 3-D Image Short Term 
Richmond File Name - No. 3 Road Streetscape Concept 3-D Image - Short Term 06-06-01 
Richmond Document Number – 1988687 
File Size: Approximately 623 KB 

 
3. No. 3 Road Streetscape 3-D Image Long Term 

Richmond File Name - No. 3 Road Streetscape Concept 3-D Image - Long Term 06-06-01 
Richmond Document Number – 1988683 
File Size: Approximately 543 KB 
 

4. No. 3 Road – Short Term Streetscape Concept Plan 06-06-21 
Richmond File Name - No. 3 Road – Short Term Concept Plan - Option C - 06-06-21 
Richmond Document Number – 1970740 
File Size: Approximately 4.68 MB 

 
 

If you encounter difficulty in receiving the above documents please contact Kerry Young in the 
Purchasing Department at the City of Richmond.  See contact information below. 

 
Kerry Young, Buyer, Purchasing Section, 
  Richmond City Hall, 7th Floor 
  6911 No. 3 Road, Richmond, BC  
  V6Y 2C1 

Tel:  604-276-4097 
Fax:  604-276-4162 
E-mail:  kyoung2@richmond.ca 

 



 

 

 City of Richmond Agreement
   

 
This Agreement dated the  day of June, 2006, at the City of Richmond, in the Province of 
British Columbia 
 
Between: 
 

City of Richmond 
6911 No. 3 Road 
Richmond, BC 
V6Y 2C1 
 
(the "City") 

 
And: 
 

 
(the "Consultant") 

 
 
Whereas: 

A. The City is  (the “Event or Project”); 

B. The City requires a  the Event or Project: 

C. The City issued a Request for Quotation  for the supply and delivery of ;  

D. The Consultant is willing and prepared to deliver ;  

NOW THEREFORE in consideration of the mutual covenants and agreements set out below, the 
parties covenant and agree as follows: 

1. Responsibilities and Duties 

1.1. The Consultant shall be responsible for the following as per Request for 
Quotation /Proposal  and the Consultant’s submission dated . 

a)  
b)  
c)  
d)  
e)  
f)  
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g)  
h)  

1.2. The Consultant agrees to conduct himself professionally and with integrity so as 
not to embarrass or discredit the City throughout the performance of the duties 
and responsibilities set out in this agreement. 

2. Compensation 

2.1. In exchange for carrying out the duties and responsibilities set out in this 
agreement, the City agrees to pay to the Consultant, the amount of $  plus GST 
per  for the duration of the term of this agreement, but total amount of payments 
not to exceed $  plus GST. 

2.2. Once per month, commencing no sooner than , the Consultant shall submit to 
the City a written statement of account and setting out a detailed summary of 
hours worked, meetings attended and the status of  (the “Statement of 
Account”). 

2.3. The Statement of Account must show the amount of GST charged and include the 
Consultant’s GST registration number and City Purchase Order number. 

2.4. The City agrees to make payments to the Consultant within ten (10) working days 
of receipt of the Consultant’s Statement of Account. 

2.5. The Consultant shall, on a monthly basis, submit to the City a list of expenses 
incurred in carrying out the duties and responsibilities set out in this agreement 
and, upon approval of such expenses by the City, the City will reimburse the 
Consultant for such expenses. 

3. Performance Standards 

3.1. The Consultant is responsible for meeting the following  targets: 

The Consultant agrees to comply with following project deadlines: 

The Consultant shall prepare a report to the City on a monthly basis 
indicating  what targets have been met over the preceding month and the status 
of efforts in relation to the targets set out. 

4. Benefits 

4.1. The Consultant hereby waives all rights, claims, and entitlements whatsoever 
afforded to employees of the City pursuant to the Group Life Insurance Plan, 
Long Term Disability Plan and the Dental Plan and any other such benefits.  The 
Consultant agrees to pay, as required by Federal or Provincial Statutes any 
payments for Income Tax, Workers Compensation, Unemployment Insurance, 
Canada Pension Plan, Superannuation and other such payments. 

5. Independent Contractor 

5.1. The Consultant is an independent contractor and no agency, joint venture, 
association, partnership, employer-employee relationship is created between the 
City and the Consultant. 
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6. Assignment And Subcontracting 

6.1. The Consultant will not, without the prior written consent of the City, assign, 
either directly or indirectly, any right or obligation of the Consultant under this 
agreement. 

6.2. No sub-contract entered into by the Consultant will relieve the Consultant from 
any of his obligations or impose any obligation or liability upon the City to any 
such sub-contractor. 

7. Indemnity 

7.1. The Consultant agrees to indemnify and hold harmless the City, its agents, 
employees, and elected officials, against any damages, liabilities, or costs, 
including reasonable attorney fees and defence costs, arising from or allegedly 
arising from or in any way connected with any act or omission by the Consultant, 
his employees, officers, volunteers, servants, or agents, or persons for whom the 
Consultant has assumed responsibility, in the performance or purported 
performance of this agreement. 

8. Insurance 

8.1. The Consultant shall, at his own expense, carry and keep in force during the term 
of this agreement, the following coverage. 

a) Professional liability insurance with a minimum limit of $250,000.00 for 
each occurrence and $500,000.00 aggregate. 

b) Comprehensive general liability insurance with a minimum limit of 
$2,000,000 per occurrence with a cross-liability clause. 

8.2. The City may require a dedicated limit of the Consultant’s professional liability 
policy be allocated to cover the Consultant’s work while contracted by the City. 

8.3. The City shall be added as an additional insured under the Consultant’s 
comprehensive general liability insurance. 

8.4. All insurance policies shall provide that they cannot be cancelled, lapsed or 
materially changed without at least 30 days’ notice to the City. 

8.5. Prior to the commencement of the services hereunder, the Consultant shall file 
with the City a copy of each insurance policy and certificate required.  All such 
insurance shall be maintained until final completion of the service. 

9. Representation 

9.1. The parties hereto agree that for all purposes hereunder the City shall be 
represented by the .  

10. Ownership of Products 

10.1. The City shall take title to and ownership of all materials and products developed 
by the Consultant pursuant to this agreement, including reports, drawings, 
schematics, computer files, and designs developed, except those covered by 
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copyright.  All materials and products produced shall be provided to the City upon 
expiry of this agreement. 

11. Confidentiality 

11.1. The Consultant shall not disclose any information provided by the City, 
specifically proprietary, sensitive, personal or confidential information or that 
developed resulting through the performance of this agreement to any other party 
without the express written consent of the City.  All information provided to the 
Consultant or developed by the Consultant pursuant to this agreement shall be 
returned to the City upon the expiration of this agreement.  The Consultant 
acknowledges that the City is subject to the Freedom of Information and 
Protection of Privacy Act of British Columbia. 

12. Related Companies 

12.1. The Consultant shall not during the term of this agreement, perform a service for 
or provide advice to any person, firm or corporation where the performance of the 
service or the provision of the advice may or does, in the opinion of the City, give 
rise to a conflict of interest between the obligations of the Consultant to the City 
under this agreement and the obligations of the Consultant to such other person, 
firm or corporation. 

13. Term 

13.1. This agreement is valid for the period commencing  and ending  (the 
“Expiration Date”), or such later date as may be mutually agreed upon. 

14. Termination 

14.1. Notwithstanding any other provisions of this agreement, either party may 
terminate this agreement at any time upon at least two (2) weeks’ written notice 
delivered to the Parties at the addresses shown on the first page of this agreement, 
or such shorter time and in such a manner as may be agreed upon by the parties. 

14.2. Notwithstanding the provisions of subsection 14.1, if in the opinion of the  the 
Consultant has breached a material covenant, the City may cancel this Agreement 
immediately without notice. 

15. Notices 

15.1. Any notices or other communications required or permitted hereunder shall be 
sufficiently given if delivered, or if sent by prepaid regular mail, to the addresses 
of the parties set out on the first page of this agreement, or to such other 
addressees as shall have been specified by notice in writing by either party to the 
other.  Any such notice or communication shall be deemed to have been given, if 
delivered, and if mailed in Canada, on the fourth business day after the date of 
mailing. 
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16. Feminine/Masculine 

16.1. Wherever the singular or masculine is used throughout these Terms the same shall 
be construed as meaning the plural, the feminine or body corporate or politic 
where the context or the parties hereto so require and vice versa. 

17. General 

17.1. This Agreement may be amended upon mutual agreement of the parties in 
writing. 

17.2. This Agreement and the rights and obligations of the parties hereunder shall be 
governed by and construed in accordance with the laws of British Columbia. 

17.3. This Agreement sets out the entire agreement of the parties and no 
representations, warranties or conditions have been made other than those 
expressed or implied herein.  No agreement collateral hereto shall be binding 
upon the City unless made in writing and signed by the City. 

The City and the Consultant Agree to these Terms the day and year first above written. 

 
 
 
 
________________________________ _________________________________ 
Consultant City of Richmond 
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 City of Richmond 
Finance & Corporate Services Division 

Notice of No Bid

   
 

Note: Receipt of this completed form will assist us in calling for future bids.  Please complete 
and submit this form prior to the closing date and time as shown on the Request for 
Quotation/Proposal/Tender form. 
Please remember to include Quotation/Proposal/Tender No. at right. 

Quotation/Proposal/Tender No. 

 2878P
 
A Quotation/Proposal/Tender is not being submitted for the following reason(s): 
 

We do not manufacture/supply the required 
goods/services 

Cannot obtain raw materials/goods in time to meet 
delivery requirements 

We do not manufacture/supply to stated specifications Cannot meet delivery requirements 

Specifications are not sufficiently defined Cannot quote/tender a firm price at this time 

Insufficient information to prepare quote/proposal/tender Insufficient time to prepare quote/tender. 

Quantity too small We are unable to competitively quote/tender at this 
time. 

Quantity too large We do not have facilities to handle this requirement 

Quantity beyond our production capacity Licensing restrictions (please explain) 

Cannot meet packaging requirements Agreements with distributors/dealers do not permit us 
to sell directly. 

Cannot handle due to present plant loading Other reasons or additional comments (please explain 
below) 

 
 
 
 
 

I / We wish to quote / tender on 
similar goods / services in future 

   Yes       No 

Authorized Company Official – Signature and Title Date 

Firm Name 

Address 

 

City 

Province Postal Code 

This space for City of Richmond Comments 

Telephone Number 
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No. 3 Road Corridor Streetscape Study Open House #2 �

All information is preliminary and conceptual in nature, and is not meant to indicate intended zoning.

Goals of the Study

Study Purpose

To establish a vision for No. 3 Road with an elevated 
guideway as its catalyst.
The newest leg of the region’s rapid transit system will soon link the City of Richmond to both downtown Vancouver 
and the Vancouver International Airport. The City of Richmond is undertaking a detailed urban design analysis of 
No. 3 Road in anticipation of rapid transit service. Referred to as the Richmond No. 3 Road Corridor Streetscape 
Study, its goals and objectives are as follows:

• Integrate the elevated guideway into the east side fabric of No. 3 Road in the interest of making it a ‘Great Street’.
• Develop placemaking strategies to make No. 3 Road more pedestrian-friendly at and beyond transit station plazas.
• Set the stage for subsequent Transit-Oriented Development (TOD) surrounding each transit station.
• Ensure that a functioning rapid transit system contributes positively to other developments within the City Centre such  
 as the Olympic Oval and the Garden City Lands.
• To inform the upcoming city centre plan update.
 

We want your views on how to make No. 3 Road the best 
possible street in Richmond!
 
Your participation at this Open House will enable your voice to be heard and for your preferences to be known regarding 

the evolution of No. 3 Road and a number of related issues such as long range transportation improvements, as well as 

topics such as public art and street tree programs.

Your Opportunity

Streetscape Study Timeline

Streetscape: The design of No. 3 Road from City Hall in the south to the Fraser River in the north. 
Aspects of this work will deal with items such as street curb-to-curb cross-section and function; pedestrian and 
vehicle zones; and placemaking strategies, including street furniture and lighting.

Fronting Buildings: The investigation of policies and design guidelines to help ensure that buildings 
on either side of No. 3 Road are developed to complement the guideway structure; to ensure that No. 3 Road remains 
the preeminent retail and business precinct in Richmond.

Study Components

 Jun  July  Aug  Sep  Oct Nov  Dec  Jan  Feb  Mar2005 2006Apr  May  Jun  July  Aug Sep   Oct Nov  Dec

Open House 1
Start of Streetscape Study Open House 2

End of Streetscape Study

Concurrent City Centre Area Plan Update

Study Context
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Study Context

At Open House #1 in October 2005, the consultant team asked  
your views on the fundamental principles for restructuring 
No. 3 Road, as well as recommendations in support of ‘a culture of 
walking and cycling’ in downtown Richmond. 

 1. Sidewalks
  Continuous, high quality sidewalks up and down  

No. 3 Road, on both sides of the street. The sidewalk 
takes ‘priority of expression’ at intersections, curbs and 
signals. 

The Challenge: To create and promote a culture of walking 
and cycling – one that is based upon equity and dignity. 
 

 2. Curb Cuts
  Elimination/minimization of driveway curb cuts  

 

Overall Findings 

from Open House #1!

  Great Streets Principles 
  ‘Great Streets’ play a symbolic, ceremonial, social and 

political role in the life of a city. Importantly, they provide 
the ingredients to make the street beautiful and, in turn, to 
make that beauty memorable.

74%

agree      disagree  no opinion

10%

86% 8%

82% 9%

64% 18%

 3. Cycle Paths
  Continuous, raised cycle paths on each side of No. 3 

Road; preferably separating cyclists and pedestrians 
from vehicles. 

63% 26%

  4. On-Street Parking
  Short term on-street parking wherever possible, as a 

positive signal to the importance of street front retail 
and to serve as a buffer between pedestrians and ve-
hicles. 

 5. Pedestrian Linkages
  Convenient linkages to transit stations and bus 

stops, including ‘kiss-n-ride’ drop-off & pick-up. 

56% 39%

93% 0%

 6. Outdoor Rooms
  Public realm urban plazas, boulevards and linear 

parks, including street trees and greenery along 
the length of No. 3 Road; all adhering to principles 
of CPTED (Crime Prevention through Environmen-
tal Design). 

 7. Street Hardware & Seating
  A coordinated, understated and timeless approach 

to outdoor furniture, including street lighting com-
plete with banner arms, seating, bollards, recycling 
bins, information kiosks, and bicycle racks. 

89% 4%

16%

6%

9%

18%

11%

5%

7%

70% 15%

90% 3%

87% 4%

15%

7%

9%

84% 8% 8%

7%

 8. Public Art
  Promote public art within the No. 3 Road Corridor, 

both at and between transit stations; consider a 
strategy of ‘artful’ transit stations. 
 

	 9.	 Wayfinding
   A simple, informative system of outdoor signage to 

inform pedestrians and cyclists up and down No. 3 
Road and beyond. 
 

 10. Street-facing Retail
  Wherever economically viable, the inclusion of 

street-facing retail facilities to encourage pedestrian 
activity including window shopping. 
 

  Transit-Oriented Development (TOD) 
  Compact, mixed-use and pedestrian-friendly 

neighbourhoods containing a range of housing types, 
workplaces, shops, entertainment, schools, parks and 
civic facilities essential to the daily lives of residents  
– all within a 5 to 10 minute walk from a transit station.

agree      disagree  no opinion

Comments and feedback from the 103 attendees at Open House #1 
were reviewed and considered. The summary is as follows:
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Bridgeport

Capstan (future)

Aberdeen

Lansdowne

Richmond-Brighouse

Study Context

Canada Line Update

The Canada Line 
Since Open House #1, in October 2005, the Canada Line has 
progressed on a number of fronts. 

Richmond Corridor 
Alignment

Following detailed negotiations 
between RAVCO (transit line 
procurer), InTransitBC (transit 
line contractor) and the City of 
Richmond, a mutually agreed-upon 
alignment was reached for the No. 
3 Road Corridor. Given the many 
underground utilities under No. 3 
Road, the selected alignment is as 
straight as possible, a criteria of 
prime importance to the Richmond 
No. 3 Road Corridor Streetscape 
Study team.

Transit Exchanges

Negotiations continue regarding 
efforts to improve the appearance 
and functionality of proposed 
transit exchanges at both the 
Richmond-Brighouse Station (local 
bus service) and Bridgeport Station 
(regional bus service). As well, 
care has been taken to ensure that 
possible redevelopment sites at 
transit stations are maximized in 
support of the principles of Transit-
Oriented Development (TOD).

 

The Trains

“Formerly known as the RAV line, 
the newly-dubbed Canada Line will 
feature sleek grey trains that will be 
able to travel at a maximum speed 
of 80 kilometers per hour and carry 
up to 334 passengers between 
Waterfront Station, the airport and 
Richmond.” Vancouver Sun. 26 November 2005. 

 

robson

yaletown

aberdeen

waterfront

broadway/city hall

king edward

49th ave
41st ave

marine dr.

bridgeport

lansdowne

richmond-brighouse

YVR 1

YVR 2
YVR 3 (deferred)

YVR 4

false creek south

capstan (future)

aberdeen
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Bridgeport

Capstan (future)

Aberdeen
Lansdowne

Richmond-Brighouse

Components

No. 4 Road

Garden City Road

Blundell Road

Gilb
ert R

oad

Middle Arm Fraser River

Gateway North

(Bridgeport)

Gateway South

(Capstan—future)

International District

(Aberdeen)

Downtown Core North

(Lansdowne)

Downtown Core South

(Richmond-Brighouse)

City of Richmond
There are hundreds of components to consider in the development 
of a streetscape design. Below are 8 key points to consider:

Components

Richmond City Centre 
Planning Area

West Bridgeport Planning Area—Proposed Addition 
to Richmond City Centre Planning Area 

�. Richmond City Centre Planning Area

3. Alignment

5. Aircraft Noise Zones

2. No. 3 Road
An update of the Richmond City Centre Area Plan 
is currently being undertaken

No. 3 Road is the preeminent Retail and Commercial Street in 
Richmond and the focus of this study

Five Canada Line stations will reinforce No. 3 Road as the 
main retail and commercial street in Richmond 

�. Landmark Connections
East / West connections are being developed, with a main 
connection between the Olympic Oval and the Garden City Lands 
to occur at Lansdowne Road

The areas are restricted in terms of future residential 
development due to noise concerns

Further roadway connections will be developed alongside 
future development

6. Approved Ring-Roads

7. Transit-Oriented Development Areas

5 minute walk 

10 minute walk 

The inner circle represents a 5 minute walk from a Canada 
Line station, the outer circle a 10 minute walk

8. Character Zones
Five distinct Character Zones will help promote variety along 
the No. 3 Road
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Streetscape

Opening Day

Long Term

The “Top Ten” Features

Approved Streetscape Concept
‘Great Streets’ play a symbolic, ceremonial, social and political role  
in the life of a City.

Streetscape

At the heart of the No. 3 Road Corridor 
Streetscape Study is redesign of No. 3 
Road, made necessary by the introduction 
of the Canada Line guideway onto the 
east side of the roadway. It needs both to 
satisfy	the	functional	traffic	requirements	
up and down Richmond’s City Centre and 
its role in promoting pedestrian activity 
within a lively retail precinct. In short, it 
has to become a Great Street!

1  Two northbound and two southbound traffic lanes 
   with dedicated left turn lanes at intersections as required

2  Dedicated northbound and southbound cycle lanes 
   with clear and easy access to transit stations    

3  A straighter roadway in plan  
   (the current roadway meanders considerably)

4  More street median than is currently the case,    
   complete with the opportunity to plant mature trees

5  An expansive (1.5m) boulevard on the west side  
   of No. 3 Road

6  Trees on the west side of the street  
   to counterbalance the effect of the Canada Line guideway    
   on the east side

7   Innovative treatment of guideway columns near transit    
   stations such as geen trellises and low hedgerows under  
   the guideway in select locations

8  Street lights with banner arms, and traffic signals  
   relocated in orderly fashion to the centre median

9     Continuous sidewalk expression at crosswalks parallel 
   to No. 3 Road to promote and encourage pedestrian     
   friendliness

10 Further detailing of sidewalk features  
   such as curb cuts/driveway access points

1

1

2

2

4

45

5

6

7

7

8

8

9

9

10

10
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Fronting Buildings

Street-Facing Buildings 
Fronting buildings serve to define the street.
Their facades provide a sense of enclosure, providing for both pedestrian comfort and the 
walls for civic rooms – that contribute to pride of place.

Fronting Buildings

The No. 3 Road Corridor Streetscape Study has analyzed ‘Fronting Buildings’ in their 
potential relationship to the Canada Line guideway, given its ability to dominate the 
streetscape due to its size, form and massing.

Can be used to ‘punctuate’ special locations in space, increase 
densities	and	engage/define	the	street.

Has a wide range of possibilities from buildings to kiosks 
and open space. 

Uses	guideway	as	an	urban	design	element	that	defines	
and encloses public space in conjunction with the adjacent 
buildings.	The	amount	of	definition	corresponds	to	the	height	of	
the buildings relative to the guideway.

Allows	for	the	creation	and	definition	of	larger,	more	significant	
open spaces such as parks and squares.

The use of multiple volumes creates a variety of rich spatial 
possibilities.

Opens up possibilities to use rooftops and/or direct access to 
buildings beside the guideway.

Below Above

AttachedBeside Close

CombinationBeside Far



City of Richmond No. 3 Road Corridor Streetscape Study
IBI Group with   Don Wuori Design   James KM Cheng Architects Inc.   Ward Consulting Group   and GEHL Architects 

July 2006    

No. 3 Road Corridor Streetscape Study Open House #2 7

All information is preliminary and conceptual in nature, and is not meant to indicate intended zoning.

Placemaking

Bridgeport Station

Capstan Station (future) 

Aberdeen Station

Lansdowne Station 

Richmond-Brighouse Station

Zone 1: Gateway North

Zone 2: Gateway South

Zone 3: International District

Zone 4: Downtown North

Zone 5: Downtown South

Streetscape

Character Zones  
No. 3 Road should be the spine that intersects a series of memorable 
places that, in turn, define character zones.

The Solution
It is proposed that No. 3 Road be 
subdivided into a series of Character 
Zones,	each	defining	a	distinct	district	
with the downtown, making the City 
Centre richer for its variety of expression. 

Each Character Zone is centered on 
a Canada Line transit station, thus 
encouraging the prospect of building 
Transit-Oriented Development (TOD) 
villages and a culture of walking and 
cycling along No. 3 Road.

The Problem 
In its present condition, the No. 3 Road 
Corridor:

Has many driveways that disrupt 
pedestrian flow
Has long blocks that make it onerous to 
walk and a roadway width that makes it 
difficult to cross and
Lacks a terminus at the north end 

•

•

•

The Challenge
No. 3 Road needs to transform from an 
auto-oriented to a walking and cycling 
friendly street, so that it becomes more 
livable and appealing.

It is currently too long to effectively 
develop a distinct, single theme strong 
enouigh to combat its image as an auto-
oriented street. 

No.3 Road is too long to effectively develop 
a distinct, single theme strong enough to 
combat its image as an auto-oriented street.
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Placemaking

Zone 1: Gateway North

Zone 2: Gateway South

Zone 3: International District

Zone 4: Downtown North

Zone 5: Downtown South

Westminster HWY

Cambie RdSea Island Way

Alderbridge Way

Granville Ave

�

2 6

�
3

�
�

2
5

Lansdowne Rd
6

Major transit plaza

Major intersection plaza

Minor pedestrian plaza

Integrated public art

Civic Plaza�

� Urban Park 2 Pedestrian Promenade

3 Urban Plaza

5 Streetscape 6 Greenway

Streetscape

Outdoor Rooms 
The Public Square – It’s an ancient concept. You go to a square, to 
the marketplace. Not to anyone’s house – to everyone’s house.

Outdoor Rooms

Create a harmonious human-scaled streetscape
Frame and define outdoor public areas and spaces for 
everyday living
Provide protection from the elements – both sun and rain
Are carefully integrated and help create community 
context and sense of place

•

•

•

•

The No. 3 Road Corridor will be linked 
by a series of public realm “Outdoor 
Rooms” – transit and intersection 
plazas; urban squares and parks; 
boulevards and greenways; integrated 
public art.
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 Promote a culture of walking  
by ensuring continuous high qual-
ity sidewalks and amenities up 
and down No. 3 Road on both 
sides of the street. The sidewalk 
takes priority of expression at 
intersections, curbs and signals. 

 Promote a culture of cycling by 
incorporating high quality, con-
tinuous, raised cycle path ame-
nities on each side of No. 3 Road, 
preferably separating pedestrians, 
cyclists and vehicles.

 Encourage retail uses at tran-
sit stations and within fronting 
development around transit sta-
tions to encourage pedestrian 
activity.

 Incorporate the principles of 
Crime Prevention Through Envi-
ronmental Design (CPTED) in 
the design of all public spaces on 
No. 3 Road.

Placemaking

5 

4 

3

2

1

Placemaking

Public Placemaking Guidelines 
Placemaking is the creation of places with a strong sense of 
community, as well as settings for public activities and uses. 

Zone 1: Gateway North

Zone 2: Gateway South

10 Public Placemaking Guidelines for the No. 3 Road Corridor

The success of the No. 3 Road 
Streetscape program will depend 
not only upon the ability of the 
restored street to accommodate 
the Canada Line guideway, but the 
degree to which it promotes an 
active and engaging street life.

This board and the next establish a series of 10 Public Placemaking 
Guidelines for the No. 3 Road Corridor. Five illustrative sketches 
each demonstrate the 10 guidelines that will be evident in each 
Character Zone in pursuit of the best possible urban environment for 
Richmond’s City Centre.
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Placemaking

    Provide high quality street fur-
nishings and appointments that 
encourage pedestrians to perch 
and linger on the street that are 
coordinated, understated and 
timeless in design approach.

 Provide canopies and shelters 
for sun and rain protection.

 Promote public art along the 
No. 3 Road Corridor, both at and 
between transit stations.

 Incorporate high quality paving 
materials and finishes that serve 
to communicate intended uses, 
provide continuity and become 
more elaborate in civic plazas and 
public places along No. 3 Road.

 Incorporate trees, shrubs, 
groundcovers, hanging baskets 
and other landscape materials 
on both the boulevards and medi-
ans along No. 3 Road to enhance 
and beautify the streetscape envi-
ronment.

 Provide a simple, informative 
system of outdoor signage and 
wayfinding to inform users on the 
street.

10 

5 

6 

7 

8 

9 

Placemaking

Public Placemaking Guidelines 
Placemaking is the creation of places with a strong sense of 
community, as well as settings for public activities and uses. 

Zone 3: International District

Zone 4: Downtown North

Zone 5: Downtown South
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Placemaking

Gates

Wayfinding

Character Zones

‘Green’ Strategies

Wall TreatmentMetaphoric Treatment

Richmond History

Public	art	strategies	can	help	define	previously	referenced	Character	Zones,	each	a	half	mile	in	length.	For	
example, the International Zone could feature Oriental themes on light standards and transit guideway piers.

Transit Stations will require gates to lock off ‘on street’ ticketing areas. Public art 
strategies can be used to enhance these gates, adding local interest and context 
within the mix.

Public art is an obvious way to build upon the cultural history of communities such 
as Richmond. It can pay homage to First Nations, early settlers or our vanishing 
agrarian past.

Sustainability has quickly become the watchword of the 21st Century. Public Art masquerading as urban, 
open greenspace can provide both visual relief to otherwise hardscape spaces – intricate green oases 
along the transit corridor.

Otherwise utilitarian transit stations can be dressed up 
smartly	by	treating	their	ceilings,	walls	and	floors	in	an	artful	
manner. By adding very little colour, stations can become a 
source for local context and community pride.

Otherwise large, dull walls of park-and-ride structures and 
other facilities associated with the transit line can serve as 
a	fitting	canvas	for	public	art	–	art	that,	due	to	its	size,	can	
readily become community icons.

Lastly, public art can serve as a unique way to add unity and 
coherence	regarding	informational	signage	and	wayfinding	in	
an enhanced downtown pedestrian-friendly landscape.

Placemaking

Public Art
“In the 1970’s public art was about art in public places. Today, its 
about the art of making places public.” — Jack Mackie, public artist

Reasons for Public Art Support:
Increases a sense of place and belonging
Provides a lasting cultural legacy
Validates people’s need to care about the 
place they live
Helps attract a qualified work force
Stimulates economic development 
through cultural tourism opportunities
Serves as a catalyst for other high-quality 
public and private investments
Builds civic pride

•

•

•

•

•

•

•

Public art creates a 
unique community, 
adding meaning and 
value to public spaces.

 4Culture, a Seattle-based public art agency, was 
engaged to provide a better understanding of the 
civic merits of public art and make recommen-
dations of how best to integrate it into the No. 3 
Road Streetscape Program.

 But the most cited reason for support 
is that pubic art inspires us. Inspired 
citizens are engaged citizens!

 Below are some examples that serve  
to illustrate how public art might 
enhance transit stations, transit plazas, 
key intersections and new develop-
ments, as well as help define Character 
Zones and district gateways along  
No. 3 Road. 
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Character Zones

Bridgeport Station

Bridgeport Road

Canada Line Guideway

Character Zone 4: Downtown Core North 
(Alderbridge Way to Westminster Highway) 
The Park District

Character Zones

Definition A zone of large-scale entertainment, tourist   
 accommodation and services, institutional  
 and / or business and office facilities.

Vision
Gateway North is envisioned as Richmond’s 
Entertainment District, a 24-hour zone 
of restaurants, bars, hotels, casinos and, 
perhaps, an artists’ precinct. 

May feature specialty retail, such as outdoor 
retail	“showcase”	centres,	and	business/office	
park buildings.

A	significant	urban	design	feature	of	the	
Gateway North zone will be the extension of 
No. 3 Road to the water’s edge.

Riverfront “greenway” park begins here, and 
continues along the dyke to the Olympic Oval.

•

•

•

•

Possible Building Types

Medium-density, continuous ‘street wall’ 
development (Floor Area Ratio* (FAR) 2.0).

Possible moderate increase of building 
heights.

•

•

Character Zone 1: Gateway North
(Fraser River Crossing South to Bridgeport Road)  
Large-scale entertainment, tourist, institutional & business facilities. 

Character Zones

No. 3 Road

*	FAR	or	Floor	Area	Ratio is a measure of development density.  
This number represents the ratio of floor area in a building to 
the land area of the lot on which it sits.
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Character Zones

sea island way

bridgeport road
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Bridgeport Station

B B

A

A

     Typical Cross Section

45m

13m

5.5m

Signage Band

Retail / Commercial

Parking

Guideway

No. 3 Road

Guideway

Bridgeport Station

Bridgeport Station Area

Character Zone 1: Gateway North

Gateway North is both a transfer station (from 
downtown Richmond to YVR) and a regional 
transit exchange.

•

The Canada Line guideway is at its highest 
point within Richmond at this station as the 
airport	portion	“flies”	over	the	downtown	
Richmond portion.

As the guideway approaches Bridgeport 
Road, southbound, it creates a “greenway” 
between the alignment and No. 3 Road.

•

•

A   Station Area Cross Section

East Elevation

Typical Cross Section

Greenway

Bridgeport Station Area Detail

Site Plan

Care will be taken to ensure that 
public open space has been 
incorporated so as to link the 
station area with the riverfront 
and new development.

•

Land uses adjacent to the Bridgeport station 
have	been	reconfigured	to	accommodate	a	
potential hotel site adjacent to the 1,200 car 
park, offering direct and visible access from 
the station to the River Rock Casino.

•

Retail / Commercial

Parking

B

n
o
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Character Zones

Capstan Station

No. 3 Road  

Canada Line Guideway

Character Zone 4: Downtown Core North 
(Alderbridge Way to Westminster Highway) 
The Park District

Character Zones

Definition A Transit-Oriented Community Zone, with    
 residential and retail services within a 5 to 10   
 minute walk of the Capstan and Cambie Stations.

Vision
Opportunity to be a Transit-Oriented 
Development (TOD) zone with mid to high-
density housing.

Availability of large tracts of vacant land, and 
low-scaled, under-developed land will allow 
for quality, community development where 
families can live comfortably with little need 
for a car. 

Street treatment will be an urban greenway 
– a meandering ‘softscape’ of trails and 
planting.

•

•

•

Possible Building Types

Mixed-use	commercial/retail/office	including	
residential (FAR 3.0).

Typically consisting of podium towers to a 
maximum height of 16 storeys.

Currently zoned C-6 (FAR 0.5), exception 
Hotel (FAR 1.5); will require consideration of 
rezoning.

•

•

•

Character Zone 2: Gateway South
(Sea Island Way to Cambie Road)
A Purpose-Built Transit-Oriented Community

Character Zones

*	FAR	or	Floor	Area	Ratio is a measure of development density.  
This number represents the ratio of floor area in a building to 
the land area of the lot on which it sits.



City of Richmond No. 3 Road Corridor Streetscape Study
IBI Group with   Don Wuori Design   James KM Cheng Architects Inc.   Ward Consulting Group   and GEHL Architects 

July 2006    

No. 3 Road Corridor Streetscape Study Open House #2 �5

All information is preliminary and conceptual in nature, and is not meant to indicate intended zoning.

Character Zones

   Typical Cross Section

45m

13m

5.5m

Site Plan

Gateway South has the 
opportunity	to	provide	significant	
numbers of housing units within 
a “Complete Community” format, 
given its current degree of under 
development.

•

No. 3 Road ‘narrows up’ through the 
Gateway South zone, expanding at the 
Capstan Transit Plaza.

•

   Station Area Cross Section

Signage Band

Capstan Station (future)

Canada Line Guideway

Guideway

No. 3 Road

Guideway

Capstan Station

Character Zone 2: Gateway South

East Elevation

Retail / Commercial

Parking

Residential

Retail / Commercial

Parking

Residential
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The Capstan Station will not be constructed 
for the opening of the Canada Line in late 
2009. It is anticipated that it will be built 
beyond 2015.

•

Capstan Station Area Detail

Capstan Station Area

Typical Cross Section

A

A

B

B

No. 3 Road

B

A

no. 3 road
no. 3 

road
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Character Zones

Aberdeen Station

Canada Line Guideway

No. 3 Road

Character Zone 4: Downtown Core North 
(Alderbridge Way to Westminster Highway) 
The Park District

Character Zones

Definition An international zone of shopping, dining, arts  
     and culture; a medium density mixed-use zone.

Possible Building Types

Mixed	Commercial/retail/office,	but	no	
residential allowed (FAR 2.0) with built form 
typically consisting of a continuous street wall  
of 8 to 10 storeys maximum.

•

Character Zone 3: International District
(Cambie Road to Alderbridge Way)
An International Zone of Shopping, Dining, Arts and Culture

Character Zones

*	FAR	or	Floor	Area	Ratio is a measure of development density.  
This number represents the ratio of floor area in a building to 
the land area of the lot on which it sits.

Vision
An International District in Richmond to 
surpass that of Vancouver’s traditional 
Chinatown.

Consider a market of food and exotic 
bargains to be established under and 
adjacent to the Canada Line guideway.

A vibrant, festive nightlife of lights and activity.

An international zone of shopping, dining, 
arts	and	culture	with	office	and	business	
facilities to be included.

Cambie Road being considered for 
development as a shared pedestrian/auto link 
to water’s edge, with viewing promontory to 
the Fraser River.

•

•

•

•

•
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Character Zones

45m

13m

5.5m

Site Plan

Capitalizes upon the growing cosmopolitan 
flavour	of	area.

Shortest distance from No. 3 Road to water’s 
edge occurs at Cambie Road intersection.

•

•

Potential to include vending kiosks 
under guideway in this portion of 
Canada Line.

•

Signage Band

Canada Line Guideway

Guideway

No. 3 Road

Guideway

No. 3 Road

Aberdeen Station

Prospect to extend adjacent development 
westward to, and over, transit station, 
including exciting urban plaza and “under 
guideway” park. 

•

Character Zone 3: International District

East Elevation

Aberdeen Station Area

Typical Cross Section
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   Typical Cross Section

Retail / Commercial

Parking

Aberdeen Station Area Detail

B

   Station Area Cross SectionA

Retail / Commercial

Parking

no. 3 road no. 3 road

16m

30m
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Character Zones

Character Zone 4: Downtown Core North 
(Alderbridge Way to Westminster Highway) 
The Park District

Character Zones

Definition A distinct, medium to high-density mixed-use   
     zone in a linear park-like setting.

Vision
No. 3 Road gently curves within this zone, 
breaking up the linearity of the street.

Park Space to be developed in locations yet 
to be selected.

Lansdowne Road extended westward to 
Olympic Oval, eastward through Garden City 
Lands, to become “Ceremonial Street” in 
downtown Richmond.

•

•

•

Possible Building Types

Typically 15-storey podium towers, i.e. retail 
‘at-grade’, up to three levels of parking above, 
capped	by	12	levels	of	housing	and/or	office	
development.

Height of buildings maximum 45m in  
some parts.

•

•

Character Zone 4: Downtown Core North 
(Alderbridge Way to Westminster Highway)
An Important Crossroads for the City

Character Zones

No. 3 Road/Lansdowne Road intersection 
seen as a new, important crossroads of  
the city.

Building uses predominantly mixed-use 
highrise towers on street-serving podiums.

Possible Land Uses to be determined as a 
part of the City Centre Area Plan Update.

•

•

•

Lansdowne Station

Canada Line Guideway

Lansdowne Road 
Extended West

No. 3 Road

Lansdowne Road 
Extended West



City of Richmond No. 3 Road Corridor Streetscape Study
IBI Group with   Don Wuori Design   James KM Cheng Architects Inc.   Ward Consulting Group   and GEHL Architects 

July 2006    

No. 3 Road Corridor Streetscape Study Open House #2 ��

All information is preliminary and conceptual in nature, and is not meant to indicate intended zoning.

Character Zones

45m

13m

5.5m

Site Plan

Opportunity exists for 
development of primarily  
High-density, mixed-use towers.

•

Signage Band

Lansdowne StationCanada Line Guideway

Guideway

No. 3 Road

Guideway

No. 3 Road

Lansdowne Station

Through negotiations with Canada Line 
Rapid Transit Inc. (CLCO) the Lansdowne 
station has been moved closer to the No. 3 
Road/Lansdowne	Road	crossing	to	reflect	
this intersection’s importance as the new 
“Crossroads of the city.” 

•

Character Zone 4: Downtown Core North 

Lansdowne Station Area
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West Elevation

Lansdowne Station Area Detail

Typical Cross Section

A

A

B

B

Retail / Commercial

Parking

Residential

Retail / Commercial

Parking

Residential

   Typical Cross SectionB

   Station Area Cross SectionA

no. 3 road

Existing Parking

Due to the prior frontage road and the 
current Lansdowne Shopping Centre, this 
zone has the potential to provide the widest 
cross-section of open space within the 
downtown core. 

•
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Character Zones

Definition A high-density, retail high street. A mixed-use   
     zone with a maximum height of 45m (approx.   
     15 storeys).

Vision
Downtown	core	with	retail,	office	and	
institutional services in the form of a retail 
High Street.

New buildings to the east of No. 3 Road will 
conform to a new ‘build to’ set back line to 
ensure the establishment of a new pedestrian 
promenade from the Richmond-Brighouse 
Station to Granville Avenue.

Fronting properties on the west side of No. 3 
Road (current Richmond Centre parking lots) 
encouraged	to	in-fill	to	the	property	line.

Result is street-facing buildings on both sides 
of the street. 

•

•

•

•

Possible Building Types

Height of buildings maximum 45m.

Some rezoning is required to achieve vision 
(of current City Centre Area Plan).

•

•

Character Zone 5: Downtown Core South 
(Westminster Highway to Granville Avenue)
The Heart of the Downtown

Character Zones

Richmond-Brighouse Station

Canada Line Guideway

No. 3 Road
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Character Zones

45m

13m

5.5m

Site Plan

The Canada Line guideway terminates at 
the Richmond-Brighouse Station, just south 
of Saba Road. A tree-lined boulevard will 
eventually be constructed southward to 
Granville Avenue (across from Richmond City 
Hall) as buildings on the east side of No. 3 
Road redevelop.

•

The Canada Line guideway shifts 
eastward, off of No. 3 Road in this, the 
final,	character	zone	in	Richmond’s	
downtown.

•

Signage Band

Canada Line Guideway

Guideway

No. 3 Road

Guideway

No. 3 Road

Richmond-Brighouse 

Character Zone 5: Downtown Core South 
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Richmond-Brighouse Station

Richmond-Brighouse Station Area 

Typical Cross Section

East Elevation

A transit exchange feeding local bus service 
to the Canada Line will be tied into this 
terminus station. 

•

Transit Exchange

AB

B

   Typical Cross SectionB

   Station Area Cross SectionA

Richmond-Brighouse Station Area 
Retail / Commercial

Parking

Residential

Retail / Commercial

Parking

Residential

possible future local street 
(may accomodate transit)

no. 3 road
no. 3 road
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The End

1988835 

5. From the list of safety and security aspects listed below, I think the most important items that should be incorporated into the 
streetscape design on No. 3 Road during the next design phases are: 

 Commercial/retail/office uses fronting the street 
 Commercial/retail uses in transit stations 
 Outdoor cafes, restaurant patios and other retail uses  
 Clear visibility along boulevards and into pedestrian plazas 

 Effective pedestrian and street lighting  
 Neighbourhood watch programs 
 Informal surveillance 
 Other, please specify __________________________________ 

Comments:    

   

   

6. From the list of functional and convenience aspects listed below, I think the five (5) most important pedestrian 
amenities from the following list that should be incorporated into the streetscape design during the next design 
phases are:

 Public plazas along the street 
 Commercial/retail activity in kiosks or shops 
 Curb side parking on the east side of the street 
 Decorative street lighting 
 Decorative pedestrian/sidewalk lighting 
 Public furniture such as benches and tables 
 Public washrooms 
 Public bike racks 
 Pedestrian weather protection 

 Provisions for universal accessibility 
 Reduced driveway access points crossing the sidewalk 
 Seasonal or accent lighting in trees or in other locations 
 Sidewalks that are wider 
 Sidewalks with decorative paving 
 Shade 
 Street trees and other plantings 
 Other, please specify __________________________________ 

Comments:    

   

   

7. Program activities add life and vitality to the street. I believe that the most important activities that should be considered in 
the streetscape design during the next design phases are:

 Platforms / stages for performances 
 Playgrounds / play areas for children 
 Live Entertainment 
 Festivals / celebrations 

 Public Art / murals 
 Water features / fountains 
 Street performers / street vendors / buskers 
 Other, please specify  

Comments:    

   

   

Thank you for your input.

It will be used to help make decisions during the next phases of the No. 3 Road Streetscape Study. 

Please drop your completed feedback form in the box provided at the open house. You may also fax it to 604-276-4277 or
mail it to City of Richmond, Canada Line Project Manager, 6911 No.  3 Road, Richmond, BC  V6Y 2C1 before 

July 14, 2006.

Next Steps
Your comments and concerns will provide us information for the next 
phases of this project in the “No. 3 Road Restoration – Preliminary 
and Detailed Design” Contract, which is yet to be awarded.

Thank You!
We appreciate your feedback! 

1988835 

No. 3 Road Streetscape Study Open House #2  
 Feedback Form 

1. In general, I believe a streetscape vision for the restoration of No. 3 Road is important to minimize the affects of both its 
length and current status as an auto-oriented street.. 

Strongly      Strongly  Unsure / 
Agree Agree Neutral Disagree  Disagree  Don’t know

 5 4 3 2 1 0 
Comments:     

   

2. The streetscape concept proposes five (5) character zones along No. 3 Road to address the affects of both its length and current
status as an auto-oriented street.  The character zones are:  ‘Gateway North’ near the Bridgeport Station; ‘Gateway South’ near the 
future Capstan Station; ‘International District’ near the Aberdeen Station; ‘Downtown Core North’ near the Lansdowne Station and
‘Downtown Core South’ near the Richmond-Brighouse Station. I  agree with the boundaries of character zones along No. 3 
Road.

Strongly      Strongly  Unsure / 
Agree Agree Neutral Disagree  Disagree  Don’t know

 5 4 3 2 1 0

Comments:      

   

3. The streetscape concept promotes Transit-Oriented Development (TOD) street characteristics (see display boards) and integrating
mixed use buildings with the Canada Line transit stations. The Main Street Station on the Expo Line of SkyTrain is an example of
adjacent development integrated with a transit station.  I  support the integration of adjacent development with the Canada 
Line stations along No. 3 Road. 

Strongly      Strongly  Unsure / 
Agree Agree Neutral Disagree  Disagree  Don’t know

 5 4 3 2 1 0

Comments:    

4. The construction of the Canada Line and realignment of No. 3 Road will create a wider boulevard/sidewalk on the east side of the
street. The streetscape vision for No. 3 Road proposes the creation of public open space including new public plazas along the 
east side of the street on opening day of the Canada Line.  I think the following locations are best for the creation of these 
new plazas. 

 at Canada Line transit stations 
 at major cross streets 
 at minor cross streets 
 in association with major property redevelopments 

 at mid-block locations 
 no preference to location / unsure / don’t know 
 do not like the idea of plazas

Comments:    

   

City of Richmond         July 6, 2006 

Additional comments can be written on the back of the page.

Comment Sheet
We want to know what you think!  Please fill out a comment sheet 
provided with your response to the material presented here.

Feedback
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 City of Richmond Minutes
   

 
No. 3 Road Restoration Project Pre-Bid Meeting  

Wednesday, July 5, 2006 2:00 p.m. 
Meeting Room 2.004 - Richmond City Hall 

 
In Attendance: 
Ed Fujii, Aplin & Martin Consultants Ltd. 
Vic Neuman, R.F. Binnie & Associates Ltd. 
John Paley, R.F. Binnie & Associates Ltd. 
Steve Russell, Delcan Corporation 
Colin Kristiansen, Delcan Corporation 
Anoosh Hafezi, Dillon Consulting Ltd. 
Andy McNally, IBI Group 
Adam Vabilevich, Land Inc. - Landscape Architects 
Jeff Cutter, Land Inc. - Landscape Architects 
Mehran Avini, Morrison Hershfield Limited 
Phil Lobo, Morrison Hershfield Limited 
Joseph Fry, Phillips Farevaag Smallenberg - Landscape Architects 
Bruce Hemstock, PWL Partnership Inc. - Landscape Architects 
Don Wuori, Don Wuori Design - Landscape Architect 
Tim Hawke,  Urban Systems Ltd. 
 
The City of Richmond 
Joyce Chang, Project Manager, Canada Line  
Brian Guzzi, Urban Design Co-ordinator Canada Line 
Rob Fylling, Utilities Inspector  
 
RFP – No. 3 Road Restoration – Preliminary & Detailed Design 
The RFP is being awarded in two phases: 

 Phase 1 - Preliminary Design 
 Phase 2 - Detailed Design 

Proponent proposals should address both preliminary and final design.  

The current budget for streetscape improvements along No. 3 Road is as follows: 

a) Major Road Network (MRN) Funding (50% TransLink/50% Richmond) $8,000.000.00 
b) Canada Line Contribution for Urban Integration of the Guideway $2,000.000.00 
c) Total No. 3 Road Streetscape Improvement Budget $10,000,000.00 
d) Possible additional funding from the Richmond TOD Fund (development levy) ±1,500,000.00 

 
Due to the complexity of the project, staff cannot determine the exact additional costs however an approximate range would be an 
additional $3M to $6M above the $1.5 million TOD fund creating a project total of $14.5 M-$17.5 M. 
 
Recent Addenda 
Addendum 1 was issued on July 6, 2006 that included a digital file (.pdf format) with the No. 3 Road Streetscape Concept Plan 
superimposed on existing utilities and proposed utility relocations required by the construction of the Canada Line.  Please check the 
City’s website or BC Bid for this more detailed information regarding existing and proposed utilities.   
 
 



 - 2 - 
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Submission Date 
The attendees were asked if there was any issue with the Wednesday, July 12, 2006 deadline.   A response by some members of 
the group was that an extension to Friday (July 14th) or an extra week would be welcomed. The City advised that they would  take 
that information back for consideration.  Please note the following important date changes regarding No. 3 Road Restoration 
Project - Preliminary and Detailed Design Request for Proposals, which are contained with Addendum 2. 
  
1. Revised Date for Submission of Questions by Proponents:  12:00 noon, local time, Monday, July 10, 2006; 
2. Revised Date for Provision of Answers to Proponent Questions by Richmond:  4:00 pm local time, Wednesday, July 12, 2006; 

and 
3. Revised Dated for Submission of Proponent Proposals:   2:00 pm local time, Wednesday, July 19, 2006,  
 
The attendees at the meeting were advised that attendance at the Pre-Bid Meeting was mandatory, only those in attendance would 
be allowed to bid on the RFP. 
 
Notice was also given of a Public Open House meeting regarding the No. 3 Road Streetscape Study on July 6, 2006 at Richmond 
City Hall from 4:00 p.m. to 7:00 p.m. which will have additional information regarding the concept design for No. 3 Road.  All 
proponents are invited to attend.  In addition, the graphic display boards from this public open house meeting will be issued as 
Addendum 3 on Friday, July 7, 2006. Please check the City’s website or BC Bid for this more detailed information. 
 
Canada Line Stations - Richmond 
There will be four stations in Richmond: 
1. Richmond Brighouse Station 
2. Lansdowne Station 
3. Aberdeen Station 
4. Bridgeport Station (by River Rock Casino) 
 
Questions: 
1. Who would look after the contract administration during construction? 

Response:  Contract administration including tendering of the construction contract will be extra to this scope of service or the 
responsibility of others.  Proponents should include a time and fee allowance at the conclusion of the detailed 
design phase to answer any questions regarding the streetscape design during the tender period. 

  
2. Who is responsible for traffic light signals? 

Response:  The design, retrofitting, reuse, and relocation of existing traffic signals plus the design and installation of any new 
traffic signals are the responsibility of the Canada Line project, the Concessionaire (InTransitBC) and their 
contractors.  It is envisioned that traffic signals will be installed within the centre medians along No. 3 Road in close 
proximity to each intersection and this work is the responsibility of the Canada Line project, the Concessionaire 
(InTransitBC) and their consultants and contractors.   

 
3. Is decorative lighting part of this scope? 

Response:  The   street lighting currently proposed in the centre medians is the responsibility of the Canada Line project, the 
Concessionaire (InTransitBC) and their consultants and contractors.  Please note the design of decorative 
pedestrian lighting on the east and west boulevard are within the scope of service for this request for proposals.  

 
4. Regarding utility relocation - Is there clear definition of who does what? 

Response:  The relocation of all utilities as indicated on the plan contained in Addendum 1 is the responsibility of others (i.e. 
Canada Line project, the Concessionaire (InTransitBC) and their consultants and contractors).  If there are any 
conflicts or relocation required for the No. 3 Road Restoration project, the consultant for this work will be 
responsible for the design. 

 
5. Will the City be providing a full survey? 

Response:  The City of Richmond believes that all necessary survey information currently exists and will be provided to the 
successful proponent by either the Canada Line project or the City of Richmond. 

 
6. How much input will the consultant have on the streetscape design?  

Response:  The successful proponent will be   responsible for the development of the design for all public open space including 
public plazas at various locations such as transit stations, major and minor intersections and other locations as 
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deemed appropriate through the preliminary design phase.  The Open House display boards will add further 
clarification with design concept which include character zones. 

 
7. Is there any work underneath the stations that they would be responsible for? 

Response:  The scope of work for this contract includes the design of transit station plazas.  The Canada Line project, the 
Concessionaire (InTransitBC) and their consultants and contractors are responsible for the design of transit 
stations.  Typically the limit of station design work by the Canada Line project is defined by the station building 
envelop. 

 
8. Are there any plans for future development in close proximity to the stations? 

Response:  The Canada Line project is currently in negotiations with various development interests in the vicinity of the 
Aberdeen Station and the Richmond – Brighouse Station.  These negotiations potentially involve ‘integrated or 
associated development’ at transit stations typical of transit-oriented development.  If these negotiations result in 
committed agreements for ‘integrated or associated development’ the successful proponent will be responsible for 
the design of all affected public open space within the road right-of-way and to coordinate the streetscape design 
with the consultants representing the respective private property owners. 

 
9. With the creation of buses in the centre median, this has allowed access to businesses by providing U-Turns.  With  

narrowing of the medians, are consultants  expected to maintain that or design U-Turns? 
Response:  No, U-Turns are not anticipated on No. 3 Road.  The City is planning a road network with shorter blocks and more 

cross streets to facilitate access.  In the future, it is envisioned that minimal access will be allowed off No.3 Road. 
 
10. Would River Road become part of the loop road for cross streets supporting No.3 Road? 

Response:   River Road is a link to No. 3 Road but would not necessarily be part of the loop road to support movement around 
No. 3 Road.  

 
11. In the scope there is no integration with art. 

Response:   Public art is important to the project and there are a series of guidelines in the open house boards. 
 
12. Page 11 – Phase 1, Page 12 – Phase 2 they should be separated out. 

Response:  Yes. 
 
13. Page 7 – Is there expectation that there would be weekly participation at meetings with the City?  

Response:  Yes, weekly participation is anticipated.  
 
14. Was there a report prepared by IBI for conceptual design? 

Response:  There will not be a formal report prepared.  The open house material will form majority of the conceptual design 
report with perhaps a summary which will not provide any more information than what is in the open house 
material. 

 
15. Would this go for geo-technical information as well? 

Response:  The Canada Line project conducted geotechnical investigations related to the construction of the elevated 
guideway along the east side on No. 3 Road and this information is available on the Canada Line website or from 
the Canada Line offices at 1750 - 409 Granville Street, Vancouver, BC V6C 1T2 (tel: 604-484-6700).  The following 
is a link to additional information regarding the Canada Project including an overview of geotechnical 
considerations http://www.canadaline.ca/files/uploads/docs/doc261.pdf 

 
 
16. This is a pretty aggressive timeline and it is important to get all the information early to ensure what is submitted is 

meaningful. Information that would be useful would be  property relates issues, access issues, and utility related 
issues.   
Response:  No property impacts, there are  under 25 accesses on No. 3 Road aside from intersections and  less than 8 have 

only one access with all the rest having back street access.  The drawing on the wall identifies this the best to our 
ability. Utility drawings is already available in Addendum 1. 

 
17. Page 5, item #17 – In the scope of work are you aware of any environmental approvals that would be needed? 

Response:  No, Richmond is not aware of any environmental approvals at this time however, the consultant will be required to 
get any approvals required. 
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18. Any potential funding (Federal)? 

Response:  No, Richmond is not anticipating any federal funding. 
 
19. Is the City considering sustainability as part of the design? 

Response:  Yes, Richmond is definitely interested in anything that is environmentally sustainable as part of the design.  
 
20. Page 4 – item 5.2  - states that you must work in the right-of-way; however, the long term plan is not in r/w.  What is the 

consultant expected to do in the design?  
Response:  There has been a long-term plan image completed by IBI Group that shows property takes in order to deliver the 

long-term plan. However, the City does not plan on purchasing any additional r/w in the short term.  No. 3 Road r/w 
widening will only occur in conjunction with fronting property re-development, where appropriate in the longer term.  
The long term plan for No. 3 Road will be given to the successful proponent and the consultant should ensure that 
the short term design does not preclude the long term vision.   

 
21. Would the local city buses have bays?  

Response:  Richmond anticipates that bus stops will occur in the curb side general purchase traffic lanes along No. 3 Road. 
 
22. Who will be reviewing the RFP?  

Response:  There will be a panel conducting the evaluation that will likely including representation from Major Projects, 
Purchasing, Engineering and Transportation staff, and possibly the Canada Line project team. 

 
23. Is there any discussion regarding salvage material from No. 3 Road?  

Response:  The City has already undertaken an extensive exercise to  salvage trees, irrigation, street furniture and other 
equipment on No. 3 Road. 

 
24. Inconsistency on page 5 and page 8 for street lighting design in the centre median. 

Response:  The proponent is expected to complete the design of the boulevard lighting.  The design of street lighting and traffic 
signals will be the responsibility of the Concessionaire (InTransitBC) for the Canada Line project or by others. 

 
25. Overall project budget, any breakout i.e. landscape vs engineering? 

Response:  Landscape design is part of the total project budget and is not separated. 
 
26. Revised number of proposal copies to be submitted? 

Response:  Please submit six (6) complete copies (i.e. not four copies) of the your proposal for the No. 3 Road Restoration 
Project. 

 
27. Can proposals be submitted by firms who did not attend the mandatory pre-bid meeting? 

Response:  Proposals will not be accepted from any proponent or team of proponents that did not have a representative at 
the mandatory pre-bid meeting. 

 
 




