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1. INTRODUCTION

1.1 District Information:

The District consists of two colleges, Woodland Community College and Yuba College, with campuses
located at six different locations: Yuba College in Marysville, CA; Sutter County Center in Yuba City, CA,
Beale Education Center, Beale AFB, CA; Woodland Community College in Woodland, CA; Colusa County
Center in Williams, CA; and Lake County Campus in Clearlake, CA.

1.2 Yuba Community College District

The Yuba Community College District (YCCD) was founded in 1927 and spans eight counties (Yuba, Sutter,
Colusa, Yolo, Lake, Butte, Glenn and Placer) and nearly 4,200 square miles of territory in rural, north-central
California. It has colleges in Marysville and Woodland, an educational center in Clearlake, an educational
center in Williams, an educational center in Yuba City, and outreach operations at Beale Air Force Base.

1.3 Purpose Of Request

The Yuba Community College District seeks proposals from qualified Contractors to replace the
Building 600 roof at Woodland Community College. This is a roof replacement project.

This Request for Proposal is a re-bidding and extension of a previous procurement process numbered

RFP 19-07. The RFP requirements have been changed to clarify the bidding requirements and to bid
the Woodland Community College Building 600 Roof Replacement as a separate stand-alone project.

Woodland Community College Campus Address: 2300 East Gibson Road, Woodland, California 95776

1.4 Applicable Codes

All Facilities Standards Updates shall meet all State of California Building Codes, and Federal codes, and
local ordinances.

All projects at the District/College are prevailing wage projects.

2.0 Scope of Work
The scope of work includes the following:

Woodland Community College:

1. Remove and replace the existing building 600 roof system.

The Contractor is 100% responsible to coordinate and securely store materials, tools, equipment, and
other items required for the project. The Contractor must receive, inspect, unload, move, properly
store, and sign for all materials. All materials need to be locked up and stored properly. The
construction area must be cleaned up and organized each night to reduce trip hazards and the risk of
a fire. Deliveries that arrive without a Contractor representative on site will not likely be received. All
materials must be as specified and pre-approved by the Architect and the District before orders are
placed. The District cannot pay for materials until they arrive on site.



The contractor shall provide quality work or it will not be acceptable to the District/College.
The Contractor shall provide their own waste container and have it emptied as needed.

The Contractor shall use and maintain barricades and barricade tape, and signs to delineate all project
boundary areas.

The Contractor shall provide temporary lighting as needed to work safely.
The Contractor should provide “port-a-jons”.

The Contractor shall protect all landscape areas, windows & doors, interior building space, and all
other College property from damage.

The Contractor is expected to meet briefly each weekly at the construction site, during the busy month
or two of the project, with District/College staff at the project site to review progress, discuss issues,
and provide a brief update on what is expected to occur during the next week.

The District encourages a positive and open communication strategy that includes a sense of
partnership and mutual success on its projects.

NOTE: Both TREMCO and GARLAND are approved roof system manufacturers. Refer to project
contract documents for more information.

2.1 Project schedule
Start Date: May 19, 2020
Strongly Preferred 100% Completion Date: August 31, 2020.

Break Between Spring and Summer Terms: May 19, 2020 through June 5, 2020. The Contractor may work
any hours needed during this time.

June 8 through August 11, 2020, Contractor work schedule: Monday through Thursday 6am to 3pm. Work
may continue past 3pm if it is not noisy work that disturbs students and staff in the building. Classes will
begin at 3pm through the evening hours. Friday’s: Contractor may work any hours needed. Contractors may
work on Saturday and Sundays if needed and if the College receives notification in advance of who and when
and what work will be done.

August 19", 2020 through August 31, 2020: Normal working hours can be anytime. It is however important
that noisy activities that could disturb classes in the building be coordinated to reduce impacts.

If additional time is needed after August 31, 2020: Contractor to coordinate with the College/District. It is the
intention of the College/District to complete the work without overtime yet within a reasonable period of time.

The Contractor shall not leave the underlayment on the roof longer than is absolutely necessary and no
longer than 45 days without the installation of the new roofing system. The underlayment shall be high
temperature and UV rated.

This a prevailing wage project.

Provide a brief project schedule with the proposal with the completion date clearly shown.




2.2 District Staff Contacts during the Proposal process:

Firms interested in submitting a Proposal are directed not to make personal contact with the Board of
Trustees, District staff, or members of the evaluation committee. Any contact shall constitute grounds for
disqualification from consideration.

Single Point of Contact during the Proposal Preparation Process:

David L. Willis

District Director of Maintenance, Operations, and Planning
425 Plumas Blvd., Suite 200 (Second Floor)

Yuba City, California, 95991

Cell Phone: 916-747-4262

Email: dwillis@yccd.edu

Please email Dave Willis to verify that your firm will be submitting a proposal in response to
this procurement process.

On-site coordination, first contact person (Woodland Community College):

Michael Sinn

Assistant Director of Maintenance, Operations
2300 East Gibson Road

Woodland, California, 95776

Phone: 530-668-3690

Email: msinn@yccd.edu

2.3 Project Safety and Security Requirements

Safety is a top priority for the District. All California OSHA requirements apply. Industry best practices apply.
Contractor employees shall wear a hard hat, eye protection, hearing protection, gloves, substantial leather
footwear, long pants, a reflective safety vest, and take all needed precautions to complete the work in a safe
manner. Safety shall not be compromised at all during the work.

Enhanced fall protection precautions shall be taken. During windy conditions, precautions shall be taken to
ensure the safety of staff and to properly secure materials and debris.

The affected areas of construction shall be properly barricaded, have signs placed, and all reasonable
precautions taken to keep staff and students out of the project boundary areas. Debris shall be removed
promptly. Protection of College property shall be taken. Contractor is 100% responsible for any damage to
College property and facilities.

These campuses have a moderate risk of theft. It is the sole responsibility of the Contractor to secure all
materials, equipment, tools, and the affected building.
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2.4 Demolition

The contractor shall provide a debris waste manifest for all items removed from the campuses. Demolition
shall be done in accordance with all State and Federal codes, laws, and ordinances. Demolition shall be
coordinated to greatly reduce possible impacts with students and staff.

If required, the Contractor shall provide large open containers. Fire hazards shall be minimized. Minimize
debris in parking lots and asphalt areas. Debris shall be completely removed out of all landscape areas and
other areas affected by the project after the project is completed. All roofs and rain-gutters shall be clean of
all construction debris.

Loud noisy demolition activity shall be coordinated with the College/District to reduce impacts to instructional
spaces. This work shall be done from 6am to 3pm, Monday through Friday. The period from May 19, 2020
through June 6™ is the best period to complete demolition and other very loud work. This is the break
between the spring and the summer terms. Contractors need to include a construction schedule with their
proposals.

Note: Contractors may include an additional alternate construction schedule (along with one that is noted
above) as long as it also meets the College/District needs to reduce the possible impacts of noise, dust, and
debris while meeting the academic instructional class schedule requirements.

3.0 Proposal Format Organization
The Firm is requested to use the following proposal format:
3.1. Proposal Delivery, Contents, and Format:

Proposals should provide straightforward, concise information that satisfies the requirements noted in this
RFP. Expensive binding, color displays, and the like are discouraged. Emphasis should be placed on brevity,
conformity to the Districts instructions, selection criteria of this RFP, and completeness and clarity of content.
Each Respondent’s proposal should clearly and accurately demonstrate specialized knowledge and
experience required for consideration.

In a sealed box or envelope (clearly marked “), submit the following:

¢ One (1) flash memory stick containing the complete proposal and supporting documentation;

e One (1) original and three (3) copies in paper form of the proposal, which consists of a Proposal Letter
and responses to the proposal requirements of this RFP.

There is no page limit.

Firms must comply with the provisions of these instructions for completion and submission of the Proposal.
The failure of a Firm to comply with the Proposal Instructions and Requirements will likely result (at the sole
discretion of the District) in rejection of the Proposal for non-responsiveness.



Proposal Section Format
1. Cover Letter, Section 3.1.A PDF
2. Table of Contents, Section 3.1.B PDF
3. ldentification of the Firm, Section 3.1.C PDF
4. Executive Summary, Section 3.1.D PDF
5. Staffing Resources, Section 3.1.E PDF
6. Experience, Section 3.1.F PDF
7. Project Approach, Section 3.1. G PDF
8. Roofing System Warrantee 3.1.H PDF
9. Roofing System Quality 3.1.1 PDF
10. Manufacturers Certification Letter for the project in the year to be PDF

completed.
Appendices (See Table of Contents for each one) Submit a response to PDF

each Appendix that requires Contractor information. Please submit
responses to Appendices A,B,C,D,E,F, G, H, |, J.




Proposal General Information Contents:

The following is a summary of the Contents. Please address each section in a Tabbed Format.
Information requested will help the District determine if the Firm is a “Responsible Bidder”.
3.1.A. Cover Letter

The Proposal shall include a Cover Letter on Respondent’s official business letterhead, which shall be signed
by an individual authorized to legally bind Respondent. The Cover Letter shall also identify the name,
telephone number, and email of a person who may be contacted during the Proposal evaluation process.

3.1.B. Table of Contents

Provide a Table of Contents that outlines in sequential order the major sections and sub-sections of the
Proposal. All pages in the Proposal shall be clearly and consecutively numbered and correspond to the Table
of Contents. Use tabs to allow information to be more easily located.

3.1.C. Identification of the Firm

1. Legal name and address of company.

2. Legal form of company (corporation, partnership, etc.).

3. Name, address, phone number, facsimile number, email address, website address, direct email address
for the following: Firm’s Principal in Charge, person(s) who will be primarily responsible for providing
services for this Qualifications Package, and the contact for scheduling an in-person interview

If the Firm is selected for one.

4. California Business License Number (as applicable)

5. Other Licenses

3.1.D. Executive Summary

The Proposal shall include an Executive Summary that briefly describes the Firm, the services and types of
projects that are the core business, and why this project “fits” within the business model of the Firm.

3.1.E. Staffing Resources

Firm Staffing and Key Personnel Assigned to this Project
a. Provide total number of staff currently employed by the firm.
b. Identify person/s who will be principally responsible for the work and their role.

c. Provide a list of first tier sub-contractors

3.1.F. Experience

1. Provide a description of how the Firm’s experience on these type projects.

2. State the number of years the firm has conducted business. Firm must have at least five (5)
years’ related experience.

3. Describe the experience and credentials of the staff assigned to this project. The
Superintendent/Foreman shall be on site whenever work is being performed.



3.1.G. Project Approach

Describe the project approach that the contractor will take to provide a safe, efficient, cost effective, high
quality project that will protect existing College property/buildings, minimize impacts to student classes, and
meet all criteria outlined in this RFP. Describe the site preparations including setting up the project
boundaries, if an office trailer will be set on site, if a generator will be on site, where open waste containers
and “port-a-jons” will be set up, traffic flow, signs and delineators, safety plan to complete the project without
incidents, security of materials and equipment, working hours and days, overall schedule and having a
Superintendent on site whenever work is done, receiving deliveries, and maintaining weather-tight buildings
at all times during the project construction. Describe the commitment to having weekly construction
meetings with the District/College, working with the DSA inspector, communication methods, timely
processing of any potential change orders, definition of what constitutes a change order and if there are any
items that need to be addressed now, and the importance of maintaining positive respectful relationships
throughout the project.

The District would like to have weekly project team meetings (once the projects are in full construction mode)
to review the project progress, review the work of the contractor, and discuss issues. The District Project
Manager and associated District staff, the Architect of Record, and the DSA Inspector will also attend the
project team meetings. In some cases, due to weather or other factors, there may not be a need for the
weekly meeting. The contractor shall maintain the ADA parking stalls near building 600 available for use by
staff and students.

3.1.H. Roof System Warrantee

Specifications require 30-year labor and material warranty, a two-year installer bond and a 5-year installer
guarantee for Modified bitumen roof w/Thermoplastic cap; and for the standing seam, a 30-year including trim,
flashing etc., a 20-year for material and finish. Please refer to Division 7, Specification sections 074100 and
075550

3.1.1. Roof System Quality

The quality of the roofing systems shall be consistent and very high. All work and materials used shall be
approved by the District and the Roofing System Manufacturer. NO substitute “value engineered” products
shall be used that compromise the long-term performance or aesthetics of the Roofing System. The Roof
System shall be installed using best practices established in the roofing industry and consistent with the
requirements of the Roofing Manufacturer, all codes and regulations, and to provide a comprehensive and
complete weather-tight roofing system that will provide long-term performance and extremely low
maintenance requirements. The roofing system shall perform under extremely high winds, solar UV
exposure, and temperature changes from below freezing to over 120 degrees F on the roof. Only qualified
roofing manufacturer approved roofing technicians with previous extensive roofing experience with this type
of roofing system shall install these roofing systems. The completed roofing system shall have a vigorous
weekly punch lists and final warrantee inspection process to ensure that all connections, fasteners, and
seals are made to the satisfaction of the Architect of Record, the DSA inspector, and the District
representatives. A 5% retainage will be held on all requests for payment and released once all punch list
work and all work is 100% completed to the satisfaction of the District.

No damaged, used, or compromised materials shall be used on the projects. Any damaged, stolen, or
vandalized materials are the sole responsibility of the Contractor. The Contractor shall provide adequate
secure storage for all materials, tools, and equipment.

Quality of workmanship and materials is critical to the District as a top priority.
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4.0 Selection of “Firm” Services Provider

The process of “Firm” selection is based upon the complete responsiveness of the RFP and the
criteria as outlined in the RFP.

The District Project Evaluation Team will read the written proposals. The District Evaluation Team will
discuss the proposals and verify that the “Basis of Award” information below and information submitted in
response to the RFP are complete and responsive.

The District reserves the right to reject any and all submittals, to amend the RFP process, and to
discontinue or re-open the process at any time. The District reserves the right to request clarifications
to RFP responses.

5.0 Basis of Award

This roof replacement project will be awarded based on the following criteria:

1. Lowest Total Cost Responsive Qualified Bidder
a. Lowest Total Cost
b. Contractor Capability to do the work
c. Qualified Contractor
i. Proper State of California Contractor License in good standing
ii. Roofing System Manufacturer Certified Installer

iii. Appendix C Statement of Qualifications Information

iv. Information provided as requested in the RFP.

v. All Addendums are acknowledged.

vi. There are no Contractor exceptions or exclusions.

vii. If there is a historical context of projects with the District, they have been
completed on schedule, providing high quality workmanship,
minimal/reasonable change orders, and per the construction documents.
Warrantees were supported professionally, timely, without impact to
College/District, and per manufacturer requirements.

The Lowest Total Cost Responsive Qualified Bidder that provides the most advantageous proposal
to the District as defined by the District. The design of the specified roofing system will provide the
best value. The low bid will be the competitive labor installation price of the designed system.

6.0 Non-Discrimination

The District does not discriminate with regard to race, color, gender, national origin, disability, or any other

protected or other classification in the awarding of contracts/agreements. The District welcomes all Qualified

Firms to participate in the project Request for Qualification/Proposal process.

The District encourages firms that are women or minority owned, emerging small businesses, veteran owned

firms, disabled person owned firms, and all other qualified firms to participate in the proposal process.

The District encourages the submission of proposals from all Firms that can meet the stated requirements set

for this RFP.
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7.0 Responses to RFP:

Sealed responses to this RFP must be clearly marked "RFP NO. 19-09 Woodland Community College
Building 600 Roof Replacement Project”.

Responses shall be mailed to or hand-delivered to the following address:

Yuba Community College District, District Offices
Attn.: David Willis
District Director of Facilities Planning, Maintenance & Operations
Envelope/Box Marked:
“‘RFP No. 19-09 Woodland Community College Building 600 Roof Replacement Project”.
Address: 425 Plumas Blvd., Suite 200, Room 216, Yuba City, California, 95991

Note: Completely seal your proposals in envelope/box and make sure it gets date/time stamped when
delivering proposal. Firms are each 100% responsible to make sure proposals that are mailed using
a carrier such as UPS, FED EXx, etc...are received and date/time stamped by District personnel prior to
the proposal due date/time. No proposals will be considered if they are late, even if it is only 5 minutes
late. Please make sure your proposals are delivered and received promptly prior to the due date/time.
There will be a public proposal opening at the due date/time.

Do NOT email your proposals. Emailed proposals that are not sent per the above guidance
requirements will not be considered.

8.0 Requests for Information (RFI)

Requests for Information concerning the RFP must be in writing and may be submitted via email no later than
the date shown below. Please direct all questions to David Willis, email: dwillis@yccd.edu.

Following the RFI deadline, all questions and answers will be summarized and posted on the District's
website: https://www.yccd.edu/central-services/purchasing/ , then, click on the “Requests for Proposals /
Quotes” tab on the right hand side of this web page. It is anticipated that responses to inquires received by
the required time and date will be provided within 5 business days and posted on the District's website or
responded to per the dates listed in the RFP for addendum publishing. Should more time be needed by the
District to answer | respond to RFI’s, this information will also be posted on the above website.

e Include the following in the subject matter field on emails when requesting information: “RFP
19-09”, RFI.

12


mailto:dwillis@yccd.edu
https://www.yccd.edu/central-services/purchasing/

9.0 Proposal Schedule:
Important Dates and Times:

February 24, 2020: Release of Request for Proposal at 4:00PM

March 9, 2020: 10:00 AM, Mandatory Pre-Bid Meeting at Woodland Community College, Building
100, Room 113, 2300 East Gibson Road, Woodland, California 95776.

Prospective Contractors wishing to participate in this bidding process are required to
have a representative attend, sign the login sheet, and conduct a field inspection of the
existing roof. No other pre-bid meetings will be held. Contractors that do not attend
this mandatory pre-bid meeting are not qualified to bid this project.

March 16, 2020: 1:00 PM, All questions and requests for information must be submitted to David Willis
at: dwillis@yccd.edu.

March 17, 2020: Addendum Issued if needed.

March 24, 2020: Proposals due at 1:00 PM SHARP, Yuba Community College District, District Offices
Location, see page 1. There will be a public bid opening on this RFP.

April 16, 2020: Expected date of Award with Purchase Order
May 19, 2020: First Day of Roof Demolition/Noisy work

*August 31, 2020: STRONGLY PREFERRED COMPLETION DATE.

*The contractor shall review the Academic Calendar closely and work to minimize loud noisy work that could
disrupt classes during days that instruction is occurring.

This is a prevailing wage project.
11.0 District Parking:

-No parking in Reserved Spaces without a proper permit

-Permit Parking is enforced in all general lots between 6:00 am and 6:00 pm, Monday through Friday. All
general lots require a properly displayed, valid permit during these times

-Daily Parking Permits are $2.00

-Permits are available for purchase at any of the permit machines located in the student parking lots

-All other parking regulations are enforced 24 hours a day, seven days a week. This includes designated staff
spaces, handicap spaces, timed spaces, red zones, yellow zones, and areas not marked (no parking at any
time)

-Once this project is awarded, temporary parking permits will be processed as requested by the successful
firm for all employees associated with this project at no cost to the Firm for the duration of the project at each
Campus location. These temporary permits must be displayed at all times on the dash board of employee
vehicles.
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10.0 RFP Proposals

Proposals received after the deadline will not be opened. Each responder shall submit one (1) signed original,
three (3) additional hard paper copies, all in separate binders. Provide one electronic format copy of the
proposal using electronic media such as a flash drive, CD, etc...

All materials submitted in response to the RFP shall be on 8-1/2"x11" paper, preferably in

Portrait orientation. All submitted materials must be bound in either a three-ring binder or spiral bound
notebook. Content shall be tabbed and numbered per the items included in the Submittal Requirements. All
Proposals will be reviewed and evaluated by a District Selection Committee. The District at its sole discretion
may interview finalists, or select a firm or firms to perform work based solely on the evaluation of the
Proposal. Although there is no page limit, it is preferred that contractors have no more than 25 pages of
marketing materials plus 75 paper double sided print (100 pages total) regarding the proposal. Fewer pages
is better and encouraged with tab references.

All Proposals become the sole property of the District and the content will be held confidential until the
selection of the firm is made and the project is awarded.
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12.0 Award of Contract

A.

The Contract will be awarded to the lowest total cost, most responsive responsible qualified proposer
whose proposal, conforming to the request for proposal and associated addendums, will be most
advantageous to the District.

The District reserves the right to enter into an Agreement without further discussion of the proposal
submitted based on the initial offers received.

The District reserves the right to reject any or all proposals or any part of the proposal and to waive
informalities and minor irregularities in the proposals received.

The RFP, its addendums, and the proposal of the selected Firm will become part of any contract
initiated by the District.

A formal contract shall be signed by the successful proposer and Yuba Community College District to
perform this service.

The District reserves the right to enter into discussions with any one or all of the Responders after
Proposals have been initially reviewed. Such responses shall be subject to all provisions, terms and
conditions as set forth in the RFP, unless otherwise modified.

The District intends to award to a single RFP Responder.

The Contractors Performance and Payment bonds are required within 7 calendar days after the
award of the project with a purchase order.

Failure to acknowledge all of the addendums, provide the items listed in the RFP, may render the
proposal unresponsive at the discretion of the District.

J. The District reserves the right to request clarification of proposal content during the review and

evaluation process.
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13.0 Reservation of Rights

The District reserves the right to:

Reject any or all submittals at its sole discretions.

Cancel the Request for Proposal (RFP), without cause.

Modify any requirements contained within the RFP and request a revised submission from all
Providers.

Establish other evaluation criteria determined to be in the best interest of the District.
Contract with any of the firms responding to the RFP based solely upon its judgment of the
qualifications and capabilities of the firm.

Clarify the content of any proposal to verify that the requirements of the RFP are included.

Waive “minor” proposal inconsistencies that do not change the scope of work as outlined in the RFP.

Request an alternative Superintendent on the project if the initially assigned Superintendent on the
project is not performing well, not meeting project requirements, not working well with College staff
and students, not applying best practice safety methods, OR not following College/District guidance
regarding project approach.

This RFP does not commit the District to negotiate a contract. The District will not be responsible for any
expenses incurred by any firm in preparing and submitting a proposal or response to this RFP or in
completing any of the work specified.
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14. Bid Bond, Performance Bond, Payment Bond Requirements:

Bid Bond Requirements:

Provide a Bid Bond per the following:

PUBLIC CONTRACT CODE - PCC
DIVISION 2. GENERAL PROVISIONS [1100 - 22355]

ARTICLE 4. Bids and Bidders [10160 - 10169]
(‘Article 4 enacted by Stats. 1981, Ch. 306.)

Section: 10167.

(a) All bids shall be presented under sealed cover and accompanied by one of the
following forms of bidder’s security:

(1) An electronic bidder’s bond by an admitted surety insurer submitted using an
electronic registry service approved by the department advertising the contract.

(2) A signed bidder’s bond by an admitted surety insurer received by the
department advertising the contract.

(3) Cash, a cashier’s check, or certified check received by, and made payable to,
the director of the department advertising the contract.

(b) The required bidder’s security shall be in an amount equal to at least 10 percent
of the amount bid. A bid shall not be considered unless one of the forms of bidder’s
security is enclosed with it.

(c) All bids submitted pursuant to this section shall also comply with the provisions of
Section 1601 of the Public Contract Code.

(Amended by Stats. 2012, Ch. 290, Sec. 3. Effective January 1, 2013.)

The Bid Bond shall be provided with the Contractor’s Proposal.

Performance and Payment Bond Requirements are described in the District Agreement for Services
form (Appendix D, Agreement For Services).

15.0 Liquidated Damages:

There are no liquidated damages on this project.
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Appendix A: Proposal Base Bid Costs

o

WCC Building 600 Roof  $
WCC: Other Costs: 3
Total WCC Costs: $

$

Other Costs:

Allowance for Unforeseen Conditions: $ 20,000.00 .

Note: Each item will require approval by the District with proper documentation. Additional items will

be considered on a case by case basis. It remains the contractors responsibility to do reasonable due
diligence inspection and evaluation to determine and include as many items as possible during the
proposal bidding process and to make all reasonable efforts to identify items before damaging them
during the construction process.

Total WCC Bld. 600 Base Bid: $
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Appendix B: Acknowledgement of Addenda Form

The undersigned acknowledges receipt of the following addenda from the District pursuant to the Request for

Proposal:

Acknowledgement: Yes or Not Applicable

Addendum No. 1;

Addendum No. 2;

Addendum No. 3:;

Addendum No. 4:

Addendum No. 5;

Firms are required to acknowledge all addenda’s within the submitted proposal at the time of
submission.
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Appendix C: Statement of Qualifications Form

The Respondent shall furnish the following information. Failure to comply with this
requirement will render the submittal informal and may cause its rejection. Additional
sheets may be attached if necessary.

1. Firm name and primary address:

2. Telephone: Facsimile:

3. Email Address:

4. Names and titles of two officers of the firm:

NAME TITLE

41
4.2

5. Specific type of Ownership (Check one)

5.1 [ Individual
5.2 [ Partnership
5.3 [ Corporation; If a corporation, state the following: State of

incorporation:

Date of incorporation: President/CEO:

5.4 [] Joint Venture
5.5 [ Other (Specify)

Taxpayer ldentification

Number of years Respondent has been in business:

Number of years Respondent has conducted business under the present name:

© ©® N o

Number of years’ experience in California Community College, University, or Public facility projects__ .

10. Has the Respondent been in litigation on an issue pertaining to any contract during the past five (5) years?

If yes, provide detailed information regarding the litigation, whether it was settled or not, the amount of the settlement,
the liability of the claim, the circumstances and type of project, and provide case name and number.

11. Has the Respondent ever failed to complete a project in the pastfive (5) years? If
S0, give owner and details:

12. Safety Insurance Modifier Number:
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425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix D: YCCD Agreement for Services Form

Please refer to the following Drop Box folder link:

https://goyccd-
my.sharepoint.com/:f:/g/personal/w0398409 yccd _edu/EigRgh16W_dNnJ2Dh
_k9ofcBvpcF8dq7rYYONBX7uEOZ6g?e=Y69S2a
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425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix E: Descriptions of Past “Like” Projects:

Provide at least five (5) examples of similar projects at Community Colleges or Universities,
or K-12 Schools or public agencies/institutions that your firm has completed in the past
three (3) years. Projects must be at least $500,000 in contract value. Include the year
completed, base bid costs, change order total costs, if the project was completed on
schedule, if the project was a Division of the State Architect project, and the owners contact
information. Please include the contact information for the project location.
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix F: YCCD Agreement for Services

Please refer to the following Drop Box folder link:

https://goyccd-

my.sharepoint.com/:f:/g/personal/w0398409 yccd edu/EgZeN9UpQzdOn28rg2No D8Bz9ba
sLSps70YXgMWUNsaA?e=wVLvGk
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YUBA COMMUNITY

425 Plumas Blvd., Suite 200, Yuba City, California, 95991
Appendix G: Non-Collusion Affidavit Form

STATE OF CALIFORNIA, COUNTY OF I, being first duly sworn, deposes and says
that | am the of , the party submitting the foregoing
proposal (“the Proposal”). In connection with the foregoing Proposal, the undersigned declares, states and
certifies that:

1. The Proposal is not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization or corporation.

2. The Proposal is genuine and not collusive or a sham.

3. The Firm has not directly or indirectly induced or solicited another Firm to put in a false or sham proposal, and
has not directly or indirectly colluded, conspired, connived, or agreed with any other Firm or anyone else to put in
a sham proposal, or to refrain from bidding.

4. The Firm has not in any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the proposal price, or that of any other Firm, or to fix any overhead, profit or cost element of the
proposal price or that of any other Firm, or to secure any advantage against the public body awarding the
contract of anyone interested in the proposed contract.

5. All statements contained in the Proposal and related documents are true.

6. The Firm has not, directly or indirectly, submitted the proposal price or any breakdown thereof, or the contents
there of, or divulged information or data relative thereto, or paid, and will not pay any fee to any person,
corporation, partnership, company, association, organization, proposal depository, or to any member or agent
thereof to effectuate a collusive or sham proposal.

Executed on this date: , 2020, at:

(City, County, and State)

| declare under penalty of perjury under the laws of the State of California that the foregoing is true and
correct.

Signature Printed Name

Address:

Area Code & Phone Number:

Note: In addition to other bid documents, bidders on public works projects are required by Public
Contract Code section 7106 to submit a certification form that they have not colluded with another

proposer.
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YUBA COMMUNITY

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix “H” References Form (Example Template)

Bidder shall provide a minimum of Five (5) verifiable references with current contact
information, preferably from a California public educational institution and/or California
public agency, within the last 5 years. See clarification note below regarding reference
requirements. All phone numbers and emails must be current (please verify).

REFERENCE #1

NAME

ADDRESS

CITY, STATE ZIP CODE

TELEPHONE #

CONTACT

DATES OF SERVICE

REFERENCE #2

NAME

ADDRESS

CITY, STATE, ZIP CODE

TELEPHONE #

CONTACT

DATES OF SERVICE

REFERENCE #3

NAME

ADDRESS

CITY, STATE, ZIP CODE

TELEPHONE #

CONTACT

DATES OF SERVICE

You may of course use the Firm’s established reference template.
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YUBA COMMUNITY

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix “I” Proposal Signature Form

The undersigned acknowledges the following:

1.

w

Having become familiar with the specifications and requirements of the Request for Proposal, hereby
offers to provide all services in accordance with the proposal set forth herein, including all referenced
material and attachments.

By submitting a signed proposal in response to this solicitation, the Firm acknowledges that they
completely understand the scope of the needed services and that the proposed services as described in
the proposal will meet or exceed the needs of the District.

Late proposals will not be accepted (even if they are only 5 minutes late).

The District reserves the right to reject any and all proposals and that this proposal shall remain open and
not be withdrawn for a minimum of 90 days.

Cancellation Clause: The District may, without cause, terminate the contract(s) or a project under the
contract(s) by giving written notice of such termination to the awarded firm. In the event of such
termination the District shall reimburse the firm for services performed and reasonable expenses actually
incurred by the firm in relation to the terminated project prior to the firm’s receipt of such notice of
termination. The cost of proposal generation, associated travel, copies, postage, etc.., will not be
reimbursed and is considered a typical and normal part of the bid process and is not reimbursed for any of
the proposers.

If the prospective Firm is a corporation, the undersigned hereby represents and warrants that the
corporation is duly incorporated and is in good standing in the  state of California__, and

that, . is authorized to act for and bind the corporation.

Entity Type (Select One):
Sole Owner: Partnership:
Corporation:

Other; Please specify;
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JLLEGE D ICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

7. Regular monthly progress payments are made using NET 30 as a basis for payment, with Net 30 time
starting after receipt of the invoice with all required support documentation, and once this information is
reviewed and approved by the District.

Invoices must be emailed to the following with all support documentation:

Vendors with a first letter of A through N: rlangly@yccd.edu; rordiway@yccd.edu

Vendors with a first letter of O through Z: ksiler@yccd.edu; rordiway@yccd.edu

It is critical that invoices have all required support documentation including an updated schedule of values
with 5% retainage for construction projects, updated project schedule, description of completed work, and
any other information that will help to justify and support the progress payment request.

Signature Date:
Position:
Print name Title

Notary Required On This Project

Notary Stamp:
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix J: Contractor Licenses, Roof Manufacturer Certifications, etc..

--Provided by Firm
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COLLEGE DI RICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix K: DSA Approved Drawings and Specifications Package

See Folder Link:

https://goyccd-my.sharepoint.com/:f:/g/personal/w0398409 yccd edu/En3gbkJQaNxJgezP-
d-eRjMB4VL2n7BgTAdBa8xtHb2wkg?e=ec37LY
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991
Appendix L: Existing Building 600 Reference Drawings:

See Folder Link:

https://goyccd-my.sharepoint.com/:f:/g/personal/w0398409 yccd edu/EuiGO-

CXVNVIicn2uPUzITgBT8wntPwvIOCXc-zgtH40Ug?e=6RDwTu
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425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix M: YCCD Academic Calendars

June 2015
Su [ Mo | Tu [we] Th [ Fr | ss
1
2 3 2 5 6 B
5 10 | 11 12 | 13 15
16 17 18 1% | 20 22
23 | 24| 25 | 26 | 27 29
30
July 2019
S5u | Mo | Tu | We
1 2 3
7 1 2 p ]
141 15| 16 | 17
2 22 | 23 | 24
22| 29| 30 31
August 2019
Su | Me | Tu | We] Th Fr &
1 z 3
4 5 ] T B 5 10
11| 12| 13 J124) 15 | 16 | 17
1= 19 20 | 21§ 22 | 23 24
25 26 27 2B | 29 30 31
September 20012
Su M| Tu | W ] Th F Sa
1 2 3 4 5 & 7
B a 10 | 11 § 12 13 14
15 16 17 18 | 19 | 20 21
22 23 24 | 25 | 26 | 27 28
29 | 30
October 2015
50 | Mo | Tu | We ] Th Fr =
1 2 3 4 5
B 7 5 = 10 11 12
13 ia | 15 16 | 17 is i3
0 21 22 23 | 24 | 25 26
27 28 29 30 ) 31
Howember 20013
S5u | Mo | Tu | We ] Th Fr S5a
1 2
3 4 5 L 7 B £l
10 11 12 13 | 14 15 16
17 | 18 | 19 | 20 | 21 | 22 | 23
zd 25 26 7 | 28 | 29 30
December 2015
Su M | Tu | W ] Th F Sa
1 2 3 4 5 B T
B 8 10 ) 11 ) 12 ] 13 | 14
15 16 17 18 | 19 | 20 21
Z1 | 23| 24 | 25 ) 26 | 27 | 28
29 30 31
16 18 1B 16 1s o

Yuba Community College District
2019-20

SUMMER SESSION 2019 SUMMER SESSION 2020 January 2020
First 6 Wesks: 6/10-7/18 First 6 Wesks: §/15 - 7723 |_| Su | Mo Te | We | Th Fr Sa
& Weeks: 6/10-6/1 E Weeks: 6/15 - /6 || 1 [ 237«
5 5 R ER T
FALL SEMESTER 2019 |:| 12 [ a3 J 2 [ a5 | 16| 27 [ 18
Full-Term: 8/19-12/1E 19| 2022|2223 2a] 25
Finals Week: 12/12-12/18 [full-term classes only) I:l 26 | 27 ) 28 | 29 | 30 | 31
First O Weeks: 8/18-10/15
Last 9 Weeks: 107/17-12 718
February 2020
SPRING SEMESTER 2020 ] 5u | Mo | Tu | We | Th | Fr | 5a
Full-Term: 1713-5718 1
Finals Week: 5/12-5/18 [Fusll-term classes anky) ] | s a|s |67 ¢=
Spring Break: 3/30-4/3 o [wfar 1213 14] 15
First @ Weeks: 1/13-3/13 15 |17 Jas [ 19 | 20| 21 | 22
Last 9 Weeks: 3/16-5/18 235 [ aal25 |26 27 | 28 | 29
CONVOCATION - CAMPUS CLOSED E
F019- E/14 March 2020
2020 B/12* Su | mfTe[w ]| F | s5a
1 2 3 |a|ls|s] 7
PROFESSIONAL DEVELOPMENT DAYS - MO CLASSES/CAMPUS OPEN |:| z | o Jao[11]12] 15[ 14
{Opticnal Flex Activities) EEE E R ET R
2019: B/12-E/13, §/15-E/16 22 | 23| 2a |25 ]| 26| 27 | 28
2020- 1/7-1/10, 8/10°-E/11°, 8/13°-8/14" 29 [ 30| 31
CAMPUS CLOSED -
2019- 6/7, 6/14, 6/21, 6/28, 7/5, 712, 7/19, 7/26 April 2020
2020 675, 612, 6/19, 6/26, 7/3. 7/10, 7/17, 7424, 7731 So [ Mol Tu [we| Th | Fr | 5a
1 2 | 3| &
HOLIDAYS - CAMPUS CLOSED ] s | 6] 7|88 |10 11
20119: 774, 942, 11711, 11/28-11/29, 12/24-12727, 12/30-12/30 12 [ 2328|215 | 16| 27| 18
2020: 171, 1/20, 2714, 2717, 3/31, 4/2-4y3, 5/25, T/2 19| 2021 |22 ] 23] 2a]3s
25 |27 | 28 | 29 | 30
MO CLASSES - CAMPUS OPEN ||
20119: 6/3-6/6, 8/2, 5/5-8/9, B/12-8/13, B/ 15-B/16, 12/19-12,20,
12/23 May 2020
2020: 1/2-1/3, 1/6-1/10, 3730, &/1, 5/19-5/22, 5/26-5/20, 6/1- Su [Me | Tu [We | Th | Fr | sa
6/4, 6/E-6/11, 8/7*, B/10"-B/11°, B/13°-8/14 1| 2
3 al s 7]&]oe
COMMENCEMENT =] 1o | 11 | 22 | 13 | 18 | & | 16
2020: 5715 171 fae [0 22 ] 22| 23
22 | 25 |26 |27 |28 | 20 | 30
INSTRUCTIOMAL DAYS 31
Day= Wesks
Fall Semester B4 days 18 June 2020
Spring Semester 83 days 17 S5u | Mo ] Tu | We | Th Fr Sal
Convocation 1 days 1 2 3 4 ]
Flex Days |{Prof. Dev. Days) B days 7 8 9 10 11 13
TOTAL 176 days 35 12 | 15 [ a6 [ 27 | 18 20
21 2223 [ 24| 25 27
*The schedule for August 2020 is subject to change. 1128130 |
Bugust 2020% Judy 20240
Su | Mo | Tu | We | Th Fr Sa S5u | Mo ] Tu | We | Th Fr Sa
1 1 2 4
2 3 |lals]e]+]5s 5 s |l 7| = 5 11
EHETEETE EEN EE1 ETA S 12 |13 24 [ 25| 18 18
16 a7 a8 (1920 22| 22 19 [ao 21|22 ] 23 25
224 |25 [ a6 | a7 | 28 | 29 :s |2z |28 | 29 | 30
31
Ed days B3 day= = 16 17 17 17 16 0
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Jume 2021
Su [Mo] Tu [we] Th] & [ 5
1 2
8 7 ] 9
1 12| 15 | 16
20 | 22 | 22 | 23
7|28 | M | 30
Juby 30241
S5u | Mo | Tu | 'We | Th
i
< 5 L] 7 &
11 | 1 | 13 [ 124 | 15
16 | 19 | 20 | 21 | 22
5|26 | T |28 @
quest 2021
Su | M | Tu | W | Th F Sa
1 2z 3 4 5 L] 7
8 9 | 10 |114) 12 | 13 | 1=z
15 |16 | 17 (18| 19| 200 | 1
2123 | 24 (|35 | M6 | 27 | 28
5| 30| 3
September 2021
5u |Mo| Tu |'We | Th | Fr | 5a
2z 3 4
3 & Fi B Q i | 11
12 113 | 14 (15 | 16| 17 | 18
15 |20 | 21 |22 | 23 | 24 | 25
| 27 | B | 29 | 3D
October 2021
S5u |Mo| Tu |'"We | Th | Fr | 5a
1 2
3 4 5 & 7 B 5
10|11 | 12 (13| 14| 15 | 16
17 |18 | 19 (20| 21 | 22 | 23
4 |25 | 26 | 27 | 3B | 29 | 30
31
Novermnber 2021
Su | Mo | Tu | We| Th Fr S5a
i 2 3 4 5 &
7 B8 L] 10 | 11| 12 | 13
14 | 15 | 16 (17 | 18 | 19 | 20
M| 22| 33 |24 | | 26 | 27
6 | 29 | 3D
December 2021
Su | Mo | Tu | We | Th Fr S5a
1 z 3 4
3 & ri B 9 o | 11
12 |13 | 14 [ 15 | 16 | 1F | 18
15 |30 | 21 |22 | 23| 24 | 25
6 | 27 | 28 | 29 | 30| 31
17 18 17 16 16

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Yuba Community College District

2021-22
January 2023
Su |[Mo| Tu | We | Th Fr 53
SUMMER SESSION 2021 SUMMER SESSION 2022 1
First 6 Weeks: 6/14 - 7/22 First 6 Weeks: 6/13-7/21 [ ] : 3l as|s] 7=
B Weeks: 6,/12-8/5 B Werks- 6,/13-8/4 EREE R e A
T EA ES L E R EE
FALL SEMESTER 2021 ElEAEEEEETEE
Full-Term: 5/16-12/16 0 | 31
Fimals Wesk: 12/10-12/16 (ful-term dasses only)
First 9 Wiesks: 5/16-10/14 T Februany 2022
Last 9 Wieeks: 10/15-12/16 Su [Mo| Tu [We[ Th ] Fr [ 5a
i 23] afs
SPRING SEMIESTER 2022 HAEEEREER O EE
Full-Term: 1/24-5,27 13 [12a] 15 [16 [ 27| 28 | 18
Finmls Week: 5/23-5/27 [full-term classes only) SIEAEEEI A EES
First O Wieeks: 1/24-3/23 o 27 | =8
Lozt 9 Weeks: 3/24-5/27
Spring Break: 3/25-4/1
Commencement: 527 /1022 EI Pollmr by 2023
Su |[Mo| Tu | We | Th Fr Sa
COMVOCATION - CAMPUS CLOSED (2] 1| 2|3 4a]s
2021- 5711 s | 7| 8 [ 9% w12z
13 [1a| 15[ 16| 27| 18] 10
PROFESSIONAL DEVELOPMENT D&YS - MO CLASSES/CANIPUS OPEN |:| SEENEFEEEA A EEES
[Oiptional Flex Activities) ElEEEEER
2021- B/10, 812 813, 1046
2022- 1/16-1/21
April 2022
CAMPUS CLOSED B [E[te]Tu [We]Th] Fr | 5=
2021- 6711, 6718, 6725, 7/2. 7/9. 7416, 7/23, 7./30 1| 2
2022- 6/10, 6717, 6/24, 741, 7/, 7415, 7/22, 7529 s als|[se| 7] &8]=
1w |[nfiz[13]1a]1s]1s
HOLIDWAYS - CAMPUS CLOSED (] [ ]| 2s[a]|za]z2]z3
2021- 745, 806, 11711, 11/25-11/26, 12/23-12/31 1 FEE A E A EED
2002 1717, 2718, 2721, 3/30-4/1, 530, 7/4
MO CLASSES - CAMPLUS OPEN [ ] My 2022
2021: 6/1-6/4, 6/7-6/10, 5/6, B/9-8/10, §/12-6/13. Su [M[Tu[w][m™] F s
1046, 12717, 12/20-12,/22 1|2l 3]als]se|[7
2022- 1/3-1/7, 1/10-1,/14, 1/16-1/21, 3728, 3/20, 5 | o [wnnl] 1312
5/31-6/3. 6/5-6/9 15 (16|17 (15| 9| 20| 11
22 [z 2a[as| a6 * | 2=
75 [ 30| 31
INSTRIMCTIONAL DAYS
Days Weeks June= 2022
Fall Sernester B4 days 1E Su [Mo] Tu [we] Th] Fr [ 52
Spring Semester B3 day= 17 1 2
Conrvocation 1 day= = & 7 B 9
Flexn Days (Prrof. Dew. Days) B day= 12 | 13 | 14 [ 15 | 16
TOTAL 176 days 35 T EE IR EER EE
6 |27 |26 [ 29| 30 | |
July - Angust 2022
Su [Mo] Tu [We] Th
s als[e]| =
TR EEEIEE
EAEF A ECEEA ER
N EEEERES
sia 23] &
B4 dlarys B3 days = 16 17 17 17 16
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix N: Map of Woodland Community College, 2300 East Gibson

Road, Woodland, California, 95776

2300 E. Gibson Rd.
Woodland. CA 95776
530-661-5700
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OODLAND
OMMUNITY
OLLEGE

LEGEND

Building 100
Administration

- President’s Office

- Vice President’s Office
Academic Senate
Dean of Instruction
Director of Maintenance
[IEP
Mail RoomReceiving
Multicultural Center
Research Office
Student lounge

- Barista’s Choice

- Food Vending

Building 600
Biology Labs
Classrooms
Chemustry Labs
Information Systems
Faculty Offices

Building 800
Classrooms

Community Room
Distributive Education
Library

Open Media Lab

Tutoring Center
Writing/Math Center (WAN}

Building 1000
Child Development Center

Building 200

Bookslore

Building 300
Campus Police
Classrooms
Nursing Tab
Gevlogy Lab

Building 400
Classrooms
Ag-Plant Science
Art Lab

Building 700

Admissions and Records Office
Asscssment Lab

Associated Students {ASWCC)
CalWORKs

CARE

Carcer Center

Counscling

DSP&S

LOPS

Financial Aid

Student Health Serviees
I'ransfer Cenler

IRIiO Programs

University Representatives
Veterans Affairs
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Appendix N: Map of Woodland Community College, 2300 East Gibson Road,
Woodland, California 95776

Building 600 e
Roof Project E& 1 .
~ - > 4

Woodland"€ommunity, Colléggff W_o.o,d|émﬁ'~’C’jorw1n1L1r1|ty College
5 “'J _
!
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991

Building 800

- | Bwldmg 600
“

R

3

| | | Building 600
Building 100 - 8

&0

-

-

Woodland Community College Campus- Facing South

35



YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991
Appendix O: Limited Pre-Renovation Asbestos & Lead Survey
Please refer to this link:

https://qgoyccd-
my.sharepoint.com/:f:/g/personal/w0398409 vyccd edu/ElInxeH2duBRCjUdAIF-

NIgOBDjR6EVe5e0-R74y7K2EEeqg?e=ipcEpb
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YUBA COMMUNITY

COLLEGE DISTRICT

425 Plumas Blvd., Suite 200, Yuba City, California, 95991
Appendix P: Updated Specifications Sections
Please refer to this link:

https://qgoyccd-

my.sharepoint.com/:f:/g/personal/w0398409 vccd edu/ElsOwuXutORBvIgmwzgeXO
kBctakl4JmsHZktymEJNnO5Wqg?e=UuhWFc

The End.
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