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WORKER ACCOMMODATION PROJECT AGREEMENT

SCHEDULE 24

MATERIAL PROJECT CONTRACTOR COLLATERAL AGREEMENT

THIS AGREEMENT is dated as of ▼, 20▼. 

AMONG:

▼ 

(the “Material Project Contractor”)

AND:

BRITISH COLUMBIA HYDRO AND POWER AUTHORITY, a British Columbia Crown
Corporation having its head office at 333 Dunsmuir Street, Vancouver, B.C. V6B 5R3

(“BC Hydro”)

AND:

▼ 

(“Project Co”)

WHEREAS:

A. BC Hydro and Project Co have entered into an agreement dated as of ▼, 20▼ (the “Project
Agreement”) whereby Project Co has agreed to design, construct, finance, operate and maintain the
Facility (the “Project”), all as more particularly described in the Project Agreement;

B. Project Co and the Material Project Contractor have entered into an agreement dated as of ▼, 
20▼ (the “Material Contract”) whereby the Material Project Contractor has agreed to carry out [the
Design and Construction/Services/Subcontract for unit fabrication/Subcontract for site construction work];

C. It is a condition of the Material Contract that the Material Project Contractor enter into this
Agreement with BC Hydro and Project Co; and

D. BC Hydro and Project Co have agreed under the terms of the Project Agreement to execute and
deliver this Agreement.

NOW THEREFORE in consideration of the mutual promises and agreements of the parties herein
expressed and for other good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, the parties covenant and agree as follows:
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1.0 DEFINITIONS AND INTERPRETATION

1.1 Definitions

Unless otherwise specified or the context otherwise requires, capitalized but otherwise undefined terms in
this Agreement will have the respective meaning given to such terms in the Project Agreement, and:

“Agreement” means this agreement, including any recitals to this agreement, as amended or restated
from time to time;

“Material Contract” has the meaning set out in Recital B;

“No Suspension Period” has the meaning set out in 2.3(b)(ii);

“Parties” means BC Hydro, Project Co and the Material Project Contractor;

“Project” has the meaning set out in Recital A;

“Project Agreement” has the meaning set out in Recital A;

“Proposed Transfer Date” has the meaning set out in Section 4.1;

“Proposed Transfer Notice” has the meaning set out in Section 4.1;

“Proposed Step-in Date” has the meaning set out in Section 3.1;

“Proposed Substitute” has the meaning set out in Section 4.1;

“Step-in Date” means the date BC Hydro delivers the Step-in Undertaking;

“Step-in Notice” has the meaning set out in Section 3.1;

“Step-in Period” means the period commencing on the Step-in Date and ending on the earliest of:

(a) the Step-out Date;

(b) the Transfer Effective Date; and

(c) the termination date of the Material Contract as permitted under Section 3.7;

“Step-in Undertaking” has the meaning set out in Section 3.4;

“Step-out Date” has the meaning set out in Section 3.8;

“Suspension Date” has the meaning set out in Section 2.3(b)(i);

“Suspension Notice” has the meaning set out in Section 2.3(a);

“Termination Notice” has the meaning set out in Section 2.1;

“Transfer Agreement” has the meaning set out in Section 4.5(b); and

“Transfer Effective Date” means the effective date of the Transfer Agreement.
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1.2 Construction and Interpretation

Unless otherwise defined in this Agreement or to the extent the context requires, this Agreement will be
interpreted according to the provisions set out in Sections 2 and 3 of Schedule 1 [Definitions and
Interpretation] to the Project Agreement, except that references in such sections to Project Co will be also
deemed to be references to the Material Project Contractor.

1.3 Governing Law

This Agreement will be deemed to be made pursuant to the laws of the Province of British Columbia and
the laws of Canada applicable therein and will be governed by and construed in accordance with such
laws.

1.4 Attornment

For the purposes of any legal actions or proceedings brought by any party hereto against the other party,
the parties hereby irrevocably submit to the exclusive jurisdiction of the courts of the Province of British
Columbia and acknowledge their competence and the convenience and propriety of the venue and agree
to be bound by any judgment thereof and not to seek, and hereby waive, review of its merits by the courts
of any other jurisdiction.

2.0 TERMINATION NOTICE AND BC HYDRO TERMINATION

2.1 Termination Notice

The Material Project Contractor will not terminate the Material Contract without first giving BC Hydro at
least ▼ [NTD: insert same notice period required under the Material Contract] Business Days’ notice
specifying the grounds for such termination (the “Termination Notice”).

2.2 Survival of Material Contract

Notwithstanding any provision of the Material Contract to the contrary, on termination of the Project
Agreement by BC Hydro, the parties agree that the Material Contract will not come to an end except in
accordance with the terms of this Agreement.

2.3 Suspension Notice

[NTD: To be included only in the Design-Build Collateral Agreement and only if such agreement contains
rights for the Design-Builder to suspend its performance thereof.] The Material Project Contractor will not
exercise any right it may have under the Material Contract to temporarily suspend its performance
thereunder, unless:

(a) the Material Project Contractor first delivers a notice (a “Suspension Notice”) to BC Hydro
detailing the event that has occurred that entitles it to exercise such right and stating that it
intends to exercise such right, together with details of any sums which are due and payable but
unpaid by Project Co and of any other material obligations or liabilities which should have been
performed or discharged by Project Co under the Material Contract, in each case as at the date of
such Suspension Notice; and

(b) both:

(i) the Material Project Contractor has confirmed in writing to BC Hydro that Project Cowill
not pay the Material Project Contractor in accordance with the Material Contract for work
performed by it during the period commencing on the date (the “Suspension Date”)
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when it, but for the provisions of this Section, would have been entitled to suspend its
performance under the Material Contract [and ending no sooner than ▼]; and  

(ii) within 5 Business Days of receipt of confirmation from the Material Project Contractor
pursuant to Section 2.3(b)(i), BC Hydro has not agreed, by written notice to the Material
Project Contractor, to pay the Material Project Contractor in accordance with the Material
Contract for work performed by it during the period (the “No Suspension Period”)
commencing on the Suspension Date and ending on the earliest to occur of:

(A) the date from which Project Co agrees to pay the Material Project Contractor as
contemplated under Section 2.3(b)(i); and

(B) the Step-in Date,

except that, if BC Hydro provides a written notice to the Material Project Contractor
pursuant to Section 2.3(b)(ii) and thereafter fails to make payment to the Material Project
Contractor of any undisputed amount payable pursuant to and in accordance with the
Material Contract for work performed by the Material Project Contractor during the No
Suspension Period, the No Suspension Period will terminate and the Material Project
Contractor may thereafter exercise any right it may have to temporarily suspend its
performance under the Material Contract.

3.0 STEP-IN AND STEP-OUT

3.1 Step-In Notice

If BC Hydro has terminated the Project Agreement in accordance with its terms or if BC Hydro has
received a Termination Notice, BC Hydro may give notice to the Material Project Contractor (a “Step-in
Notice”) of the intention of BC Hydro to issue a Step-in Undertaking on a specified date (the “Proposed
Step-in Date”) provided that such Proposed Step-in Date is:

(a) no later than 10 Business Days after termination of the Project Agreement if the Project
Agreement was terminated by BC Hydro; and

(b) no later than 10 Business Days after delivery of the Termination Notice to BC Hydro.

3.2 Notice of Obligations and Step-In Undertaking

Not less than five Business Days prior to the Proposed Step-in Date, the Material Project Contractor will
give notice to BC Hydro of any sums which are due and payable but unpaid by Project Co and of any
other material obligations or liabilities, which should have been performed or discharged by Project Co
under the Material Contract, in each case, as at the date of the Step-in Notice.

3.3 Update of Obligations

Not less than two Business Days prior to the Proposed Step-in Date, the Material Project Contractor will
give notice to BC Hydro of any change in such sums, obligations or liabilities referred to in Section 3.2.
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3.4 Delivery of Step-In Undertaking

On or before the Proposed Step-in Date, BC Hydro may deliver to the Material Project Contractor a
written undertaking to the Material Project Contractor (the “Step-in Undertaking”) undertaking to the
Material Project Contractor to:

(a) pay or procure the payment to the Material Project Contractor, within 15 BusinessDays of
demand by the Material Project Contractor, of any sum due and payable or accruing due and
payable but unpaid by Project Co to the Material Project Contractor under the Material Contract
before the Step-in Date provided such amounts have been notified by the Material Project
Contractor to BC Hydro in accordance with Sections 3.2 and 3.3;

(b) perform or discharge or procure the performance or discharge of any unperformed or
undischarged obligations of Project Co under the Material Contract which will have fallen due for
performance or discharge before the Step-in Date and which have been notified by the Material
Project Contractor to BC Hydro in accordance with Sections 3.2 and 3.3;

(c) pay or procure the payment of any sum due and payable by Project Co under the Material
Contract as a result of either any work or services performed during the Step-in Period or any act
or omission occurring during the Step-in Period which arises from any act or omission occurring
after the Step-in Date; and

(d) perform or discharge or procure the performance or discharge of any obligations of Project Co
under the Material Contract as a result of any act or omission occurring during the Step-in Period
which arises from any act or omission occurring after the Step-in Date.

3.5 Limits on BC Hydro Liability on Step-In

BC Hydro will not be required to assume any liability under a Step-in Undertaking for any outstanding
obligations or liabilities of Project Co to the Material Project Contractor which:

(a) existed as at the Step-In Date; and

(b) are not notified to BC Hydro pursuant to Sections 3.2 and 3.3.

3.6 Non-Delivery of the Step-In Undertaking

If BC Hydro does not deliver the Step-in Undertaking on or before the Proposed Step-in Date, the Step-in
Notice will be deemed to have been withdrawn and the rights and obligations of the parties will be
construed as if the Step-in Notice had not been given.

3.7 Effect of Step-In Undertaking

During any Step-in Period, the Material Project Contractor will continue to observe and perform its duties
and obligations under the Material Contract and will only be entitled to exercise its rights of termination
under the Material Contract:

(a) by reference to a default under the Material Contract arising during the Step-in Period (other than
to the extent that a Project Co Insolvency Event constitutes such a default) provided that no event
of default by Project Co under the Project Agreement will entitle the Material Project Contractor to
exercise such rights of termination during the Step-in Period;

(b) if BC Hydro fails to pay when due any amount owed to the Material Project Contractor or fails to
perform or discharge when falling due for performance or discharge any obligation under the
Step-in Undertaking; or
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(c) if such rights of termination arise in circumstances where there is no default under the Material
Contract by BC Hydro or the Material Project Contractor.

3.8 Step-Out

BC Hydro may, at any time, terminate the Step-in Period by giving the Material Project Contractor at least
30 days’ notice specifying the date on which the Step-in Period will terminate (the “Step-out Date”).

3.9 Effect of Step-Out

BC Hydro will be released from the Step-in Undertaking on the expiry or termination of the Step-in Period,
provided that BC Hydro has performed and discharged in full or procured the performance and discharge
in full of any of BC Hydro’s obligations under the Step-in Undertaking arising on or before the expiry or
termination of the Step-in Period.

3.10 Payment by Project Co

Project Co will pay to BC Hydro on demand any amounts notified by the Material Project Contractor to
BC Hydro pursuant to Sections 3.2 and 3.3 and paid by BC Hydro or a Proposed Substitute to the
Material Project Contractor pursuant to this Agreement and any such amounts will constitute amounts
due and payable by Project Co to BC Hydro under the Project Agreement and BC Hydro will have all the
same rights and remedies under the Project Agreement (including any rights of set-off) in respect of
payment or non-payment of any such amounts as BC Hydro would have for any payment or non-payment
by Project Co of any other amounts that are due and payable by it to BC Hydro under the Project
Agreement.

4.0 TRANSFER

4.1 Proposed Substitute

At any time that BC Hydro is entitled to give a Step-in Notice pursuant to Section 3.1 or at any time during
the Step-in Period, BC Hydro may give notice (a “Proposed Transfer Notice”) to the Material Project
Contractor that it wishes itself or another person (a “Proposed Substitute”) to assume, by way of sale,
assignment, transfer or other disposal, the rights and obligations of Project Co under the Material
Contract and specifying a date (the“Proposed Transfer Date”):

(a) if BC Hydro has terminated the Project Agreement but has not given a Step-in Notice, no later
than 15 Business Days after termination of the Project Agreement;

(b) if the Material Project Contractor has given a Termination Notice but BC Hydro has not given a
Step-in Notice, no later than expiry of the Termination Notice; and

(c) if BC Hydro has given a Step-in Notice (whether or not the Step-in Period has commenced), no
later than 30 days after the date of the Proposed Transfer Notice.

Subject to Section 3.0, the Material Project Contractor will not be entitled to terminate the Material
Contract during the notice period specified in a Proposed Transfer Notice.
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4.2 Consent to Transfer

If the Proposed Transfer Notice specifies BC Hydro as the Proposed Substitute, the Material Project
Contractor’s consent to the transfer will be deemed to have been given. If the Proposed Substitute is not
BC Hydro, a transfer in accordance with a Proposed Transfer Notice will only be effective if the Material
Project Contractor consents to that transfer in writing in accordance with Section 4.3 and BC Hydro will
(as soon as practicable) supply the Material Project Contractor with the following information:

(a) the name and registered address of the Proposed Substitute;

(b) the names of the shareholders in the Proposed Substitute and the share capital owned by each of
them;

(c) the names of the directors and the secretary of the Proposed Substitute;

(d) details of the means by which it is proposed to finance the Proposed Substitute (including the
extent to which such finance is committed and any conditions precedent as to its availability for
drawing); and

(e) details of the technical competence of the Proposed Substitute and the resources (including
contractual arrangements) which are to be available to the Proposed Substitute to enable it to
perform its obligations under the Material Contract.

4.3 Grant of Consent

The Material Project Contractor may withhold or delay consent to a transfer only if the Proposed
Substitute is not BC Hydro and BC Hydro has failed to show to the Material Project Contractor’s
satisfaction (acting reasonably) that:

(a) the Proposed Substitute has the legal capacity, power and BC Hydro to become a party to and
perform the obligations of Project Co under the Material Contract; and

(b) the technical competence and financial standing of, and the technical and financial resources
available to, the Proposed Substitute are sufficient to perform the obligations of Project Co under
the Material Contract.

Within five Business Days of the receipt of a Proposed Transfer Notice and all information required under
Section 4.2, the Material Project Contractor will notify BC Hydro in writing that it has consented to the
transfer and if the Material Project Contractor has not consented, an explanation of its reasons to withhold
its consent.

4.4 Consent Withheld

If the Material Project Contractor withholds its consent to a Proposed Transfer Notice, BC Hydro may give
one or more subsequent Proposed Transfer Notices, pursuant to the provisions of Section 4.1, containing
changed particulars relating to the same Proposed Substitute or particulars relating to another Proposed
Substitute which BC Hydro reasonably believes would fulfil the requirements of Section 4.3, provided that
only one Proposed Transfer Notice may be outstanding at any one time, and provided further that:

(a) if a Step-in-Notice has not been issued, any revised Proposed Transfer Date will be a date falling
no later than the date specified in Section 4.1(a) or 4.1(b), as the case may be; and

(b) if a Step-in Notice has been issued, any revised Proposed Transfer Date will be a date falling no
later than the date specified in Section 4.1(c).
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4.5 Implementation of Transfer

If the Material Project Contractor consents or is deemed to have consented to a transfer pursuant to a
Proposed Transfer Notice, then on the Proposed Transfer Date:

(a) the Proposed Substitute will become a party to the Material Contract in place of Project Co and,
thereafter, will be treated as if it was and had always been named as a party to the Material
Contract in place of Project Co; and

(b) the Material Project Contractor, Project Co and the Proposed Substitute will enter into a transfer
agreement (the “Transfer Agreement”) and any other requisite agreements, in form and
substance satisfactory to the Material Project Contractor, acting reasonably, pursuant to which:

(i) the Proposed Substitute will be granted all of the rights of Project Co under the Material
Contract; and

(ii) the Proposed Substitute will assume all of the obligations and liabilities of Project Co
under the Material Contract.

4.6 Effect of Transfer

On and after the Transfer Effective Date:

(a) the Material Project Contractor will owe its obligations under the Material Contract whether arising
before, on or after such date, to the Proposed Substitute; and

(b) if BC Hydro has entered into a Step-in Undertaking, BC Hydro will be released from the Step-in
Undertaking, provided that all obligations of BC Hydro under the Step-in Undertaking which have
accrued up to the Transfer Effective Date have been fully and unconditionally discharged.

BC Hydro and the Material Project Contractor will use reasonable efforts to agree to any amendments to
the Material Contract reasonably necessary to reflect the fact that the Project Agreement may have
terminated at the time of the Transfer Effective Date.

4.7 Termination After Transfer

After the Transfer Effective Date the Material Project Contractor will only be entitled to exercise its rights
of termination under the Material Contract:

(a) in respect of any [Project Co Event of Default] [NTD: Use term in Material Contract]arising after
that date in accordance with the Material Contract; or

(b) if the Proposed Substitute does not discharge the obligations and liabilities referred to in
Section 4.5(b)(ii) assumed by it under the Transfer Agreement which relate to matters arising
prior to the end of any Step-in Period within 15 Business Days following the Transfer Effective
Date.

5.0 RIGHTS AND OBLIGATIONS UNDER THE MATERIAL CONTRACT

5.1 Rights of Termination

If:

(a) no Step-in Notice or Proposed Transfer Notice is given before a Termination Notice expires or
within 15 Business Days after termination of the Project Agreement by BC Hydro;
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(b) a Step-in Undertaking is not issued on or before the Proposed Step-in Date;

(c) the Step-In Notice is withdrawn or, pursuant to Section 3.6, is deemed to have been withdrawn;

(d) the Step-In Period ends before the occurrence of the Transfer Effective Date;

(e) in the absence of a Step-in Undertaking, the Material Project Contractor reasonably withholds its
consent to a transfer pursuant to a Proposed Transfer Notice, in accordance with Section 4.3,
and does not subsequently grant consent to a transfer in accordance with Section 4.4 on or
before the Proposed Transfer Date;

(f) in the absence of a Step-in Undertaking, a Transfer Agreement is not entered into on the
Proposed Transfer Date;

(g) the Material Project Contractor is entitled to terminate the Material Contract under Section 3.7 or
4.7; or

(h) BC Hydro exercises its right to Step-out under Section 3.8, then on the Step-out Date,

the Material Project Contractor may:

(i) exercise all of its rights under the Material Contract and act upon any and all grounds for
termination available to it in relation to the Material Contract whenever occurring; and

(j) pursue any and all claims and exercise any and all rights and remedies against Project Co.

5.2 Project Co’s Obligations to Continue

Until completion of a transfer pursuant to Section 4.5, Project Co will continue to be liable for all its
obligations and liabilities, whenever occurring, under or arising from the Material Contract
notwithstanding:

(a) the service of a Step-in Notice or the issue of a Step-in Undertaking or the expiry of the Step-in
Period or the release of a Step-in Undertaking;

(b) the service of a Proposed Transfer Notice; or

(c) any other provision of this Agreement.

6.0 REVOCATION OF NOTICES

A Termination Notice and a Step-in Notice may each be revoked (in writing to the recipient) by the party
giving them before the expiry of their respective notice periods. Upon any such revocation, the rights and
obligations of the parties will be construed as if the relevant notice had not been given.

7.0 ASSIGNMENT

7.1 Binding on Successors and Assigns

This Agreement will be binding on and will enure to the benefit of the parties and their respective
successors and permitted assigns.
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7.2 Restriction on Assignment

No party will assign or transfer any part of its respective rights or obligations under this Agreement without
the prior consent of the others (such consent not to be unreasonably withheld or delayed), provided that:

(a) BC Hydro will be entitled, without the consent of any other party, to transfer all its rights and
obligations hereunder, to any person to whom it assigns or otherwise disposes of the benefit of
the Project Agreement in accordance with the Project Agreement; and

(b) the Material Project Contractor will assign or transfer all is rights and obligations under, this
Agreement to any person to whom it, respectively, assigns, or transfers all its rights and
obligations under, the Material Contract in accordance with the terms of the Material Contract and
the Project Agreement).

8.0 GENERAL

8.1 Notices

Any notice or communication required or permitted to be given under this Agreement will be in writing and
will be considered to have been sufficiently given if delivered by hand or transmitted by electronic
transmission to the address or electronic mail address of each party set out below:

if to BC Hydro:

▼ 
Attention: ▼ 
Email: ▼ 

if to the Material Project Contractor:

▼ 
Attention: ▼ 
Email: ▼ 

if to Project Co:

▼ 
Attention: ▼ 
Email: ▼ 

or to such other address or electronic mail address as any party may, from time to time, designate in the
manner set out above. Any such notice or communication will be considered to have been received:

(a) if delivered by hand during business hours (and in any event, at or before 3:00 pm local time in
the place of receipt) on a Business Day, upon receipt by a responsible representative of the
receiver, and if not delivered during business hours, upon the commencement of business hours
on the next Business Day; and

(b) if delivered by electronic mail during business hours (and in any event, at or before 3:00 pm local
time in the place of receipt) on a Business Day, upon receipt, and if not delivered during business
hours, upon the commencement of business hours on the next Business Day provided that:

(i) the receiving party has, by electronic mail or by hand delivery, acknowledged to the
notifying party that it has received such notice; or

(ii) within 24 hours after sending the notice, the notifying party has also delivered a copy of
such notice to the receiving party by hand delivery.
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8.2 Entire Agreement

Unless otherwise stated in this Agreement, this Agreement constitutes the entire agreement between the
parties in connection with its subject matter and supersedes all prior representations, communications,
negotiations and understandings concerning the subject matter of this Agreement. No party has relied on
any representation except as expressly set out in this Agreement.

8.3 Waiver

The failure of any party to exercise any contractual right or remedy will not constitute a waiver thereof and
no waiver will be effective, unless it is communicated in writing to the other party. A waiver of any right or
remedy arising from a breach of this Agreement will not constitute a waiver of any right or remedy arising
from any other breach of this Agreement.

8.4 No Partnership or Agency

Nothing in this Agreement will be construed as creating a partnership or as constituting the Material
Project Contractor as an agent of BC Hydro. The Material Project Contractor will not hold itself out as
having any authority or power to bind BC Hydro in any way.

8.5 Conflicting Agreements

If there is any conflict or inconsistency between the provisions of this Agreement and the Project
Agreement, the provisions of this Agreement will prevail.

8.6 Remedies Cumulative

The rights and remedies under this Agreement are cumulative and are in addition to and not in
substitution for any other rights and remedies available at law or in equity or otherwise. No single or
partial exercise by a party of any right or remedy precludes or otherwise affects the exercise of any other
right or remedy to which that party may be entitled.

8.7 Counterparts

This Agreement may be executed in any number of counterparts, all of which when taken together will
constitute one and the same instrument.

8.8 Delivery by Fax

Any party may deliver an executed copy of this Agreement by fax but that party will immediately dispatch
by delivery in person to the other parties an originally executed copy of this Agreement.

8.9 Joint and Several

If the Material Project Contractor is comprised of more than one legal entity, the obligations and liabilities
of the Material Project Contractor under this Agreement will be the obligations and liabilities of each legal
entity comprising the Material Project Contractor, jointly and severally with each other such legal entity.

8.10 Disputes

Any dispute between any of the parties with respect to any of the subject matters of this Agreement or
any disagreement between any of the parties with respect to any matter that, by the express terms of this
Agreement, is to be agreed upon by the parties will be resolved in accordance with, and the parties will
comply with, the Dispute Resolution Procedure, provided that, for greater certainty, the parties
acknowledge that, during a Step-in Period or after the Transfer Effective Date, any dispute with respect to
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any of the subject matters of the Material Contract will be resolved in accordance with the applicable
dispute resolution procedure thereunder.

IN WITNESS WHEREOF the parties have executed this Agreement as of the day and year first above
written.

[MATERIAL PROJECT CONTRACTOR]

Per: ___________________________
Authorized Signatory

BRITISH COLUMBIA HYDRO AND POWER AUTHORITY

Per: ___________________________
Authorized Signatory

ATCO TWO RIVERS LODGING GROUP LIMITED PARTNERSHIP by its general partner, ATCO TWO
RIVERS LODGING GROUP GP LTD.

Per: ___________________________
Authorized Signatory




