
Ice Arena Expansion Project Estimate

Estimated 9/27/19 for April 2020 Construction

Estimate for Shell does not include FFE/TI's

Inflation adjusted for 2021

FFE/TI By Others

Project Adjustment/ Total

Element Estimate Inflation Budget

Shell Construction 1,247,916 6% 1,322,791

Contingency 59,283 From 3% to 5% 66,140

Alternate 144,442 6% 153,109

Contingency 0 5% 7,655

SAC 49,000 55,000

Testing NA 5,000

Elect/Heat NA 2,000

Abatement NA 20,000

Builders Risk NA 2,500

Architectural 58,500 6% construction 88,554

Expenses/Public. 0 2,000

Engineering 1.5% construction 22,140

Winter Cond NA Not Included 0

Subtotal 1,746,889

Parking Lot NA 580,000

Subtotal 2,326,889

Rounding 3,111

Total 2,330,000

Revenue

SD 197 580,000

Mendota Heights 580,000

West St. Paul 580,000

MAP/Gifts/Grants 295,000

Boosters/Gifts/Grants 295,000

Total 2,330,000.00$  


