
Development Instructions for PCA Template (8/1/07)
1. Replace brackets and green text with project specific information.  Keep font at Arial size 11 to stay consistent throughout the document.
2. Do not fill in the PCA/Amendment #’s.
3. If you do not have attachments for Exhibits B1-B3 leave in the template text.  If blank remove Exhibit B4.
4. Update the footer filename to minimize confusion of different draft versions. The Interconnection Services Administrator (ISA) will update the filename to include the PCA # during final processing.
5. Once the customer confirms acceptance of the final draft, send that confirmation, the final draft PCA, and a cover email with customer type and contact information to the ISA.

6. The ISA will delete these instructions, prepare Part 1 (If being prepared by ATC) of the PCA, and route the complete PCA (parts 1 and 2 together) for signatures.

PCA #:  [Entered by ISA] Amendment #:  [Entered by ISA]
Exhibit A – Preliminary Project Scope and Schedule
Project Title:  [Project name and scope (e.g. ABC Substation Load Interconnection)]
ATC Contact Person:  [Full Name]

Phone:  [000-000-0000]  Email:  [jdoe@atcllc.com] 
LDC Contact Person:  [Full Name]
     
Phone:  [000-000-0000]  Email:  [jdoe@atcllc.com]
Project Location (including substation name, if applicable):  [Description]
In-Service Date:  [00-00-0000]     Voltage:  [69/138] kV
ATC PROJECT DETAILS

Regulatory Approvals Required:  [Enter “None” if not applicable]
Permits Required:  [Enter “None” if not applicable]
Public Outreach Plan:  [Enter “None” if not applicable]
Scope of Work Resultant from Requestor’s Project:  [Enter scope]
Budgetary Estimate and Schedule:  (Add, remove, or revise table items as appropriate.)
	Activity
	Est. Start Date
	Est. Cost

	Pre-certification
	[00-0000]

	$0

	Engineering
	[00-0000]


	$0

	Siting and ROW work
	[00-0000]


	$0

	Equipment procurement
	[00-0000]


	$0

	Construction
	[00-0000]


	$0

	[Other, delete line if not needed]
	[00-0000]
	$0

	Total
	-
	$   0.00



LDC PROJECT DETAILS
Regulatory Approvals Required:  [Enter “None” if not applicable]
Permits Required:  [Enter “None” if not applicable]
Public Outreach Plan:  [Enter “None” if not applicable]
Scope of Work Resultant from Requestor’s Project:  [Enter scope]
Budgetary Estimate and Schedule:  (Add, remove, or revise table items as appropriate.)
	
Activity
	Est. Start Date
	Est. Cost

	[Enter line item]
	[00-0000]
	$0

	[Enter line item]
	[00-0000]
	$0

	[Enter line item]
	[00-0000]
	$0

	Total
	-
	$   0.00



Exhibit B – Project Attachments
Project Title:  [Copy from Page 4]
Please find attached:

 FORMCHECKBOX 
 Exhibit B1 – One-Line Diagram

 FORMCHECKBOX 
 Exhibit B2 – Project Schedule(s)
 FORMCHECKBOX 
 Exhibit B3 – Best Value Planning Report, if applicable
 FORMCHECKBOX 
 Exhibit B4 – Miscellaneous Attachments – [List names of any additional attachments]
Exhibit B1 – One-Line Diagram

Project Title:  [Copy from Page 4]
This page intentionally left blank.
Exhibit B2 – Project Schedule(s)

Project Title:  [Copy from Page 4]
This page intentionally left blank.

Exhibit B3 – Best Value Planning Report, if applicable

Project Title:  [Copy from Page 4]
This page intentionally left blank.

Exhibit B4 – Miscellaneous Attachments
Project Title:  [Copy from Page 4]
This page intentionally left blank.

Exhibit C – Applicable ATC Business Practices

Project Title:  [Copy from Page 4]
As checked below, the terms of the following ATC Business Practices1 shall apply to the project defined in Exhibit A, with the additional qualifications noted here. Any noted costs assigned from one party to the other will be subject to possible tax liability implications associated with making this contribution in aid of construction (CIAC).  ATC’s Business Practices are available for review on ATC’s Internet website:  http://www.atcllc.com/CR_bp.shtml
 FORMCHECKBOX 
 None of the listed ATC Business Practices Apply
 FORMCHECKBOX 
 Asset Acquisition
The subject project of this PCA is related to an associated asset acquisition from [Enter Transferring Entity Name] under terms defined by a separate Asset Purchase Agreement.
 FORMCHECKBOX 
 Capacitor Bank Installations on Distribution Systems for Transmission Benefit
[Enter ATC or LDC] shall be responsible for the [$?, lease or purchase/install?] costs associated with the distribution capacitor bank installation described in Exhibit A.

Will a switching and/or operating agreement be required?  FORMCHECKBOX 
 Yes   FORMCHECKBOX 
No  Describe: 

[Enter description]

 FORMCHECKBOX 
 Coordination of Balancing Authority Metering Boundary Modifications
A. Affected Balancing Authorities (BA):  [First BA Name] and [Second BA Name]
B. Entity responsible for ATC BA metering work costs:  [Entity Name]
C. ATC scope of work specifically for BA boundary metering purposes:  [BA metering scope] 
D. Estimated ATC engineering & construction cost for BA metering scope of work:  $[Cost]
E. Applicable income tax as of the date of this agreement @ [Tax rate]%: $[Tax]
F. 2Estimated BA metering cost (F = D + E):  $[Cost]
 FORMCHECKBOX 
 Elective Load Interconnection Facilities 
A. Requested Interconnection Facilities Scope of Work:  [Enter scope as consistent with Exhibit A]
B. Estimated Requested Interconnection Facilities Cost:  $[Cost]
C. Standard Interconnection Facilities Scope of Work:  [Enter hypothetical scope per ATC standards]
D. Estimated Standard Interconnection Facilities Cost:  $[Cost]
E. Requested – Standard Interconnection Facilities Cost (E = B – D):  $[Cost]
F. Applicable income tax as of the date of this agreement @ [Tax rate]%: $[Tax]
G. 2Estimated Elective Interconnection Facilities Cost (G = E + F):  $[Cost]

 FORMCHECKBOX 
 Elective Undergrounding
A. Scope of facilities for Elective Undergrounding:  [Enter scope]
B. Estimated ATC engineering & construction cost for Elective Undergrounding:  $[Cost]
C. Applicable income tax as of the date of this agreement @ [Tax rate]%: $[Tax]
D. 2Estimated Elective Undergrounding cost (D = B + C):  $[Cost]
 FORMCHECKBOX 

Electrical Underbuild and Attachment to ATC Transmission Facilities (A Request for Pole Attachment must also be completed for any new or modified attachments to existing ATC transmission facilities.)
A. Will a new or revised Attachment Agreement between ATC and the LDC be necessary? [Yes/No]
B. Scope of make-ready or incremental under- or overbuild work:  [Enter scope]
C. Estimated [ATC/LDC] ATC engineering & construction cost for electrical underbuild and attachment work:  $[Cost]
D. Applicable income tax as of the date of this agreement @ [Tax rate]%: $[Tax]
E. 2Estimated total cost from [ATC/LDC] to [ATC/LDC] for electrical underbuild and attachment work (E = C + D):  $[Total cost]
 FORMCHECKBOX 
 Joint Use Substations – Common Facilities – Cost Responsibility for Improvements, Modifications, Maintenance, etc.
A. Common Facilities Owner:  [Enter Name]
B. Common Facilities Improvements initiator:  [Enter Initiator]
C. Scope of new or improved Common Facilities:  [Enter scope]
D. Scope of Common Facilities Improvements Assignable to the initiator:  [Enter scope]
E. 3Common Facilities Owner’s estimated cost of Common Facilities Improvements Assignable to the initiator:  $[Cost]
 FORMCHECKBOX 
 Line Relocation Cost Allocation (Check this box only if relocation of transmission facilities is a component of a larger project as described in Exhibit A. A separate Transmission Facility Relocation Agreement may still be required in addition to this PCA.) 

Scope of facilities to be relocated:  [Enter scope]
 FORMCHECKBOX 
 Substation “Make Ready” Cost Reimbursement 
A. Make Ready work initiator:  [Initiator Name]
B. Scope of Make Ready Work:  [Enter Scope]
C. Estimated engineering & construction Make Ready Costs:  $[Cost]
D. Applicable income tax as of the date of this agreement @ [tax rate]%: $[Cost]
E. 2Estimated total cost of Make Ready work (E = C + D): $[Cost]
 FORMCHECKBOX 
 Voltage Conversion – Cost Allocation
 FORMCHECKBOX 
 Load Bridging for Transmission Related Work – Cost Responsibility for Temporary Load Bridging Plan.
A. Who Initiated The Project Work That Requires The Temporary Load Bridging Plan?:  [Enter Initiator]
B. Scope of Work for Temporary Load Bridging Plan:  [Enter scope]
C. Estimated cost of Temporary Load Bridging Plan assignable to the initiator:  $[Cost]
 FORMCHECKBOX 
 Substation Soil Groundwater Management Practice – Cost Responsibility for Environmental Work Associated With Managing Excavated Soils and Groundwater Generated From Substation Construction and Maintenance Activities. 
.
A. Work Location - [Enter Substation Name] 

B. Who Initiated The Substation Work That Requires The Environmental Work?:  [Enter Initiator]
C. Who Owns the Substation?  
 FORMCHECKBOX 
 ATC Owned Substation – Environmental Work is to Follow the ATC Substation Soil Groundwater Management Practice ENV WM 04 (Please refer to ATC environmental project manager for the latest version of this document).

 FORMCHECKBOX 
 LDC Owned Substation - Environmental Work is to Follow the LDC Substation Soil Groundwater Management Plan. (Please refer to the LDC environmental contact for guidance.)
Scope of Environmental Work associated with this project (Limited to Sampling & Disposal Cost):  [Enter Scope of work]
ATC Environmental Scope of Work: [Enter scope]

LDC Environmental Scope of Work: [Enter scope]
D. Estimated cost of Environmental Work assignable to the initiator:  $[Cost]
Estimated Cost of ATC Environmental Work: $[Enter Cost]

Estimated Cost of LDC Environmental Work: $[Enter Cost]
1 Versions of Business Practices in effect at the time this PCA is executed shall apply. Copies of archived Business Practices are available upon request to ATC’s Interconnection Administrator.
2 Any payment transaction ≥ $ 25,000 between ATC and an affiliate must be reported to the PSCW.
3 Income tax is not applicable to payment between affiliates for Common Facilities work.

��To update amount select cell and hit F9.  For N/A fields keep at $0.





�To update field amount select cell and hit F9.  For N/A fields keep at $0.





CAUTION:  This document must be submitted with Part 1 of the PCA unless ATC is creating the PCA, whereas the Interconnection Administrator will create Part 1.  The PCA is maintained by ATC.  Any hard copy reproductions should be verified against ATC’s on-line system for current revisions.

DRAFT [Today’s Date] PCA [PCA# (ISA)] [Project Name]
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PCA template version dated 10/15/09
CAUTION:  This document must be submitted with Part 1 of the PCA unless ATC is creating the PCA, whereas the Interconnection Administrator will create Part 1.  The PCA is maintained by ATC.  Any hard copy reproductions should be verified against ATC’s on-line system for current revisions.
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