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BUSINESS AFFAIRS FACILITIES PLANNING AND CONSTRUCTION

AGREEMENT BETWEEN OWNER AND COMMISSIONING AGENT

This Agreement for Commissioning Services (the “Agreement”) is made and entered into this day of Month,
Year, by and between The University of Florida Board of Trustees (“Owner*) and Cx Firm Name, Address of Cx
Firm, Federal 1.D. No. Federal 1D# (“Consultant’), which is authorized to do business in Florida.

WITNESSETH:

WHEREAS, Owner solicited statements of qualifications for commissioning services for the project
described on Exhibit A (the “Project”); and

WHEREAS, based on Consultant’s interview, professional qualifications statement and related
submissions, Owner has selected Consultant as the commissioning agent for the Project; and

WHEREAS, Owner and Consultant desire to enter into this Agreement.
NOW THEREFORE, for and in consideration of the covenants contained herein and other good and valuable
consideration, the receipt and sufficiency of which is hereby acknowledged, the Owner and Consultant agree as

follows:

ARTICLE 1. CONSULTANT’S RESPONSIBILITIES

1.1 Services. Consultant is being engaged to perform commissioning services on the Project to ensure that
particular building systems are planned, designed, installed, tested, optimized and capable of being operated and
maintained to perform in conformity with (i) the Owner’s goals and requirements as expressed in the Facilities
Program, (ii) the design professional’s basis of design, and (iii) any additional requirements set forth in the Owner’s
Design and Commissioning Services Guide or on Exhibit A. The systems to be commissioned and project-specific
scope of services to be performed are set forth on Exhibit B. It is understood and agreed that the Builder and
Professional on the Project are responsible to Owner for reconciling all design and construction issues, based upon,
or with, input from the Consultant.

1.2 Scheduling of Services. Consultant's services shall be performed as expeditiously as is consistent with
professional skill and care. Consultant shall coordinate the Consultant’s services with the Owner, the Professional
designing, and Builder constructing, the Project, and any other consultants providing services on the Project. The
Consultant shall develop a schedule to perform its services based on the schedule for the Project. The Consultant
shall perform its services in accordance with the schedule approved by Owner subject to changes in the overall
construction schedule for Project.

1.3 Approval of Authorized Representative. Consultant shall designate a representative authorized to act on
the Consultant’s behalf, who shall be subject to Owner’s approval.

1.4 Representations.  Consultant represents that it is thoroughly familiar with, and understands the
requirements of, the Project and is experienced in commissioning. Consultant represents to Owner that Consultant
has all necessary architectural and engineering education, skill, knowledge and experience required for the services
being provided hereunder. In addition, Consultant represents that it has all licenses required by the State of Florida
to perform such services.

ARTICLE 2. DESIGN PHASE SERVICES

During the design phase of the Project, Consultant shall provide for the following services, with project-specific
scopes, requirements, and modifications set forth in Exhibits A, B, and C:
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2.1  Review and comment on the Owner’s Facilities Program, the Design Professional’s Basis of Design (BOD)
document, and all programming and design submittals including those produced prior to selection of the
Consultant;

2.2 Develop and/or complete the formal “Owner’s Project Requirements” (OPR) document using the Owner’s
template;

2.3 At each phase of design, review and comment on all narratives, reports, plans, specifications, and other
deliverables related to the systems being commissioned for compliance with the Basis of Design (BOD)
document, OPR, UF Design and Construction Standards, industry standards for the facility type, coordination
& constructability, and LEED certification as set forth in Exhibit B;

2.4  Review of other work products of the Design Professional related to the systems being commissioned,
including, but not limited to, the Measurement & Verification Plan, Energy Models, and Life Cycle Cost
Analyses;

2.5  Make “value engineering” recommendations for improved functionality, efficiency, and/or cost savings (and
review of such suggestions proposed by others);

2.6  Participate in design review/reconciliation conferences with the Owner and Design Professionals to clarify
and resolve review comments as set forth in Exhibit B;

2.7 Maintain OPR as required by ASHRAE Guideline 0-2005 (or latest version) throughout the design phase,
including an updated version of OPR upon reconciliation of design review comments at each stage of design;

2.8 Produce the General Commissioning Requirements Specification, using the Owner’s template, for inclusion
by the Design Professional in the 60% and 100% Construction Documents, tailoring the template as needed to
the Project, the BOD and OPR,;

2.9  Recommend long-term operation and maintenance strategies and requirements, to the Owner;

2.10 Along with the Design Professional, develop and coordinate Building Automation System trend parameters to
be included in the Construction Documents;

2.11 Coordinate and integrate commissioning activities into the Project construction schedule with the assistance
of the Builder; and

2.12 Participate in the pre-bid and bidding processes to explain commissioning requirements.

ARTICLE 3. CONSTRUCTION and ACCEPTANCE PHASE SERVICES

During the construction and acceptance phases the Project Consultant shall provide the following services, with
project-specific scopes, requirements, and modifications set forth in Exhibits A, B, and C:

3.1 Maintain the OPR as required by ASHRAE Guideline 0-2005 (or latest version) throughout the construction
& acceptance phase;

3.2 Review Builder submittals and shop drawings, coordinating and reconciling review comments with the
Owner and Design Professional(s) prior to dissemination to the Builder;

3.3 Develop the project-specific Commissioning Plans (one for M/E/P systems; one for building envelope), Pre-
Functional Checklists, and Functional Performance Test procedures;

3.4  Produce a spreadsheet itemization of all products and equipment that comprise the systems being
Commissioned, including governing specification section and location by room number or column lines;

3.5 Attend one weekly jobsite meeting per month to review and discuss commissioning and LEED certification
issues as set forth in Exhibit B;

3.6 Lead onsite “kickoff” meetings — one for M/E/P systems and one for envelope systems — to explain, review,
and discuss commissioning procedures, roles and responsibilities and purposes, and participate in
coordination meetings during construction to further clarify commissioning procedures as set forth in Exhibit

B;

3.7 Coordinate efforts with relevant testing and other quality control measures performed by others, such as
HVAC Test-And-Balance and materials testing;
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3.14
3.15

3.16

3.17
3.18

3.19

AGREEMENT BETWEEN OWNER AND COMMISSIONING AGENT

Make field visits and inspections, and provide oversight , of building envelope systems work as set forth in
Exhibit B;

Modify, as needed, the project-specific Commissioning Plan to reflect changes made to systems and
equipment during construction, such as those directed by Requests For Information (RFIs) and supplemental
instructions by the Design Professional;

In accordance with the sampling rates outlined in Exhibit B, make field visits and inspections, and provide
oversight, of tests to measure discrete operations (Pre-Functional and Functional Testing) and the
interoperability of systems and components (Performance Testing) to verify compliance with the BOD, OPR,
plans and specifications, Measurement & Verification Plan, and Commissioning Plan;

NOTE: Re-testing shall incur additional services to be payable directly by the Builder.

Document deficiencies and action items stemming from Functional Performance Tests, plus field inspection
reports for building envelope observations;

Recommend acceptance or rejection of systems and/or components based on Functional Performance Test
results;

Provide troubleshooting and diagnostic assistance to the Builder;
Confirm air-side and water-side systems within variable-controlled HVAC schemes have been optimized;

Develop a project-specific “Systems Manual” for the Owner, comprised of the documents and elements
outlined in the General Commissioning Requirements Specification;

Review final Builder training plans, Operation & Maintenance Manuals, Test-And-Balance reports, Indoor
Air Quality tests, as-built drawings, finalized products & equipment spreadsheet, and other “closeout”
documents related to the systems being commissioned;

Produce and distribute Draft Commissioning Report at Substantial Completion;

Consolidate and provide to Owner all Commissioning-related documents in searchable electronic (PDF)
format, including the Systems Manual, OPR, narrative report(s), itemization of products and equipment
comprising the systems being commissioned, checklists and field observation reports, FPT results, deficiency
log(s), and training-related documents; and

Develop and execute of a half-day Owner training and orientation session prior to Substantial Completion to
review and explain the BOD, OPR, “as built” commissioned building systems, general operation and
maintenance of the commissioned systems, troubleshooting guidelines, emergency procedures, energy
efficiency measures, Measurement & Verification plan, and lessons learned during the construction and
acceptance phases of commissioning.

ARTICLE 4. POST-OCCUPANCY PHASE SERVICES

During the post-occupancy phase of the Project, Consultant shall provide the following services, with project-
specific scopes, requirements, and modifications set forth in Exhibits A, B, and C:

4.1

4.2

4.3

4.4

4.5
4.6

Upload LEED-required Commissioning documents to the U.S. Green Building Council website no later than
30 days after Substantial Completion;

Make quarterly inspections and/or testing of commissioned building systems throughout the period of time
set forth in Exhibit A, including, but not limited to, “off-season” performance tests of the HVAC system;

Analyze building performance parameters — such as HVAC trending data — compared to the BOD, OPR,
Measurement & Verification Plan, and energy model baseline and projections;

Conduct interviews with Owner’s staff, plus reviews of occupant surveys, to confirm proper operation and
maintenance and to discover or fully understand concerns and difficulties with commissioned building
systems;

Track issues, discrepancies, and other problems with commissioned building systems through resolution;

Finalize the OPR to account for post-construction adjustments and modifications; and
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4.7 Produce and distribute a Final Commissioning Report at the conclusion of the post-occupancy phase to
document the results of commissioning.

ARTICLE 5. PAYMENT

5.1 Payments. The Owner agrees to pay the Consultant, as compensation for the Consultant's services, in the
amount set forth on Exhibit A. Additional services, if required, shall be based on the rates set forth on Exhibit A.

5.2 Schedule for Payment. Consultant shall be paid based on the achievement of milestones, in accordance
with Exhibit A, attached hereto and incorporated herein by reference. Upon achievement of each milestone,
Consultant shall submit an Application for Payment with appropriate back-up documentation. Undisputed payments
owed shall be paid by Owner within thirty (30) days of receipt of a complete Application for Payment. Applications
for Payment shall be submitted in detail sufficient to allow a proper pre-audit and post-audit thereof.

53 Vendor Ombudsman. A Vendor Ombudsman has been established within the owner’s office of Finance
and Administration. The duties of this office include acting as an advocate for vendors who may be experiencing
problems in obtaining timely payment(s) from the owner. The Vendor Ombudsman may be contacted at 352-392-
1241.

5.4 Records. Accounting records of the Consultant and any sub-consultants it may engage pursuant hereto
pertaining to this Project shall be kept in accordance with generally accepted accounting principles and shall be
available to the Owner or the Owner's authorized representative at mutually convenient times.

55 Reimbursable Expenses. Costs for travel, reproduction, and other miscellaneous needs shall be included in
the lump sum fee and shall not be directly reimbursed.

ARTICLE 6. TERMINATION

6.1 Termination/Default by Consultant. [If the Consultant defaults by failing to substantially perform, in
accordance with the terms of this Agreement, as reasonably determined by Owner, the Owner may give written
notice to the Consultant (i) terminating this Agreement effective seven (7) calendar days from the date of notice; or
(ii) setting forth the nature of the default and requesting the Consultant initiate cure within seven (7) calendar days
from the date of notice. At any time thereafter, if the Consultant fails to initiate cure upon the request of the Owner
and continue such cure until complete, the Owner may give notice to the Consultant of immediate termination. If
the Owner terminates this Agreement pursuant to this section, and it is subsequently determined by a court of
competent jurisdiction that the Consultant was not in default, then in such even said termination shall be deemed a
termination for convenience as set forth in Section 6.3.

6.2 Termination/Default by Owner. If the Owner defaults by failing to substantially perform in accordance
with the terms of this Agreement, the Consultant shall give written notice to the Owner setting forth the nature of the
default and requesting cure within seven (7) calendar days from the date of notice. If the Owner fails to cure within
seven (7) calendar days from the date of notice Consultant may give notice to the Owner of immediate termination.

6.3 Other Termination or Suspension by Owner. The Owner may at any time give written notice to the
Consultant terminating this Agreement or suspending the Project, in whole or in part, for the Owner’s convenience
and without cause. If the Owner terminates this Agreement or suspends the Project, the Consultant shall
immediately reduce its staff, services and outstanding commitment in order to minimize the cost of termination or
suspension.

6.4 Payment After Termination/Suspension. If the Agreement is terminated by the Owner pursuant to Section
6.1, no further payment shall be made to the Consultant until completion of the Project. At such time, the
Consultant’s compensation shall, at Owner’s option, be calculated on the basis of services actually performed and
expenses actually incurred prior to the effective termination date, or (ii) on the basis of the payment terms set forth
elsewhere herein. In either case, the Consultant’s compensation shall be reduced by all costs and damages incurred
by Owner as a result of the default of Consultant. If the Agreement is (i) terminated by the Consultant pursuant to
Section 6.2; (ii) terminated by the Owner pursuant to Section 6.3; or (iii) suspended more than ninety (90) days by
the Owner pursuant to Section 6.3, the Consultant’s compensation shall be calculated on the basis of services
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actually performed and expenses actually incurred prior to the effective termination or suspension date and
reasonable costs associated with the termination or suspension.

ARTICLE 7. INDEMNITY

7.1 To the extent permitted by law, Consultant shall indemnify and hold Owner and its officers, employees and
trustees harmless from any and all claims, liability, damages, loss, cost and expense of every type whatsoever
including, without limitation, attorneys' fees and expenses, in connection with Consultant's performance of this
Agreement to the extent caused by the negligent acts or omissions, recklessness, or intentional wrongful misconduct
of Consultant or anyone for whose acts or omissions Consultant may be liable. This indemnification shall survive
the expiration or earlier termination of this Agreement.

ARTICLE 8. MEDIATION OF DISPUTES

8.1 As a condition precedent to any party filing legal or equitable action for a claim arising out of or related to
this Agreement, the parties shall submit the dispute to mediation pursuant to the American Arbitration Association
Construction Industry Mediation Rules currently in effect. Either party may file a written request for mediation with
the American Arbitration Association and serve a copy on the other party. The mediation shall be concluded within
sixty (60) days of the request, unless otherwise agreed or ordered by the court. Any legal or equitable proceedings
shall be stayed pending conclusion of the mediation. The parties shall share the mediator’s fee and other
administrative costs of the mediation equally. The mediation shall be held in Alachua County, Florida, unless the
parties agree upon another location. Agreements reached in mediation shall be enforceable in any court of
competent jurisdiction as settlement agreements. To the extent permitted by law, the mediation proceedings shall be
confidential and privileged form disclosure in any subsequent proceedings as settlement discussions.

ARTICLE 9. OWNERSHIP OF DOCUMENTS

9.1 The plans, specifications and other documents prepared by the Consultant for this Project are instruments
of the Consultant’s service for use solely with respect to this Project, except as may be expressly permitted herein.
The Consultant shall be deemed the author of these documents and shall retain all common law, statutory and other
reserved rights, including the copyright. The Owner shall be permitted to retain copies, including any electronic
format and reproducible copies, of the Consultant’s plan, Specifications and other documents and may use the same,
without compensation to the Consultant, as may be necessary or desirable in the operation, maintenance,
construction and renovation of the Project and the remainder of Owner’s campus, including, without limitation,
additions or renovations to this Project and submittals or distribution of the same to meet official regulatory
requirements or other similar

requirements, provided in no event may the Owner use the Consultant’s plan, Specifications or other documents in
the construction of a new facility unless agreed to in writing by the Consultant. The Consultant may only use
documents or other materials it prepares in connection with this Agreement in advertising or promotional materials
(other than proprietary or confidential information) with Owner’s written consent.

ARTICLE 10. MISCELLANEOUS

10.1 Governing Law. This Agreement shall be governed by and construed in accordance with the laws of the
State of Florida without regard to its choice of laws provisions and venue shall lie in the courts in Alachua County,
Florida.

10.2 Successors & Assigns.  The Owner and Consultant, respectively, bind themselves, their partners,
successors, assigns and legal representatives to the other party to this Agreement and to the partners, successors,
assigns and legal representatives of such other party with respect to all covenants of this Agreement. Consultant
shall not assign this Agreement without the written consent of Owner.

10.3 Integrated Agreement. This Agreement represents the entire and integrated agreement between the
Owner and Consultant and supersedes all prior negotiations, representations or agreements, either written or oral.
This Agreement may be amended only by written instrument signed by both Owner and Consultant.
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10.4 No Third Party Relationships. Nothing contained in this Agreement shall create a contractual relationship
with or a cause of action in favor of a third party against either the Owner or Consultant.

10.5 Contingency Fees. The Consultant represents and warrants that the Consultant has not employed or retained
any entity or person (other than a bona fide employee working solely for the Consultant) to solicit or secure this
Agreement, and that the Consultant has not paid or agreed to pay any entity or person (other than a bona fide
employee working solely for the Consultant) any fee, commission, percentage, gift, or any other consideration
contingent upon or resulting from the award or making of this Agreement.

10.6 Factual Unit Costs. Pursuant to 287.055(5)(a), Florida Statutes, the Consultant certifies that all factual unit
costs supporting the fees specified in this Agreement are accurate, complete and current at the time of negotiations;
and that any other factual unit costs that may be furnished the Owner in the future to support any additional fees that
may be authorized will also be accurate and complete. The fees specified in this Agreement and any additional fees
that may be authorized in the future shall be adjusted to exclude any significant sums if the Owner determines such
amounts were originally included due to inaccurate, incomplete, or non-current factual unit costs.

10.7 Public Records. This Agreement may be unilaterally canceled by the Owner if the Consultant or any sub-
consultants refuse to allow public access to all documents, papers, letters, or other material subject to the provisions
of Chapter 119, Florida Statutes, which are made or received by the Consultant or its consultants in conjunction with
this Agreement.

10.8  Appropriations. The State of Florida's performance and obligation to pay under this Agreement is
contingent upon an annual appropriation by the Legislature.

10.9 Convicted Vendor List. Consultant represents and warrants that it is not on the convicted vendor list for a
public entity crime committed within the past thirty six (36) months. The Consultant further represents and warrants
that it will neither utilize the services of, nor contract with, any supplier, subcontractor, or consultant for an amount
in excess of $15,000.00 in connection with this Project if such supplier, subcontractor or consultant is on the
convicted vendor list for a public entity crime committed within the past thirty six (36) months.

10.10 No Waiver. Owner’s review or approval of any submittals by Consultant shall be solely for the purpose of
determining whether the same are generally consistent with Owner’s requirements. No such review, inspection, or
approval by Owner shall relieve Consultant of its responsibility for the performance of its obligations under this
Agreement. Payment by Owner pursuant hereto shall not constitute a waiver of any of Owner’s rights under this
Agreement or at law, and Consultant expressly accepts the risk that defects in its performance, if any, may not be
discovered until after payment, including final payment, is made by Owner.

10.11  Exhibits. All exhibits referenced herein are attached hereto and incorporated herein by reference.

10.12 Throughout the Project, Consultant shall carry insurance as prescribed herein at the Consultant's own
expense. All insurance policies shall be with a company or companies lawfully authorized to do business in Florida,
and with an A.M. Best Rating of no less than A/XII. All insurance policies shall be issued and countersigned by duly
authorized representatives of such companies and shall be written on ISO standard forms or their equivalents.

10.12.1 Consultant shall carry blanket professional liability insurance with a coverage amount of
One Million and No/100 Dollars ($1,000,000.00). The policy retroactive date will coincide with or
precede the start of services being provided hereunder (including subsequent policies purchased as
renewals or replacements).

10.12.2 Consultant shall carry policies covering General Liability ($1 million), Automotive
Liability ($1 million), and Worker’s Compensation per the requirements of Chapter 440 of the Florida
Statutes.

10.12.3 Insurance policies shall require that the insurer shall provide at least thirty (30) calendar

days written notice to Owner if a policy is to be canceled, modified, or the coverage thereunder
reduced before the expiration date thereof. Consultant shall provide Owner with a copy of
endorsement(s) to the policies evidencing the same.
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10.12.4 Consultant shall provide proof of insurance coverage within thirty (30) calendar days of
the execution date of this Agreement and, thereafter, within thirty (30) calendar days after coverage is
renewed or upon Owner’s request.

THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.
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IN WITNESS WHEREOF, the parties have affixed their signatures, effective on the date first written above.

For THE CONSULTANT:

ATTEST:

Name of Firm

By:
(NAME, TITLE AND CORPORATE SEAL) NAME, TITLE:
As WITNESSED BY: DATE:

For THE OWNER:

AS WITNESSED BY:

THE UNIVERSITY OF FLORIDA BOARD OF TRUSTEES

By:
Ed Poppell, Vice President
Business Affairs
University of Florida
DATE:
APPROVED AS TO FORM AND LEGALITY APPROVED
By: By:
Office of the Vice President and General Carol J. Walker, Assistant Vice-President
Counsel Facilities Planning & Construction
University of Florida University of Florida
DATE: DATE:
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EXHIBIT A
PROJECT INFORMATION, ADDITIONAL REQUIREMENTS, PAYMENT SCHEDULE,

ADDITIONAL SERVICES RATES

General Project Information
UF Project No.: UF-xxx

UF Project Name: full project title

Location / Address: (main campus of the University of Florida)

Program: (approved facilities program dated xxxxx)

Estimated construction cost: B XX, XXX, XXX
Estimated total gross square feet:  xx,xxx GSF

Schedule: Design Phase from Month & Year to Month & Year
Construction Phase from Month & Year to Month & Year
Post-Occupancy Phase from Month & Year to Month & Year

Section 1.1: Additional Requirements: Describe or write "NONE"
Section 4.2: Post-Occupancy period of service: (one year) following Substantial Completion

Section 5.1 and 5.2: Payment Amount: $ XXX, XXX.XX

PHASE FEE
Pre-Design Phase $ XX XXX
Concept Schematic Design $ XX XXX
Advanced Schematic Design $ XX XXX
Design Development $ XX XXX
- 60% Construction Documents $ xx,xxx
: 100% Construction Documents $ XX, XXX
- Construction & Acceptance Phase $ xx,xxx
Cx Plan XX, XXX
Envelope C.A. XX, XXX
MEP Pre-Functional Checklists XX, XXX
MEP Functional Performance Tests XX, XXX
MEP Acceptance Phase XX, XXX
Post-Occupancy * $ XX, XXX
. ToTAL FEES (LUMP SUM) $ XXX,XXX

1. Payments to be made quarterly throughout the period of Post-Occupancy service.

Section 5.1: Additional Services shall be based on the following hourly rates:

: STAFF { HOURLY RATE
Principal Architects/Engineers (Project Director) $0.00
¢ Registered Architects/Engineers (Project Manager) $0.00 :
Graduate Architects/Engineers (Project Designer) $0.00
¢ CAD Operators/Drafting (Project Technicians) $0.00 :
Clerical Support $0.00
¢ Other $0.00 -
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EXHIBIT B

BUILDING SYSTEMS TO BE COMMISSIONED AND PROJECT-SPECIFIC SCOPE OF SERVICES

SYSTEM CONSULTANT
Yes  No Mechanical * . (name of firm)
Yes No Plumbing * . (name of firm)
Yes No _ Fire Protection ~ (name of firm)
Yes  No Electrical ® ~ (name of firm)
Yes No _ Building Envelope * ~ (name of firm)
Yes  No Building Automation Systems ° ~ (name of firm)
Yes No ~ Security and Access Control _ (name of firm)
Yes No Process Systems ° ~(name of firm)
Yes No ~ Cleanroom (Certification) _ (name of firm)
Yes No Cleanroom (Validation) _ (name of firm)
Yes No | other | (name of firm)

ystems Notes PM: Edit / augment **Systems Notes™ as needed

Including steam/condensate and/or heating hot water systems, air handling systems, energy recovery devices and other
energy-efficient equipment, and related support equipment (drives, pumps, terminal units, etc.)

2. Domestic hot water

3. Including lighting and lighting controls, emergency power and grounding systems, and system components, such as
transformers, main switchgear, motors, and drives

4. Including roofing, masonry, glazing systems, water and vapor barriers, flashings, glazing, and other exterior “skin” products

5. Including all controls and monitoring & reporting systems, plus verification of metering functionality and proper integration
with BAS

6. Including RO/DI water, process vacuum, clean dry air, process cooling water, acid waste neutralization, solvent waste
collection, gaseous nitrogen, etc.

DESIGN PHASE SERVICES
2.4 LEED Certification. Project shall attain minimum GOLD certification under LEED-NC, EB, etc.,

Version (2009).
2.7 Design Review/Reconciliation Conferences. Up to five (5) conferences.

CONSTRUCTION AND ACCEPTANCE PHASE SERVICES
35 Jobsite Meetings. Up to twelve (12) meetings.

3.6 Kickoff/Coordination Meetings. Up to five (5) meetings.

3.8 Building Envelope inspections.  Waterproofing: up to five (5) site visits
Wall Systems, including masonry: up to three (3) site visits
Glazing Systems: up to three (3) site visits
Roofing Systems: up to ten (10) site visits
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ExHIBIT B CONTINUED

BUILDING SYSTEMS TO BE COMMISSIONED AND PROJECT-SPECIFIC SCOPE OF SERVICES

3.10 FPT Sampling Rates.
PM: Edit the following table as needed

Component | Sampling Rate

HVAC Systems

Air handling units 100 %
Exhaust fans 100 %
Supply air fans 100 %
Energy recovery units 100 %
VAV boxes 25 %
Fan coil units 50 %
Ductwork 25 %
Heat exchangers 100 %
Pumps 100 %
Meters 100 %
BAS graphics, reporting 100 %
Test & Balance verification 25 %
Plumbing Systems

Domestic hot water pump 100 %
Domestic hot water outlets 50 %
Solar hot water heating system 100 %

Electrical & Security Systems

Lighting controls 50 %
Switchgear, transformers 100 %
Security head end / interface 100 %
Card/proximity readers 50 %
{Other Systems}
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ExHIBITC

MODIFICATIONS

COMMISSIONING SERVICES EXCLUSIONS:

PM: Edit the following list as needed

Code compliance design review by Owner (UF EH&S).

Code compliance adherence during construction by Owner (UF EH&S) and State Fire Marshal.
Indoor Air Quality (IAQ or IEQ) testing by Owner.

Voice/data cabling “commissioning” by contractor and Owner (UF OIT or HealthNet).

Energy Model and/or Life Cycle Cost Analysis by Professional (A/E).

Threshold inspection — if required — by others.

Materials testing by contractor.

Nogk~wphPRE

Insert modifications or state "NO FURTHER MODIFICATIONS"
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