
CONTRACT FOR PROJECT MANAGEMENT SERVICES

(MSBA Science Lab Initiative Projects)
This Contract is made this               day of 

 in the year 



between






     (day)

                (month)


          (year)
the  



   _____________,     











(Owner)







(street)










 , 
Massachusetts

 , 








(City)





(State)



(Zip Code)
hereinafter called "the Owner" and 












(Owner’s Project Manager)






 , 




 , 


 , 





(street)



(city)

                                                   (State) 
 
(Zip Code)
hereinafter called the “Owner’s Project Manager” to provide the Project Management services required to complete the Basic and Extra Services described herein at 
           



(name/description of Project)
The Owner’s Project Manager is authorized to perform the services required by this Contract through the Feasibility Study Phase and, pending receipt of a written Approval to proceed from the Owner, through the Schematic Design Phase.  At the Owner’s option, the Owner’s Project Manager may be authorized to perform services for subsequent design phases and/or the Construction Phases and Completion Phase, at which time a mutually agreed upon amendment to this Contract will be executed between the Owner and the Owner’s Project Manager.  If the Owner elects to construct the project pursuant to G.L. c. 149, the amendment to this Contract shall include the Authority’s Base OPM Contract Amendment for DBB for Basic Services required for the design-bid-build construction delivery method.  If the Owner elects to construct the project pursuant to G.L. c. 149A, the amendment to this Contract shall include the insertion of the Authority’s Base OPM Contract Amendment for CM at Risk, for Basic Services required for the CM at Risk construction delivery method.    
For the performance of the services required under this Contract for the Feasibility Study Phase and the Schematic Design Phase, the Owner’s Project Manager shall be compensated by the Owner for Basic Services in accordance with the Payment Schedule included as Attachment A.

IN WITNESS WHEREOF, the Owner and the Owner’s Project Manager have caused this Contract to be executed by their respective authorized officers.

OWNER



(print name)




(print title)
By 



(signature and seal)
Date 

OWNER’S PROJECT MANAGER


(print name)

(print title)
By 


(signature )
Date 

(Attach Certificate of Vote of Authorization)

ATTACHMENT A
PAYMENT SCHEDULE

In consideration of Owner’s Project Manager's delivery of Basic Services, the Owner shall pay the Owner’s Project Manager on an hourly basis, up to a total fee that shall not exceed $[insert total fee amount].  The $[insert total fee amount] fee is a cap for Basic Services related to this Contract, and the actual amount paid by the Owner for Basic Services required during the duration of this Contract may be an amount less than $[insert total fee amount].  The Owner’s Project Manager shall invoice the Owner based on hours worked pursuant to this Contract, according to the hourly rates below and the schedule set forth below.  During the course of this Contract, the rates in effect shall not be increased above those delineated in the following table:

Hourly Rate Schedule

	Title
	Rate/Hr.

	
	

	
	

	
	

	
	

	
	

	
	

	
	


The Owner’s Project Manager shall perform the Services in accordance with the following Schedule:

	Project Phase/Item of Work


	Not-to-Exceed Fee
	Completion Date



	Feasibility Study/Schematic Design Phase
	
	

	Construction Document/Bidding Phase
	
	

	
	
	

	Construction Phase/Final Completion
	
	

	Extra Services 

(Identify by Category)
Reimbursable Services (Identify by Category)
	
	


Independent Cost Estimates


Task 8.4.2 – One Estimate

$X/per estimate

N/A

ATTACHMENT B

CONTRACT FOR PROJECT MANAGEMENT SERVICES

AMENDMENT NO.  

WHEREAS, the  
  (“Owner”) and 


, (the “Owner’s Project Manager”) (collectively, the “Parties”) entered into a Contract for Project Management Services for the  __________
  
   Project (Project Number ____________) at the  

    School on ___________________ “Contract”; and 
WHEREAS, effective as of _________________, the Parties wish to amend the Contract, as amended:
NOW, THEREFORE, in consideration of the promises and the mutual covenants contained in this Amendment, and other good and valuable consideration, the receipt and legal sufficiency of which are hereby acknowledged, the Parties, intending to be legally bound, hereby agree as follows:

1.
The Owner hereby authorizes the Owner’s Project Manager to perform services for the Construction Documents Phase, Bidding Phase, Construction Phase, and Completion Phase of the Project, pursuant to the terms and conditions set forth in the Contract, as amended.

2.
For the performance of services required under the Contract, as amended, the Owner’s Project Manager shall be compensated by the Owner in accordance with the following Fee for Basic Services:

Fee for Basic Services: 
Original Contract
After this Amendment

Feasibility Study Phase 
$

$

Schematic Design Phase 
$

$

Construction Document Phase 
$

$

Bidding Phase
$

$


Construction Phase
$

$

Completion Phase                                
$

$

Total Fee
$

$
 

This Amendment is a result of:


3.
The Construction Budget shall be as follows: 

Original Budget:  
$

Amended Budget
$


4.
The Project Schedule shall be as follows: 

Original Schedule:  


Amended Schedule


5.   The Authority’s standard OPM Contract Amendment for [DBB OR CM RISK],which is attached hereto and incorporated by reference herein, is made a part of the Contract in its entirety.
6.   This Amendment contains all of the terms and conditions agreed upon by the Parties as amendments to the original Contract, as amended.  No other understandings or representations, oral or otherwise, regarding amendments to the original Contract, as amended, shall be deemed to exist or bind the Parties, and all other terms and conditions of the Contract, as amended, remain in full force and effect.

IN WITNESS WHEREOF, the Owner, with the prior approval of the Authority, and the Owner’s Project Manager have caused this Amendment to be executed by their respective authorized officers.

OWNER

_____________________________________________________________



(print name)

_____________________________________________________________




(print title)

By ___________________________________________________________




(signature)

Date __________________________________________________________


OWNER’S PROJECT MANAGER

_____________________________________________________________



(print name)

_____________________________________________________________




(print title)

By ___________________________________________________________




(signature)

Date ___________________
OPM Contract for DBB/CMR (SLI)   v. 06.07.2012

