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INSTRUMENT OF AGREEMENT

THIS CONTRACT is made on the day of
20[insert].

BETWEEN

(1) United Nations Office for Project Services (“UNOPS”), an organ of the United
Nations, having its postal address at [insert P. O. Box], [insert name of city and
country] ("Employer"); and

(2) [insert name], a [insert type of company i.e. limited liability] company
incorporated under the laws of [insert] and having its registered address at [insert
address], [insert name of city and country] ("Contractor").

BACKGROUND

A The Employer intends to undertake the Project. The Works are an integral part of the
Project.

B The Contractor has represented to the Employer that it has the appropriate

experience, expertise, licences and resources to undertake the Works and has
agreed to undertake the Works in accordance with the Contract.

C In reliance on the Contractor's representations the Employer has entered into the
Contract.
D The Contract sets out the terms and conditions upon which the Contractor will

undertake the Works.
THIS CONTRACT:

1. The Employer agrees to pay the Contractor the Contract Price, at the times and in
the manner prescribed by the Contract, in consideration for the Contractor executing
and completing the Works and remedying all defects in accordance with the Contract
and otherwise performing all of its obligations in accordance with the Contract.

2. In the Contract words and expressions will have the same meanings as are
respectively assigned to them in the General Conditions.

3. The following documents, listed in the order of priority, are deemed to form and be
read and construed as part of the Contract:
3.1 this Instrument of Agreement;
3.2  the Schedule of Details;
3.3 the Particular Conditions;
3.4 the General Conditions;
3.5 the Specification;
3.6 the Drawings; and
3.7 the remaining Schedules.

© UNOPS 2011 1
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SIGNING PAGE

IN WITNESS WHEREOF, the Parties have caused this Contract to be executed by their
respective duly authorised representatives as of the date first written above:

SIGNED BY

Duly authorised to sign this Contract for and on behalf of the Employer, UNOPS:
In the presence of:

Signature (witness)

Address

Occupation

SIGNED BY

[insert name of authorised signatory of the Contractor]

Duly authorised to sign this Contract for and on behalf of the Contractor, [insert]:
In the presence of:

Signature (witness)

Address

Occupation

© UNOPS 2011 2
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GENERAL CONDITIONS

1. GENERAL PROVISIONS

11

Definitions

In the Contract as defined below, the words and expressions defined have the
following meanings assigned to them, except where the context requires otherwise:

"Bank Guarantee for advance payment" means the security (or securities) to be
provided under Sub-Clause 11.3 [Advance Payment].

"Bank Guarantee for performance” means the security (or securities) to be
provided under Sub-Clause 4.4 [Bank Guarantee for Performance].

"Bill of Quantities" means the document, if any, entitled Bill of Quantities set out in
the Schedule of Contract Price.

"Commencement Date" means the date stated in the Schedule of Details.

"Contract” means the Instrument of Agreement, these General and Particular
Conditions, the Schedules and the further documents (if any) which are listed in the
Instrument of Agreement.

“Contract Price” means the price specified in the Schedule of Details, subject to
any increases or decreases as may be made in accordance with this Contract.

"Contractor"” means the entity named as the "Contractor" in the Instrument of
Agreement and the legal successors in title and assigns to this entity.

"Contractor's Equipment” means all apparatus, machinery, vehicles, facilities and
other things required for the execution of the Works but does not include Materials or
Plant.

"Contractor's Personnel” means the Contractor's Representative and all personnel
the Contractor utilises on the Site, which may include the staff, labour, agents and
other employees of the Contractor and of each subcontractor and any other
personnel assisting the Contractor in the execution of the Works.

"Contractor's Representative" means the person named as such in the Schedule
of Details or appointed from time to time by the Contractor under Sub-Clause 4.2,
who acts on behalf of the Contractor.

"Cost" means all direct and reasonable expenditure properly incurred in connection
with the execution of the Works by the Contractor but does not include non-project
specific overheads, profit or loss of profit.

"Country" means the country in which the Site is located.

“Date of Substantial Completion” means the date when the Works have reached
Substantial Completion as stated in the Taking-Over Certificate.
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"day" means a calendar day, unless provided otherwise.

"Defects Notification Period" means the period for notifying defects in the Works
under Sub-Clause 9.1, as stated in the Schedule of Details (with any extension under
Sub-Clause 9.1), calculated from the Date of Substantial Completion as stated in the
Taking-Over Certificate issued under Sub-Clause 8.2.

"Drawings" means the drawings of the Works as listed in the Schedule of Works,
and any additional or modified drawings issued by (or on behalf of) the Employer.

"Employer" means the entity named as the "Employer" in the Instrument of
Agreement, and the legal successors in title and assigns and novatees to this entity.

"Employer's Representative" means the person hamed as such in the Schedule of
Details or as otherwise notified by the Employer to the Contractor, who acts on behalf
of the Employer.

"Employer's Risks" means those matters listed in Sub-Clause 6.1.
"Final Completion Certificate" means the certificate issued under Sub-Clause 9.3.

"Force Majeure" means an event or circumstance which is beyond the control and
without the fault or negligence of the Party affected and which by the exercise of
reasonable diligence the Party affected was unable to prevent provided that event or
circumstance is limited to the following:

@) war, (whether war be declared or not), invasion, act of foreign enemies within
the Country;

(b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil
war within the Country;

(©) munitions of war, ionising radiation or contamination by radio-activity within
the Country, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio-activity; and

(d) earthquake, hurricane, typhoon, tsunami or fire emanating from outside the
Site within the Country that are outside the normal range for that place at that
time of year, but excluding any other weather conditions regardless of the
severity.

"General Conditions" means these general conditions of Contract.

"Instrument of Agreement" means the document signed by the Parties and forming
part of the Contract.

"Materials" means things of all kinds (other than Plant) intended to form or forming
part of the permanent work.

"Particular Conditions" means the particular conditions (if any) set out immediately
before the Schedules to the Contract.

"Party" means either the Employer or the Contractor.

© UNOPS 2011 4
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"Plant” means the machinery, vehicles and apparatus intended to form or forming
part of the permanent work.

"Project" means the project described in the Schedule of Details.
"Schedule of Contract Price" is Schedule 4.

"Schedule of Details" is Schedule 1.

"Schedule of Payment" is Schedule 5.

"Schedule of Security" is Schedule 6.

"Schedule of Site" is Schedule 3.

"Schedule of Works" is Schedule 2.

"Schedules" means Schedules 1 to 6 to this Contract, including any further
documents which are annexed or attached to, or incorporated by reference into
Schedules 1 to 6.

"Site" means the places provided by the Employer where the Works are to be
executed and to which Plant and Materials are to be delivered as shown in the
Schedule of Site, and any other places specified in the Contract as forming part of
the Site.

"Specification" means the requirements or documents as listed in the Schedule of
Works, including Employer's requirements in respect of design to be carried out by
the Contractor, if any, and any Variation to such document.

“Substantial Completion” means that stage in the execution of the Works when the
following has occurred:

(@) the Works are performed and completed in accordance with this Contract
except for minor defects which would not affect the performance or operation
of the Works;

(b) all tests required by this Contract have been undertaken and successfully
passed;

(c) all documents, technical and other information, including plans, designs,
drawings, as-built drawings, engineering information, data, specifications,
reports and any other information required under this Contract have been
supplied to the Employer’'s Representative in accordance with this Contract or
as directed by the Employer’s Representative from time to time;

(d) all third party warranties and certificates and local authority approvals have
been issued and provided to the Employer’s Representative; and

(d) any other preconditions to Substantial Completion set out in the Schedule of
Details have been met.
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"Taking-Over Certificate" means a certificate issued under Clause 8 certifying that
the Works have reached Substantial Completion and stating the Date of Substantial
Completion.

"Time for Completion" means the time for completing the Works as stated in the
Schedule of Details (or as extended under Sub-Clause 7.3), calculated from the
Commencement Date.

"Variation" means a change, alterations, addition or omission to the Works which is
instructed by the Employer’s Representative under Sub-Clause 10.1

"Works" means all the work and design (if any) to be performed by the Contractor in
accordance with this Contract as specified in the Schedule of Works, including
temporary work and any Variation.

1.2

Interpretation

Words importing persons or parties include firms and organisations. Words importing
singular or one gender include plural or the other gender where the context requires.

13

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one
another. If an ambiguity or discrepancy is found in the documents, the Employer’s
Representative will issue any necessary instructions to the Contractor, and the
priority of the documents is in accordance with the order as listed in the Instrument of

Agreement.
1.4
Language

The language for communications is English.
1.5

Communications

Any notice, approval, consent or other communication in relation to this Contract
must be in writing, signed, dated and marked to the relevant representative of the
Parties and sent to the address for service of notices and communications set out in
the Schedule of Details.

1.6

Statutory Obligations

The Contractor must comply with the laws of the countries where activities are
performed. The Contractor must give all notices and pay all fees and other charges in
respect of the Works.

© UNOPS 2011



SHORT FORM CONSTRUCTION CONTRACT @ UNQOPS

General Conditions Operational excellence for results that matter

1.7

Assignment
The Contractor must not assign or novate any of its rights or obligations under this
Contract without prior written consent of the Employer.
The Employer has the right to assign or novate any or all of its rights or obligations
under this Contract after giving written notice to the Contractor.

1.8

Confidential Details

The Contractor must keep confidential and must not, without the written consent of
the Employer, disclose to any third party the terms and conditions of the Contract, or
any documents or other information furnished directly or indirectly by either Party in
connection with the Contract or the Works, except if disclosure is required by law or
for outside consultants engaged to act in connection with the Works (including
insurance and legal advisers). In addition, the Contractor must not (without the prior
written consent of the Employer) take, or authorise the taking of, any photograph of
the Works or the Site for use in any publicity or advertising.

2. THE EMPLOYER

21

Provision of Site

The Employer will provide non-exclusive possession of the Site and non-exclusive
right of access to the Site at the times stated in the Schedule of Details. The
Contractor must comply with any conditions relating to the Site as stated in the
Schedule of Site.

2.2

Permits and Licences

The Contractor must obtain and comply with all relevant permits, licences,
authorisations and approvals necessary to carry out the Works in accordance with
the Contract. The Employer must, if requested, assist the Contractor in applying for
such permits, licences, authorisations or approvals which are required for the Works.

2.3

Employer’s Instructions

The Contractor must comply with all instructions given by the Employer or the
Employer's Representative in respect of Works. The Employer or the Employer’'s
Representative is entitled to suspend progress of part or all of the Works at any time
and for any reason by giving the Contractor written notice. During such suspension,

© UNOPS 2011 7
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the Contractor must protect, store and secure such part of the Works against any
deterioration, loss or damage.

If the Contractor receives a notice of suspension under this Sub-Clause 2.3, the
Contractor must suspend progress of the relevant parts of the Works until such time
as the Employer’s Representative directs the Contractor to resume progress of those
parts of the Works by notice in writing.

If a suspension under this Sub-Clause 2.3 has continued for more than 180
consecutive days, the Contractor may request the Employer's Representative's
permission to proceed with the Works. If the Employer's Representative does not
give permission within 28 days after being requested to do so, the Contractor may,
by giving notice to the Employer's Representative, treat the suspension as an
omission under Sub-Clause 10.1 of the affected part of the Works. If the suspension
affects the whole of the Works, the Contractor may give a notice in accordance with
Sub-Clause 12.2.

24

Approvals

No approval or consent or absence of comment by the Employer or the Employer's
Representative will affect the Contractor's obligations.

3.  EMPLOYER’S REPRESENTATIVES

3.1

Employer’s Representative

The Employer's Representative is authorised to carry out the duties assigned to it in
the Contract. The Employer's Representative has no authority to amend the terms of
the Contract unless an amendment is authorised and approved in writing by the
Employer. The Employer's Representative may instruct Variations in accordance with
Clause 10.

3.2

Employer’s Representative’s Assistant

The Employer’s Representative may from time to time assign duties and delegate
authority to an individual to carry out certain duties. The appointee may be notified by
the Employer to the Contractor from time to time. The Employer must notify the
Contractor of the delegated duties and authority of this Employer's Representative’s
assistant.

© UNOPS 2011 8



SHORT FORM CONSTRUCTION CONTRACT @ UNQOPS

General Conditions Operational excellence for results that matter

4. THE CONTRACTOR & PERFORMANCE OF THE WORKS

4.1

General Obligations

The Contractor must carry out the Works properly and in accordance with the
Contract, including all works which are necessary to satisfy the Specifications and
the Drawings and all other works which (although not expressly mentioned in the
Contract) are necessary for the stability and/or for the completion, and/or safe and
proper operation of the Works. The Contractor must provide all supervision, labour,
Materials, Plant and Contractor's Equipment which may be required. All Materials
and Plant on Site are deemed to be the property of the Employer.

The Contractor must comply with all applicable occupational health and safety and
environmental laws, guidelines, rules, procedures, quality control requirements and
codes of practice including those stated in the Schedule of Works and any provided
to the Contractor by the Employer’'s Representative.

The Contractor is deemed to have inspected and examined the Site, its
surroundings, and access to the Site and to have satisfied itself that the Site and
access to the Site, including security, is suitable for the Works and is deemed to have
obtained all necessary information as to risks which may affect execution of the
Works including climatic, hydrological and natural conditions and is not entitled to an
increase to the Contract Price or to an extension to the Time for Completion based
upon such conditions encountered during the execution of the Works that could have
been reasonably foreseen by an experienced contractor acting in accordance with
industry best practice.

The Contractor must, in a form acceptable to the Employer's Representative, provide
the Employer’'s Representative with monthly, or more frequently on request by the
Employer's Representative, reports in relation to the Works and any occupational,
health and safety issues in relation to the Works. The report must comply with any
requirements stated in the Schedule of Works.

4.2

Contractor’s Representative

The Contractor’s Representative is named in the Schedule of Details. The Contractor
must not replace the Contractor’'s Representative without the prior written consent of
the Employer’s Representative and must submit to the Employer’s Representative for
approval the name and particulars of the person the Contractor proposes to replace
the Contractor's Representative. The Contractor is responsible for all acts and
omissions of the Contractor’'s Representative.

The Contractor gives the Contractor's Representative all authority necessary to act
on the Contractor's behalf under the Contract.

4.3

© UNOPS 2011 9
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Subcontracting

The Contractor must not subcontract the whole of the Works. The Contractor must
not subcontract any part of the Works without the prior written consent of the
Employer’s Representative.

4.4

Bank Guarantee for Performance

Unless otherwise stated in the Schedule of Details, the Contractor must deliver to the
Employer, within 14 days of the Commencement Date, an unconditional and
irrevocable on-demand bank guarantee in the form provided in the Schedule of
Security, from a bank approved by the Employer, for the amount stated in the
Schedule of Details.

Any Bank Guarantee for performance provided to the Employer under Sub-Clause
4.4 must be valid until the Taking-Over Certificate for the whole of the Works is
issued under Sub-Clause 8.2, when it will reduce by half. It must be valid until the
Final Completion Certificate is issued or the final resolution of any dispute between
the Parties under or in connection with this Contract, whichever is the later.

The Employer may withhold, retain or set off from any payment due to the Contractor
under this Contract amounts to protect the Employer against any costs, charges,
expenses and damages for which the Contractor is liable to the Employer under or in
connection with this Contract. This right to withhold, retain or set off does not limit the
Employer’s right to recover those amounts in any other way.

4.5

Contractor’s Personnel
The Contractor's Personnel must be appropriately qualified, skilled and experienced
in their respective trades or occupations. The Employer's Representative may require
the Contractor to remove (or cause to be removed) any person employed on the Site
or in the execution of the Works, including the Contractor's Representative who in the
opinion of the Employer’s Representative:
@ persists in any misconduct or lack of care;
(b) carries out duties incompetently or negligently;

(©) fails to conform with any provisions of the Contract; or

(d) persists in any conduct which is prejudicial to safety, health, or the protection
of the environment.

Where this Sub-Clause 4.5 applies, the Contractor must then appoint (or cause to be
appointed) a suitable replacement person for each person so removed.

The Contractor must provide and maintain all necessary sanitary and welfare
facilities for the Contractor's personnel and must at all times take all reasonable
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4.6

precautions to maintain the health and safety of the Contractor’s personnel and
comply with all relevant labour laws.

The parties agree that if the Employer's Representative becomes aware that the
Contractor has failed to pay any subcontractor's or the Contractor's Personnel in
accordance with this Contract, and the Employer's Representative gives the
Contractor written notice 48 hours before the Employer intends to pay, the Employer
may, in its absolute discretion, pay those staff, labour or subcontractors the amount
the Employer’s Representative determines is, or may be owing and the Employer
may recover any such amount paid as a debt due from the Contractor to the
Employer.

The Employer will not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any of the
Contractor’s Personnel, unless resulting from any act or default of the Employer, its
agents or servants. The Contractor must defend, hold and save harmless and
indemnify the Employer against all claims and proceedings, as well as damages and
compensation in relation to any accident or injury to any of the Contractor’s
Personnel, unless resulting from any act or default of the Employer, its agents or
servants. The Contractor is responsible for all costs, including legal costs, charges
and expenses whatsoever associated with the defence of the Employer. In defending
the Employer, the Contractor shall not enter into a settlement agreement without the
prior written approval of the Employer.

Publicity and and Use of the Name, Emblem or official Seal of the Employer or United Nations

4.7

The Contractor must not advertise or otherwise make public for purposes of
commercial advantage or goodwill that it has a contractual relationship with the
Employer or the United Nations, nor must the Contractor, in any manner whatsoever
use the name, emblem or official seal of the Employer or the United Nations, or any
abbreviation of their name in connection with its business or otherwise without the
written permission of the Employer. This Sub-Clause 4.6 survives the completion,
expiry or termination of the Contract.

Mines

4.8

@ The Contractor warrants and represents that neither it, its parent entities (if
any), nor any of the Contractor’'s subsidiaries or affiliated entities (if any) is
engaged in the sale or manufacture of anti-personnel mines or components
utilised in the manufacture of anti-personnel mines.

(b) The Contractor acknowledges and agrees that any breach of this Sub-Clause
4.7 entitles the Employer to terminate the Contract immediately in accordance
with Sub-Clause 12.1, without any liability for termination charges or any
other liability of any kind.

© UNOPS 2011
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Official-Not-To-Benefit, Corruption and Fraud

€)) The Contractor warrants that it has not engaged, or attempted to engage, in
any way whatsoever, in any corruption or fraud in connection with the
selection process or the execution of this Contract or any other activities of
the Employer or any other entity of the United Nations, involving, in any way
whatsoever, any Employer's personnel or representative, official, or other
agent of the Employer or any other entity of the United Nations.

(b) In this Sub-Clause 4.8, “corruption” means the offering, giving, receiving or
soliciting from or to any person, directly or indirectly, anything of value as an
inducement or reward:

I for doing or forbearing to do any action in relation to the Contract, the
selection process or any other activities of the Employer or of any
other entity of the United Nations; or

. for showing or forbearing to show favour or disfavour to any person in
relation to the Contract, or any other activities of the Employer or of
any other entity of the United Nations.

(c) In this Sub-Clause 4.8, “fraud” means a misrepresentation or omission of
fact(s) in order to influence, or to attempt to influence, the selection process
or the execution of this Contract or any other activities of the Employer or of
any other entity of the United Nations.

(d) Contractor acknowledges and agrees that any breach of this Sub-Clause 4.8
entitles the Employer to terminate the Contract immediately by written notice
in accordance with Sub-Clause 12.1, without any liability for termination
charges or any other liability of any kind.

4.9

Supply of Water

The Contractor must provide on the Site, for the duration of the Works, an adequate
supply of drinking and other water for the use of its staff and labour.

4.10

Alcoholic Liquor or Drugs

The Contractor must not bring onto or store on the Site, import, sell, give, barter or
otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such
importation, sale, gift, barter or disposal by its subcontractors, agents, staff or labour.

411

Arms, Ammunition & Explosives

Unless otherwise stated in the Schedule of Works or instructed or permitted by the
Employer in writing, the Contractor must not bring onto or store on the Site, give,
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barter or otherwise dispose of to any person or persons, any arms, ammunition or
explosives of any kind or permit or suffer the same.

4.12

Festivals and Religious Customs

The Contractor must in all dealings with its staff and labour have due regard to all
recognised festivals, days of rest and religious or other customs.

413

Epidemics
In the event of any outbreak of illness of an epidemic nature, the Contractor must
comply with and carry out such regulations, orders and requirements as may be
made by the relevant authorities or local medical or sanitary authorities for the
purpose of dealing with or overcoming the epidemic.

4.14

Fundamental Principles and Rights at Work:

The Contractor warrants that it will comply with, and ensure the Contractor’s
Personnel will comply with, the 1998 International Labour Organization (ILO)
Declaration on Fundamental Principles and Rights at Work. These universal
rights, as applied in the context of ILO, are freedom of association and the
effective recognition of the right to collective bargaining, the elimination of
forced or compulsory labour, the abolition of child labour and the elimination
of discrimination in respect of employment and occupation.

The Contractor must provide a safe and secure working environment, and
provide separate amenities on the Site, for women employed in the execution
of the Works.

The Contractor acknowledges and agrees that any breach of this Sub-Clause
4.14 entitles the Employer to terminate the Contract immediately in
accordance with sub-Clause 12.1, without any liability for termination charges
or any other liability of any kind.

(@)
(b)
(©)
4.15
Child Labour
(@)

The Contractor represents and warrants that neither it, its parent entities (if
any), nor any of the Contractor's subsidiary or affiliated entities (if any) is
engaged in any practice inconsistent with the rights set forth in the
Convention on the Rights of the Child, including Article 32 thereof, which,
inter alia, requires that a child must be protected from performing any work
that is likely to be hazardous or to interfere with the child’s education, or to be
harmful to the child’s health or physical, mental, spiritual, moral, or social
development.

© UNOPS 2011

13



SHORT FORM CONSTRUCTION CONTRACT @ UNQOPS

General Conditions Operational excellence for results that matter

(b) The Contractor acknowledges and agrees that any breach of this Sub-Clause
4.15 entitles the Employer to terminate the Contract immediately in
accordance with Sub-Clause 12.1, without any liability for termination charges
or any other liability of any kind.

4.16

Sexual Exploitation

€)) The Contractor must take all appropriate measures to prevent sexual
exploitation or abuse of anyone by the Contractor's Personnel. For these
purposes, sexual exploitation and abuse includes sexual activity with any
person less than eighteen years of age, regardless of any laws relating to
consent, unless such sexual activity is consensual between two persons who
are married and such marriage is recognized as valid under the laws of the
country of citizenship of such Contractor’s personnel.

(b) In addition, the Contractor must refrain from, and must take all reasonable
and appropriate measures to prohibit its employees or other persons
engaged and controlled by it from exchanging any money, goods, services, or
other things of value, for sexual favours or activities, or from engaging any
sexual activities that are exploitive or degrading to any person.

(c) The Contractor acknowledges and agrees that any breach of this Sub-Clause
4.16 entitles the Employer to terminate the Contract immediately in
accordance with Sub-Clause 12.1, without any liability for termination charges
or any other liability of any kind.

4.17

Security of the Site

Unless otherwise stated in the Contract, the Contractor must keep unauthorised
persons from entering the Site. Authorised persons are limited to the Contractor's
Personnel and the Employer's personnel and any other personnel notified to the
Contractor, by the Employer or the Employer's Representative, as authorised
personnel of the Employer or the Employer's other contractors on the Site. The
security and safety of the Site, the Contractor's Equipment, the Employer’s
equipment, Plant, Materials and all other property or personnel on the Site is the sole
responsibility of the Contractor. The Contractor must comply with any other security
requirements set out in the Schedule of Site.

4.18

Unexploded Ordinances

If at any time during the carrying out of the Works the Contractor discovers an
unexploded ordinance or land mine, the Contractor must immediately stop work,
notify the Employer's Representative, take all necessary steps to ensure the safety of
all persons and property and secure the Site. The Contractor must immediately
resume the Works when instructed by the Employer’s Representative that is it safe to
do so.
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5.

DESIGN BY CONTRACTOR

51

Contractor’s Design

The Contractor must carry out design to the extent specified in accordance with the
Contract, including the Schedule of Works. The Contractor must promptly submit to
the Employer's Representative all designs prepared by the Contractor. Within 14
days of receipt the Employer's Representative may notify any comments or, if the
design submitted is not in accordance with the Contract, may reject it stating the
reasons. The Contractor must not construct any element of the permanent work
designed by the Contractor without the approval and prior written consent of the
Employer's Representative or where the design for that element has been rejected.
Design that has been rejected must be promptly amended and resubmitted. The
Contractor must resubmit all designs commented on, taking these comments into
account as necessary.

5.2

Design by Contractor
The Contractor is responsible for any design it has prepared and such design must
be fit for the intended purposes defined in the Contract. The Contractor is also
responsible for any infringement of any patent or copyright in respect of the same.

6. EMPLOYER’S RISKS

6.1

Employer’s Risks

In this Contract, Employer's Risks mean:
(@ a Force Majeure event,

(b) a suspension under Sub-Clause 2.3 unless it is attributable to the
Contractor's failure, act, omission or breach,

(©) any delay or disruption caused by any Variation, except where that Variation
is caused by the Contractor’s failure, act, omission or breach,

(d) any act, omission or breach by the Employer or its agents, and

() the occurrence of any event specified in the Schedule of Details.
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7. TIME FOR COMPLETION

7.1

Execution of the Works

The Contractor must commence the Works on the Commencement Date and must
proceed expeditiously and without delay and must complete the Works within the
Time for Completion.

7.2

Programme

Within the time stated in the Schedule of Details, the Contractor must submit to the
Employer's Representative for approval, a programme for the Works in accordance
with and in the form stated in the Schedule of Works. The programme will be used to
monitor the progress of the Works under the Contract. The Employer's
Representative may request the Contractor to submit an amended programme at any
time for approval.

7.3

Extension of Time

Subject to Sub-Clause 10.3, the Contractor may be entitled to an extension to the
Time for Completion if it is or will be delayed by any of the Employer's Risks.

Despite any other provision in this Contract, the Employer's Representative may, in
its absolute discretion and at any time, grant an extension to the Time for
Completion. Such an extension must be granted in writing.

7.4

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the
Contractor must pay delay damages for such failure in the amount stated in the
Schedule of Details for each day for which the Contractor fails to complete the Works
up to and including the Date of Substantial Completion as stated in the Taking-Over
Certificate.

If the cumulative amount of delay damages reaches the amount stated in the

Schedule of Details, the Employer may terminate the Contract at any time in
accordance with Sub-Clause 12.1.

8. TAKING-OVER

8.1
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Completion

The Contractor must notify the Employer's Representative in writing as soon as it
considers that the Works have reached the stage of Substantial Completion.

8.2

Taking-Over Certificate

After receiving the notice under Sub-Clause 8.1, the Employer’s Representative must
either issue a Taking-Over Certificate stating the Date of Substantial Completion or
notify the Contractor that there are defects or deficiencies in the Works that prevent
Substantial Completion being reached.

If the Employer's Representative notifies the Contractor that there are defects or
deficiencies in the Works, the Contractor must correct the defects or deficiencies and
the procedures in this Clause 8 must be repeated until the Employer's
Representative issues a Taking-Over Certificate.

The Contractor acknowledges and agrees that it takes full responsibility for the care
of the Works until the Date of Substantial Completion and that no partial or entire use
or occupancy of the Site or the Works by the Employer in any way constitutes an
acknowledgement by the Employer that Substantial Completion has occurred, nor
does it release the Contractor from any of its warranties, obligations or liabilities
under or in connection with this Contract.

The Employer must take over the Works upon the Date of Substantial Completion.
After issuance of the Taking-Over Certificate the Contractor must promptly complete
any outstanding work, submit a statement in accordance with Sub-Clause 11.2 and,
subject to Clause 9, clear the Site.

8.3

Testing

The Contractor must undertake all tests in accordance with the requirements set out
in the Schedule of Works, and must agree, with the Employer's Representative, 4
days prior written notice of the time and place for the specified testing of any Plant,
Materials and other parts of the Works.

9. REMEDYING DEFECTS

9.1

Remedying Defects

The Employer's Representative may at any time prior to the expiry of the relevant
Defects Notification Period, notify the Contractor of any defects or outstanding work.
The Contractor must remedy at no cost to the Employer any defects due to the
Contractor's design, Materials, Plant or workmanship not being in accordance with
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the Contract. The timing of remedying a defect must be agreed between the Parties,
or failing agreement, be reasonably specified by the Employer’s Representative.

If the Contractor fails to rectify the defect within the time agreed or specified, the
Employer's Representative may do so or engage another party to do so at the
Contractor’s risk and expense and any cost will be a debt due from the Contractor to
the Employer.

The Defects Notification Period will be extended to the extent that the Works, part of
the Works or a major item of Plant (as the case may be) cannot be used for the
purposes for which they are intended by reason of a defect or damage or failure by
the Contractor to comply with any other obligation of the Contract and such extension
will be equal to the period for which the Works, part of the Works or major item of
Plant cannot be so used for the purpose intended or, if instructed in writing by the
Employer's Representative, the Defects Notification Period will recommence (and
restart from the beginning) from the date of the repair, replacement or making good
of such defect or damage, but only in respect of that part of the Works repaired,
replaced or made good.

9.2

Uncovering and Testing

The Employer's Representative may give instruction as to the uncovering and/or
testing of any work. Unless as a result of any uncovering and/or testing it is
established that the Contractor's design, Materials, Plant or workmanship are
defective or not in accordance with the Contract or the Contractor did not give
sufficient notice in accordance with Sub-Clause 8.3 before covering the relevant
parts of the Works, the Contractor will be paid for such uncovering and/or testing as a
Variation in accordance with Sub-Clause 10.2. If the Contractor did not give sufficient
notice in accordance with Sub-Clause 8.3 before covering the relevant parts of the
Works or if the Employer’s Representative establishes that the Contractor's design,
Materials, Plant or workmanship are defective or not in accordance with the Contract,
the Contractor must (at its cost) then promptly make good the defect and ensure that
the rejected item complies with the Contract and bears the cost of uncovering and
testing.

9.3

Final Completion Certificate

Performance of the Contractor's obligations will not be considered to have been
completed until the Employer's Representative has issued the Final Completion
Certificate to the Contractor, stating the date on which the Contractor completed its
obligations under the Contract.

The Employer's Representative must issue the Final Completion Certificate within 28
days after the latest of the expiry dates of the Defects Notification Periods or as soon
thereafter as the Contractor has supplied all relevant documents and completed and
tested all of the Works, including remedying defects notified under Sub-Clause 9.1. A
copy of the Final Completion Certificate must be issued to the Employer.
Notwithstanding this the Employer may issue the Final Completion Certificate at any
time after the Employer’s Representative has issued the Taking-Over Certificate.
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9.4

Unfulfilled Obligations

After the Final Completion Certificate has been issued, each Party remains liable for
the fulfilment of any obligation which remains unperformed at that time. For the
purposes of determining the nature and extent of unperformed obligations, the
Contract is deemed to remain in force.

10. VARIATIONS AND CLAIMS

10.1

Right to Vary

The Employer’s Representative may, in its absolute discretion and at any time before
the Taking-Over Certificate is issued, initiate, or immediately instruct Variations by
written notice and the Contractor must carry out and be bound by any such
Variations. Unless otherwise instructed by the Employer's Representative in this
notice, the Contractor must provide a detailed breakdown of the increase or decrease
in the Contract Price and any effect on the Time for Completion within 7 days of
receipt of this notice, and before the Contractor carries out the Variation. The
Contractor must then execute and is bound by the Variation unless otherwise
instructed by the Employer’s Representative.

The Contractor agrees that a Variation may involve an omission of any part or parts
of the Works and in the case of an omission the Employer may engage others to
perform that part or parts so omitted.

10.2

Valuation of Variations
Variations will be valued by the Employer’s Representative as follows:

(@ at a rate or lump sum price agreed between the Parties, or in the absence of
agreement

(b) where appropriate, at rates in the Bill of Quantities, or if there are no
applicable rates in the Bill of Quantities, at the rates in the schedule of
Variation rates contained in the Schedule of Contract Price, or

(©) in the absence of appropriate rates, then a fair and reasonable valuation of
the Variation will be made by the Employer’s Representative, or

(d) if the Employer’s Representative so instructs, at daywork rates set out in the
Schedule of Contract Price for which the Contractor must keep records of
hours of labour and Contractor's Equipment, and of Materials used.

For the avoidance of doubt the Contractor’s entitlement to payment for a Variation
excludes non-project specific overheads and costs.
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10.3

Notice of Delay

The Contractor must notify the Employer's Representative as soon as practicable
and in any case in writing no later than 7 days (or within a time frame notified by the
Employer's Representative) after it becomes aware of any event or circumstance
which may delay or disrupt the Works, or which may give rise to a claim for additional
payment, Costs and/or other entitlements or relief from obligations, under any Clause
of these General Conditions or otherwise arising out of or in connection with the
Contract. The Contractor must take all reasonable steps to minimise these effects.

The notice submitted by the Contractor under this Sub-Clause 10.3 must set out
details of the event or circumstance giving rise to the claim, and if requested supply
supporting documents, stating a reasonable period by which the Contractor believes
the Time for Completion should be extended and the nature and extent of any
additional resultant Costs. As soon as practicable after the receipt of this notice, the
Employer's Representative will notify the Contractor of the period, if any, by which
the Time for Completion will be extended and additional payment of Costs (if any) to
which the Contractor is entitled under the Contract. The Employer's Representative
may also respond with comments and request any necessary further particulars.

The Contractor is not entitled to an extension to the Time for Completion or additional
payment or Costs if it does not submit a notice in accordance with and within the time
stated in Sub-Clause 10.3 in which case the Contractor will be deemed to have
waived its entitlement to make such claim, the Employer will be discharged from all
liability arising out of or in connection with the claim and the Contractor must comply
with its obligations to perform the Works by the Time for Completion and for the
Contract Price.

10.4

Right to Claim
Subject to Sub-Clause 10.3, if the Contractor incurs Cost as a result of any of the
Employer's Risks, other than a Force Majeure event, the Contractor will be entitled to
the amount of such Cost. If as a result of any of the Employer's Risks, it is necessary
to change the Works, this will be dealt with as a Variation.

10.5

Adjustments for Changes in Cost

Unless otherwise expressly stated in the Schedule of Contract Price, the Contract
Price, and the rates and prices inserted in the Bill of Quantities, will not be adjusted
for rises or falls in the cost of labour, goods and other inputs to the Works and the
Contract Price and the rates and prices inserted in the Bill of Quantities, will be
deemed to include amounts to cover contingency of rises and falls in the cost of
labour, goods and other inputs to the Works.

© UNOPS 2011 20



SHORT FORM CONSTRUCTION CONTRACT @ UNQOPS

General Conditions Operational excellence for results that matter

11. CONTRACT PRICE AND PAYMENT

111

Contract Price & Valuation of the Works

The Employer must pay the Contractor the Contract Price in accordance with this
Clause 11 and the Schedule of Contract Price. The Contractor is deemed to have
satisfied itself as to the correctness and sufficiency of the Contract Price and all fixed
unit rates and prices in the Contract.

11.2

Statements

The Contractor must submit a statement to the Employer's Representative in
accordance with the requirements and timings stated in the Schedule of Payment or
otherwise as notified by the Employer's Representative in writing. Each statement
must be in a form approved by the Employer’'s Representative, showing the value of
the work performed and details of any other amounts to which the Contractor
considers itself entitled. If requested by the Employer's Representative, when
submitting the statement the Contractor must provide verification of all payments
owed to subcontractors and the Contractor’s Personnel.

The statement must be based on the prices and/or rates set out in the Bill of
Quantities or as otherwise set out in the Schedule of Contract Price.

If a percentage is stated in the Schedule of Details, the Contractor will be entitled to
that percentage of the value of Materials and Plant listed in the Schedule of Details if
such Plant and Materials are in accordance with the Contract, delivered to and
properly stored on the Site at a reasonable time.

Within 28 days after the Employer's Representative issues the Taking-Over
Certificate, the Contractor must submit a statement to the Employer's Representative
as its final statement in respect of the Contract Price and any claim the Contractor
has in respect of the Works under the Contract which the Contractor considers to be
due from the Employer for all events and circumstances that have occurred up to the
Date of Substantial Completion stated in the Taking-Over Certificate.

The Contractor is not entitled to make, and the Employer is released from, any new
claim or an increased existing claim against the Employer in respect of the Contract
Price or otherwise in respect of all events and circumstances that have occurred up
to the earlier of the submission of the statement or expiration of the 28 days.

11.3

Advance Payment

@) The Employer will make the advance payment (if any) set out in the Schedule
of Payment, as a loan for mobilisation, when the Contractor submits a Bank
Guarantee for advance payment in accordance with this Sub-Clause 11.3. If
no advance payment is set out in the Schedule of Payment, then this Sub-
Clause 11.3 will not apply.
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(b) Unless otherwise notified by the Employer, the Employer will pay the advance
payment only after receiving the Bank Guarantee for performance (if any) in
accordance with Sub-Clause 4.4 and a Bank Guarantee for advance payment
in accordance with Sub-Clause 11.3(c), in amounts and currencies equal to
the advance payment.

(c) The Bank Guarantee for advance payment payable in accordance with Sub-
Clause 11.3(b), must be an unconditional and irrevocable on-demand bank
guarantee in the form provided in the Schedule of Security, from a bank
approved by the Employer. Unless and until the Employer receives this
guarantee, Sub-Clause 11.3 will not apply.

(d) The Contractor must ensure that the Bank Guarantee for advance payment is
valid and enforceable until the whole of the advance payment has been
repaid, but its amount may be progressively reduced by the amount repaid by
the Contractor in the interim payments. If the terms of the guarantee specify
its expiry date, and the advance payment has not been repaid by the date 28
days prior to the expiry date, the Contractor must extend the validity of the
guarantee until the advance payment has been repaid.

(e) The advance payment must be repaid by the Contractor through percentage
deductions in interim payments. The Employer will deduct a percentage of
each interim payment, at the rate stated in the Schedule of Payments, until
such time as the advance payment has been repaid.

4] If the advance payment has not been repaid prior to the issue of the Taking
Over Certificate for the Works or prior to termination of the Contract, the
whole of the balance then outstanding will immediately become due and
payable by the Contractor to the Employer.

114

Interim Payment

Within 28 days of delivery of each statement submitted in accordance with Sub-
Clause 11.2, the Employer will pay to the Contractor the amount shown in the
Contractor's statement less retention at the rate stated in the Schedule of Details and
less any amounts to be deducted for advance payment and repayments in
accordance with Sub-Clause 11.3, and less any other amount for which the
Employer's Representative has specified its reasons for disagreement or that has
become due under the Contract. The Employer is not bound by any sum previously
considered by the Employer to be due to the Contractor

The Employer may withhold interim payments until it receives the performance
security under Sub-Clause 4.4 (if any).

115

Payment of First Half of Retention

One half of the retention will be paid by the Employer to the Contractor within 14
days after issuing the Taking-Over Certificate under Sub-Clause 8.2.
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11.6

Payment of Second Half Retention

The remainder of the retention will be paid by the Employer to the Contractor within
14 days after receiving the Final Completion Certificate.

11.7

Final Payment

Within 7 days after receiving the Final Completion Certificate, the Contractor must
submit a final account to the Employer's Representative together with any
documentation reasonably required to enable the Employer to ascertain the final
contract value.

Within 28 days after the submission of this final account, the Employer must pay to
the Contractor any amount due. If the Employer disagrees with any part of the
Contractor's final account, the Employer must specify its reasons for disagreement
when making payment.

11.8
Currency

Payment will be in the currency stated in the Schedule of Details.
11.9

Delayed Payment

The Contractor is not entitled to any interest in respect of any amount in any
statement submitted to the Employer in accordance with Sub-Clause 11.2 which
remains due and unpaid.

11.10

Provisional Sums

If a provisional sum is included in the Schedule of Contract Price, it will not be
payable by the Employer unless the Employer's Representative directs the
Contractor to perform the work or item to which the provisional sum relates. If the
Employer's Representative directs the Contractor to perform that work, the work or
item will be priced by the Employer’'s Representative in accordance with Sub-Clause
10.2, and the difference will be added to or deducted from the Contract Price.

11.11

Audit and Investigations

@ Each payment made by the Employer to the Contractor may be subject to a
post-payment audit by auditors, whether internal or external, of the Employer
or by other authorised and qualified agents of the Employer at any time
during the term of the Contract and for a period of two (2) years following the
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expiration or prior termination of the Contract. The Employer is entitled to a
refund from the Contractor for any amounts shown by such audits to have
been paid by the Employer other than in accordance with the terms and
conditions of the Contract.

(b) The Contractor acknowledges and agrees that, from time to time, the
Employer may conduct investigations relating to any aspect of the
Contract or the award thereof, the obligations performed under the
Contract, and the operations of the Contractor generally relating to
performance of the Contract. The right of the Employer to conduct an
investigation and the Contractor’s obligation to comply with such an
investigation does not lapse upon issuance of the Final Completion
Certificate or prior termination of the Contract. The Contractor must
provide its full and timely cooperation with any such inspections, post-
payment audits or investigations. Such cooperation must include, but is
not limited to, the Contractor’'s obligation to make available the
Contractor’'s Personnel and any relevant documentation for such
purposes at reasonable times and on reasonable conditions and to
grant to the Employer access to the Contractor's premises at
reasonable times and on reasonable conditions in connection with
such access to the Contractor's Personnel and relevant
documentation. The Contractor must require its agents, including, but
not limited to, the Contractor's attorneys, accountants or other
advisers, to reasonably cooperate with any inspections, post-payment
audits or investigations carried out by the Employer.

12. DEFAULT & TERMINATION

121

Default by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Employer or the Employer's Representative or fails to proceed
expeditiously and without delay, or is in breach of the Contract, the Employer’s
Representative may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within 14
days after the Contractor's receipt of the Employer's Representative's notice, the
Employer may by a second notice of 14 days, terminate the Contract.

The Employer may terminate the Contract immediately by written notice if the
Contractor is declared insolvent under Sub-Clause 12.3 or is in breach of Sub-
Clauses 4.7, 4.8, 4.14, 4.15 or 4.16 or submits a guarantee, certificate, statement,
test result or any other document it is required to submit under the Contract that is
false or intentionally misleading.

If the Employer delivers a termination notice under this Sub-Clause 12.1, the
Contractor must stop work and demobilise (except to the extent specified in the
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notice from the Employer) and take such action as necessary or as the Employer’s
Representative directs, for the transfer, protection and preservation of the Employer’s
property and deliver any required goods and documents to the Employer's
Representative. The Contractor must use its best efforts to comply immediately with
any reasonable instructions included in the notice for the assignment of any
subcontract and for the protection of life or property or for the safety of the Works.
The Contractor must leave behind any Contractor's Equipment, Materials and Plant
which the Employer or the Employer's Representative instructs, in writing, is to be
used until the completion of the Works. The Employer may employ others to
complete or perform the Works and the cost incurred that exceeds the Contract Price
will be a debt due from the Contractor to the Employer.

12.2

Default by Employer

If the Employer fails to pay in accordance with the Contract, or if a prolonged
suspension affects the whole of the Works as described in Sub-Clause 2.3, the
Contractor may give notice referring to this Sub-Clause and stating the default. If the
default is not remedied within 14 days after the Employer's receipt of this notice, the
Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within 28 days after the Employer's receipt of the
Contractor's notice, the Contractor may by a second notice of 14 days, terminate the
Contract. The Contractor must then demobilise from the Site.

12.3

Insolvency
If the Contractor is declared insolvent under any applicable law, the Employer may by
written notice terminate the Contract immediately.

12.4

Payment upon Termination

After termination, the Contractor is entitled to payment of the unpaid balance of the
value of the Works executed and of the Materials and Plant reasonably delivered to
the Site, adjusted by the following:

@ any sums to which the Contractor is entitled under Sub-Clause 10.4,
(b) any sums to which the Employer is entitled,

(c) in the absence of appropriate rates, the rates in the Contract will be used as
the basis for valuation, or failing which the Employer’'s Representative will
make a reasonable valuation, or

(d) if the Contractor has terminated under Sub-Clause 12.2 or the Employer has
terminated under Sub-Clause 12.5, the Contractor is entitled to the Cost of its
suspension and demobilisation together with a sum equivalent to 5% of the
value of those parts of the Works not executed at the date of termination.
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The net balance due must be paid or repaid within 28 days of the notice of
termination.

125

Employer’s Entitlement to Terminate for Convenience

The Employer may in its absolute discretion terminate the Contract, at any time for
the Employer's convenience, by giving notice of such termination to the Contractor.
The termination will take effect 28 days after the latter of the dates on which the
Contractor receives this notice, or the Employer returns the Bank Guarantee for
performance.

12.6

Cessation of Work and Removal of Contractor’s Equipment

After a notice of termination under Sub-Clauses 12.2, 12.5, 13.2 or 12.3 has taken
effect, the Contractor must promptly cease all further work (except to the extent
specified in the notice from the Employer) and take such action as necessary or as
directed by the Employer, for the transfer, protection and preservation of the
Employer's property, protection of life or for the safety of the Works. Unless
otherwise notified in writing by the Employer under Sub-Clause 12.1, the Contractor
must remove all Contractor's Equipment from the Site and remove from the Site any
wreckage, rubbish and debris of any kind and leave the whole of the Site in a clean
and safe condition.

13. RISK AND RESPONSIBILITY

131

Contractor’s Care of the Works

The Contractor is responsible for the care of the Works from the Commencement
Date until the date the Taking-Over Certificate is issued under Sub-Clause 8.2.
Responsibility will then pass to the Employer. If any loss or damage happens to the
Works during the above period, the Contractor must rectify such loss or damage so
that the Works conform with the Contract and the requirements of any relevant
authorities.

The Contractor must defend, hold and save harmless and indemnify, at its own cost,
including legal costs, the Employer, its agents and employees from and against all
suits, actions, claims and costs arising out of the acts or omissions of the Contractor,
its employees, agents or subcontractors in connection with the Works and the
Contractor’s other obligations under or in connection with the Contract, in respect of
any accident, bodily injury, sickness or death to any person, infringement of any
intellectual property rights and loss or damage to the Works or any property unless
due to an act or default of the Employer or its personnel. In defending the Employer,
the Contractor shall not enter into a settlement agreement without the prior written
approval of the Employer.
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13.2

Force Majeure

If a Party is or will be prevented from performing any of its obligations by Force
Majeure, the Party affected must notify the other Party immediately in writing and not
later than 7 days, setting out full details of the Force Majeure event and the reasons
for the Force Majeure event preventing that Party from, or delaying that Party from,
performing the affected obligations under this Contract. If instructed by the
Employer's Representative, the Contractor must suspend the execution of the
affected Works and, to the extent agreed with the Employer's Representative,
demobilise the Contractor's Equipment, but only so far as, and for so long as, the
performance of those obligations is affected by the Force Majeure event. The
affected Party must use its best endeavours to overcome or remove the effects of the
Force Majeure event as quickly as possible.

Upon completion of the Force Majeure event, the affected Party must as soon as is
reasonably practicable recommence the performance of the affected obligations.

If the event continues for a period of 84 days, either Party may then give notice of
termination which will take effect 28 days after the giving of the notice.

After termination, the Contractor is entitled to payment of the unpaid balance of the
value of the Works executed and of the Materials and Plant reasonably delivered to
the Site, adjusted by the following:

@) any sums to which the Contractor is entitled under Sub-Clause 10.4,
(b) the Cost of suspension and demobilisation,
(©) any sums to which the Employer is entitled.

The net balance due must be paid or repaid within 28 days of the notice of
termination.

The Contractor acknowledges and agrees that, with respect to any of its obligations
under the Contract, the Contractor will be performing such obligations in areas in
which the United Nations, including the Employer, is engaged in, preparing to engage
in, or disengaging from peacekeeping, humanitarian or similar operations and any
delays or failure to perform such obligations arising from or relating to harsh
conditions within such areas, shall not, in and to itself, constitute a Force Majeure
event.

14. INSURANCE

141

Extent of Cover

The Contractor must, on or prior to the Commencement Date, effect and thereafter
maintain insurances in the joint names of the Parties:
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€)) for loss and damage to the Works, Materials, Plant and the Contractor's
Equipment,

(b) for liability of both Parties for loss, damage, death or injury to third parties or
their property arising out of the Contractor's performance of the Contract,
including the Contractor's liability for damage to the Employer's property other
than the Works, and

(c) for liability of both Parties and of any Employer's personnel for death or injury
to the Contractor's Personnel except to the extent that liability arises from the
negligence of the Employer, any Employer's representative or their
employees.

14.2

Arrangements

All insurances must conform with any requirements detailed in the Schedule of
Details. The policies must be issued by insurers and in terms approved by the
Employer. The Contractor must provide the Employer with evidence that any required
policy is in force and that the premiums have been paid.

All payments received from insurers relating to loss or damage to the Works must be
held jointly by the Parties and used for the repair of the loss or damage or as
compensation for loss or damage that is not to be repaired.

14.3

Failure to Insure

If the Contractor fails to effect or keep in force any of the insurances referred to in the
previous Sub-Clauses, or fails to provide satisfactory evidence, policies or receipts,
the Employer may, without prejudice to any other right or remedy, effect insurance for
the cover relevant to such default and pay the premiums due and recover the same
as a deduction from any other monies due to the Contractor.

15. RESOLUTION OF DISPUTES

151

Dispute Resolution Procedure

Unless settled amicably by the Parties’ Representatives, any dispute or difference
which arises between the Contractor and the Employer out of or in connection with
the Contract, including any valuation or other decision of the Employer (“Dispute”),
the Dispute must be referred, if requested by either Party, to the Senior
Representatives of the Parties set out in the Schedule of Details, or any replacement
notified by a Party to the other Party in writing.

If the Senior Representatives of the Parties are unable to resolve a Dispute referred
to them within 28 days, either Party may invite the other Party to conciliate the
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Dispute in accordance with the provisions of Sub-Clause 15.2. Otherwise the Dispute
must be referred, if requested by either Party, directly to arbitration in accordance
with the provisions of Sub-Clause 15.3.

15.2
Conciliation

€)) In accordance with Sub-Clause 15.1, either Party may invite the other Party
to conciliate a Dispute under the UNCITRAL Permanent Court of Arbitration
Optional Conciliation Rules, 1996 (the “Conciliation Rules”) provided that;

i. the language of the conciliation must be in English;
. one conciliator must be appointed and agreed by the Parties; or
iii. if the Parties are unable to agree on the appointment of a conciliator
within 14 days after the matter has been referred to conciliation, the
conciliator will be appointed by the Secretary-General of the
Permanent Court of Arbitration in accordance with the Conciliation
Rules.
If the Parties do not reach agreement under the Conciliation Rules, the
Dispute shall be referred, if requested by either Party, to arbitration in
accordance with Sub-Clause 15.3.
15.3
Arbitration

If the Parties are unable to resolve the Dispute in accordance with Sub-Clause 15.1

or 15.2, the Dispute must, if requested by either Party, be referred to and finally

resolved by arbitration in accordance with the UNCITRAL Arbitration Rules

("Arbitration Rules") then in effect, provided that:

(@ there is no seat or place of arbitration. The place of hearing must be the place
stated in the Schedule of Details;

(b) the language of the arbitration must be English;

(©) the decisions of the arbitral tribunal must be based on general principles of
international commercial law. The arbitral tribunal must not award punitive
damages. In addition, the arbitral tribunal must not award interest in excess of
the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such
interest must be simple interest only.

The Parties will be bound by any arbitration award rendered as a result of such

arbitration as the final adjudication of any such dispute, controversy, or claim.

The arbitral proceedings and any information and documents relating to these

proceedings must be regarded as confidential.

154
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Dispute resolution not to delay execution of the Works

Despite any activation of the dispute resolution procedures under Sub-Clause 15.1,
the Contractor must continue to execute the Works and its other obligations under or
in connection with the Contract.

155

Survival

This Clause 15 survives the completion, expiry or termination of the Contract.

16. PRIVILEGES AND IMMUNITIES

Nothing in or relating to the Contract is deemed a waiver, express or implied, of any
of the privileges and immunities of the United Nations, including its subsidiary
organs, of which the Employer is an integral part, which are hereby expressly
reserved.
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PARTICULAR CONDITIONS

Additional Clauses
The General Conditions are amended by the inclusion of the following additional conditions:
If nothing is stated, then no additional conditions apply.

Clause Additional General Condition
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SCHEDULES

SCHEDULE 1 - SCHEDULE OF DETAILS

Commencement Date

(Sub-Clause 1.1)

[insert the date for commencement. Unless there is
good reason it should be “The date of execution of
the Contract as stated in the Instrument of

Agreement”]

Contract Price
(Sub-Clause 1.1)

[If this is a lump sum contract insert the following:
“The lump sum amount of [insert the amount in
words and figures]”

Or

If the Contract Price is to be calculated on a
measured price/re-measurement basis insert the
following “The total estimated Contract Price
amounts to [insert the amount]. The final Contract
Price will be determined in accordance with the

Schedule of Contract Price & Payment ” |

See the Schedule of Contract Price & Payment for a

breakdown of the Contract Price

Contractor’'s Representative
(Sub-Clause 1.1)

[name, position title and contact details to be
inserted ]

Defects Notification Periods
(Sub-Clause 1.1)

6 months

Employer’s Representative (Sub-
Clause 1.1)

[insert name, position title and contact details]

Project
(Sub-Clause 1.1)

Rehabilitation and construction of Tertiary Gravel road
from Aybak-Beg Mohammad Quduq Road to Kokjar
Village(CH: 0+000 to 10+500 Km), Hazrati Sultan
District, Samangan Province, Afghanistan
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Substantial Completion

(Sub-Clause 1.1)

No additional grounds.

Time for Completion
(Sub-Clause 1.1)

Whole of the Works

8 Months from the Commencement Date.

Address for Service of Notices
and Communications
(Sub-Clause 1.5)

Employer

Attention: [insert]
Position title: [insert]
Address: [insert]

Facsimile Number: [insert]

Email Address: [insert]

Contractor

Attention: [to be inserted ]
Position title: [to be inserted ]
Address: [to be inserted ]

Facsimile Number: [to be inserted |

Email Address: [to be inserted ]

Time(s) for access to and
possession of site
(Sub-Clause 2.1)

Parts of the Site

[[insert date/s for each part of the Site as set out in
the Schedule of Site Plan]

Amount of Bank Guarantee for

Performance (Sub-Clause 4.4)

The amount of the Bank Guarantee for performance to
be provided under Sub-Clause 4.4 is the amount equal
to 10 %of the Contract Price.
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Additional Employer’s Risks
(Sub-Clause 6.1)

[insert additional Employer’s Risks, if any, which will
provide grounds for extensions of time e.g. those
which are project specific such as site conditions

but not inclement weather]

If none stated, then no additional Employer’s Risks.

Time for Programme Submission

(Sub-Clause 7.2)

[insert the time for the Contractor to submit its
programme for the Works i.e. 14 days after the

Commencement Date]

Delay Damages for failure to
complete the Works within the
Times for Completion
(Sub-Clause 7.4)

Whole of the Works

0.3% per day.

Cumulative Amount of Delay 10%
Damages (Sub-Clause 7.4)
Percentage of Plant & Materials | Nill

(Sub-Clause 11.2)

Percentage deduction for
Retention
(Sub-Clause 11.4)

The sum of 10% of the estimated value of Works
executed in the relevant payment period as set out in the
Statement for that period will be retained from each and
every payment, except for any Advance Payment made
pursuant to Sub-Clause 11.3, up to a maximum of 10%

of the Contract Price.

Currencies of payment

(Sub-Clause 11.8)

Payments will be made in local currency.

Insurance Details

(Sub-Clause 14.2)

[insert insurance requirements and amounts]
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Senior Representatives
(Sub-Clause 15.1)

Employer

[insert name, position title and contact details]

Contractor

[insert name, position title and contact details]

Arbitration

(Sub-Clause 15.3)

The place of the hearing, if any, shall be determined at

the time the dispute arises.
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SCHEDULE 2 - SCHEDULE OF WORKS

Rehabilitation and construction of Tertiary Gravel road from Aybak-Beg Mohammad
Quduqgq Road to Kokjar Village(CH: 0+000 to 10+500 Km), Hazrati Sultan District,
Samangan Province, Afghanistan.

Under the RAIP phase 1V activities, Rehabilitation and construction of Tertiary Gravel road from
Aybak-Beg Mohammad Qudug Road to Kokjar Village (CH: 0+000 to 10+500 Km), Hazrati Sultan
District, Samangan Province. Has been planned to be implemented in 2018. The subproject includes
the mobilization of workers and equipment, environment management, required items such as
preparation of subgrade, laying of subbase to construct the existing earthen road so that dust would be
controlled and level of service would be improved. The scope of work also includes the providing
minor drainage crossing structures to lead the water away.
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3 - SCHEDULE OF SITE

Rehabilitation and construction of Tertiary Gravel road from Aybak-Beg Mohammad
Quduqg Road to Kokjar Village (CH: 0+000 to 10+500 Km), Hazrati Sultan, District,
Samangan Province, Afghanistan.

Aybak-Beg Mohammad Qudug road connect to Kokjar village. RAIP IV-UNOPS intends to construct
a single lane gravel road with its related structures to make it accessible for villagers in all seasons.

For this purpose, under this work package, major works consist of 10.5 km gravel road with 3.5m
carriageway and 0.75 m shoulders on both sides. Along this section, 10 no. of 1x1 Box culverts. 2 no.
of 2x2 culvert, 13 no. of 0.6x0.9 culverts will be constructed.

3.5 m wide and 150 mm thick sub-base course will be laid. To support the road surface, gravel
shoulders with 0.75 m width is considered on both sides of the road. In specific locations, side drains
are considered in order to guide water along the sides of a road and safely away from it, so the water
does not flow over the road surface where it may cause damage.
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SCHEDULE 4 - SCHEDULE OF CONTRACT PRICE

Bill of Quantities

Attached!
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SCHEDULE 5 - SCHEDULE OF PAYMENT

Within 14 Days of completion of the Works or parts thereof, the Contractor must submit an
invoice to the Employer’'s Representative for the relevant amount payable on completion of
the works or parts thereof.
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SCHEDULE 6 - SCHEDULE OF SECURITY

BANK GUARANTEE FOR PERFORMANCE
[On the letterhead of the Bank]
Date: [insert]

To: [insert]
[insert]
United Nations Office for Project Services (UNOPS)
(Name and address of the Employer)

Dear [insert]
[insert works title] Construction Contract - Bank Guarantee for Performance

You entered into a contract dated [insert date] with [insert] ("Contractor") titled [insert
contract title] Construction Contract for the [insert name of the project] for certain works

and services ("Works") to be undertaken by the Contractor ("Contract").

We, [insert Bank], irrevocably and unconditionally undertake with you that whenever you
give written notice to us stating that in your sole and absolute judgment the Contractor has
failed to observe or perform any of the terms, conditions or provisions of the Contract on its
part to be observed or performed, we will, notwithstanding any objection which may be made
by the Contractor and without any right of set-off or counterclaim, immediately pay to you or
as you may direct such an amount as you may in such notice require not exceeding the sum
equivalent to [5 or 10: select onel% of the Accepted Contract Amount ("Guaranteed

Sum").

This Bank Guarantee for Performance ("Guarantee") is valid and will continue to be valid
from the date of this letter for the Guaranteed Sum and will reduce to [2.5 or 5: select
one]% of the Contract Price upon the issue of the Taking Over Certificate. This Guarantee
will automatically become null and void on the issue of the Final Completion Certificate or, if
a dispute arises under the Contract, after the final determination of that dispute, whichever

occurs later.

Any payment by us in accordance with this Guarantee must be in immediately available and
freely transferable [insert currency] free and clear of and without any deduction for or on
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account of any present or future taxes, levies, imposts, duties, charges, fees, set off,
counterclaims, deductions or withholdings of any nature whatsoever and by whomever

imposed.

Our obligations under this Guarantee constitute direct primary, irrevocable and unconditional
obligations, do not require any previous notice to or claim against the Contractor and will not

be discharged or otherwise prejudiced or adversely affected by any:

e time, lenience or tolerance which you may grant to the Contractor;

¢ amendment, modification or extension which may be made to the Contract or the Works
executed under the Contract;

e intermediate payment or other fulfilment made by us;
e change in the constitution or organisation of the Contractor; or

e other matter or thing which in the absence of this provision would or might have that
effect, except a discharge or amendment expressly made or agreed to by you in writing.
This Guarantee may not be assigned by you to any person, firm or company other than an
Affiliate, without our prior written consent, which must not be unreasonably withheld. You
must notify us in writing of any assignment, after which we must make any payment claimed
under this Guarantee to the person, firm or company specified in the notice which will

constitute a full and valid release by us in relation to that payment.

Any notice required by this Guarantee is deemed to be given when delivered (in the case of
personal delivery) or forty-eight (48) hours after being despatched by prepaid registered post
or recorded delivery (in the case of letter) or as otherwise advised by and between the

parties.

We agree that part of the Contract may be amended, renewed, extended, modified,
compromised, released or discharged by mutual agreement between you and the
Contractor, and this security may be exchanged or surrendered without in any way impairing
or affecting our abilities under this Guarantee without notice to us and without the necessity
of any additional endorsement, consent or guarantee by us, provided, however, that the

Guaranteed Sum does not increase or decrease.

No action, event or condition which by any applicable law may operate to free us from
liability under this Guarantee will have any effect. We waive any right we may have to apply
such law so that in all respects our liability under this Guarantee will be irrevocable and,

except as stated in this Guarantee, unconditional in all respects.
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Capitalised words and phrases used within this Guarantee have the same meanings as are

given to them in the Contract.

This Guarantee is governed by the Uniform Rules for Demand Guarantees, ICC Publication
No. 758, provided that the supporting statement under Article 15 (a), and Articles 34 and 35
are excluded. Any disputes arising out or in connection with this Guarantee, or the breach,
termination, or invalidity thereof will be referred to and finally resolved by arbitration in
accordance with the UNCITRAL Arbitration Rules then in effect, the language of the
proceedings being English.

Nothing in or relating to this Guarantee shall be deemed a waiver, express or implied, of any
of the privileges and immunities of the United Nations, including its subsidiary organs, of
which UNOPS is an integral part, which are hereby expressly reserved.

IN WITNESS of which the [insert Bank] has duly executed this Guarantee on the date
stated above.

SIGNED by [insert]

as attorney for [insert]

under power of attorney dated
[insert]

in the presence of

By executing this agreement the

attorney states that the attorney has
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........................................ received no notice of revocation of the

Occupation of withess power of attorney
Address for notices

[insert address].
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