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Query Clarification 

1. 

Section-7: 
Terms of 
Reference 

The process monitoring assignment 
should provide support to project 
management at all three levels of the 
project: i) Implementation Level ii) 
District level or DPCU, and iii) State 
level or SPMU. 

As we understand, the synthesis of 
learnings will feed into the project and 
guide the implementation at each level. 
Kindly specify if there is any other 
specific support required/expected at 
each level of the project. 

 

 

 

 

 

Yes, well 
understood. Nothing 
else. 

2. 

Section-7: 
Terms of 
Reference 

The project is scattered in 89 blocks of 
18 districts in Bihar. 

It would be very helpful if you could 
share the spread of implementation of 
the four components (numbers) of the 
study (model CLF, BCs model, non-farm 
enterprises and PC/PGs) across the 89 
blocks in 18 districts? This information 
will be critical in determining the 
sampling frame for each component. 

 

 

 

Not possible right 
now. 

3. 

Section-7: 
Terms of 
Reference 

Process monitoring planning. The 
processes identified should be in 
relation to the indicators mentioned in 
the Results framework (Logical 
Framework Analysis) of the project and, 
critically, to the project principles and 
processes detailed in the enterprise 
manual. 

Please let us know if an LFA/result 
framework/Theory of Change matrix has 
been prepared for the assignment. If 
yes, it would be helpful if you could 
share it with us. 

 

 

 

Not prepared so far. 

4. 

Section-7: 
Terms of 
Reference 

Reporting requirements: Additionally, 
raw data in the form of interview 
transcripts and notes, focus group and 
PRA reports, audio and video interviews 
etc. should be provided to state unit 
along with the quarterly reports. 

Kindly clarify how many case studies are 
expected to be documented using video 
stories/documentaries. 

As Mentioned under 
Section. 8 – 
Deliverables  

 of ToR.  



5. 

Section-7: 
Terms of 
Reference 

Process Monitoring Reports: 1st QTR 
report only for one month. 

 

Kindly clarify if the 1st quarter process 
monitoring report would only entail ‘non-
farm enterprise’ component of the 
project or all the four study components. 

 

 

 

Flexible, will be 
decided during table 
talk with the 
successful agency. 

6. 

Section-7: 
Terms of 
Reference 

Quarterly reports: • 25 individual case 
studies related to best practices in each 
quarter in well designed and printed 
form (25 copies). Within One month of 
the closure of the contract: 100 
individual/group cases submitted 

Kindly clarify if these case studies will be 
from the panel survey or sample survey. 
Also, it would be good to know if there is 
any minimum representation in terms of 
the number of case studies to be 
presented from each of the four themes. 

 

 

 

 

It may be from both 
panel survey and 
sample survey. 
Theme wise number 
is not fixed. It will 
depend on suitable 
cases.   

7. 

Section-7: 
Terms of 
Reference 

A detailed protocol for the exercise will 
be developed with guideline staring from 
the capacity building of CBOs leaders 
and staff including relevant anchors. 

As per our understanding this is not the 
scope of work for agency. Kindly clarify. 

 

 

Yes 

8. 

Section-7: 
Terms of 
Reference 

Sample survey will be presented on 
monthly basis. 

Please clarify if the presentation is to be 
made every month? 

 

 

Yes 

9. 

Section-7: 
Terms of 
Reference 

It is anticipated that on monthly basis a 
simple 15- 25 page process report shall 
be prepared in matrix form indicating the 
key learning emerged and actions 
recommended for the District and State 
to take action. 

We assume the monthly reports will be a 
consolidated report of the findings of all 
the districts covered. Kindly clarify. 

 

 

Both separate(for 
districts) and 
consolidated(for 
state) 

10. 

Section-7: 
Terms of 
Reference 

At the State Level, following Members 
Team will be deployed:  

• Project Head (01)  

• Co-Project Head (01)  

• Data Analyst (01)  

• District level Process Monitors (18). 

Full time requirement 
means –  

1 person x 24 
months x 30 days = 
720 days 

18 persons x 24 
months x 30 days = 



Do the team members have to be based 
out of Bihar? 

12960 days 

May be resident of 
Bihar or outside  

11. 

Data Sheet 
14.1.2 and 
Section 7 - 
Terms of 
Reference 
(ToR) 

Estimated input of Key Experts’ time-
input: 570 Man Days And Man day 
requirement as per table on page 50 • 
Team Leader - 60 man days  

• Project Head (01) - 720 man days 

 Co-Project Head (01) - 720 man days  
• Data Analyst (01) - 720 man days 

 

There seems to be a discrepancy 
between the man day requirement (key 
experts) specified in the data sheet and 
the terms of reference. Please clarify on 
what is the current number of man days 
required for the key experts (Team 
Leader, Project Head (01) , Co-Project 
Head (01), Data Analyst (01) ) 

 

Team Lead – 60 
man days in two 
years(As per 
requirement) 

Project Head, Co- 
Project Head, Data 
analyst  

1 person x 24 
months x 30 days = 
720 days for each 

 

Process Monitors 

18 persons x 24 
months x 30 days = 
12960 days 

 

12.   

13. 

 Considering the prevailing scenario of 
Covid-19, does the team leader need 
to be available in-person for all the 
quarterly presentations or presence 
through online mode would be 
acceptable? 

It will depend on 
situation and Govt. 
guideline 

14. 
 Can the team composition include a 

panel of advisors? Would that be 
acceptable? 

Depends on agency 
but no additional cost 
to BRLPS 

15. 

 ToR mentions that "Apart From above 
mentioned three major activities the 
Process monitoring agency may be 
assigned some other activities based 
on new requirements or priorities". 
Assuming the change in scope of the 
study, would it be allowed to change 
the budget of the assignment and 
request for an increase? 

The scope and 
nature will remain 
same. It has been 
just mentioned for 
unseen requirement.    

16. 
 Do we need to submit CVs for 18 

Process Monitors at the proposal 
stage? 

No 

17. 

 The required man-days for each of 
Project head/Co-project head/Data 
analyst/Process Monitors are 720 for 
this assignment. The ToR of the study 
suggests the duration of the study as 
02 years. Second footnote in the 
TECH-6 indicates "One (1) month 

Already clarified. 
Please see point no 
11 



equals twenty two (22) working 
(billable) days"; which sums upto 528 
man-days (billable) for each of the key 
experts. Kindly clarify the same for 
budgeting purposes.  

18. 

Section-3: 
Technical 
Proposal 
Standard 
Forms 

The column on ‘Page Limit’ has been 
left blank. Please confirm if there is any 
page limit for respective sections that we 
should consider while preparing the 
technical proposal. 

There is no Page 
Limit.  

19. 

Section 3. 
Technical 
Proposal – 
Standard 
Forms 

List only previous similar assignments 
successfully completed in the 
last[.....]years. 

 

Kindly clarify the no. of years for 
relevant past assignment. 

It is clarified that “List 
only previous similar 
assignments 
successful 
completed in the last 
05 years. 

20. 

Section 4. 
Financial 
proposal - 
standard 
forms 

FIN-1 Financial Proposal Submission 
Form  

FIN-2 Summary of Costs  

FIN-3 Breakdown of Remuneration, FIN-
4 Reimbursable expanses 

The forms have been deleted in the 
RFP. Kindly share the final format for 
financial proposal. 

Fin forms (from 1 to 
4) are available and 
can be seen in price 
schedule button on 
e-proc. Portal. It can 
be seen after 
registration on e-
proc. site. 

21. 

Section 7 - 
Terms of 
Reference 
(ToR) 

We would like to propose the following 
payment term. Please let us know if this 
can be considered. 

Deliverables 

Period 
from the 
date of 
contract 

Payment 
Schedule 

Inception 
Report 

1st 
Instalment 

10% 

Process Monitoring Reports 

1st Qtr 
report 

2nd 
Instalment 

7.5 % 

2nd Qtr 
Report 

3rd 
Instalment 

7.5 % 

3rd Qtr 
Report 

4th 
Instalment 

7.5 % 

4th Qtr 
Report 

5th 
Instalment 

7.5 % 

12th months 
from the 
contract 
date Annual 

6th 
Instalment 

10% 

It is clarified that 
payment terms will 
remain the same as 
mentioned in the 
RFP. 



reports with 
2 learning 
notes 

5th Qtr 
Report 

7th 
Instalment 

7.5 % 

6th Qtr 
Report 

8th 
Instalment 

7.5 % 

7th Qtr 
Report 

9th 
Instalment 

7.5 % 

8th Qtr 
Report 

10th 
Instalment 

7.5 % 

24 months 
from the 
contract 
date Annual 
reports with 
2 learning 
notes 

11th 
Instalment 

20% 

 

 


