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SCHEDULE 2 
 

CONTRACTOR’S CONSTRUCTION SCHEDULE 
 
 
 
1. GENERAL 
 
1.1 Capitalized Terms 
 
Capitalized terms used in this Schedule that are the same as the capitalized terms used in 
the Agreement to Design, Build, Finance and Operate Southwest Calgary Ring Road (the 
“DBFO Agreement”) between Her Majesty the Queen in right of Alberta and the 
Contractor, as defined therein, and for clarity as defined in Schedule 18 (Technical 
Requirements) to the DBFO Agreement, have the definitions as set out in the DBFO 
Agreement or Schedule 18, as applicable.  
 
1.2 DBFO Agreement Reference 
 
This Schedule is referenced in sections 1.1 and 1.3 of the DBFO Agreement.  
 
 
2. CONTRACTOR’S CONSTRUCTION SCHEDULE 
 
2.1  Contractor’s Construction Schedule 
 
The Contractor’s Construction Schedule as described in section 100.2.4 of Schedule 18 
(Technical Requirements) is specified in Appendix 1, as attached and forming part of this 
Schedule, and if necessary shall be amended or supplemented by the Contractor as 
required in accordance with Schedule 18 (Technical Requirements) and Schedule 5 
(Design and Plan Certification Process and Review Procedure). 
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Appendix 1 
(Contractor’s Construction Schedule) 
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