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1.0  PROJECT DESCRIPTION 

 

A. PROJECT SYNOPSIS 

The project is described as “Bathroom Plumbing Improvements for S-01, S-10, S-11, S-18, S-22, S-34, 

S-44, S-53, and S-65 at the US Consulate Erbil”. The Contractor shall furnish all necessary materials, 

labor, transportation, equipment, investigation and supervision required under the scope of work. Work 

will be performed within in a fixed-price contract.   

B. BACKGROUND 

At present the properties S-01, S-10, S-11, S-18, S-22, S-34, S-44, S-53, and S-65 do not meet U. S. 

Health and Environment Standards.  The bathroom plumbing must be upgraded to address various 

building system deficiencies.   

C. SOLUTION 

Improve life health conditions by replacing all bathroom sanitary plumbing, ventilation, and disrupted 

floor tiling. 

  

2.0  GENERAL CONDITIONS 

 

A. Fixed-Price Proposal.  The Contractor shall provide one fixed-priced Proposal for the complete 

Project that includes every aspect of the work.   

B. Specifications.  The work shall be governed by the U.S. Consulate General, Erbil, Iraq, as well as the 

National Fire Prevention Association (NFPA), International Building Code, International Mechanical 

Code, International Plumbing Code, and the National Electric Code (NEC).  Should there be a 

discrepancy between the U.S. Consulate General Specifications and the applicable Building Code, the 

more stringent of the two shall govern.   

The Contractor is responsible for compliance with all Building Codes.  Work not in compliance with 

the Codes shall be deemed to be unacceptable. 

C. Execution.  The work shall be executed in a diligent and workmanlike manner in accordance with the 

negotiated fixed-price, this Scope of Work, the Project Schedule, International Building Codes, and 

the laws of the City of Erbil where applicable.  

 

D. Work Hours.  Unless otherwise agreed with the COR, the work shall be executed during normal 

Consulate work hours.  Night, weekend or holiday work shall not be permitted except as arranged in 

advance with the COR.  U. S. Consulate General holiday schedule is available from the COR.   

 

E. Safety.  The Contractor shall be responsible for conducting the work in a manner that ensures the 

safety of residents, employees and visitors to the compound, as well as the Contractor’s employees.  

 

F. Workforce.  The contractor shall provide all supervision and skilled and unskilled labor needed to 

perform the work.  The contractor shall comply with the U.S. Consulate General security policy by 

providing approved escorts.  Contractor provided escorts shall be in quantity sufficient to comply with 

RSO escort ratios for number of workers on the project.  The contractor shall prepare requests to RSO 
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for vetting of employees to get escort badges.  The Contractor or government may request for workers 

to be badged for unescorted U.S. Consulate General access by going through the RSO vetting process.    

 

G. Subcontractors.  Contractor shall be responsible for the conduct and workmanship of subcontractors 

engaged in the Project, and for subcontractor’s compliance with the terms of this Statement of Work.  

The Contractor is responsible for the behavior and workmanship of subcontractors while on Consulate 

property. 

 

H. Modification to Contract.  The contractor shall not incur any costs beyond those described in this 

SOW unless directed otherwise in writing by the Contracting Officer.  Any work performed by the 

contractor beyond this SOW without written direction from the Contracting Officer will be at the 

contractor’s own risk and at no cost to the Consulate. 

 

I.    Stop Work.  At any time during the Project, the Contracting Officer reserves the right to stop work for 

the protection of employees or visitors, security, or any other reason at his/her discretion. 

 

J. Submittals.  The contractor is responsible to submit shop drawings prior to fabrication and release of 

any materials for the Facility Manager and COR review and approval.  The review, however, does not 

relieve the contractor of responsibility to engineer the work to provide a complete working system. 

 

K. Excavation and Utilities.  The contractor is responsible to locate all existing utility lines prior to any 

excavation.  Prior to disconnecting any existing utility services, the contractor is responsible to provide 

48-hour advance notice to the COR so an outage can be mutually scheduled. 

 

L. Close-out.  Prior to final acceptance, the contractor is to submit to the COR marked up drawings (As-

Built) reflecting the work as constructed.  The drawings shall be digitally submitted on a CD-ROM in 

both AutoCAD and PDF formats and provide one hard copy size A3. 

 

M. Housekeeping.  The contractor is responsible to clean up daily before departing the Consulate 

Compound.  At the completion of the work, the contractor shall clean any impacted areas to a 

condition equal to or better than original condition.  Contractor tools and equipment will be secured 

when not in use. 
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3.0 BID FORM 

Bathroom Plumbing Improvements at S-01, S-10, S-11, S-18, S-22, S-34, S-44, S-53 and S-65 at U.S. 

Consulate General Erbil, Iraq 

No Descriptions Unit Qty 
Unit Price 

ID 

Total Price 

ID 

1 Administration     

A Mobilization / Demobilization LS 1   

B 
Submittals – product data & shop 

drawings 
LS 1  

 

 Administration   Sub-Total  

2 Construction Work     

A Architectural  LS 1   

B Mechanical-Plumbing LS 1   

C Electrical LS 1   

E Close-out LS 1   

      

 Construction   Sub-Total  

3 DBA Insurance     

A 

Contractor shall cover each of its 

workers at the site with DBA Workers’ 

Compensation coverage, and require its 

subcontractors to do the same.  

Contractor must furnish certificate 

evidencing this coverage to Engineer 

prior to starting work. 

LS 1 - 

 

 DBA Insurance   Sub-Total  

 Items 1 thru 3   Sub-Total  

    G & A  

    Sub-Total  

    Profit 
 

4 Basic Bid -    
Contract 

Cost  

      

      

A Bid -    
Contract 

Cost 
 

NOTE: LIST ANY ASSUMPTIONS IN COST ESTIMATE IN WRITING FOR 

CONSIDERATION UNDER THE BID PROPOSAL REVIEW.  ALL REQUESTS FOR 

INFORMATION MUST BE PROVIDED IN WRITING AND SUBMITTED TO ERBIL GSO 

CONTRACTING OFFICE PRIOR TO PROPOSAL DEADLINE DATE AS STATED IN 

THE ADVERTISED ANNOUNCEMENT. 
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4.0 SCOPE OF WORK  

 

The contractor shall provide all materials, tools and equipment, labor, transportation and supervision and ensure 

the work is completed safely and properly.   

 

A. General Requirements 

1. Within 3 days of Notice to Proceed (NTP), the contractor shall provide the COR a project schedule 

showing start to completion dates including significant milestones.   

 

2. Within 3 days of NTP, the Contractor shall provide the COR with details of the proposed 

installation utilizing written description or sketches or both.   

 

3. The contractor is responsible to properly remove and dispose of all debris related to their work, 

including, but not limited to electrical, mechanical, sanitary accessories, soils, rock excavation, 

packing materials, scrap steel, uninstalled materials and/or environmental waste. 

 

4. The contractor is responsible to properly layout and prepare for the renovation based on locations 

provided by the COR, or Facility Manager if the COR is unavailable. 

 

5. When pursuing the work, the contractor is to take extra care not to damage existing structures. 

Contractor is responsible to repair any damage caused as the result of their work. 

 

6. When pursuing the work, the contractor is to implement safety measures to protect from damaging 

existing structures not designated as part of scope of work.  The limits of construction will be clearly 

identified and marked to deter unauthorized personnel access.  

 

7. All work shall be according to attached drawings and specifications, Codes (listed below), OBO 

program office, and OPS/SHEM requirements. If there is a conflict between codes, drawings or 

specifications, the more stringent will apply. 

 

8. Storage of “Useful" and uninstalled materials will be in a location as directed by the COR. 

 

9. Contractor is responsible to field verify measurements. 

 

10. At completion of work, the contractor shall clean any impacted areas to a condition equal to or 

better than original condition.   

 

11. Provide all warranties and equipment manuals to the COR. 

 

12. All construction work will be in conformance with the following Codes: 

a. International Building Code, 2009 Edition plus the 2011 OBO International Code 

      Supplement.  

b.   International Plumbing Code, 2009 Edition plus the 2011 OBO International Code 

Supplement.  

c. International Mechanical Code, 2009 Edition plus the 2011 OBO International Code 

Supplement. 

d.  International Fire Code, 2009 Edition plus the 2011 OBO International Code Supplement. 
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e. National Electric Code, 2011 Edition plus the 2011 OBO International Code Supplement. 
f.   National Fire Protection Association, NFPA 101 and NFPA 58 
g.   ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities 
h.   NECA 90 Recommended Practice for Commissioning Building Electrical Systems (ANSI) 
i.   NECA 1-2010 Standard Practice of Good Workmanship in Electrical Construction (ANSI) 
j.   IEEE C2-2012 National Electrical Safety Code (NESC) 
k.   EM 385-1-1 U.S. Army Corp of Engineers Safety and Health Requirements  
l.  ASTM C150, C33, C260 American Society for Testing and Materials 
m.  ACI American Concrete Institute 

 

B. Work Requirements: 

 

Contractor shall provide full construction services required to include all coordination, supervision, 

and management necessary to meet the plumbing improvement requirements for all of the bathrooms 

indicated in the table below. 

 

No. House# #of 

Bathrooms 

Notes 

1 Repair and maintenance Bathrooms in     

S-034 

4  

2 Repair and maintenance Bathrooms in     

S-018 

2  

3 Repair and maintenance Bathrooms in     

S-022 

1  

4 Repair and maintenance Bathrooms in     

S-011 

2  

5 Repair and maintenance Bathrooms in     

S-010 

2 Only the second floor 

Bathroom 

6 Repair and maintenance Bathrooms in     

S-044 

2  

7 Repair and maintenance Bathrooms in     

S-053 

3  

8 Repair and maintenance Bathrooms in     

S-001 

3 Remove and reinstall PVC 

partition walls and PVC 

doors to open space for 

the proposed work 

activities.  

9 Repair and maintenance Bathrooms in     

S-065 

1  

Total Quantity of Wooden Doors 20  

 

 

 

 

 

 

 

http://obo.state.gov/pede/Codes/2000ibc/a117-98/Icc-ansi.pdf
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Work details and specifications in each building listed in above table shall be according to the 

below BOQ. 

 

No. Item Description Unit Qty. 

1.0 Site Preparation Work:  Disconnect and remove the existing bathroom fixtures 

such as sinks, showers, water taps and toilet basins.  All materials shall be stored 
in a storage area designated by the COR to prepare the site for the new work.  The 

work includes dismantling of any removable PVC or aluminum partitions, doors 

and appliances and their reinstallation.  The use of plastic barriers to protect 

furniture during work, the deep cleaning of effected furniture and rooms during and 

after work, and the proper reinstallation of all equipment, fixtures and furniture is to 

be included. 

L.S 1 

2.0 Remove and discard the existing floor tiles, concrete sidewalks and plumbing 

installation under and above ground both inside and outside bathrooms as required.  

This is not limited to underground sewer, drainage and water pipes.  The works 

include breaking internal bathroom flooring, exterior concrete, or ceramic tile 

sidewalks and excavation in multiple material types.  Backfilling excavations using 

proper filling materials is also required.  Work shall also include reinstallation of 

sidewalls and grounds to pervious condition after the work completion. 

L.S 1 

3.0 Sewer and water pipes:  Black and gray water pipelines shall be separated and 

extended from the bathroom fixtures to the existing cesspools or septic tanks.  

Exterior sewer pipelines associated with each bathroom shall be replaced and 

corrected with any works as required.   Work items shall be according to details 

below. 

Note - 

3.1 Interior Sewer network: Provide and install new UPVC pipes to the interior sewer 

and drain system. Pipes diameters shall be 4” for interior piping. Black water 

pipelines shall be separated from the gray water pipelines; each line shall be 

connected separately (toilet drain pipe, floor drain and sink/shower drain pipes) with 

the exterior pipelines.  

L.S  

3.2 Exterior Sewer network:  Provide and install new UPVC pipes to the exterior 

sewer and drain system.  Pipe diameter shall be 6” for exterior piping.  Black water 

pipelines shall be extended separately from gray water pipelines.  Each line shall be 

extended and connected (toilet drain pipe, floor drain, and sink/shower drain pipes) 

with the existing cesspools or septic tanks.  Work includes construction of 
inspection manholes and cleanouts every 6m as required.   

L.S 1 

3.2.1 Provide and install (under and above ground) PPR water pipes.  The contractor shall 

coordinate with the COR to determine the new pipe size (diameter and length) 

requirements.  Water lines shall be connected and extended into the existing hot and 

cold water sources. 

L.S 1 

3.2.2 Provide and install floor drains with stainless-steel covers.  Submit sample for COR 

approval. 
L.S 1 

3.2.3 Provide and install P-traps for each toilet, sink, floor and shower drain.  

All plumbing waste fixtures shall use P-traps to prevent sewer gases from leaking 

into the bathrooms.  Through traps, all fixtures shall be connected to waste lines, 

which in turn take the waste to the existing sceptic tanks. 

L.S 1 

3.2.4 Provide and install UPVC Vent Pipes (3 inch diameter) for black water and gray 

water separately with all related works and accessories.  All open vent pipes that 
L.S 1 
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extend through a roof shall be terminated at least 1m above the roof and not less 

than 0.5m above the invert of the roofs emergency overflow, except where a roof is 

to be used for any purpose other than weather protection. 

4.0 Ceramic tiles:  Provide and install non-slip floor tiles for each bathroom and 

washroom area.  Provide sample for COR approval.  Color and shape of tiles shall 

be coordinated with COR in advance to match color scheme for each bathroom.  

Work shall include: 

 Preparation of surfaces under tiles to include 10cm of plain concrete, 

tile surface finishing, plastic spacers, pointing, cleaning and all 

incidentals.  

 The new floor tiles shall be anti-slip ceramic tile with color 

coordinated with the wall tiles or paint.  The contractor should 

provide at least 3 floor/wall options to the COR. 

 Finished floor assembly shall be set on a conventional cement mortar 

installation with a waterproof membrane over the floor substrate. 

 Grout joints shall be less than 3mm and sealed with an approved 

100% solid epoxy grout product (Turkish or equivalent).  The 

contractor should provide at least 3 grout colors to select from. 

 New floor tile slope for each bathroom shall be to the floor drain 

side. Coordinate with COR for the drain location. 

 All flooring under the ceramic tiles shall be sealed.  Damaged 

concrete should already be replaced by new concrete prior to adding 

floor sealant by using epoxy. 

L.S 1 

 

5.0 CLOSEOUT 
 

Prior to Final Acceptance, the contractor shall submit to the Contracting Officer Representative marked 

up drawings (As-Built), in the form of one A3 hard copy and one soft AutoCAD version reflecting the 

work as constructed.  

 

6.0 SAFETY 
 

1. The Contractor shall provide and maintain work environments and procedures which will:  

(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment 

exposed to Contractor operations and activities.  

(b) Avoid interruptions of Government operations and delays in project completion dates.  

(c) Control costs in the performance of this contract.  

 

2. For these purposes on contracts for construction or dismantling, demolition, or removal of 

improvements, the Contractor shall:  

(a) Provide appropriate safety barricades, signs, and signal lights.  

(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part 

1910.  

(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary 

for the purposes are taken.  

 

3. Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of 

Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation. 
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4. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 

condition which poses a serious or imminent danger to the health or safety of the public or Government 

personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and 

request immediate initiation of corrective action.  This notice, when delivered to the contractor or the 

contractor's representative at the work site, shall be deemed sufficient notice of the noncompliance and 

that corrective action is required.  After receiving the notice, the contractor shall immediately take 

corrective action.  If the contractor fails or refuses to promptly take corrective action, the Contracting 

Officer may issue an order stopping all or part of the work until satisfactory corrective action has been 

taken.  The contractor shall not be entitled to any equitable adjustment of the contract price or extension 

of the performance schedule on any stop work order issued under this clause.  

 

7.0 PROJECT SCHEDULE 

 

A. Approximate dates of pre-award activities  
 

Pre-Bid Site Survey  o/a  

Bids Due  o/a  

Contract Award  o/a  

Notice to Precede (NTP)  o/a  

 

B. Construction Milestones, from Notice to Proceed  
 

Notice to Proceed (NTP)   

Project Schedule to OBO  3  

Project Design Notes / Sketches  3 

FAC Review  4  

Procurement, Shipping  3 

Fabrication  5  

Construction Completion  80 

Project Acceptance  80 

 

C. Deliverables  
 

Construction Schedule  3 days from NTP  

Project Design Notes / Sketches  3 

Submittals for Major Equipment  3  

Manufacturer’s Literature  80 

As-Built, Warranties  80 

 

D. Commencement, Execution, and Completion of Work  
 

The Contractor shall be required to (a) commence work under this contract within three (3) calendar days 

after the date the contractor receives the Notice to Proceed, (b) execute the work diligently, and (c) complete 

the entire work ready for use “Completion Date Including punch list” not later than (80) calendar days after 

NTP.  The time stated for completion shall include final cleanup of all work premises. 

 
 



Bathrooms Plumbing Improvements  
January, 2017 Page 11 
 

8.0 RESPONSIBILITIES AND PROJECT MANAGEMENT  

 

A. COR.  A Contracting Officers Representative (COR) will be assigned to ensure quality assurance goals 

are met.  The Contractor shall provide the COR access to the site at all times.  

 

B. Point of Contact.  The COR shall be the main point of contact for this Project.  The Contractor shall 

report to the COR on (a) status of the Project, (b) changes in schedule, (c) accidents and safety issues, (d) 

disruptions to utility services; and all other important information pertaining to the Project.  

 

C. Management Personnel.  The contractor shall staff the site, full-time, with a competent senior manager 

who shall perform project management.  Remote project management is not an option.  This individual 

shall keep a detailed written history of the project and shall update the Government on a daily bases. 

 

D. Site Security.  The Contractor is responsible for on-site security as necessary to ensure no unauthorized 

access to their work sites.  The Contractor is 100% responsible for securing their working materials and 

equipment.  Any damage to facilities or infrastructure, which happens due to a lack of security, will be the 

responsibility of the Contractor to correct.  

 

E. Contractor’s Temporary Work Center.  The Contractor will be permitted to use a designated area 

within the contract limits for operation of his construction equipment and office if warranted.  If directed 

by the Contracting Officer, the contractor shall not receive additional compensation to relocate his 

operations.  The contractor is responsible for obtaining any required additional mobilization area above that 

designated.  On completion of the contract, all facilities shall be removed from the mobilization area within 

5 days of final acceptance by the contractor and shall be disposed of in accordance with applicable host 

government laws and regulations.  The site shall be cleared of construction debris and other materials and 

the area restored to its final grade.  The Contractor is responsible for maintaining this area in a clear orderly 

manner.  

 

F. Health and Safety.  The contractor shall be solely responsible for risk assessments, managing health, 

and safety issues associated with this project.  The Contractor must provide cold water to all workers at the 

job sites.  Based on hazard assessments, Contractors shall provide or afford each affected employee 

personal protective equipment (PPE) that will protect the employee from hazards.  At a minimum, PPE 

shall consist of eye protection, hard hats, and closed toe shoes.  If the workers arrive on-site with sandals or 

athletic shoes, the contractor is expected to provide rubber boots to them or send them home.  All 

construction workers and management personnel must wear hard hats at all times on the construction sites.  

Contractor provided rubber boots and rubber gloves shall be worn when working around concrete 

placement.  Other PPE such as gloves, dust masks, air respirators (sewage work) are also recommended. 

These items must be provided at the contractor’s expense.  Workers may use discretion if they feel unsafe 

in using the equipment in a hostile environment.  Any worker at an elevated location above 4 meters, with 

the exception of a portable ladder, must be provided and utilize a safety harness.  

 

G. Progress Payments.  If the contract awarder expects to receive more than one (1) progress payment, the 

Contractor must submit a broken out Cost Proposal with a Schedule of Values in order to properly 

calculate the percentage of contract completion.  


