
SCOPE OF WORK 

____ 

 

 

Project Name:  HGTC – Renovation of Grand Strand Buildings 100, 200, & 300 and 

Campus Infrastructure 

 

Project Number:  H59-6144-MJ 

 

1. Purpose Statement/Objective: HGTC desires to renovate Buildings 100, 200, and 

300 and the associated infrastructure on its Grand Strand Campus for the purpose of 

creating a more “Campus-Like” (student friendly) environment; improving 

weatherization and energy efficiency; and to expand the useful lives of these structures.   

 

2. History: These buildings were originally donated to HGTC by the former Myrtle Beach 

Air Force Base and include 140,000 sq. ft. of classroom, lab, student services, and faculty 

office space that support 30 programs of study and more than 3,000 students.  The 

structures are more than 59 years old, do not comply with modern ADA guidelines, lack 

energy efficient mechanical/electrical systems, require improvements to 

telecommunications/utility infrastructures and otherwise are not conducive to modern 

instructional techniques. 

 

3. Scope of Work: HGTC is seeking an experienced architect to work collaboratively with 

its executive leadership team to design/develop, bid, and provide comprehensive oversite 

of this project.  Renovation work will include but is not limited to: 

 weatherizing the building envelope and recladding exterior walls/surfaces (where 

necessary);  

 upgrading existing and/or constructing new entrances;  

 removing and replacing existing windows, roofs and drainage systems (where 

required);  

 upgrading existing HVAC systems (where necessary);  

 modernizing selected interior spaces (Building 100 only); 

 installing irrigation systems and making landscape and sidewalk improvements; 

 repairing and replacing sidewalks and parking spaces; and 

 upgrading/modernizing the telecommunication, utility (water, gas and sewer) and 

exterior lighting systems and infrastructure (where necessary). 

 

4. Schedule: The successful architect will have the ability to deliver approved drawings and 

specifications so that HGTC can coordinate with the SC Office of State Engineering to bid 

project in the Spring of 2019 and begin construction no later than 60 days after 



completion of required bids.  The awarded architect will be expected to provide weekly 

work status reports and detailed project updates, and to fully represent the financial and 

legal interests of the College in all construction related matters.  

 

5. Price: Our State approved budget for this project is $8,000,000 for all work identified 

in the Scope (section #3 above).  Every effort must be made to not exceed this budget, and 

for the architect to offer options that may allow HGTC to produce savings on the 

completed project (e.g. and reduce the aforementioned budget). 

 

6. Coordinating Firms/Groups/Associations: This is a complex project and will 

require extensive collaboration with multiple external organizations including but not 

limited to SC DOT (including the CTC), Santee Cooper, SC Gas & Electric, City of Myrtle 

Beach, Landscaping Vendors, Civil Engineers, SC State Office of Engineering Services, 

and HGTC’s Facilities Design Team.  

 
 


