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Scope of Work
DNA and Forensic Serology Consulting Services

Purpose
The City of Austin (City) and Travis County (County) seek responses from consultants, consulting firms,

colleges, laboratories or universities with qualifications and experience in in two key areas: (1) the analysis and
assessment of forensic science audit findings and associated review of historical casework in forensic DNA
analysis; and (2) strategic planning and assessment of the optimal organizational structure, staffing, training and
leadership for the forensic DNA section of an accredited publicly funded crime laboratory.

The first objective of this Scope of Work is to provide the City and the County with a comprehensive
understanding of the impact on forensic casework of each audit finding presented in the Texas Forensic Science
Commission’s final audit report for the Austin Police Department (APD) Forensic Services Division DNA Section.
The second objective is to identify strategies to restructure the forensic DNA laboratory based on best practices
in crime laboratory organization, leadership, staffing and training as well as applicable accreditation standards.

The selected Contractor shall be able to demonstrate experience gathering and analyzing information from law
enforcement and forensic science agencies of comparable size. All data and recommendations stemming from
the collection of information shall become the property of the City and County, and shall be fully accessible to the
public under applicable open records laws.

Background
In May 2016, APD invited members from the Texas Forensics Science Commission (TFSC), the American

Society of Crime Laboratory Directors/Laboratory Accreditation Board (ASCLD/LAB) and the University of North
Texas Health Science Center’s Center for Human Identification to conduct a site audit of the APD DNA
Laboratory. Findings from that audit prompted the APD to temporarily discontinue the analysis of DNA. Please
see addendum A for the complete TFSC report.

finit bbreviations/Lint

“APD” means Austin Police Department.

“TFSC” means Texas Forensic Science Commission.

“ANAB/ASCLD/LAB” means American National Standards Institute-American Society of Quality Control (ANSI-ASQ)
National Accreditation Board/American Society of Crime Laboratory Directors/Laboratory Accreditation Board
and is a non-profit specializing in the accreditation of public and private crime laboratories. The website is:
http://www.ascld-lab.org/

“FBI QAS” means Federal Bureau of Investigation Quality Assurance Standards for Forensic DNA Testing
Laboratories.

“City” means City of Austin, Texas.

“Contractor” means the individual or team or individuals responsible for complying with the tasks and
requirements of this Scope of Work.

“County” means Travis County, Texas.

“DNA” means Deoxyribonucleic Acid.
Tasks/Requirements
4.1 Contractor’s Minimum Qualifications & Experience:

All items listed in this section shall be in compliance at Offer submission and throughout the


http://www.ascld-lab.org/

life of the contract up until contract expiration.

A.

The Contractor shall possess a Master’'s Degree or higher in forensic science, biology,
genetics, or comparable academic program. The Contractor shall provide proof of
educational credentials, certifications, and applicable forensic DNA experience prior to
contract award.

a. The educational requirements contained in this section shall apply to all individual members of
a Contractor team with the exception of administrative support staff.

The Contractor shall be versed in the latest technologies, scientific standards and best practices within
the forensic DNA community including but not limited to relevant published research and the standards
set forth by the Scientific Working Group on DNA Analysis Methods (SWGDAM) and any standards or
guidelines posted to the National Institute of Standards and Technology Organization of Scientific Area
Committees (OSAC) Registry of Standards and Guidelines. The Contractor shall remain current on the
latest technologies, scientific standards and best practices within the forensic DNA community
throughout the life of this contract.

The Contractor shall have knowledge and experience in forensic DNA analysis from forensic biology
screening through analysis of complex DNA mixture evidence, including but not limited to limitations
of analysis involving low copy number DNA.

The Contractor shall have experience in teaching and training forensic DNA experts in either a
laboratory or academic setting.

The Contractor shall have an in-depth understanding of how to appropriately perform a validation study
in a forensic DNA laboratory.

The Contractor shall have experience with root cause analysis, corrective action and other
fundamental components of the quality assurance process under applicable accreditation standards.

The Contractor shall have experience conducting retroactive case reviews stemming from forensic
nonconformities in a forensic DNA laboratory.

The Contractor shall have experience working collaboratively with stakeholders in the criminal justice
system, including prosecutors, defense attorneys, judges and law enforcement.

The Contractor shall have a working knowledge of ANAB/ASCLD/LAB accreditation and FBI-QAS
standards.

The Contractor shall have experience identifying optimal organizational, staffing, training and leadership
structures in crime laboratories with a focus on the particular needs of the crime laboratory’s forensic
DNA section.

The Contractor shall have an understanding of published research regarding the impact of human
factors (e.g., cognitive and confirmation bias) on forensic DNA casework including but not limited to
current methods and strategies for minimizing the potential impact of human factors on the integrity and
quality of forensic analysis.

4.2 Contractor’s Responsibilities

A.

The Contractor shall review the TFSC’s Audit Report findings and recommendations in addendum
A.

The Contractor shall provide an assessment of the potential impact of each Audit Report finding
on forensic casework, including a quality action plan with root cause analysis for each finding.



The Contractor shall prioritize the action items identified in the quality plan including a schedule
containing milestones.

The Contractor shall monitor and oversee the quality plan activities to ensure compliance.

The Contractor shall develop a monitoring plan to ensure that each corrective action has been
successful and meets any ongoing or long-term objectives of the corrective action.

The Contractor shall determine when the action items in the quality plan have been successfully
completed and all applicable TFSC recommendations addressed.

The Contractor shall work closely and coordinate with the Travis County District Attorney’s Office
and the Capital Area Private Defenders Service in determining the impact on casework of each
finding including customer impacts.

. The Contractor shall assess current trends and best practices in crime laboratory organizational
structure in the United States and internationally and make a presentation regarding this
information to the City and the County.

The Contractor shall make recommendations to the City and the County regarding the optimal
organizational, staffing, training and leadership structure of the DNA laboratory in Austin.

The Contractor shall provide the City and the County with a strategic plan for the new
organizational, staffing, training and leadership structure of the DNA laboratory, including
recommendations regarding best practices and a timeline for achieving laboratory
accreditation.

The Contractor shall assist external auditors upon request should additional audits occur during
this contract.

The Contractor shall provide testimony in subsequent legal actions, if and when needed as
requested by the District Attorney or the defense attorney at a cost not to exceed Five Hundred
Dollars ($500) per request. Expenses shall be split equally between APD and the County.

. The Contractor shall attend quarterly TFSC meetings as well as other City and County meetings
as needed to provide updates on the various items contained in this section and work with the
TFSC as needed to expedite the successful completion of the Contractor’s responsibilities.

. If any deliverables do not conform to the contract requirements, the City shall require the
Contractor to perform the deliverables or services again in conformity with the contract

requirements, at no additional cost, in addition to the City reserving its rights through any and all
other legal and equitable remedies.

The Contractor shall not use the award of this Contract in any product literature or advertising without
prior written approval of the City and the County.

The Contractor shall submit monthly progress reports to the City and the County. The reports shall
describe significant achievements and issues which have potential effect on schedule or costs. They
should be sufficiently detailed to assure that directions being pursued are in compliance with the stated
scope and criteria.

The Contractor shall produce a final report containing a full analysis of the actions taken during
the time of this contract including: (1) an assessment of the scope and impact of each TFSC audit
finding including a quality plan to address potential casework impacts; (2) the Contractor's
recommendations regarding the organizational, staffing, leadership and training structure for the
laboratory including a strategic plan for achieving accreditation.



4.3 Administrative Responsibilities

A.

Business Records: The Contractor shall be required to maintain and be able to provide complete
and accurate records on all business transactions including but not limited to maintenance
records, employee records including time and attendance and financial records if applicable with
the City and the County related to the performance of the Contract.

Contact Persons: The Contractor shall designate a person or persons whom APD shall contact to
arrange and coordinate the creation and transfer of materials throughout the life of the Contract.
Any change in contact persons shall be approved by APD.

Access to Records: The City and the County shall, subject to limitations provided by law with
respect to rights of privacy, have the right to within three business days examine all records of
the Contractor, including financial records, maintenance records, employee records including time,
and attendance records, generated by the Contractor and its subcontractors in connection with
performance of the Contract.

4.4 City and County Responsibilities

A.

APD will coordinate the providing of manuals, records, and case files from APD to the Contractor. The
appropriate delivery method will be determined upon contract award.

APD will provide assistance with gathering requested data on an as needed bases.

APD will provide access to all Polymerase Chain Reaction (PCR) amplification kits, instrumentation,
software and any other laboratory materials including evidence and evidentiary data to the extent
permitted by law, as needed for the Contractor to perform this project.

The City and the County will own all materials created as a result of this project.

The City and the County will make available employees of the APD DNA Lab and the District Attorney’s
(DA) office for interviews and questions concerning items identified by the Contractor. The City and
the County will make reasonable attempts to make available any prior APD DNA Lab or DA’s office
employee who may have relevant information.

The Contractor is expected to complete a portion of the work on site at the APD DNA lab facility on a
weekly basis. APD will make available office space for this requirement.

4.5 Deliverables/Milestones
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Addendum A: Texas Forensic Science Commission’s Final Audit Report for Austin Police Department Forensic Services
Division DNA Section



