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1 ESSENTIALS 

PO Phase: MANDATORY  

FPP Phase: MANDATORY 

 This section contains the essential information for this project.  

Essential Data 

 

Project acronym same as proposal acronym 

Project full title Abc 

Area/ Sub Programme,  
Grand Challenge, 
Results expected, 
Compliance level 

MOST IMPORTANT 

Area/ Sub Programme,  
Grand Challenge, 
Results expected 
Compliance level 

OF SECONDARY IMPORTANCE 

Area/ Sub Programme,  
Grand Challenge, 
Results expected 
Compliance level 

OF TERNARY IMPORTANCE 

Area/ Sub Programme,  
Grand Challenge, 
Results expected 
Compliance level 

NOT IN AWP BUT STILL ADDRESSING (optional) 

Version of Technical Annex If available 

Date of Technical Annex If available 

Start Date of Project Expected date. 

Duration of project Number of months 

Max JU Funding Based on the budget calculations (see Excel 
spreadsheet) 

Coordinator Name of company 

Project coordinator Name (Name of person in company) 

Tel Phone of project coordinator  

Email Email of the project coordinator 
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List of Beneficiaries 

This list can be made in the spread sheet and copied here.   

 

 
Beneficiary 
number 

Beneficiary name Beneficiary 
short name 

Country National 
eligibility 
checked 
by 
participant 
(Y/N) 

1        
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2 PUBLISHABLE PROJECT SUMMARY 

PO Phase: MANDATORY (max 2 pages, 4 pages with graphical material) 

FPP Phase: MANDATORY 

This section should be of suitable quality to enable direct publication by the Joint 
Undertaking, the ENIAC member States or the Commission.  

Ensure that it is set out and formatted so that it can be printed as a stand-alone 
paper document not exceeding two pages (four if graphical material is included). It 
shall also reflect the website of the project (if applicable). 

It should include: 

 a summary description of the project objectives,  

 a description of the work to be performed,  

 the expected final results and demonstrators,   

 the potential impact (including the socio-economic impact and the 
wider societal implications of the project).  

If relevant you can also include graphical material such as: diagrams, drawings 
and photographs illustrating and promoting the work of the project. 

Other information that can be included is: the project logo, relevant contact 
details, and/or the address of the project public website. 
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Care should be taken in the redaction of the text that follows as this text will be 
the main part used in the assessment and evaluation, furthermore it will later form the 
Annex 1 to the JU Grant Agreement (together with the Tables in the spreadsheet) 
and to the National Grant Agreements as well as be the reference for future 
monitoring of the project, including reporting and reviews and impact analysis.  

3 RELEVANCE AND CONTRIBUTIONS TO CONTENT AND CALL 
OBJECTIVES 

PO Phase: MANDATORY (max 3 pages, 4 pages with graphical material) 

FPP Phase: MANDATORY 

Be aware that the material in this section can lead to the exclusion of the project 
in the PO phase and the FPP phase (see further under Eligibility criteria). 

The experts will evaluate based on following questions: 

 How relevant is the project in relation to the selected Sub Programme 
targets and Grand Challenges of the AWP? 

 How much does this project contribute to the overall ENIAC JU 
objectives as listed in the MASP? 

You have to clearly identify and motivate at least one contribution to a Grand 
Challenge mentioned in the AWP. This identification should provide a clear indication 
as to which "Expected achievements/Innovation foreseen"1 for the particular Grand 
Challenge are being addressed in your project. In particular you should provide the 
justification/motivation, measure, baseline, and expected quantitative results in 
relation to this "Expected achievements/Innovation foreseen".  

You also identify the “KET Pilot Line”, please refer to the Application 
Guide. In particular you should clearly identify the following elements: 

(1) The innovative technology used 
(2) to develop innovative products, meeting social challenges, and  
(3) establishing a new, realistic R&D environment, a facility (“KET Pilot 

Line”) capable to manufacture   
(4) demonstrators in small volume in order to establish their value and 

potential while 
(5) including a deployment plan to a real life European manufacturing 

site. 
(6) The project coordinator must be a company with at least one 

significant production site in the EU, unless it is a start-up.2  

 

If the outcome of the proposal contributes to several Grand Challenges that are 
identified in the AWP for this Call, then those Grand Challenges addressed should be 
clearly identified, indicating for each of them the expected contribution.  

                                            
1 Each Grand Challenge has a section identified as "Expected achievements/Innovation foreseen" (see 

AWP or MASP). 
2 http://ec.europa.eu/enterprise/sectors/ict/files/kets/hlg_report_final_en.pdf 
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If in addition to the above-mentioned Grand Challenges, the proposal also 
contributes to Grand Challenges that are outside of the scope of the AWP for this 
Call, but are included in the MASP, then these contributions can be identified as 
ancillary benefits while explicitly mentioning that they are identified in the present 
Call.  

Some ENIAC member States define additional restrictions on the scope of work 
eligible for funding that can be found in the NATIONAL ELIGIBILITY CRITERIA AND 
FUNDING RULES. It is strongly advised to consult this document when formulating 
the scope of the proposal and its contribution to the Grand Challenges to avoid the 
exclusion of certain participants from the project due to national constraints. 

The proposal should also be compliant with the overall policy guideline as 
presented by the PAB of ENIAC JU (see MASP Annex 4). This set of 25 guidelines 
aims to enhance the competitive advantages of Europe in nano-electronics and they 
also guide the usage of European funding Instruments (guidelines 19-24 of Annex 4).  

4 R&D INNOVATION AND TECHNICAL EXCELLENCE 

PO Phase: MANDATORY (max 10 pages including graphical material) 

FPP Phase: MANDATORY 

The experts will evaluate based on following questions: 

 How sound is the core concept of the project? 

 Are the objectives and expected results clearly defined? 

 Are the objectives realistic?  

 Are the expected R&D results leading edge compared to 
competition? 

As a first step you should clearly explain the concept of your project: What is the 
idea that leads you in carrying out this work? How realistic is it? How does this idea 
fit in the European industrial research and development context? 

Next, describe the state-of-the art in the area concerned, and the advance that 
the project will bring about. Include also a part which clearly describes the "baseline" 
of the project in terms of "Where does the project work start", ‘the baseline data’ 
against which the project will measure its progress and the results the project aims to 
achieve; and why they would be important (e.g. advances over the state of the art, 
increase of innovation /exploitation potential, etc.). In this context the state-of-the art 
refers to that which is currently seen in an 'industrial' context, i.e. existing, 
commercially viable solutions, technologies or applications. ENIAC JU views the 
novel application or integration of existing technologies, alongside new technologies, 
in new domains or for improving efficiency in existing domains as valid advances on 
the state-of-the art. 

Next answer the question:: "What are your objectives for this project and what 
results do you expect?". Prefer a description in a measurable and verifiable form. 
You should try to include the criteria and "performance/ research indicators" for the 
project along which results, progress and impact of the project will be measured in 
later reviews and assessments.  



Part B  Proposal Acronym 

Obviously, objectives should be achievable within the project duration, i.e. not 
through subsequent developments. They should be specific and timed e.g. by which 
date/milestone the objectives will be achieved. Therefore they will be in line with the 
milestones that will be described in a next section. But it is also important to explain 
how this timing fits with the overall timeframe that you can find for each 
area/subprogram the in the MASP-chapter on "Timeframes". Using this as a 
guideline, your proposal should demonstrate that the expected results shall be 
delivered in accordance to the timeframe specified in the FPP. 

5 SCIENTIFIC & TECHNICAL APPROACH AND WORK PLAN 

PO Phase: Only required in so far as general structure (eg work 
breakdown), duration, milestones and demonstrators are concerned. 
Sufficient information is to be provided to make this intelligible. (max 5 
pages including graphical material) 

FPP Phase: MANDATORY 

This chapter describes the scientific and technical (S&T) approach and provides 
in detail the work planned, over the full duration of the project, to achieve the 
objectives. 

The experts will evaluate based on following questions: 

 Are the challenges well identified? 

 Is the chosen approach effective in tackling the challenges of this project? 

 Is the work plan comprehensive, coherent, well structured? And are the 
individual tasks, deliverables, demonstrators, milestones clearly identified? 

 Is the work plan, including schedule, resources and work breakdown, 
adequate for implementing the chosen approach? Is it realistic? 

 Are the activities appropriately selected in resolving the challenges towards 
the objectives of the project? 

 Will the results of the project be demonstrated in a convincing way? 

 Does the deliverable plan provide for a sufficient coverage of all the 
activities identified in the work plan? 

 Does the milestone plan allow for a clear scheduling and follow-up of the 
project? 

 Does the approach provide for demonstrators? And do those 
demonstrators validate the objectives of the project? 

 Does the approach use innovative technologies to develop novel 
products and does it establish a realistic R&D environment, a facility, 
a KET Pilot Line? 

A detailed work plan should be presented broken down into work packages 
(WPs) which should follow the logical phases of the project implementation. It must 
include deliverables and milestones..  
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A WP on Consortium management and one on Dissemination should be 
included. But the topic consortium management itself will be discussed in a 
next chapter. 

Overall, the work plan should be sufficiently detailed to justify the proposed effort 
and allow progress monitoring by the Joint Undertaking.  

The activities to be carried out in the context of a project can include:  
1. Research and technological development activities, reflecting the core 

activities of the project; these should aim at a significant advance beyond 
the established state-of-the-art 

2. Demonstration or experimental development activities, that are designed to 
prove the viability of new technologies that offer a potential economic 
advantage, like for example the testing of product-like prototypes. It is 
important though that the results cannot be commercialised directly. 

3. Management activities linking together all the project components and 
maintaining communications with the ENIAC JU 

4. Other activities including dissemination, exploitation and market watch 

5. ENIAC JU also encourages activities (and even complete projects) on 
Standards & Regulations3. Projects will be expected to contribute to this, 
engaging where appropriate with the relevant standardisation, regulation 
and certification bodies. Specifically, proposals must make explicit their 
intended contribution to: 

 standard development and harmonisation, as the basis of any 
integration and inter-operation; 

 open source reference implementations of standards, in order to 
facilitate their take-up in the market. 

This chapter will be subdivided in following sections. 

5.1 Overall strategy and general description 

PO Phase: MANDATORY but only in sufficient detail 

FPP Phase: MANDATORY 

This section should: 

 outline the strategy for the work plan linking the project concept and 
expected results/objectives to the implementation plan,  

 provide a general description of the structure of the work plan and of the 
work breakdown 

 explain how it will lead the partners to achieve the objectives of the project 
and  

 identify any significant risks and describe contingency/mitigation 
measures. 

                                            
3 See for example COUNCIL REGULATION (EC) No 72/2008 Art 9.2 (d) but also the specific Grand 

Challenges objectives. The Council decision can be found under Documents on www.eniac.eu 
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The schedule of the Work packages together with milestones will be commented 
in this section but the schedule itself is to be included at the end of the document.  

5.2 Work package description 

PO Phase: Not required 

FPP Phase: MANDATORY 

Referring to the list of work packages please elaborate for each work package 
using the template bellow using a precise, clear and quantified description. 

Each work package should represent a major subdivision of the project and have 
a verifiable end-point (normally a deliverable or an important milestone in the overall 
project). 

Please make sure that the efforts of each partner are consistent with the 
eligible costs foreseen in the Negotiation Framework. 

The following form is to be used for each work package (except the management 
WP to be discussed separately in a next chapter). 

 

Work package number  X 

Work package title Xyz 

Work package partners 
(Acronym and nationality) 

XYZ 

Objectives Discuss the measurable and verifiable objectives that are in line with the 
objectives.  

Description of work (preferably broken down into tasks and partner) subdivided as 
follows: 

A. A summary of  the objectives of this WP  
B. Discussion of the details for each task and for each partner.  
C. Discussion of  the verification of the results 
D. Analysis of the risks and their mitigation for this WP 
E. Discussion of the use of resources and the planned  person-months per work 
package and per beneficiary as registered in the appropriate  tables (prepared in Excel 
spreadsheet and included in the chapter with the tables). 

Deliverables description (refer to list) for this WP, include the choice of verification 
elements for the deliverables. 

Each significant element of the project should conclude with a deliverable which is the 
concrete output and evidence of the work. A small work package may produce just one 
deliverable whereas larger work packages may produce several deliverables.  

Deliverables should be limited in number, and be specific and verifiable. All listed 
deliverables must be quality controlled and sent to ENIAC JU for review and approval, on 
behalf of the Consortium, by the project coordinator.  

Deliverables should be described in clear words explaining what can be expected in terms 
of content and detail. A deliverable may be a report, or an action such as the construction 
of a prototype, the production of a demonstrator (both together with a brief report 
describing the achievement), the organisation of a conference with the production of 
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related proceedings, the publication of a book, the completion of a specification, etc. As 
deliverables provide valuable information on the progress of work, a regular schedule 
should be planned without lengthy gaps.  

Delivery dates should be planned throughout the project lifecycle and may also be closely 
linked to the timing of project reviews. As the grants are funded with public funds, a 
reasonable number of non-confidential deliverables, suitable for publication, should be 
foreseen. 

Milestones and Demonstrators/prototypes often concern various work packages. One 
can either describe the contribution to a milestone/demonstrator per WP here or describe 
in the milestone section the organization in terms of WP. The last option is preferred. 

5.3 Description of milestones and demonstrators 

PO Phase: MANDATORY  

FPP Phase: MANDATORY 

This section should contain a description of the milestones/demonstrators and 
ways to verify their achievement. 

The achievements to reach milestones/demonstrators from its contributing WP 
should be described here preferably or in the WP description optionally. 

Responsibilities to achieve the milestones should also be indicated. 

6 MARKET INNOVATION AND IMPACT 

The experts will evaluate based on following questions: 

 Is the market analysis including competitor descriptions and market 
opportunities well researched and complete? 

 What are the exploitation plans of the industrial partners? 

 What contributions does this project be expected to deliver in terms of 
market impact within 1, 3 and 10 years after the end of the project?  

 Does the expected impact contribute to the general strategy as discussed 
in the MASP? 

 How appropriate are the measures that are proposed for the dissemination 
of project results? 

 Is the project contributing to standards and if yes how? 

 Is the project contributing to the generation of IP and if yes how much? 

 Is the management of IP described? 

 Does the KET Pilot Line build demonstrators in small volume as 
compared to the world market (unless in an emerging market), and 
does it assess their commercial value and market potential? 

 Does the project generate benefits both for the ENIAC member State 
hosting the KET Pilot Line and for the other ENIAC member States 
involved? 
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 Does the KET Pilot Line generate or safeguard direct sustainable 
jobs? 

 Does the KET Pilot Line lead to first exploitation of generated IP and 
technology in Europe? 

 Does the KET Pilot Line contribute, where appropriate, to skills and 
education training? 

 

Applicants are reminded that this criterion has a weight of 2. Proposals 
should highlight these items and also foresee continuous evaluation of the 
expected results in evolving markets. Ideally, the project should be able to 
demonstrate predicted impact through practical demonstrators as part of their 
dissemination plan. As a guide, the following gives an idea of the relative 
importance of each of these sub-criteria: 

KET Pilot Line related sub-criteria  very high 

Market impact:     very high 

Degree of application innovation:  very high 

Contribution to the work programme: very high 

Dissemination measures:   high 

Contribution to standards:   high 

 Management of intellectual property: high.  

Remember that "Management of intellectual property" embraces its 
generation and protection, and may also contribute to concepts of IP business 
models, so can go beyond the management of the IPR within the project 
boundaries. 

This chapter will be subdivided in following sections. 

6.1 KET Pilot Line 

PO Phase: MANDATORY 

FPP Phase: MANDATORY 

Answer the questions related to the KET Pilot Line: 

Does the KET Pilot Line build demonstrators in small volume as compared to the 
world market (unless in an emerging market), and does it assess their commercial 
value and market potential? 

Does the project generate benefits both for the ENIAC member State hosting the 
KET Pilot Line and for the other ENIAC member States involved? 

Does the KET Pilot Line generate or safeguard direct sustainable jobs? 

Does the KET Pilot Line lead to first exploitation of generated IP and technology 
in Europe? 

Does the KET Pilot Line contribute, where appropriate, to skills and education 
training? 
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6.2 Impact 

PO Phase: MANDATORY  

FPP Phase: MANDATORY 

ENIAC JU projects should as a general rule result in a strong industrial and 
socio-economical impact within a few years after the closure of the project. Describe 
how your project will contribute at the European and/or international level to the 
expected impacts listed in the AWP under the relevant sub-programme and to the 
general ENIAC targets. Discuss the timing of this impact. Also describe any 
additional contributions to the broader ENIAC goals of industrial competitiveness, 
sustainability (environmental, energy, use of raw materials etc.) and helping the 
emergence of new markets or applications that address societal challenges. Explain 
the steps that will be needed to bring about these impacts.  

6.3 Dissemination and Exploitation by the Partners 

PO Phase: MANDATORY for the major partners 

FPP Phase: MANDATORY for all partners who intend to exploit results. 

Describe the plans and measures for the dissemination and exploitation of 
project results, show how the project results would be used to produce innovative 
products, processes or services that have a significant market potential. 

6.4 Contribution to standards and regulations 

PO Phase: Not required 

FPP Phase: MANDATORY 

Describe any contributions to standards which may arise from the project and 
explain their importance4.  

6.5 Management of intellectual property 

PO Phase: Not required 

FPP Phase: MANDATORY 

Describe the arrangements made by the Consortium for the management of 
intellectual property brought to the project by the participating partners and arising 
from the joint work within the project. 

6.6 Synergies with other domains 

One way to increase the impact is to leverage the results with the results from 
other projects, not necessarily in the frame of ENIAC JU.  

For each area/subprogram the MASP contains a chapter on "Synergies with 
Other Domains". Using this as a guideline, you should describe possible synergies 
with other proposals, projects (running or finished), and initiatives known to the 

                                            
4 see statements in the relevant ENIAC Annual Work Programme  
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authors. Those can be implemented in the frame of ENIAC JU but can also be 
implemented in the frame of other funding mechanisms. 

7 QUALITY OF CONSORTIUM AND MANAGEMENT 

The experts will evaluate based on following questions: 

 How appropriate are the management structure and procedures? 

 How relevant is the experience of the individual participants? 

 How good are the experience, the capacities and skills of the individual 
participants? 

 Is the consortium as a whole well suited to implement the project? Are the 
partners complementary in their capacities and experiences? Do the 
appropriate partners cover all activities? Is there a good involvement of 
SMEs? 

 Appropriateness of the level, allocation and justification of the resources to 
be committed (budget, staff, equipment) 

 Does the project involve partners along the value chain, creating 
opportunity for suppliers to demonstrate advanced materials and 
technologies on the upstream value chain and for the end users on 
the downstream value chain to foster the innovation of final products 
on the market?  

This chapter will be subdivided in following sections. 

7.1 Management structure and procedures 

PO Phase: MANDATORY (max 5 pages including graphical material) 

FPP Phase: MANDATORY  
This section describes the project’s organisational structure and high-level 

decision-making mechanisms. It should describe how the project management will 
enable the project to achieve its goals. If the addition of beneficiaries during the 
lifetime of the project is foreseen, describe how the management structure will adapt 
for this. It is also important to indicate how the project management will tackle the 
sharing of requirements and emerging results, during project execution, in order to 
achieve a coherent, synergistic progress.  

The project management should also maintain a ‘market watch’ to ensure the 
continuing relevance of the work in the context of an evolving market, and to 
contribute to the monitoring the in the state of the art advances for the purpose of 
evolving the Multi-Annual Strategic Plan.  
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7.2 Individual partners 

PO Phase: Not required 

FPP Phase: MANDATORY 

For each beneficiary provide a brief description of the organisation.  

Key Personnel 

Include the names and profiles (relevant professional experience) of key persons 
to be involved in this project. Describe the main tasks attributed to them in the 
project. 

An appropriate choice is necessary because if in the course of the project 
the named key persons do not take part in the work, or are substituted by other 
persons without the knowledge of ENIAC JU, then that could be seen as a non 
fulfilment of the the obligations towards the technical quality of the work, 
which could lead to a more in-depth review of the project. 

7.3 Consortium as a whole 

PO Phase: Not required 

FPP Phase: MANDATORY 

Describe how the beneficiaries collectively constitute a Consortium capable of 
achieving the project objectives, and how they are suited and committed to the tasks 
assigned to them.  

Show complementarities between beneficiaries. Explain how the composition of 
the Consortium is well balanced in relation to the objectives of the project. 

If appropriate, describe the industrial/commercial involvement foreseen to ensure 
exploitation of the results.  

For the KET Pilot Line the question: “Does the project involve partners 
along the value chain, creating opportunity for suppliers to demonstrate 
advanced materials and technologies on the upstream value chain and for the 
end users on the downstream value chain to foster the innovation of final 
products on the market? “ should be answered. 

Further, if relevant, explain the following items: 

Sub-contracting 

If any part of the work is foreseen to be sub-contracted by a beneficiary, describe 
the work involved and an estimation of the costs, explain why a sub-contract is 
needed and how the selection will be performed.  

Additional beneficiaries 

If there are as-yet-unidentified beneficiaries in the project, the expected 
competences, the role of the potential beneficiaries and their integration into the 
running project should be described.  
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7.4 Small and Medium size Enterprises 

PO Phase: Not required 

FPP Phase: MANDATORY 
ENIAC JU seeks to actively engage SME's into the programme. This is one of 

the objectives defined in the Council regulation Nr. 72/2008  setting up the ENIAC 
Joint Undertaking5. The MASP contains various references to this objective (see for 
example §4.2  and §6.2). Explain in this chapter how your project intends to achieve 
this integration and eventually support your partner SMEs. 

7.5 Resources to be committed 

PO Phase: Not required 

FPP Phase: MANDATORY 

Please provide a management level description of resources, identifying 
personnel and any other major costs. Describe here the resources which are needed 
to carry out the project (personnel, equipment, etc.) for each of the beneficiaries 
grouped per country.  

The description should show that the project will mobilise the resources 
necessary to carry out the work for the overall duration, including those resources 
that will complement the JU contribution. It should also show how the resources will 
be integrated and used to form a coherent project within the overall financial plan. 

8  ETHICAL ISSUES (IF APPLICABLE) 

PO Phase: Not required 

FPP Phase: If applicable 

If in the proposal you have raised questions on ethical issues or if your 
evaluation summary report mentions that ethical issues need to be addressed, or 
upon request of the Programme Officer, then address such issues in this section. 

Ethical issues are to be addressed by project proposals that involve 
experimentation with humans (including clinical trials), human tissue, the collection or 
processing of personal information, the development of security technologies that 
could cause potential loss of privacy or infringement of liberties, experimentation with 
animals, genetic information etc. 

If the proposal contravenes the fundamental ethical rules and this is unable to be 
resolved, the project may be stopped at any point in the evaluation/negotiation/award 
procedure. 

Where ethical issues are addressed by the project proposal, appropriate 
management of these issues should be guaranteed in the overall project 
management. This can be done in different ways, such as by involving one or more 
ethicist in the management board, by creating a separate management board for the 
ethical issues, by adding a work package to analyse in depth the important ethical 

                                            
5 See Art 2 (e) of COUNCIL REGULATION (EC) No 72/2008 
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issues involved or by working on an ethical impact assessment of the project. 
Sometime it might be advisable to choose a mixture of these measures. 

Any aspects of the project where ethical issues may need to be considered or 
reconsidered at a later stage should be identified. 

9 GENDER ASPECTS (IF APPLICABLE, OPTIONAL) 

PO Phase: Not required 

FPP Phase: Optional 

The Consortium or individual beneficiaries have the option to give an indication 
of the type of actions that will be undertaken during the course of the project to 
promote gender equality in the project, or in the specific research field. Relevant 
activities might include actions related to the project Consortium (e.g. improving the 
gender balance in the project Consortium, measures to help reconcile work and 
private life, awareness raising within the Consortium) or, where appropriate, actions 
aimed at a wider public (e.g. events organised in schools or universities). The gender 
dimension of the research content should also be considered. Gender aspects 
should be addressed in a work package or task within a work package. 

The Joint Undertaking attaches considerable importance to gender equality. 
Articles 2, 3, 13, 137 and 141 of the EC treaty endorse the principles of equal 
treatment in all activities including research and technological development. 
Furthermore, in April 2005, the Competitive Council invited the European 
Commission to continue improving the participation of women in all areas of research 
and to further develop the Gender Watch System.  

The lack of women's participation in scientific research, especially at high level, 
has been documented for many scientific fields. All projects are encouraged to have 
a balanced participation of women and men in their research activities and to raise 
awareness on combating gender prejudices and stereotypes. Sex and / or gender 
are relevant variables in many research fields and generally referred to as the gender 
dimension of the research content. These must be addressed as an integral part of 
the research to ensure the highest level of scientific quality.  

ACTIONS TO ACHIEVE GENDER BALANCE WITHIN THE WORKFORCE (Examples) 

Survey the position and the needs of women staff 

Design and implement equal opportunities policy 

Positive actions for women scientists re-entering professional life 

Set targets to achieve gender balance in decision-making positions 

Design and implement mentoring schemes for women 

Promote women’s participation in Consortium research activities 

Promote women’s participation in committees and working groups 

Design and implement gender awareness training for HR Managers 

Family friendly working conditions 

MONITORING ACTIONS (Examples) 

Appoint gender equality officer 
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Create an equal opportunities commission 

Collect sex-disaggregated data on workforce regularly 

Collect data on women’s participation in research activities 

Monitor impact of family friendly working conditions 

Disseminate data collection results within workforce 

Studies or analysis of attitudes / priorities of research personnel in the scientific field of the 
project 

ACTIONS TO RAISE GENDER AWARENESS (Examples) 

Organise conferences, seminars, lectures with gender experts 

Set up a gender awareness group 

Develop information tools (newsletters, websites, etc) 

Network with women’s organisations or equal opportunities bodies 
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10 FUNDING 

The following information must be provided per partner and is only used by the National Authorities to assess the National 
Contribution request. 

Funding must also be filled in under Part A. The figures introduced here and in Part A must be coherent (same JU 
funding for example) as well as coherent as to the description of the use of resources as described under Chapter 7.5 

A table in the Excel spreadsheet allows you to cross check the various amounts and allows you to prepare a coherent 
set of tables. 

During the project the coordinator will only be asked to follow-up on the person-power. Cost issues are to be dealt with by the 
Beneficiaries directly with their national authorities or with ENIAC JU. 
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10.1 For partners established in ENIAC member states 

For each participant from an ENIAC member State please fill in the standard form underneath and include it in part B of your 
proposal. In order to calculate your national contributions please see details under each country in the document NATIONAL 
CRITERIA. Please also provide in this Annex any additional necessary information, which does not fit in any other section of the 
proposal that will allow the national funding authorities to verify the corresponding eligibility criteria for national funding. For 
participants established in ENIAC member states, eligible costs are defined by the respective funding authorities issuing the 
national grant agreements. 

Partner x 

Total eligible costs 
according to 
national rules (in €) 

National 
Contribution 
requested (in €) 

Percentage of the national 
subsidy to the beneficiaries 
applied for the calculation 

Fundamental/Basic 
Research 

  % 

Industrial/Applied 
Research 

  % 

Experimental 
development 

  % 

Total   

Total requested 
from the JU (15% of 
total above) 
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10.2 For partners established in other Member States and Associated Countries, the JRC6 and 
international organisations7 (i.e. ESA) having a seat in EU Member States or Associated Countries to 
the Seventh Framework Programme 

For each participant from the above countries, for JRC or for each international organisation, fill in the standard form 
underneath and include it in Part B. This form should be used by above mentioned participants unless: 

 the JRC applies in the proposal for national funding from an ENIAC member State. In that case, the Form 1 should be 
used 

 the international organisation applies in the proposal for national funding from an ENIAC member State. In that case, the 
Form 1 should be used  

Eligible costs for Non ENIAC JU member States 

The ENIAC JU financial contribution must not give rise to a profit. Receipts shall be taken into consideration for the payment of 
the grant. In order to be considered eligible, costs incurred in the implementation of a project must meet the following conditions: 

a) they must be actual; 

b) they must be incurred by the beneficiary; 

c) they must be incurred during the duration of the Project 

d) they must be determined in accordance with the usual accounting and management principles and practices of 
the beneficiary.  

e) they must be used for the sole purpose of achieving the objectives of the Project and its expected results, in a 
manner consistent with the principles of economy, efficiency and effectiveness; 

f) they must be recorded in the accounts of the beneficiary;  

g) they must be indicated in the estimated overall budget. 

The reimbursement of the Joint Undertaking's financial contribution shall be based on the reported costs of each participant. 
Eligible costs shall be composed of costs attributable directly to the action ("direct eligible costs") and of costs which are not 

                                            
6 Unless the JRC applies in the proposal for national funding from an ENIAC member State. In that case, the Annex A.1 should be used 
7 Unless the international organisation applies in the proposal for national funding from an ENIAC member State. In that case, the Annex A.1 should be used 
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attributable directly to the action, but which have been incurred in direct relationship with the direct eligible costs attributed to the 
action ("indirect eligible costs"). Indirect costs shall represent up to 20% of the participant's total direct eligible costs, excluding its 
direct eligible costs for subcontracting and the costs of resources made available by third parties which are not used on the 
premises of the participant. 

Partner x 
Total eligible costs 
(in €) 

Direct costs  

Indirect costs  

Total  

Total requested 
from the JU (15% of 
total above) 
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10.3 For partners established in other countries not included in the two preceding paragraphs 

Partners from countries other than EU Member States and Associated Countries to FP7 are not eligible for funding, but they 
have to calculate their total costs and include them in Part B. The template to be used is: 

 

Partner x 

Total eligible costs 
according to 
national rules (in €) 

National 
Contribution 
requested (in €) 

Percentage of the national 
subsidy to the beneficiaries 
applied for the calculation 

Fundamental/Basic 
Research 

  % 

Industrial/Applied 
Research 

  % 

Experimental 
development 

  % 

Total   

 

 

 


