Summit General Contractors, Inc.
10407 Lovell Center Drive

Knoxville, TN 37922
Phone: 865-691-6818 Fax: 865-691-5910

SUBCONTRACT AGREEMENT

SUBCONTRACT FOR_ XXXXXXXXXX SUBCONTRACT # XXXXX
WITH XXXXXXXXXXXX AMOUNT $_ XXXXX
ADDRESS 7433 Spout Springs Road 101-5 COST CODE #_ XXXXX

Flowery Branch, GA 30542 JOB #__ XXXXX

PH: 844-728-3321 EMAIL: dgriffith@ratedal.com
Summit General Contractors, Inc and XXXXX enter into a contractor’s

(Contractor) (Subcontractor)
agreement this XXX day of, XXXXXX. Contractor has entered into an agreement with XXXXXXXXXX
(Owner)

for Project #_ XXXXXXXXXXXXXXXXXXX and therefore this subcontract is subject to that contract, insofar as they
apply.

Article 1
Exhibit “A” — Scope of work is attached and is part of this subcontract agreement.

The Subcontractor shall comply with all federal, state and municipality laws, including, but not limited to, O.S.H.A.
regulations. SUBCONTRACTOR MUST SCHEDULE, COORDINATE, AND BE IN ATTENDANCE FOR ALL
INSPECTIONS (ROUGH-IN AND FINAL).

Inspection of Premises

Subcontractor has adequately investigated the nature and condition of the Project location, has familiarized itself with all
conditions of the Project property that may affect the work, and has entered into this Subcontract Agreement based on its own
investigation and evaluation and not in reliance on any representation of the Contractor or any other party concerning the
Project location or its conditions.

Article 2 - Contract Documents

Subcontractor agrees to be bound to the Contractor by all the terms and conditions of the contract documents (Drawings and
Specifications). If the contract documents provide for greater duties and obligations toward the Owner than this Subcontract
Agreement provides for, Subcontractor shall provide the greater duties and obligations as specified in the contract documents.

1. This Agreement — Review, sign, scan and email copy to our office within 7 days. We will sign and return a final
(executed) copy to you via email. If Subcontractor commences work without an executed Subcontract Agreement, the
Subcontractor agrees to be bound by the conditions and terms of this Subcontract Agreement.

2. Invoices — Subcontractor’s Application for Payment form must be executed properly, signed and notarized, and received at

our office no later than the 20'™ of each month. All monthly billings should reflect anticipated completed
work in place through the 25" day of that same month. No other form will be accepted. You may attach your
firm’s invoice to the Application for Payment as back up. Pay Applications should also include Schedule of Values, and all
required Lien Releases. Your retainage amount for each Pay Application is equal to 10% of the Total Completed and
Stored to Date.

3. Lien Release Forms — A Lien Release for the amount of the invoice must accompany each Application for Payment. Please
note the heading on each form...one is a “Progress” release, and the other is a “Final”. They must be signed and
notarized, with no modifications.

4. Letter of Warranty — Complete enclosed form and return at the time of final billing.
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5. Certificate of Insurance (“sample” form enclosed) — We will need an original insurance certificate from your company
before you start any constructlon pI'O]CC'[ for us. XXXXXXXXXXXXX and Summlt General Contractors, Inc. must be
named as additional insured. Lia A 2 ] 1 andatory and must be furnished to
Contractor prior to the commencement of work

6. W-9 - Complete enclosed form and return with subcontract agreements.

7.  Summit Project Safety Orientation and Requirements — Read attached form, sign, and return with subcontract agreements.

Subcontractor shall submit to Contractor all required paperwork within seven (7) calendar days of Contract agreement
date.

Article 3 - Schedule of Work

It is anticipated construction will start on or about XX/XX/XXXX. The Project Completion date is anticipated to be
XX/XX/XXXX. A detailed Construction Schedule is attached as a part of this Contract Agreement. The Subcontractor shall
start and complete work per the attached Construction Schedule. Subcontractor acknowledges that the Construction Schedule
may be subject to change pursuant to site conditions, delays, weather related events, unforeseen changes that impact the
schedule, or at the discretion of the Site Superintendent or Project Manager. It is the responsibility of the Subcontractor to be in
constant communication with the Site Superintendent to verify any/all scheduling changes.

Article 4 - Payment

The Contractor shall pay the Subcontractor for the accepted work covered by this contract in the amount of $ 00.00 plus
additions or deductions agreed to through executed Change Orders. Payments shall be made to the Subcontractor within 7 days
of receipt of payment from Owner and is contingent upon properly executed lien releases and required insurance on file.
Contractor also has right to joint check Subcontractor or to pay suppliers, vendors, Sub-Subcontractors, and equipment or
rental company suppliers directly. Subcontractor further agrees to indemnify and hold Contractor and Owner harmless from
any and all expenses, including costs and reasonable attorney’s fees, from any and all claims, liens or financial obligations
arising under, in connection with or by virtue of the Agreements of work relating to prior work and requests for payment.

Article 5 — Extra Work and Change Orders

Contractor’s Project Superintendent shall have no authority to order, approve, or accept alterations of any to the work as
shown or described by the Drawings and Specifications. THE SUBCONTRACTOR SHALL HAVE NO CLAIM FOR
ADDITIONAL FUNDS UNLESS SUCH WORK HAS BEEN COMPLETED PURSUANT TO A WRITTEN CHANGE
ORDER AND SIGNED BY A CORPORATE OFFICER OR CONTROLLER OF THE CONTRACTOR. ALL CHANGE
REQUESTS MUST BE APPROVED PRIOR TO THE COMMENCEMENT OF THE EXTRA WORK. ADDITIONALLY,
ALL CHANGE ORDER APPROVALS MUST BE APPROVED AND EXECUTED PRIOR TO YOUR DEPARTURE
FROM THE PROJECT. ALL CHANGE REQUESTS RECEIVED AFTER THE PROJECT COMPLETION WILL NOT BE
CONSIDERED.

Article 6- Self-Help
The Contractor has the right to take action under this agreement if Subcontractor at any time for any reason:
1. Fails, refuses, or neglects to supply sufficient properly skilled workmen.

2. Fails, refuses, or neglects to supply the proper quality or quantity of materials, tools or equipment.

3. Fails to provide adequate, competent supervision for continual, expeditious prosecution of work

4. Fails to prosecute the work with continuous promptness and diligence.

5. Fails in performance of any part of this agreement, whether during or subsequent to the period of performance
under this agreement.

6. Fails to follow Summit Project Safety Orientation and Requirements.

Contractor shall have the right and opinion, at its’ election, after TWENTY FOUR (24) hours written notice via (email,
text, or letter) to Subcontractor to provide such workmen, materials, tools, equipment and / or supervision as Contractor
deems appropriate to prosecute the work with due diligence, the Contractor has the right to deduct the cost of providing
such workmen, materials, tools, equipment and / or supervision from any money due or become due to the Subcontractor.
Should the cost of providing workmen, materials, tools, equipment and or supervision to complete the Subcontractor’s
obligation under this Agreement and as a direct result of the Subcontractor failures as outlined in Article 6 above exceed
the money due or become due to the Subcontractor, the excess shall be paid by the Subcontractor. The obligation of the
Subcontractor to pay the unpaid balance or additional costs, respectively, shall survive the termination of this Agreement.
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Article 7- Indemnification Covenant

INDEMNIFICATION COVENANT. Subcontractor agrees to defend, indemnify and hold Contractor and Owner harmless from any
damages, claims, demands or suits by any person or persons, arising out of or resulting from the execution of the work for which
this Agreement provides or occutring in connection with the completion of that work.

SUMMIT PROJECT SAFETY ORIENTATION AND REQUIREMENTS

1)

2)

3)

4)

5)

6)

PRE-WORK DOCUMENTATION — The following documentation and/or equipment will be provided by Summit
General Contractors, Inc. and must be On-Site prior to starting work:

a) Company Safety Manual

b) MSDS Book

c) OSHA Construction Safety Handbook

d) First Aid Kit

e) Fire Extinguisher

f)  Air Horn

g) Subcontractor List

h) Hospital address and Emergency contact numbers

SUPERVISED WORK - It is important that all work at the site be supervised. Therefore, no work may take place
on the premises in the absence of the site superintendent without prior approval from the site
superintendent. Subcontractors must have an English-speaking supervisor or foreman on site at all times.

CLEANUP/HOUSEKEEPING - Because a clean job is a safe job and a safe job enhances productivity and quality,
it is imperative that the premises be kept clean at all times. Trash receptacles will be provided at various
locations throughout the jobsite. Littering is strictly prohibited. CHEMICALS or CHEMICAL SOAKED
MATERIALS MUST BE REMOVED FROM THE SITE BY EACH SUBCONTRACTOR. DO NOT THROW THEM INTO
OUR TRASH RECEPTICLES.

Each subcontractor is responsible for maintaining their work area in a neat and orderly fashion. This means
that cleanup activities need to take place routinely and as often as required to keep walkways and work areas
free of debris and tripping hazards. All nails must be removed from wood prior to storage.

Failure to abide by this policy will result in Summit arranging for cleanup and a back-charge will be assessed to
the sub-contractor(s) responsible. When failure to abide by this policy creates a safety hazard, the
subcontractor(s) responsible will be asked to stop work and immediately remedy the situation.

PARKING - Construction workers may park only in those areas designated by the site superintendent. Parking
in non-designated areas is strictly prohibited. Construction workers who fail to park in the appropriate areas
will be asked to move their vehicles one time. Workers who repeatedly park in the wrong area or do not
move their vehicles when asked will have their vehicle towed offsite at their expense.

SITE VISITORS - All site visitors MUST check in at the field office BEFORE entering the work area. All visitors, if
granted permission to enter the site, must wear appropriate safety equipment including, at a minimum,
hardhats.

COMPLIANCE WITH PROJECT POLICIES — Unless otherwise noted, failure of construction personnel and
subcontractors to comply with the project safety and health requirements will result in work being stopped.
Continued failure to comply with safety and health requirements may result in termination of your contract.
It is required that all contractors and subcontractors comply with the site safety policies and OSHA
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7)

8)

9)

10

-

regulations. A copy of each is available at the site office for your review. In addition to the above, the
following general safety rules and regulations must be followed:

FALL PROTECTION: Create no fall hazards. Every employee on this site working over 6 feet in height is
required to have fall protection. This means a proper guardrail (or other appropriate fall prevention) or
personal fall arrest system. If you cannot provide fall protection, stop work and consult with the site
superintendent.

Workers found not in compliance with this policy will be excused from the site for 24 hours. Repeated failure
to comply with this policy will result in a worker being permanently excused.

GUARDRAILS: Guardrails must be erected and maintained at all times. If they are removed for access, they
must be immediately replaced. By the removing subcontractor. Guardrails must be installed at 42” and 21”.

PERSONAL FALL ARREST SYSTEM (PFAS): Workers not protected by guardrails or other means of fall
prevention must use a PFAS. Anchor points for PFAS must be capable of supporting 5,000 lbs. A SITE-SPECIFIC
RESCUE PLAN MUST BE SUBMITTED TO THE KNOXVILLE OFFICE PRIOR TO COMMENCING WORK WITH PFAS.

PERSONAL PROTECTIVE EQUIPMENT REQUIREMENTS (SUBCONTRACTOR RESPONSIBILITY):

a) HARDHATS AND SAFETY GLASSES - All construction personnel must wear hard hats at all times and safety
glasses when appropriate (NO HARD HATS REQUIRED AFTER OVERHEAD WORK IS COMPLETE).

b) FACE PROTECTION - Face shields must be worn when employees are subject to flying debris - (grinding,
welding, concrete cutting, brick cutting, etc.)

c) FOOT PROTECTION — Work boots/shoes. Steel toe boots/shoes when required.

d) HAND PROTECTION — Workers must adequately protect their hands from cuts, chemicals, abrasions, etc.

e) RESPIRATORY PROTECTION — Verification of a written Respiratory Protection Plan must be submitted to
the Knoxville office whenever workers are exposed to gases, vapors, fumes, mists and dusts in excess of
the allowable OSHA (PEL) concentrations. This may include painters, drywall sanders, welders, clean-up
crews, etc.

f) BODY PROTECTION — Proper dress is required onsite at all times. At a minimum, long pants and shirts
with sleeves (no tank tops).

g) HEARING CONSERVATION — Verification of a hearing conservation program is required whenever workers
are exposed to high noise levels. This may include heavy equipment, power tool and pneumatic tool
operators.

11) AIR QUALITY — No exposing other workers to your gases, vapors, fumes, mists and dusts unless proved to be

below OSHA permissible exposure limits.

12) HOLES: All holes must be adequately covered and secured. The cover must be marked “Danger — Hole Cover”

13) POWER TOOL SAFETY — All power tools must be inspected daily for damage. Damaged tools must be

immediately taken off of the site. All tools must be used per the manufacturer recommendations and safety
rules. All guards must be functioning as designed.

14) ELECTRICAL SAFETY — All power sources must be GFCI protected. All extension cords must have a working

ground pin. Extension cords must be inspected daily for damage. All damaged extension cords must be
removed from the site immediately. Damaged cords found on site will be confiscated and moved to the
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construction office where they can be picked up and removed from the site. Only 12-guage cords or larger
can be repaired. Electrical tape is not permitted to repair damaged extension cords.
15) FIRE PROTECTION — Your workers must be familiar with the location of fire exits and fire extinguishers. Hot
work (welding, some roofing work, torch cutting etc.) requires notifying the site superintendent prior to
initiating work. Each subcontractor performing hot work needs to have a fire extinguisher within 15’ of the
hot work. Gas cans — only metal safety cans with spring lid and flash arrestor screens are permitted on this
project.

~

16) LADDER and STAIRWAYS — All ladders must be inspected for damage prior to use. Damaged ladders must be
removed from the site immediately. Workers on ladders are to maintain three points of contact. Ladders
used to access an upper level must extend three feet over the landing and be tied off to prevent
displacement. Workers must face ladders when ascending or descending. Workers must never stand on the

top two steps of any step ladder. Ladders must be used for their intended purpose and at the proper angle.

~

17) SCAFFOLD SAFETY — Only trained workers may use scaffold. A competent person must be onsite at all times
when working on scaffolds. Scaffolds must be inspected before each shift by a competent person and
approved for use. The competent person must log this inspection in the site construction office. Outriggers
are required on bakers scaffold over 4’.

18) EXCAVATIONS — ALL EXCAVATIONS MUST HAVE PROPER CAVE-IN PROTECTION. All excavation must be
properly sloped, benched, shored or shielded. Proper egress must be provided at all times and within 25 feet
of travel. A competent person must be present at all times when work is underway in the excavation. A
competent person must inspect the excavation before each shift (and as conditions change). The before-shift
inspection must be logged in the construction office.

19) SIGNS AND BARRICADES — All site signs are to be obeyed. No worker is to enter any area barricaded with
caution/danger tape.

20) CONFINED SPACE — A confined space is a space that: 1) Is large enough and so configured that an employee
can bodily enter and perform assigned work; and 2) Has limited or restricted means for entry or exit (for
example, tanks, vessels, silos, storage bins, hoppers, vaults, manholes, sewers and pits are spaces that may
have limited means of entry.); and 3) Is not designed for continuous employee occupancy. For all confined
spaces, OSHA Standard 1910.146 shall apply. Contractors constructing confined spaces are responsible for
posting signage prohibiting unauthorized entry.

21) HAZARDOUS MATERIALS — All subcontractors must submit to the Knoxville office Material Safety Data Sheets
for all hazardous materials to be brought on site. This must be done prior to commencing work. All
hazardous materials must be labeled, in an appropriate container and stored in designated areas only.
Workers must be trained in hazardous materials.

22) FORKLIFTS / AERIAL LIFTS / SCISSOR LIFTS — Only trained workers are permitted to operate forklifts, aerial lifts
or scissor lifts. Workers are prohibited from standing on the rails of baskets, scissor lifts and aerial lifts.
Workers in aerial lifts must properly use a body harness and lanyard.

23) EQUIPMENT — Backup alarms must be functioning and audible over background noise. Workers working in
close proximity to heavy equipment must wear appropriate high visibility/reflective clothing. No riding on

Initial /



equipment in a manner inconsistent with manufacturer’s specifications.

24) HEAT STRESS — Workers are to have plenty of water available onsite during hot weather with sufficient
number of breaks to ensure no worker undergoes heat stress or stroke.

25) DRUGS AND ALCOHOL - The use, possession, sales, concealment, transfer or presence in the body of illegal
drugs, controlled substances, marijuana, synthetic drugs, alcoholic beverages or drug paraphernalia on site is
strictly prohibited. Violators will be escorted off site immediately, and the appropriate law enforcement
agencies will be notified.

26) RADIOS — No radios or personal audio equipment.
27) GLASS BOTTLES — No glass bottles are permitted anywhere on the site.

28) EMERGENCY PROCEDURES — CALL 911 FOR ALL IMMEDIATE SERIOUS EMERGENCIES AND THEN NOTIFY THE
SITE SUPERINTENDENT. The site address and map to the nearest hospital is posted in the office trailer. First
aid supplies are available in the field office, but should also be provided by each subcontractor, sufficient for
their scope of work and size of crew.

a) We use an air horn to warn site workers of emergencies. The following warning will be sounded for
emergencies:

b) 5 short blasts — All employees stop work and meet at the front of the site (Fire, tornado, etc.)

c) 3 short blasts — All employees stop work and take shelter (lightning, inclement weather etc.)

d) 1 long blast — All Clear — you may go back to work

REPORT ALL ACCIDENTS AND INJURIES IMMEDIATELY TO THE SITE SUPERINTENDENT. AN ACCIDENT REPORT
WILL BE COMPLETED FOR ALL INJURIES REQUIRING THE CARE OF A MEDICAL PROFESSIONAL.

29) SITE SAFETY MEETINGS — WE WILL HOLD WEEKLY SAFETY MEETING AT THE SITE CONSTRUCTION OFFICE. ALL
SUPERVISORS MUST ATTEND. In addition, each subcontractor is responsible to review the safety meeting
information with all of its employees within 24 hours. A signature sheet with topics discussed must be turned
into the construction office within 24 hours. Signature sheets will be provided.
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Exhibit “A”
XXXXXXXXXXXXXX
Scope of Work
XXXXXXXXXXXXXXXXXXX

Subcontractor shall provide all labor, materials, state sales tax, supervision, tools and equipment, permits, inspections, and final
necessary to complete all work per the original specifications, state and local code requirements. This scope of work is
intended to help define the major aspects of the contracted work, however, it may not be all inclusive of the requirements as set
forth in Exhibit “B” and Exhibit “C” (attached) and necessary to complete the work for which this contract is being written:

Inclusions:

e This is where you type the bidders inclusions
Exclusions:

e This is where you type the bidders exclusions

Summit General Contractors, Inc. XXXXXXXXX
Agreed (Contractor) Agreed (Subcontractor)
Tyler Trent
Print Name of Signer Print Name of Signer
Controller Owner
Title Title
Signature Date Signature Date
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Exhibit “C”

Plans and Specifications
XXXXXXXXXXXXXXXXXX

Drawing | Description Date Rev 1
T-1.0 Title Sheet / Building Data 8/31/18
A-1.0 Floor Plan and Notes 8/31/18
A-1.0A | Life Safety Plan 8/31/18
A-1.2 Reflected Ceiling Plan 8/31/18
A-1.3 Floor Finish Plan 8/27/18
A-4.0 Interior Elevations 8/31/18
A-4.1 Interior Elevations 8/27/18
A-6.0 Schedules & Details 8/31/18
K-1.0 Kitchen Equipment Plan 8/27/18
K-1.1 Kitchen Equipment Schedule 8/31/18
K-1.2 Digital Menu Board 8/31/18
MI Mechanical - Floor Plan 8/27/18 | 1/9/19
M2 Mechanical - Roof Plan 8/27/18 | 1/9/19
M3 Mechanical Details 8/27/18 |1/9/19
P1.0 Soil, Waste and Vent Plumbing 8/27/18
P1.1A Soil, Waste and Vent Plumbing- Rough In 8/27/18
P2.0 Water Plumbing Plan 8/27/18
P3.0 Plumbing Details and Risers 8/27/18
P4.0 Everpure Water Filtration System 8/27/18
E1.0 Lighting Plan 8/27/18
E2.0 Power Plan and Details 8/27/18
E2.1 Elevations and Details 8/27/18
E3.0 POS Plan 8/27/18
E3.1 POS Details 8/27/18
E4.0 Roof HVAC Power Plan & Electrical Notes 8/27/18
E5.0 Electrical Schedules & Risers 8/27/18
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