



Total score

Water Quality Improvement Project Proposal Scoring System

WQTAC Recommended Award:

Project Name: _____

Project Manager: _____

Proposal Number: _____

Mandatory Criteria (required for eligibility)		Yes	No
MC.1	Project application completed		
MC.2	Project to provide a measurable water quality improvement		
MC.3	Duration of benefits exceed 5 years		
MC.4	Project is not required by law under a mandate		
MC.5	Demonstrated technology		
MC.6	Property ownership commitment included		
MC.7	Project feasibility is demonstrated		
MC.8	Project is an approved project type within the WQIP and CPF Law		
MC.9	Property does not have any open violations with the Town		

Scoring Criteria (up to 5 points each):

Water Quality Improvement		YES	NO	Score
WQ.1	Measurable water quality improvement			
WQ.2	Impact on WQ is Significant (based on horizontal/vertical distance to water resource)			
WQ.3	Project serves water quality priority areas stated in the Water Quality Improvement Plan			
WQ.4	Project goal to improve water quality within the Peconic Estuary			
WQ.5	Project targets reduction of a priority pollutant (nutrients/bacteria)			
WQ.6	Project targets source reduction of priority pollutant			
Subtotal				

Cost Factors		YES	NO	Score
C.1	Detailed cost estimate is provided (with estimates of actual costs); costs are reasonable and justified			
C.2	Project has a positive water quality improvement benefit versus cost ratio			
C.3	Applicant has contingency plan for potential cost overruns			
C.4	Maintenance costs have been estimated (if applicable)			
Subtotal				
BONUS: Project utilizes outside funding sources to offset CPF funds				



Total score

Project Readiness and Goals		YES	NO	Score
PRG.1	Owner is a not for profit or provides public service			
PRG.2	Project supports Town, County, LINAP, and other adopted goals			
PRG.3	Proposed project expands on or supports existing initiatives in a target area			
PRG.4	Proposed use of proven technology or an established best management practice			
PRG.5	No obstacles evident that will prevent the project from moving forward, on-time			
PRG.6	Project timeline provided is feasible and compatible with Town goals			
PRG.7	Identification and/or status of applicable permits included			
Subtotal				

Maintenance, Monitoring, and Evaluation		YES	NO	Score
MME.1	Provisions made for long term maintenance of the project post construction with water quality data at regular intervals for at least five years			
MME.2	Stewardship, monitoring, enforcement protocols in place			
MME.3	Project is sustainable with respect to shoreline change, flood zone impacts, and sea level rise			
Subtotal				

Total Grade/Score	
--------------------------	--

Scored Criteria (each question worth 5 points)		Category Weight
WQ	Water Quality Improvement Impact	30
C	Cost Factors	20
PR	Project Readiness and Goals	35
MME	Maintenance, Monitoring, and Evaluation	15
Total		100