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Simplified Contract Format 
Invitation for Quote – Time & Material NTE 

Fire Alarm System Maintenance, Repair, and Testing Services 
Potomac Job Corps Center 

 
 SOLICITATION 

 
This Invitation For Quote is provided for the conduct of Fire Alarm System Maintenance, 
Repair, and Testing Services as set forth below in the SOW for the Potomac Job Corps Center 
operated by Exceed Corporation under Contract number DOL-ETA-17-C-0006 with the United 
States Department of Labor. The extent of the work is described in Section II - Scope of Work.   
 
The general conditions of the contract for repair services shall be consistent with the Federal 
Acquisition Regulation (FAR) except as modified or amended herein.  A copy of the FAR can be 
obtained on-line at http://farsite.hill.af.mil/vmfara.htm.  
 
If it becomes necessary to make changes in quantity, specifications, delivery schedules, etc., or to 
correct a defective or ambiguous invitation, such changes shall be accomplished by amendment of 
the invitation for quotes. Amendments shall be sent to everyone to whom invitations have been 
furnished. 
 
To be considered for award, a Quote must comply in all material respects with the invitation for 
Quotes. Such compliance enables bidders to stand on an equal footing.   Bidders who do not 
provide the requested responses will be consider non-responsive. 
 
Quotes should be filled out, executed, and submitted in accordance with the instructions in the 
invitation. If a bidder uses its own bid form(s) or a letter to submit a Quote, the Quote will be 
considered only if -- 
 
(1) The bidder accepts all the terms and conditions of the invitation; and 
 
(2) Award on the Quote would result in a binding contract with terms and conditions that do not 
vary from the terms and conditions of the invitation. 
 
Quotes submitted by electronic commerce shall be considered, provided they are timely.  
Electronic Quotes must reference the solicitation and be sent to Phillips.Jennifer@jobcorps.org. 
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2. REPRESENTATION 
 
A. Codes 
 

1. The contractor shall research, and be responsible for obtaining, all regulatory, permitting, 
and licensing requirements. 

 
2. All conflicts and requests for interpretation or clarification shall be submitted to the 

Potomac Job Corps Center Director. 
 

3. The contractor shall conform to all applicable construction codes, ordinances, and 
regulations including the national building code used in the local area, laws and local 
ordinances. All work shall conform to the current regulations of the Environmental 
Protection Agency (EPA), and the Occupational Safety and Health Administration 
(OSHA).  The regulations of the District of Columbia shall prevail, if they are more 
stringent than those of the Federal Government.  Deviations and interpretations shall be 
subject to the approval of the Potomac Job Corps Center Director and the Department of 
Labor. 

 
4. The contractor shall not submit plans or specifications to any local authority without the 

prior approval of the Potomac Job Corps Center Director or designated representative. 
 
B. Specific Requirements  
 

1. Prior to submitting a quote, it is highly recommended that the prospective offerors visit the 
site and become thoroughly familiar with all pertinent conditions that are included in this 
Scope of Work.  The prospective offerors must take such steps as may be necessary to 
ascertain the nature and condition of the work, and the general and local conditions which 
can affect the work or cost thereof.  Failure to do so shall not relieve offerors from the 
responsibility for estimating properly the difficulty or cost of successfully performing the 
work. Arrangements must be made with the center prior to inspecting the site. 

 
2. A pre-proposal walk-through will be conducted at the project site with all interested 

contractors on Friday, March 16 at 12:30 PM.  At that time, questions related to the 
areas of work can be presented and discussed with the center.  The contact person at 
the center is Jennifer Phillips, Buyer, 202-373-3077. 

 
3. Quotes shall be submitted by noon on March 26, 2018 – award is scheduled to be 

made within five days.  
 

4. Any proposed interruption to center operations must have prior approval from the Center 
Director after a minimum of 72 hour notice.  The center and its Buildings shall remain in 
operation throughout construction.  All construction activity and contractor access to the 
building interiors shall be coordinated with the center in order to minimize disruption of 
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center operations.  No work will be performed on weekends unless the contractor receives 
prior approval in writing from the Center Director. 

 
5. Although this Scope of Work identifies specific elements of maintenance, repair & testing, 

it is the contractor's responsibility to provide any and all elements which are incidental to 
the functioning of the work to be provided.  It is not intended that other deficiencies that 
are not related to the work identified in Section V of this Scope be corrected.  The 
contractor shall limit its efforts only to the work that has been identified (including affected 
areas) in this Scope of Work. 

 
6. A meeting shall be held at the center after execution of the agreement and prior to 

commencement of the work. Those in attendance shall include the Center Director or 
designated representative, the contractor and major sub-contractors if applicable. The 
meeting agenda shall include significant items which could affect the progress, 
removal/replacement schedule, critical sequencing, use of premises, and policies governing 
interaction with center staff and students. 

 
7. For work scheduling, the contractor shall provide a sequenced schedule to the center as 

part of the submission.  Approval will be made no later than 5 days after he receives a 
Notice to Proceed (NTP) indicating the areas he desires and the periods of time he requires 
them vacant in order to perform his work.  The sequenced schedule shall be network logic 
type generated using MS Project, or equivalent, scheduling software. 

 
8. All materials, finishes and hardware shall be selected for their ease of maintenance, high 

durability, and local availability; and shall be coordinated with those currently used by the 
center.  Restoration of damaged elements or surfaces shall be promptly executed in like 
materials, as a part of this contract. 

 
9. The contractor shall be responsible for all cutting and patching incidental to the work 

described herein.  The contractor shall promptly repair/replace any damage to structures, 
elements, utilities, finishes, etc., occurring due to construction, as a part of this contract. 

 
10. The contractor shall ensure the security of operations and storage areas to preclude all 

breaches of security including, but not limited to vandalism and/or theft that can impact 
the timely and successful completion of the work.  While existing center operations will be 
continuing during the course of the project, the contractor shall not rely on any aspect of 
center security to guard aspects of his operations.  At no time during this project duration, 
up to and including the acceptance of the substantial completion walk-through, will the 
Potomac Center accept requests for additional security measures.  Exceed/Department of 
Labor shall not be held to have incurred any liability for loss of, and/or damage to, 
materials, tools, and equipment of the contractor by contract or otherwise.  
Exceed/Department of Labor shall not in any way be liable or responsible for damage or 
loss to work due to trespass or theft. 

 
11. The contractor shall maintain a clean and safe work area throughout the period of 

construction.  The contractor shall, at the end of each work day, remove all debris and 
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hazardous and potentially dangerous materials used in the work.  The contractor shall 
collect construction material and debris frequently and dispose of debris and refuse away 
from the center in a lawful manner.  The contractor shall clean the exterior public areas 
impacted by construction dust, dirt and debris on a daily basis.  The contractor shall be 
responsible for all fees, permits, etc., required for waste disposal. 

 
12. The contractor shall be responsible for receiving, storing, and securing of all materials, 

equipment and other items to be used in accomplishing the work.  The contractor shall be 
responsible for all equipment and materials brought onto the center and shall replace 
damaged or stolen items at its expense. 

 
13. The contractor and all persons employed under the contract: 

 
a) Shall observe all security regulations in effect at the center; 
b) Shall not fraternize with the students or staff of the center; 
c) Shall not consume or transport any alcoholic beverages or drugs on the center; 
d) Shall not transport any firearms on the center; 
e) Shall not use the center’s dumpsters 

 
14. Persons violating the above shall be dealt with in an appropriate manner.  Personnel shall 

wear and utilize appropriate PPE at all times while performing work at the Center related 
to this requirement. 

 
15. The contractor shall be required to be licensed by the appropriate authority in the area to 

conduct the required contractual work, including hazardous waste removal. 
 

16. The contractor will coordinate with the center for locations of staging areas, and vehicle 
parking. Electricity will be made available by the center. Connections to existing power 
shall be by the contractor. Following completion, the contractor shall return the site 
conditions to their original state. 

 
17. Progress Meetings may be required 

 
18. Submittal Requirements - This project will require the following submittals: 

 
a) A fixed priced proposal to complete the Preventative Maintenance (PM) portion of the 

SOW.  Prevailing wages under the Davis Bacon Act apply. 
 
b) A fixed-rate labor rate must be provided by the bidder for the Time & Material portion 

of the SOW related to Emergency Repair.  Prevailing wages under the Davis Bacon 
Act apply. 

 
c) Mark-up percentage proposed for all replacement parts. 

 
d) Project Schedules or timelines for completion. 
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e) SF-1413 Davis Bacon Acknowledgement 
 

f) Credentials & Past Experience with similar projects 
 

 
C. Special Conditions  
 
Acceptance of “As Is” conditions 
 
Prior to performing any work at or on an existing center, the contractor shall tour that element with 
the designated representative of the center for the purpose of defining the limits of the work area 
and establishing existing conditions. Once the center and contractor agree on the “As Is” condition 
the contractor may take possession of that element for the purpose of performing the work. The 
Offeror shall protect all existing items within the work limits which are not specifically part of the 
work in the Contract and, at the completion of his work shall restore as necessary the work area to 
the “As Is” condition agreed to with the center prior to commencement of the work.  If there is 
concern that the work area contains damaged elements that might appear as damage caused by the 
prosecution of the work, the contractor shall document the damage through memo or video tape 
the work area and provide a copy to the center prior to commencing any work.  The center may 
make its own video of conditions, if desired. 
 
Contractors’ possession of the work 
 
Once the contractor accepts the work area(s) and the “As Is” conditions (item 1 above), the 
contractor is responsible for protecting and insuring everything within the work area against 
damage and harm. Only when the center executes a substantial completion certificate for the work 
completed in a specific work area will the contractor be relieved of responsibility for the protection 
of that work area. 
 
D. Schedules and Delays  
 
The contractor shall, upon acceptance of award, perform the work in accordance with the Scope 
of Work, and start work within a minimum of 14 calendar days.  A finalized schedule will be 
submitted and accepted prior to the issue of the Notice to Proceed (NTP) by the center.  All work, 
including punch list items, shall be completed within 60 calendar days after written NTP. 
 
The contractor shall immediately notify the center of any expected delays in the acquisition of 
materials which may delay the completion of the project. Should this impact the approved 
schedule, the contractor shall adjust the schedule and resubmit it for center approval.  No 
extensions in time will be granted unless the modified schedule is approved by the center. 
 

 INSTRUCTIONS - QUOTE SUBMISSION REQUIREMENTS  
 
All offerors must address the items listed below in their submission in order to be determined 
technically acceptable.  Failure to address these requirements will result in the offeror being 
deemed unresponsive.  
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A. Offers must provide evidence of licenses, certification, and be registered in the District of 

Columbia to perform the scope of work. 
 

B. Offerors must not be excluded from competing on government contracts.  Verification will be 
completed through the SAM portal.  

 
C. Offerors shall submit a proposed price based upon the SOW and Extent of Work outlined in 

the Schedule. 
 
D. A proposed schedule to complete all work in accordance with the statement of work must be 

provided.  
 

E. The contractor must include with his/her quote, certification of conformance with to the latest 
Davis-Bacon Wage Rate decisions for the area (SF-1413). 

 
F. The contractor must include a listing of its credentials for staff assigned to perform the work.  

The credentials should demonstrate the vendor’s ability to successfully perform the Statement 
of Work. 

 
G. A minimum 60-day quote guarantee is required. 

 
H. This project is sales/use tax-exempt.  

 
I. A warranty for all workmanship. 

 
J. The contractor shall provide a list of similar projects completed by its firm within the last three 

years and a list of references, including owners' names, addresses and telephone numbers. All 
firms submitting proposals for this project shall have no less than three consecutive years of 
relevant experience. 

 
K. Contractor shall provide a certificate on insurance naming Exceed Corporation – Potomac Job 

Corps Center as an additional insured.  
 

L. Completed pricing sheet containing the fixed labor rate 
 

M. Proposed material mark-up rate 
 

  SCOPE OF WORK (SOW) 
 
 
A.   (Contractor) shall provide fire alarm system maintenance/repair/testing services as described 
herein to the Potomac Job Corps Center located at the 1 DC Village SW, Washington DC 20032. 
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B.   Contractor shall perform preventive maintenance (PM) of the Fire Alarm Systems integrated 
into each one of the buildings located on PJCC’s Campus. There are presently 22 Integrated Fire 
Alarm Systems and approximately 8-10 standalone Smoke Detectors in use on the Campus. 
 
C.   Preventive Maintenance (PM) inspections and repairs to include, but not limited to, the 
cleaning of devices and controls, reconditioning worn equipment, adjusting and calibration.  This 
shall be in addition to all functional testing, which shall be incorporated in the PM services.  PM 
is the systematic detection and correction of incipient failures before they occur or before they 
develop into major defects.  The work includes, but is not limited to inspections, cleaning, 
lubricating, adjusting, testing, repairing, programming, and parts replacement necessary to keep 
all systems in service. 
 
D.   Emergency Repair (ER) is defined as any maintenance required to keep system(s) 
operational or restore system functionality due to a system failure.  This includes parts, 
replacements, adjustments, and repair with new components. Labor to be provided at preferred 
hourly rate to be submitted by bidder with proposals. Listed components shall include, but are 
not limited to the below list of systems and components (see below).  The provider will propose 
a mark-up percentage on all material to be provided.  ER shall be provided on the basis of 
requests and authorizations from designated Potomac Job Corps Center personnel and shall be 
related to the resolution of specific system malfunctions or deficiencies.  Contractor shall 
perform initial assessment of reported issues and provide a good-faith labor and materials 
estimate for ER work to be performed based on examination of affected system(s), and shall 
perform ER work upon authorization by designated Center staff.   
 

 LISTED COMPONENTS 
 
Primarily Honeywell Firelite with other mainstream Alarm Control Panels, Smoke Detectors, 
Manual Pull Stations, Smoke Dampers, Chimes/Horns, Central Processing Units, Audio/Visual 
Devices, Flow Switches (Sprinkler & A/C), All Internal Components (Electrical Components), 
Heat Detectors, Duct Detectors, Bells, Annunciators, Batteries, Relays, Wiring, Circuit Boards, 
and any other component connected to the system not listed here but required for system 
operation. 
 

 INSURANCE 
 
Prior to starting any work, the contractor shall show proof of required insurance, in amounts to 
cover risk or as required by statute, including: 
 
 Bodily Injury Liability - $250,000 each person; $500,000 each occurrence and will 

include coverage for owned, non-owned, and hired vehicles. 
 Property Damage Liability - $250,000 each accident; $250,000 aggregate 
 Workers Compensation and Employer’s Liability – Amounts in coverage as required by 

the State compensation laws or union agreements.  Employer’s liability at least $100,000 
each accident.  Amount shall remain in effect for a minimum of one year from the time of 
substantial completion, but in no event less than the time required to complete all 
warranty work. 
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 Builder’s Risk, including Fire and Extended Coverage – 100% of the value of the 
contract. 

 
  EVALUATION FACTORS FOR AWARD 

 
1. EXCEED anticipates the award of a single contract that includes a CLIN for the PM and a 

CLIN for Time & Material for the ER as a result of this solicitation to the responsible Offeror 
whose proposal meets the needs of the solicitation, is technically acceptable and is determined 
to be the lowest price.   

 
 ACCEPTANCE OF WORK 

 
A. SUBSTANTIAL COMPLETION 
 
Substantial completion of the work is defined herein as the point at which the work is complete in 
all respects except for a few minor items which are to be listed on the contractor’s punch list. With 
the issuance of a substantial completion certificate executed by the center and the contractor, the 
center will occupy/take possession of the work. Prior to the issuance of an executed substantial 
completion certificate the contractor shall have had all tests completed, witnessed and approved 
by the center’s authorized representative. The provision of all required training, operating and 
maintenance manuals and other such requirements specified in this Scope of Work shall be a 
prerequisite to the contractor’s notification requesting a substantial completion walk-through. 
 
The contractor shall notify the center in writing at least seven calendar days prior to the estimated 
date of substantial completion and request a substantial completion walk-through.  The letter shall 
include a dated punch list as developed by the contractor.  The purpose of the walk-through is to 
review the contractor’s list for accuracy and to identify any additional items needing completion 
prior to final acceptance.  The contractor, shall, upon receipt of a substantial completion punch 
list, correct his work as required within 7 calendar days or until acceptable to the center.  The 
substantial completion walk-through shall be performed by the Center Director and/or the 
designated representative. 
 
B. FINAL INSPECTION 
 
The contractor shall inform the center in writing at least three days prior to the estimated date of 
the completion of the work and request a final acceptance inspection. 
 
The contractor shall guarantee all workmanship done under this Scope of Work for a period of one 
year.  Prior to final payment, the contractor shall deliver to the center and release of liens by all 
subcontractors and material suppliers associated with this project. 
 

 EXTENT OF WORK 
 
A. GENERAL 

 
1. Quality Requirements 
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 Testing and Inspection 

 
(1) The contractor is responsible for all inspection and testing. 

 
(2) All tests and inspections shall be documented by certified written reports and test 

results.  The contractor shall distribute copies of all testing and inspection reports 
to the Potomac Job Corps Center. 

 
2. Temporary Facilities and Controls 

 
 Temporary Utility Installation 

 
(1) General 

 
The contractor shall pay all costs associated with the installation and removal 
of temporary utility service and, maintenance of temporary utility 
installations. 

 
The contractor shall engage the appropriate subcontractor to install temporary 
service or connect to existing service.    

 
The contractor shall arrange with the Potomac Job Corps Center for the time 
when service can be interrupted to make connections for temporary service.  

 
The contractor shall remove each temporary service or facility when the need 
for its service has ended, when it has been replaced by authorized use of a 
permanent service or facility, or no later than the date of Substantial 
Completion.  The contractor shall complete or, if necessary, restore permanent 
construction that may have been delayed because of interference with 
temporary services or facilities.  The contractor shall repair all damaged work, 
clean all exposed surfaces, and replace construction that cannot be 
satisfactorily repaired. 

 
(2) Electrical Power Service 

  
The use of the Department of Labor’s existing electrical service will be 
permitted, as long as facilities are maintained in an acceptable condition, and 
that sufficient capacity in the system is available. 

 
3. Adherence to Scope of Work 

 
Although this scope of work identifies specific elements it is the contractor's 
responsibility to provide any and all elements which are incidental to the functioning 
of the work to be provided.  It is not intended for other deficiencies, not related to the 
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work identified in Section V of this scope, to be corrected.  The contractor shall limit 
its efforts only to the work identified in this scope of work. 

 
4. Incidental Cutting and Patching 

 
The contractor shall be responsible for all cutting and patching incidental to the work 
described herein.  The contractor shall be responsible for identifying the location of 
existing utilities and for avoiding damage to same in the completion of this work.  
The contractor shall promptly repair/replace any damage to structures, elements, 
utilities, finishes, etc., occurring due to construction, the cost of which shall be borne 
by the contractor. 

 
5. Coordination of Work 

 
 Existing Utility Interruptions 

 
The contractor shall not interrupt any utilities serving the facilities occupied by 
the Potomac Job Corps Center unless permitted under the following conditions 
and then only after arranging to provide temporary utility services to maintain 
facility function: 

 
(1) Notify the Center Director, or delegated representative, not less than four (4) days 

in advance of proposed utility interruptions.  
 

(2) Do not proceed with utility interruptions without Center Director, or delegated 
representative. 
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 SKETCHES 

 
A. VICINITY MAP 
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B. SITE PLAN 
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 CONSTRUCTION REQUIREMENTS AND SPECIFIC CONDITIONS OF THE 
AGREEMENT 
 

A. Codes 
 

In accordance with the Scope of Work, the contractor shall obtain all applicable permits and 
comply with all applicable building codes, ordinances, and regulations which are enforced by City, 
County, State or relevant Federal agencies.   OSHA and EPA regulations shall also apply. 
  
All construction work shall adhere to the current edition of the National Fire Protection 
Association (NFPA) Standard No. 101, Life Safety Code.  References and standards referenced 
with NFPA No. 101 are considered part of the Life Safety Code and serve as minimum 
requirements when applicable. Occupational Safety and Health Administration (OSHA) and 
Environmental Protection Agency (EPA) regulations shall also apply. 
 
All conflicts and requests for interpretation or clarification regarding permits and codes shall be 
submitted in writing to the Purchasing Agent, Potomac Job Corps Center. 

 
B. Davis-Bacon Act 

 
This project is subject to the provisions of the Davis-Bacon Act for construction work on a 
federally funded Job Corps center.  Accordingly, the contractor shall be required to conform to the 
latest wage rate decision for the locality. General Decision Number: DC180002 02/09/2018 
 
The Workforce Investment Act (WIA) imposed Davis-Bacon labor standards upon contractors and 
subcontractors.  It provides that all laborers and mechanics employed by contractors and 
subcontractors in any construction, alteration or repair, including painting and decorating of 
projects, buildings, and works which are federally assisted under this Act, shall be paid wages at 
rates not less than those prevailing on similar construction in accordance with the Davis-Bacon 
Act.   The contractor shall provide proof of compliance with wage rate and fringe percentage if 
requested by the Buyer and certification that employees are being paid according to payroll 
records.  The Certified Payroll Records shall be submitted to the Buyer using the sample form in 
Attachment 9.   
 
The current form and instructions for using the form (wh347 dated 2008), and obtaining a fillable 
PDF of the form, can be obtained on the web at http://www.dol.gov/whd/forms/wh347instr.htm. 
The contractor shall submit a copy of all weekly payroll forms with each invoice for payment, 
accompanied by a signed "Statement of Compliance" indicating that the payrolls are correct and 
complete and that each laborer or mechanic has been paid not less than the proper Davis-Bacon 
prevailing wage rate for the work performed if required. The Buyer may compare the payroll 
record with the daily visitor sign in log. Any discrepancies between the payroll record and the 
center log shall be reconciled by the Contractor before a progress payment will be made. The 
Contractor shall be required to post bilingual (English, Spanish) signs in prominent locations at 
the project site informing all workers of their right to Davis-Bacon wages. 
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C. Required Insurance  

 
Prior to the Center issuing a Notice-To-Proceed (NTP) with the Work, the Contractor shall provide 
the Purchasing Agent with proof of insurance via appropriately executed certificate of insurance 
and deliver same to Exceed Corporation (EXCEED), Potomac Job Corps Center. Such certificate 
shall identify this contract and contain provisions that coverage afforded under the policies shall 
not be canceled, terminated or materially altered until at least thirty (30) days prior written notice 
has been given to EXCEED. 
 
Without limiting any liability or any other obligations of the Contractor, the Contractor shall 
provide and maintain and cause its subcontractors to provide and maintain insurance coverage with 
forms and insurers acceptable to EXCEED, until all obligations under this contract are satisfied. 
 
The policies required shall name EXCEED, its agents, officials and employees as additional 
insured and shall specify that the insurance afforded the Contractor shall be primary insurance and 
that any insurance coverage carried by EXCEED or its employees shall be excess coverage except 
as provided by state law, and not contributory insurance to that provided by the Contractor. 
 
Failure on the part of the Contractor to provide and maintain the required liability insurance and 
provide proof thereof to EXCEED within thirty (30) days following commencement of a new 
policy period, shall constitute a material breach of the contract upon which EXCEED may 
immediately terminate this contract. 
 

D. Indemnification 
 
To the fullest extent permitted by law, Subcontractor shall defend, indemnify and hold harmless 
Exceed Corporation, U.S. Department of Labor, Parsons and its stockholder, employees, technical 
advisors, agents, successors and assigns from and against all claims, damages, losses, and 
expenses, including but not limited to attorney fees, or actions in respect thereto, whether caused 
by that its negligence or intentional acts or omissions, arising out of or resulting from the 
performance of its (or its employees, contractors, or agents) work under this Agreement.  This 
indemnification shall include claims for property damage, and for loss or expense attributable to 
personal injury, sickness, disease, or death or injury or destruction of tangible and non-tangible 
property including the loss of use resulting there from. Neither party shall be responsible for failure 
to perform under this Agreement due to circumstances beyond its control.  This clause shall survive 
the term of this Agreement. 

 
E. Facility Operating Hours 

 
The center shall remain in operation throughout construction.  All construction activity shall be 
coordinated with the Purchasing Agent in order to minimize disruption to center operations.  All 
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anticipated interruptions to center operations shall have prior approval from the Purchasing Agent 
at least 36 hours in advance of the interruption. 
 
Contractor access to the work site shall be limited to the period of time 7:00 a.m. to 5:00 p.m., 
daily. No work will be performed on weekends unless the contractor receives prior approval from 
the Purchasing Agent. 
 

F. Supervision and Discipline 
 
The Contractor shall provide a competent job superintendent, job foreman, or lead man who is 
authorized to act for the contractor and be on site daily to oversee and direct the work.  The 
contractor's employees shall conduct themselves in an orderly manner and adhere to all the center 
rules and regulations. 
 
The Center and EXCEED reserve the right to direct the removal of any Contractor's employee for 
conduct in violation of center regulations or conduct which is deemed detrimental to the center 
operation. 
 

G. Temporary Facilities and Construction Signs 
 

Mobile storage/office facilities and temporary construction signs shall be at the expense of the 
contractor.  Coordinate with the center for location of a staging area and vehicle parking. 
Electricity will be made available by the center.  Connection to existing power shall be by the 
contractor at the contractor's expense.  Phone/fax/internet connection and service shall be at 
contractor's expense. Temporary constructions signs shall be for the purpose of directing 
contractor personnel and construction deliveries to the project site; all construction signs shall be 
coordinated with and approved by the Purchasing Agent. Provide, operate, and maintain temporary 
equipment, services, and personnel, with traffic control and protective devices, as required to 
expedite vehicular traffic flow on haul routes, at site entrances, at on-site access roads, and parking 
areas during construction.  Remove temporary equipment and facilities when no longer required, 
restore grounds to original conditions. 
 

H. Changes in the Work 
 

Minor changes in the work that, the Center or Contractor may recommend and, do not involve 
adjustment to the Contract Sum or the Performance time shall be made through written instruction 
from the Purchasing Agent authorizing the Contractor to proceed with the agreed upon changes. 
Changes in the work that do involve adjustment to the Contract Sum or the Performance time or 
both are Contract modifications that shall be executed as Change Orders on AIA Document G 701 
or equivalent. Reference the Federal Acquisition Regulation (FAR) 52.243-4. For Contract 
modifications requested by the Center or initiated by the Contractor, the Contractor shall prepare 
and submit for approval, a change order proposal (see attachment 11). Procedures for preparing 
and processing change order proposals shall be as follows: 
 

- The proposal shall include a statement outlining the reason for the change, i.e. unforeseen 
conditions, product substitution, and complete description of the change. 
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- Include a list of quantities of products to be purchased and unit costs. Indicate the amount 

of trade discounts. 
 

- If product or system substitution is being requested, provide complete supporting data 
from both specified product/system and proposed substitute product/system for 
evaluation by the Center. Provide additional information to substantiate products and/or 
systems are equal or better with respect to this project application. 

 
- Include a statement indicating the effect the proposed change will have on the Contract 

performance time (number of days added or deleted) and construction schedule. 
 

- Show the total cost of the proposed change in such change order proposals that increase 
the contract.  

 
- When the Center and the Contractor both agree to the change request as proposed or as 

modified, the Purchasing Agent will issue a Contract modification, Change Order for the 
Contractor's signature and the Center Director's signature, approving the change. 

 
The Contractor is responsible to keep the work progressing on schedule. Requests from the Center 
for changes in the work and change order proposals are for information only and shall not be 
considered as instruction to stop work in progress, or to commence work on the requested change. 
 

I. Application for Payment (Progress Payments to Contractor) 
 

Submit applications to the center as the work proceeds or at intervals of percentage completion. 
Progress payments for installation and removal will be made upon acceptance of each phase of the 
work and shall be made fourteen (14) days of receipt by the center of an acceptable hard copy 
invoice, to include a certified payroll(s) for requested timeframe, from the contractor. OR Progress 
payments for construction work-in-place shall be made on a monthly basis upon of receipt by the 
center of an acceptable hard copy invoice, to include a certified payroll(s) for requested timeframe, 
from the contractor. 
 

   PERFORMANCE PERIOD 
 
Inspections and testing should begin within 5 days of contract award and completed within 20 
business days.   
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    Attachment 1 – Contract Clauses by Reference 
 
This contract incorporates one or more clauses by reference, with the same force and affects as if 
they were given in full test.  Upon request, the Buyer shall make their full text available.  General 
terms and conditions are made part of this agreement – copies are available at:   
 

https://www.exceedcorporation.com/become-a-partner/ 
 

Attachments 2 - 13: 
  
The following documents are samples only.  You are not required to use these samples.  However, 
by conforming to these formats, you will help expedite resolution of the issues involved. 
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 Attachment 2 – Sample Monthly Progress Statement  

TO BE TYPED ON CONTRACTOR'S LETTERHEAD 
 
 

[DATE] 
 

Ms. Jennifer Phillips 
Purchasing Agent 
Potomac Job Corps Center 
1 DC Village Lane, SW  
Washington, DC 20032 
 

 
 Subject:  Project Schedule Update 
   Contract # 
 

Gentlemen: 
 

Attached herewith is our updated construction schedule, as required by the contract to be 
submitted with each invoice for payment, indicating our scheduled and actual progress.   
 
 
 
 
If you have any questions concerning this, please feel free to contact me 
 
 
Sincerely,  
[Signature and Name of Contractor] 
 
Attachment 
 
cc:  ESC PM 
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 Attachment 3 – Sample Request for Payment – Cover Letter 
 
 

TO BE TYPED ON CONTRACTOR'S LETTERHEAD 
 

 
 
[DATE] 
 
Ms. Jennifer Phillips 
Purchasing Agent 
Potomac Job Corps Center 
1 DC Village Lane, SW  
Washington, DC 20032 
 
Subject:   Request for Payment No. ___ [Partial] or [Final] 

   Contract No. 
  

Dear Ms Phillips: 
 

[Partial] [Final] payment is requested on the subject contract in the amount of 
______________________ Dollars [$_______________]. 

 
Justification for the payment and a summary of the present status of the account  
is attached. 
 
Please make checks payable to: 
 
Sincerely, 
 
 
[Signature and Name of Contractor] 
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 Attachment 4 – Sample Application & Certification for Payment 
 

◄

◄

◄

Created using the unlicensed version of Paymee.

1.

2.

3.

4.

5. State:

a. 15.0 Subscribed & sworn to before me

b. 10.0 this 28th

6.

7.

8.

9.

Created using Paymee for Excel.  www.Paymee.com.

DISTRIBUTION:PROJECT:

- 

San Arch, CA 54321

- 

30,000.00 

41,600.00                   

258,425.00                 

TO OWNER:

Form 702G

Mar 28, 2009

The Amount Certified is payable to the contractor listed above.30,000.00 

APPLICATION & CERTIFICATE FOR PAYMENT

CONTRACTOR'S CERTIFICATION:

123 Broadway
New York, NY 12345

4APPLICATION NUMBER:
CONTRACTOR

ARCHITECT

PROJECT NUMBER:
File

Mar 30, 2009PERIOD TO:

The undersigned Contractor to the best of his knowledge, information and belief the Work covered by 
this Application for Payment has been completed in accordance with the Contract Documents, that all 
amounts have been paid to him for Work for which previo

Refer to continuation sheets attached for detailed breakdown.

ORIGINAL CONTRACT AMOUNT:

NET CHANGES TO CONTRACT:

DATE:TOTAL CONTRACT AMOUNT:

TOTAL COMPLETED AND STORED TO DATE:

Trump Corp Olympic World Project

200812

12345

345 Site Street
WorkSmart, CA 12345

1000 Pro Boulevard
Cueter, Wright & Libskind  

CONTRACTOR'S APPLICATION FOR PAYMENT

38,425.00                   

FROM CONTRACTOR:
Consulting & Site Prep

999 Upright Road
Professional Contracting Inc.

ARCHITECT:
CONTRACT WORK:

Anytown, USA 10001 WORK CATEGORY NO:

RETAINAGE:

% of Completed Work

270,000.00                 

CONTRACTOR:490,000.00                 

460,000.00                 

30,000.00                   

30,000.00

DELETIONS

34,275.00                    

% of Stored Material 4,150.00                      

60,000.00 

Changes From This Application:

Changes From Prev Applications:

189,975.00                

Net Changes:

Total:

ADDITIONS

CURRENT PAYMENT DUE:

BALANCE TO FINISH INCLUDING RETAINAGE:

EXTRA WORK SUMMARY

60,000.00 ARCHITECT: DATE:

231,575.00                 TOTAL COMPLETED LESS RETAINAGE:

Total Retainage:

LESS PREVIOUS APPLICATIONS:
ARCHITECT'S CERTIFICATE FOR PAYMENT:
The Architect hereby confirms that based on site observations & to the best of his/her knowledge, this 
payment application accurately reflects the progression of work and that this work meets contract 
requirements sufficient enough to justify payment in t

AMOUNT CERTIFIED:
Provide explanation below or attached if amount certified does not match this application amount.  
Initial all figures & markups to agree with certified amount.

Notary Public Name: John Good

Commission Expiration Date: May 25, 2009

NY Country: USA

day of March
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 Attachment 5 – Sample Payment Application Detail 
 

 

PAYMENT  APPLICATION  DETAIL

FROM: Professional Contracting Inc. PROJECT:

WORK: 200812 - Consulting & Site Prep NO:

COMPLETED WORK RETAINAGE

Prev. App. This App. Total

Value Work In Place Stored Mat. Value %
A B C D =Prev. (D+E) E F G =D+E+F L =G/C H =C-G I

Creat ed using Paymee f or Excel.  Visit  www.Paymee.com for  more inf ormat ion.

10 Feasibility Study 80,000 74,000 6,000 80,000 100% - 12,000

20 Site Analysis & testing 20,000 10,000 - 4,000 14,000 70% 6,000 1,900

30 Shop Drawings 40,000 22,500 9,500 32,000 80% 8,000 4,800

40 Project Website Development 60,000 21,000 12,000 33,000 55% 27,000 4,950

40 Accountant Staff for Phase 1 25,000 10,000 6,250 16,250 65% 8,750 2,438

50 Approvals & related processing 35,000 10,500 5,250 15,750 45% 19,250 2,363

40 Site Clearance & demo 50,000 12,500 5,000 17,500 35% 32,500 2,625

60 Concrete & Marble 150,000 - - 37,500 37,500 25% 112,500 3,750

A01 Additional Board Approvals 40,000 32,000 2,000 34,000 85% 6,000 5,100

A02 Upgrade to USA suppliers 20,000 10,000 10,000 20,000 100% - 3,000

D03 Delete Gold Finishes (30,000) (30,000) - (30,000) 100% - (4,500)

460,000 160,500 44,000 41,500 246,000 53% 214,000 34,825

30,000 12,000 12,000 - 24,000 93% 6,000 3,600

490,000 172,500 56,000 41,500 270,000 55% 220,000 38,425

Olympic World Project

► Preliminary Site Work

► EXTRA WORK SECTION 1

12345

BALANCE TO 
FINISH Value

(15%/10%)

Total Extra Work

GRAND TOTAL:

WORK CATEGORY

Total Base Contract Work:

Item
No.

Description
  Scheduled  

Value

► Project Consulting Services

4

Mar 30, 2008FOR  PERIOD  ENDING: 

APPLICATION  NO: 
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 Attachment 6 – Sample Davis Bacon Weekly Payroll 
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Sample Davis Bacon Weekly Payroll, continued 
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 Attachment 7 – Sample – Letter for Notice of Substantial Completion  
 
  TO BE TYPED ON CONTRACTOR'S LETTERHEAD 

 
[DATE] 
 
Ms. Jennifer Phillips 
Purchasing Agent 
Potomac Job Corps Center 
1 DC Village Lane, SW  
Washington, DC 20032 
 
 
Subject: Notice of Substantial Completion 

Contract No.  
Potomac Job Corps Center 

 
Dear Ms. Phillips: 
 
This letter is to inform you that the work on the subject is scheduled to be substantially complete 
within 10 work days.  

 
Binders containing all permits obtained for the project,  all testing results, the Contractor’s Daily 
Construction Reports, Operation and Maintenance manuals, Warranties (the date of Substantial 
Completion to be filled in upon the center’s certification), and the warranty spreadsheet,  have 
been turned over to center staff (see attached receipt) for the center’s review and approval.  

 
Training of center staff on the operation and maintenance of the equipment and systems has 
been tentatively scheduled for next week on (                 ) starting at (             ).  Videotaping 
arrangements have been tentatively scheduled for this time.  Please confirm the center agrees 
that training may commence on this date.  

 
In addition, we will submit to you shortly our list of outstanding items to be completed for your 
review; and upon receipt, we respectfully request the center conduct its own walk-through of 
the project to confirm our punch list and to add any items you observe need to be completed. 
 
If you have any questions, please contact me at any time. 
 
Sincerely, 
 
[Signature and Name of Contractor] 
 
cc: ESC PM 
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 Attachment 8 – Sample Letter for Proposed Change Order 
 
 
  

 
 
 

TO BE TYPED ON CONTRACTOR'S LETTERHEAD 
 

[DATE] 
 

Ms. Jennifer Phillips 
Purchasing Agent 
Potomac Job Corps Center 
1 DC Village Lane, SW  
Washington, DC 20032 
 

 
 Subject:  Proposed Change Order 

Contract No.  
 
 
Dear Ms. Phillips: 
 
We submit herewith our proposal in the amount of $__________, as an addition to  
our contract price to _______________________________________________. 
 
An itemized breakdown of all labor and materials is included for 
 your review. Additionally, the contract period of performance will have to be extended by  
__________________ days to accomplish this additional work. 
 
 
Looking forward to hearing from you on this. 

 
Sincerely, 
 
[Signature and Name of Contractor] 
 
 
Attachment 
 
 
___________________________________________________________________ 
APPROVED/DISAPPROVED  
 
________________________________________ __________________ 
Engineering Support Contractor (ESC) Signature   Date 
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 Attachment 9 – Sample Notice of Final Completion 
 
 
  

TO BE TYPED ON CONTRACTOR'S LETTERHEAD
 
 

[DATE] 
 
 

Ms. Jennifer Phillips 
Purchasing Agent 
Potomac Job Corps Center 
1 DC Village Lane, SW  
Washington, DC 20032 

 
 Subject:  Notice of Final Completion  
   Contract No. 
  

Dear Ms Phillips: 
 

This letter is to inform you that we have completed all outstanding work as listed  
on the attachment to the Certificate of Substantial Completion, and all work  
within our contract.  We respectfully request a walk-thru inspection of the  
project by the prior  to the project closeout. 

 
If you have any questions concerning this, please feel free to contact me. 

 
Sincerely, 
 
 
[Signature and Name of Contractor] 

 
cc:  ESC PM 
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 Attachment 10 – Contractor’s Release of Claims 
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 Attachment 11 – Sample Certificate of Payment to Subcontractors and Suppliers 

 
 
 
  

TO BE TYPED ON CONTRACTOR'S LETTERHEAD 
 

[DATE] 
 
Ms. Jennifer Phillips 
Purchasing Agent 
Potomac Job Corps Center 
1 DC Village Lane, SW  
Washington, DC 20032 

 
 
Dear Ms. Phillips: 
 
WHEREAS, the undersigned, [Name of Subcontractor], has been employed by  
[Name of Contractor], to furnish the following labor and/or materials, to wit:  
[Insert appropriate information], for the premises known as the [Name of] Job  
Corps Center, located in [City and State]. 
 
NOW, THEREFORE, the undersigned, for and in consideration of the sum of  
[Written Amount] Dollars [$ _______________], and other good and valuable  
considerations, the receipt whereof is hereby acknowledged by the undersigned,  
does hereby waive and release any and all lien or claim of right to lien under  
statutes of the State of _______________ relating to mechanics' liens, with respect  
to and on the above-described premises, and the improvements thereon, and on the  
material, fixtures, apparatus, or machinery heretofore furnished, or which may be  
furnished at any time hereafter, by the undersigned, to or on account of the said  
contractor or said owner, for the above-described premises. 
 
Dated this [day] day of [Month, Year] 
 
By:                                                       
 
[Subcontractor's Signature] 
[Typed Name and Title] 
 
Notary Public 



 
31 

 Attachment 12 – Consent for Surety Payment 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

TO BE TYPED ON CONTRACTOR'S LETTERHEAD 
 
 

[DATE] 
 
Ms. Jennifer Phillips 
Purchasing Agent 
Potomac Job Corps Center 
1 DC Village Lane, SW  
Washington, DC 20032 
 
Dear Ms. Phillips: 
 
In accordance with the provisions of the Construction Contract between the [Name and Address of 
Contractor], the [Name and Address of Surety], on bond for the Construction Contractor as indicated 
above, hereby approves of the final payment to the Construction Contractor, and agrees that final 
payment to the Construction Contractor shall not relieve the Surety Company                    of any of its 
obligations to Exceed Corp DBA, Potomac Job Corps Center, as set forth in said Surety  Company's 
bond. 

 
 

[Company Name]  
[Signature of Authorized Representative]  
[Title]  
[Date]  
[Corporate Seal, when applicable] 
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 Attachment 13 – Consent for CONTRACT COMPLETION 
 
 
The undersigned, if awarded a contract for all or part of the work, agrees to place orders promptly for all materials 
required for the work; to prosecute the work diligently to the full extent allowed by conditions within his control; and 
to complete the work of the contract within 60 consecutive calendar days after written Notice to Proceed. 
  
Witness               Respectfully submitted, 
 
(Seal if Corporation)              By  
 

Title  
 
Contractor License No.                          

 
Taxpayer Identification No.(TIN)  

 
Business Address  

 
 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 


