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RFEP NO. 43/11A/BNG/Civil/Lab building/2021-22 dated 15.07.2021

Request For Proposal - Architectural and Engineering Consultancy Services For
Detailed Design, Estimate and Supervision of Proposed Multi Storied Laboratory
Building For I.1.A.at Koramangala, Bengaluru.

DISCLAIMER

The Director, Indian Institute of Astrophysics invites proposals from qualified
Architectural / Engineering firms who have executed works of similar nature to provide
Architectural and Engineering Consultancy Services For Detailed Design, Estimate
and Supervision of Proposed Multi Storied Laboratory Building For I.1.A.at
Koramangala, Bengaluru. This will be used for office space for the scientific and
technical personnel including students, class rooms and laboratory space, project offices,
meeting rooms, auditorium, etc. Bidders must be a reputed and experienced Firm or a
Consortium of Firms with the lead firm clearly mentioned.

Bidders are expected to make their own assessment and satisfy themselves fully with all
aspects of the Institute’s structure, Project needs, Site conditions, local environment,
functional and statutory requirements, updated standards, practices, and latest technology
for development of the various components of such a campus and accordingly make
proposals.

Bidders are required to submit their proposals strictly according to the terms and
conditions and in the form and manner as specified in this document.

This RFP document for construction of Proposed Multi Storied Laboratory Building For
I.1.A.at Koramangala, Bengaluru, contains brief information about the purpose and scope,
the selection process for the successful bidder and the terms and conditions for carrying
out the work at I.1.A. The purpose of this tender document is to provide bidders with
information to assist the formulation of their bid application (The ‘Application’). The
information (‘information’) contained in this tender document or subsequently provided
to interested parties The ‘Bidders(s)’, in writing by or on behalf of Indian Institute of
Astrophysics(l.1A) is provided to bidder(s) on the terms and conditions subject to which
such information is provided. This tender document does not purport to contain all the
information that each bidder may require for making their bid. I.I1.A advices each bidder
to conduct their own investigations and analysis and satisfy itself of the accuracy,
reliability and completeness of the information given in this tender document and to
obtain independent advice from appropriate sources. Intimation of discrepancies in this
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tender document, if any, may be given by the Bidders, immediately to the office of the
I.LLA. If LLI.A receives no written communication, it shall be deemed that the Bidders are
satisfied with the information provided in the tender document.

Every bidder need to Know:
1.All applicable statutory laws and provisions.

2.Technical and financial feasibility of the project or requirement for the I.I.A, which
may be deemed to be necessary by the Bidder should be independently established and
verified by the Bidder before submission of the bid. This tender document is not an
agreement and is not an offer or invitation by I.I.A. The terms on which the contract is to
be performed and the right of the successful Bidder shall be as set out in separate
agreement to be executed between I.1.A and the successful Bidder. I.1.A reserves the right
to accept to reject any or all applications without giving any reasons thereof. I.I.A will
not entertain or be liable for any claim for costs and expenses in relation to the
preparation of the documents to be submitted in terms of this tender document. The word
‘BID’, ‘RFP’ and ‘Tender ‘ is used interchangeably in the document. Also the words
‘Client’ and ‘Employer’ wherever used in this document refers to |.1.A.

3. All the bidders may kindly note that the clauses in this document are framed by
referring following documents and latest updates:

e Latest office orders/Memorandums, Govt. of India,

e Manuals for procurements of architects from Dept. of Expenditure under the
Ministry of Finance,

e CPWD Manuals,

e CVC guidelines, Expenditure,

e General Financial Rules 2017

e Council of Architecture guidelines

o All relevant clauses are applicable as per the latest Notifications/circularssyMOM
issued by the Government from time to time
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Any clarification required/ambiguity in this document, the above manuals/orders shall be
referred. Bidders may refer such orders for detailed information till last date of
submission.

RFP For Proposed Multi Storied Laboratory building at 1A Bengaluru Page 4 of 45




INDEX

Name of Work: Request For Proposal - Architectural and Engineering Consultancy
Services For Detailed Design, Estimate and Supervision of
Proposed Multi Storied Laboratory Building For I.1.A.at

Koramangala, Bengaluru.

section Details Page No.
1.0 Information & Instructions for bidders 05-10
2.0 Requirement of Area for various facilities in the building 11-12
3.0 Selection of Consultant 13-20
4.0 Scope of Consultancy work 21-34
5.0 Guidelines for submission of bid 35-37
6.0 Annexure 38-44

RFP For Proposed Multi Storied Laboratory building at I1A Bengaluru

Page 5 of 45




SECTION 1: Information & Instructions for Bidders

Indian Institute of Astrophysics (I.1.A), Bengaluru, through the process of tendering
invites Request for Proposals from Sole Proprietor/ Firm/Company, for the work of
"Architectural and Engineering Consultancy Services For Detailed Design,
Estimate and Supervision of Proposed Multi Storied Laboratory Building For
I.I1.A.at Koramangala, Bengaluru."

The details for proposal are as mentioned below:

Name of the Work Architectural and Engineering
Consultancy  Services For Detailed
Design, Estimate and Supervision of
Proposed Multi Storied Laboratory
Building For LI1LA. at Koramangala,
Bengaluru.

Tentative Estimated Cost of work | Rs. 45.00 Crores

Name of the Client Indian Institute of Astrophysics, Bengaluru

Address of the Client Indian Institute of Astrophysics, 2nd block,
Koramangala, Bengaluru

Tender Document Fee Rs.2,000.00 (Rs. Two Thousand only)

Amount of Earnest Money to be Rs.2,25,000.00 (Rs. Two lakhs twenty five

deposited with the Tender thousands only)

Date of notification of RFP 15.07.2021 Thursday

Date, Time of site visit followed by 02.08.2021 Monday @ 14.00 Hrs
Pre-bid meeting

Last date and Time for submission 16.08.2021 Monday @ 15.00 Hrs.
of tender

Date and Time of opening of 16.08.2021 Monday @ 15.30 Hirs.
Tender (Technical Bid)

Tender documents can be downloaded from the website: https://www.iiap.res.in
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1.0 General:
a. Letter of transmittal and forms for deciding eligibility are given in the Section-I11.

b. All information called for in the enclosed forms should be furnished against the
relevant columns in the forms. If for any reason information is furnished on a
separate sheet, this fact should be mentioned against the relevant column. Even if no
information is to be provided in a column, a “nil” or “no such case” or "not
Applicable” entry should be made in that column. If any particulars/query is Not
Applicable in case of the Bidder, it should be stated as “Not Applicable”. The
Bidders are cautioned that not giving complete information called for in the
application forms or not giving it in clear terms or making any change in the
prescribed forms or deliberately suppressing the information may result in the Bid
being summarily disqualified. Bids made by telegram or telex and those received late
will not be entertained for the reason whatsoever.

c. The Bidder should sign and stamp on all pages of the document by an authorized
person who is authorized to submit the tender.

d. Overwriting should be avoided. Correction, if any, should be made by neatly crossing
out, initialing, dating and rewriting. Pages of the eligibility criteria document are
numbered. Additional sheets, if any added by the consultant, should also be
numbered by him. They should be submitted as a package with signed letter of
transmittal.

e. References, information and certificates from the respective clients certifying
suitability, technical knowledge or capability of the Bidder should be signed by an
officer not below the rank of Executive Engineer or Director of Firm or his
authorized signatory.

f. The Bidder may furnish any additional information which he thinks is necessary to
establish his capabilities to successfully complete the envisaged work. He is
however, advised not to furnish superfluous information. No information shall be
entertained after submission of eligibility criteria document unless it is called for by
the Employer.

g. The department reserves the right to verify the credential submitted in respect of
initial eligibility criteria before opening of Technical Bid.

h. Any information furnished by the Bidder found to be incorrect either immediately or
at a later date, then the present bids would be cancelled & amount due to
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bidder/PG/SD shall be forfeited & this false information would render him liable to
be debarred from Bidding/taking up of work in CPWD.

1.1 DEFINITIONS:

In this document, the following words and expressions have the meaning hereby
assigned to them.

a. The “Contract” means the documents forming the Bid and acceptance thereof and
the formal agreement executed between the competent authority on behalf of The
Director, 1A and the Consultant, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer-in- Charge and all these documents taken
together, shall be deemed to form one contract and shall be complementary to one
another.

b. “Employer” means the Director Il1A, or their authorized representative.

c. “Bidder/consultant” means the individual, proprietary firm, firm in partnership,
limited company private or public or corporation undertaking the Consultancy works
and shall include the legal personal representative of such individual or the person
composing such firm or company, or the successors of such firm or company and the
permitted assignees of such individual, firm or company. Architect/consultant term
Is interchangeable having same meaning.

d. “Year” means “Financial Year” unless stated otherwise.

e. The expression Consultancy works or work means comprehensive Consultancy
Works for the intended project.

f. “Site” shall mean the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which the
work is to be executed under the contract or any adjacent land, path or street which
may be allotted or used for the purpose of carrying out the contract.

g. The Director means the Director of I1A and their successors.

h. “Engineer-in-charge” means the Project Engineer who has been assigned for
complete incharge of the work and who will represent the Director of HA.

I. “Department” means IIA.
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1.2 METHOD OF APPLICATION:

a.

If the Bidder is an individual, the application shall be signed by him above his full
type written name and current address.

If the Bidder is a proprietary firm, the application shall be signed by the proprietor
above his full type written name and the full name of his firm with its current address.

If the Bidder is a firm in partnership, the application shall be signed by all the
partners of the firm above their full typewritten names and current addresses, or,
alternatively, by a partner holding power of attorney for the firm. In the later case a
certified copy of the power of attorney should accompany the application. In both
cases a certified copy of the partnership deed and current address of all the partners of
the firm should accompany the application.

If the Bidder is a limited company or a corporation, the application shall be signed by
a duly authorized person holding power of attorney for signing the application
accompanied by a copy of the power of attorney. The Bidder should also furnish a
copy of the Memorandum of Articles of Association duly attested by a Public Notary.

1.3 PURPOSE:

The attached Request for Proposal is in for selection of a total engineering
consultancy firm to provide Architectural and Engineering Consultancy Services
For Detailed Design, Estimate and Supervision of Proposed Multi Storied
Laboratory Building For I.1.A.at Koramangala, Bengaluru.

1.4 BACKGROUND ABOUT THE INSTITUTE:

The Indian Institute of Astrophysics (IIA) is an autonomous national academic
institution of the Department of Science & Technology, Govt. of India dedicated to
research in Astronomy, Astrophysics and Allied Sciences & Technology. The
Institute has its main campus in Koramangala, Bengaluru. 1A is a premier institution
devoted to research and education of astronomy and Astrophysics in the country. The
main observing facilities of the Institute are located at Kodaikanal & Kavalur
(Tamilnadu State), Gauribidanur & Hosakote (Karnataka) and Hanle (Ladakh UT).
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1.5 BACKGROUND ABOUT THE PROJECT:

The main campus of the Institute is being situated at Koramangala campus in about 5
acre area established during 1970's and developed with several infrastructures
considering the requirement from time to time.

Now with the increase in requirement of space for the class rooms, project offices for
projects like TMT, ADITYA, NLST, NLOT, INSIST, laboratories, auditorium, JRF,
SRF, Post-doc, Foreign visitors, technical/academic staff, it is planned to develop the
infrastructure with a multistoried building to cater the present requirement.

1.6 SITE INFORMATION:

The site for the proposed project is located in main campus at Koramangala,
Bengaluru. The site is located in a prime location and surrounded by buildings which
houses the stores & workshop and Main lab building through a corridor.

The site is having well developed basic civil amenities like market, business
complex, public transport facility etc. within the walkable distance. The site is located
in a prime location of Koramangala ward adjacent to CPWD complex- Kendriya
Sadana (Central govt. offices complex) and St. John Hospital.

1.7 SITE VISIT:

Intended firms may visit the site and get acquainted with the project site,
infrastructure, surrounding landscape etc., before submitting their best offer. For any
clarification in this regard, firms may contact the Institute before submitting their
technical bids and reasonable and best financial offers.

Site visit will be arranged for intended bidders on the day of pre bid meeting before
the schedule time of meeting.

It is proposed to construct the proposed building by demolition of existing building
with asbestos roof.

The following annexure are attached for the guidance of the bidders:

(i) Annexure — | : Format for Financial proposal.
(i)  Annexure — Il : Letter of transmittal.
(iii))  Annexure — Il : Check list for submission.

(iv)  Annexure — IV : Location map
(v) Annexure —V : SITE LOCTION FOR PROPOSED LABORATORY BUILDING
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1.8 PROPOSED SITE SPECIFICATIONS:
General Details

Building location Foot print at Ground Existing administrative block

Floor (refer location map)

Proposed building cellar Floor 37m x 39m

Foot print at Ground Floor 24mx37m.

Covered area on ground floor 1500 Sgm (approximately)

Total Built- up area 9000 Sgm. (approximately)

Maximum height 40.0 meters, cellar, G+5 level
(approximately)

Offsets 837m SE, 7.51lm SW, 7m from
Work shop

Period for completion of work 36 Calendar Months

A site measuring the required dimensions has been identified for the development of
the Proposed Laboratory Building ,The site is located within the 5 acre Koramangala,
campus. The stretch has campus having required Drive way. If the Bidder feels that
for a better utilization of the facility some minor changes in the size of the plot is

necessary, they may suggest accordingly.
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SECTION 2.0. PROPOSED REQUIREMENT OF AREA FOR VARIOUS

FACILITIES IN THE BUILDING:

Major Indicative Components of the Proposed Laboratory building:

No of floors

Cellar + Ground + 5 floors

Cellar/Basement Floor

Car Parking 50 Nos, UPS Room and
Generator.

Ground Floor

Auditorium 250 capacity and laboratory,
lecture halls, seminar halls and two project
offices, Canteen and Kitchen, Entrance
lobby and rest rooms.

First floor

Auditorium, computer & Data centre, rest
rooms.

Second Floor

Administration block with record room

Third to Fifth Floors

Laboratories, seminar halls, class rooms
and workspaces and utilities.

Utility

Three lifts- 2nos passenger lift, 1no service
lift, 4 staircases conforming to Fire Safety
Standards with external fire escape stair
case.

AC Requirement

Air Conditioning system as per
requirement

Demolition work :

The Proposed project site has a building
and is proposed for demolition. (Details
are enclosed)

NOTE: The detailed drawings for third to fifth floors will be finalized during
finalization of the requirements and detail plans
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The proposed project offers all facilities required for the building unit. service spaces,
secured parking, laboratory, auditorium, computer centre & Data centre and student
classrooms. The facilities have been proposed to suit all the students, scientists,
technical personnel, visitors etc.

The mandatory requirements of Rainwater Harvesting, Solar System,, Lift, Fire &
Emergency requirements etc. has to be provided as per legal/mandatory requirement.
Green building concept/Zero energy building concept shall be explored for the
building.
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3.1.

SECTION 3.0 SELECTION OF CONSULTANT
INITIAL CRITERIA FOR ELIGIBILITY:

Firms / Consultants who fulfill the following requirements shall be eligible to apply.
Joint ventures are not acceptable.

a) The Firms / Consultants should have completed following Consultancy works during

the last three years (i.e. current and last three FY) ending previous day of last date of
submission of bid:

(i) One Consultancy works of similar nature each having 80% of the Project cost

Or

(if) Two Consultancy works of similar nature each having 50% of the Project cost

Or

(iii)Three Consultancy works of similar nature each having 40% of the Project cost

And

One Consultancy works of similar work having completed single Building Project of
State or Central Government of India of minimum cost of Rs. 40.00 Crore.

Similar work shall mean:

. Similar Building experience shall mean that the bidder shall have an experience in

comprehensive architectural services of such building which is a multistoried
building with at least 5 stories, having an area of built up area of around 15000 Sq.
ft. and also floor area of about 75000 Sq. ft. with facilities such as HVAC,
Laboratories, Auditorium, Fire Fighting, Green building Concepts, class rooms, other
services like lift, basement parking etc. In support of this, the bidder must submit
completion Certificate / work orders from the Client, and the same shall be included
in the Bid as Supporting Documents.

A Least Cost Selection (LCS) process shall be adopted for the selection of the
Consultant.

The first stage in the selection process shall be evaluation of the Technical Proposal
submitted by the Bidders. The purpose of evaluating the Technical Proposal is to
ensure the technical expertise and financial capability of the Bidder to provide
consultancy services as required. Those who are technically qualified will be
informed to present conceptual views/vision presentation about this project. Based on
evaluation of presentation, final technically qualified bidders list will be finalized.

RFP For Proposed Multi Storied Laboratory building at 1A Bengaluru Page 14 of 45




Financial Proposals of only those Bidders qualifying in the Technical Proposal shall
be opened. The decision of the evaluation committee/I1A is final and binding on all
bidders.

d. The Firm/Consultant should be consultancy firm with registered office in India and
should have in-house architectural / engineering capabilities with minimum
experience of 10 years in the field of designing of Large Scale Master Plans and
Campus projects in India. In case of non-availability of in-house capabilities in
consultancy for any component of Engineering services, the Firms / Consultants will
submit an affidavit under oath at the time of submission of bid stating intention to
engage/associate sub consultant/firms having domain specific specialization having
appropriate capacity and experience in executing works which is to be approved by
client and submit the MOU / agreement with such specialized firms within fortnight
of award of work. As a part of proposal, bidders are requested to submit draft
MOU/Agreement.

e. The bidder should have an working office at Bengaluru for providing all services, the
ability to respond quickly to requests and the requirements of the Project and
facilitate good communication, access, meetings/interactions on day to day basis. The
working office at Bengaluru will carry weightage during evaluation process.

f. The final selection of the firm/consultancy will be on the basis of the Final
Composite Score (FCS) derived by combining the Technical Score (TS) and the
Financial Score (FS) with 80% and 20% ratio respectively. However, IIA reserves
the right to reject any proposal, irrespective of its Final Composite Score. The
Client’s decision in this regards shall be considered final and binding to all.

g. The Bidders are advised to visit the site and examine the parameter and scope of
work in detail, and to carry out, at their own cost, such studies, investigation &
analysis as may be required for preparing and submitting their respective Proposals.

h. The Consultant shall provide project information in the format attached (technical
Criteria Template) that included projects details- name, location, scope of services,
description, drawings, photographs, cost, implementation period, client certificate,
awards for this project etc.

I. Additional Technical, Non- technical and support staff shall be mobilized as required

by the project Scope and Time frame of implementation and shall deemed to be
included in the fees.
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J.  The statements and explanations contained in this bid documents are intended to
provide a broad understanding to the Bidders about the subject matter of this bid
document and should not be construed or interpreted as limiting in any way or
manner the scope of services and obligations of the Technical Consultant set forth in
the Agreement or Client’s rights to amend, alter, change, supplement or clarify the
scope of work, to be awarded pursuant to this bid document or the terms thereof or
herein contained. Consequently, any omissions, conflicts or contradictions in the
Bidding Documents are to be noted, interpreted and applied appropriately to give
effect to this intent. The Client shall entertain no claims on this account.

k. The Bidder should not have been black listed by any Central/PSU/State Govt.
Institution. An undertaking (self-certificate) that the Bidder hasn’t been black listed
by a Central/State Govt. Institution must be submitted. Earlier black listing history
also should be informed, if any.

3.2. SCHEDULE AND IMPORTANT DATES:

The Client shall endeavor to adhere to the following schedule. However, the Client
may, at their sole discretion, extend the dates by issuing a Corrigendum.

Table: Important Dates and Timeline for Bidding Process

Sr. Event/ Activity Description Date

No

1 Advertisement of Notice Inviting Bids 15.07.2021 Tursday

2 Last date for receiving queries 27.07.2021

3 Date, Time of site visit followed by Pre-bid 02.08.2021Monday
meeting at14:00 hrs

4 Clarifications issued by way of Pre-bid minutes 06.08.2021
by Client

5 Last date for submission of Bids 16.08.2021 @ 15:00 hrs

6 Opening of Technical Bids 16.08.2021 @ 15:30 hrs

NOTE: The above dates are informative and any change in the above
schedule will be notified in the website.
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3.3 MINIMUM ELIGIBILTY CRITERIA:

The Bidder / Consultant shall fulfill all of the following minimum eligibility criteria:

International) shall be a registered
Company in India

lir- Eligibility Criteria Documents Required
0.
1 | The Bidder (National  / A. Sole Proprietor or Partnership firm

registered under the Partnership
Act. OR Certificate of
Incorporation/ Registration under
Companies Act, 1956.

B. Memorandum and Articles of

software as required by the Scope
of Work as per TOR and should
be 100% compliant with licensing
requirements

Association.

o | The Bidder shall have experience | ~A. Work Order/ Client Experience
for  Building Project (as per Certificate/ Other Supporting
definition of Similar nature of documents to substantiate the
work) with Comprehensive Detail experience shall be submitted by
Design Services including the bidder.

Architecture, structural, interiors,
MEP, Infrastructure, Site
Development

3 | The Bidder shall have experience | A. Work Order/ Client Experience
for a single Building Project with Certificate/ Other Supporting
Comprehensive Detail Design documents to substantiate the
Services for State Govt. or experience shall be submitted by
Central Government (Project the bidder
Cost/Construction Cost) .

4 | The Bidder shall have an average | A.  Audited Balance Sheet for last
annual turnover of INR 2.00 three years
Crore from consultancy services | B. Auditor’s certificate OR certificate
(in India operations only) and a from Company Secretary of the
positive net worth, from last three bidder clearly specifying the
financial years annual turnover

5 | The Bidder shall have all licensed | A. Copies of Software licenses and an

undertaking that the Bidder is 100%
compliant with software licensing
requirements.

RFP For Proposed Multi Storied Laboratory building at I1A Bengaluru

Page 17 of 45




3.4. TECHNICAL EVALUATION CRITERIA:

The bidders fulfilling the minimum eligibility criteria shall be further evaluated and
graded based on the submitted documents and according to the following table

Table of Qualification criteria and their weightages

Sl Criteria Weightage
No. Sub-criteria Criteria | Sub-criteria
Total
TECHNICAL
1 Past experience of the consultant ( track record) 60%
e Number of years’ relevant experience 20%
e Past experience of studies of similar nature 50%
e Past experience in carrying out
> Studies in the related sector 20%
» Studies carried out in the region 10%
2 General profile of qualification, experience and 25%
number of key staff (not individual CVs)
) Quialifications 30%
o Relevant experience 70%
FINANCIAL
3 Overall financial strength of the consultant in 15%
terms of turnover, profitability and cash flow
(liquid assets) situation
» Turnover figure for last three years. 50%
» Net Worth certificate for last three years 50%
issued by Chartered Accountant
Total Marks 100%
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3.5

351

3.6

To pre-qualify, the applicant must secure at least 60%marks in both technical
and financial aspects.

The department however reserves the right to restrict the list of such qualified firms
to any number deemed suitable by it.

Even though any Bidder may satisfy the above requirements, they would be liable to
disqualification if they have:

(@) Made misleading or false representation or deliberately suppressed the
information in the forms, statements and enclosures required in the
eligibility criteria document.

(b) Record of poor performance such as abandoning work, not properly
completing the contract, or financial failures / weaknesses etc.

EVALUATION OF TECHNICAL BIDS:

Only those bidders who are first stage pre-qualified after evaluation of
documents /details submitted by them as above will be asked to submit
presentation as part of technical bid at the notified date, time and place before the
evaluation committee. In the next stage, presentation of the bidders shall be
evaluated.

Evaluation of this part of Technical Bids shall be carried out by the evaluation
committee formed by the competent authority of the Employer/Client/Department.
Committee may finalize about weightage, requirements as per the requirement of the
present project. Minimum weightage for pre qualification will be decided by the
Committee

The Technical Bids shall be evaluated and marks shall be assigned based on marking
scheme.

The Eligible Applicant consultants shall be called to make presentation of their
concept with the help of adequate and specific details before the committee. The
evaluation committee will decided about the qualifying marks for inviting for
presentation.

3.7 Firms securing overall 60% marks or more after presentation shall only be

considered technically qualified for opening of Financial Bids and evaluation
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thereafter. The department however reserves the right to restrict the list of such
qualified firms to any number deemed suitable by it.

3.8 OPENING OF FINANCIAL BID:

After evaluation of Technical bid, a list of short listed agencies will be finalised.
There after the financial Bids of only accepted qualified Bidders shall be opened at
the notified time, date and place in the presence of the qualified Bidders or their
representatives with due intimation through mail. The Bids shall remain valid for
normal 120 days from the date of opening of Financial Bid.

3.9 EVALUATION OF FINANCIAL BID:

3.9.1 The bidders are required to quote fees for consultancy work in prescribed format
(Format of Financial proposal) inclusive of all prevailing taxes and levies excluding
the applicable GST. The price bid will include inter-alia, the fee for all components
identified including detailed design, drawings and specifications for all parts
covered in the scope of Project and shall be based on total project area including all
services & other allied Consultancy works.

3.9.2 The fee shall be quoted in percentage for the project and shall not be increased due to
time and cost overrun or any reason whatsoever.

3.9.3 Conditional bid shall not be accepted.

3.10 FINAL COMPOITE SCORE:

1) Proposals will be ranked according to their Final Composite Score (FCS) marked
out of 100 marks, shall be calculated by assigning a weightage of 0.80 to Bidder’s
Technical Score (TS) and a weightage of 0.20 to Bidder’s Financial Score (BFS)

1) The formula to calculate the Final Composite Score (FCS) is as under-
FCS = (TS x 0.80) + (BFSx0.20)
TS is the total technical Score of the Bidder out of 100 marks.
BFS is the Bidder Financial Score out of 100 marks

The Bidder who scores required minimum marks in technical evaluation will be
selected for considering their financial bids.
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3.11

The bidder should take enough care to submit all the information sought by the
employer/department in the desired formats. The bids are liable to be rejected if
information is not provided in the desired formats. The Employer/Client/Department
has right to accept or reject any or all bids without assigning any reason.

NOTE:

THE ABOVE INFORMATION IS ONLY REPRESENTATIVE FORMAT
FOR EVALUATION ON BIDS.

THE DETAIL FORMAT OF EVALUATION AND PROCEDURE WILL BE
SET OUT BY EVALUATION COMMITTEE AS REQUIRED FOR THE
PROJECT

AWARD OF WORK:

The work may be awarded to the bidder, who is technically qualified and financial
quotes is low (considered as L1), amongst the technically qualified bidders. The
successful applicant shall be informed by 1A through a letter of acceptance of his
offer.

The consultant shall communicate to the Engineer-in- Charge with in a fortnight of
award of work, the names of all the sub consultants along with their credentials as
per the bid document for the approval of the competent authority

After the approval of the sub consultant by the Department, the consultant shall
Enter into a formal agreement with sub consultants bringing out all the relevant
terms of their association vis-a-vis consultant i.e., main architect/consultant.

The consultant shall submit to IIA for record, all the formal letters of confirmation

from the sub consultants to work with the main architect/consultant.

The selected applicant is expected to commence the Assignment within 10 (ten)
days of issue of letter of award. Remuneration received as per this agreement will be
subject to tax deductions at source at the rate as applicable at that point of time.
Formal agreement will be executed between selected architect and 1A

SECTION 4.0. SCOPE OF CONSULTANCY WORK:
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The design shall be required to meet the best practices/standards provisions as
applicable to ecologically-sustainable design under local conditions, which result
in efficient use of energy, water and other natural resources.

The bidder would need to conceptualize the scheme which would include site
planning considering the site conditions, environmental factors, open spaces,
adjacent existing structure, circulation and integration of all functional areas of the
proposed building. This would involve preparing a comprehensive lay-out plan for
the facility, including access to the facility, parking, etc.

The bidder shall work closely with the representatives of I1IA for providing
necessary details for the facility.

The bidder would be required to bring out the best conceptual designs, type of
construction, preparation of estimate and tender documents, tender evaluation,
contractual details, progress of work, supervision of works including contractors
work and bill certification within ten working days from the date of receipt from
the Institute, quality assessment, etc., as detailed below.

Preparation and submission of preliminary and detailed Cost Estimates, Bill of
Quantities and Tender documents shall be conforming to CPWD norms. Reference
shall be furnished in case of Market Rate for non schedule items with detailed
specifications etc. as per CPWD norms, for all scope as defined. Detailed structural
designs shall be as per the latest revisions of relevant IS code provisions and other
applicable standards including the local statutory authorities’ requirements.

Providing proper drawings necessary for submission to statutory bodies for
sanction and also assist in obtaining the sanction. It is the responsibility of the
architect to get the required sanctions from all the required authorities by making
all proper liaisoning. The charges for the same shall be included in the rate quoted.
The fee paid to the authorities will be paid against cash receipts/invoices etc.
separately.

Providing proper and required working drawings, specifications and schedule of
quantities, quantity estimation. The required numbers of sets of drawings shall be
submitted to 1A before commencement of the work for onward transmission of
the same to the contractor.

Assistance in the process of tendering, evaluation of bids & short-listing
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10.

11.

12.

13.

contractors capable of undertaking the project with the desired construction quality
as well as execution of work within the proposed time-lines.

The bidder would be required to provide various options of specifications and
calculate the construction cost through detailed quantity surveys, bills of
guantities, cost-benefit analysis, etc.

Preparation of detailed architectural, structural, service drawings including
drawings showing details of all utilities and services, internal and external,
including details of specifications of all materials to be used in construction.

Providing necessary periodic supervision and inspection as and when required to
ensure that the works are being executed generally in accordance with the working
drawings, conditions of contract and as per the architectural concept. Full time
supervisor shall be kept at site for supervision of work. Inspection by the senior
technical personnel during critical work execution and periodical visits shall be
made as decided by I1A.

Review and recommend for approval the Contractor's work schedule or revisions
thereto and any such plans or programmes that the Contractor is obliged to furnish
for approval. The Consultant shall also prepare and submit a disbursement
schedule for approval.

Assess the adequacy of all inputs such as materials and labour provided by the
Contractor and his methods of work in relation to the required rate of progress and
when required, take appropriate action in order to expedite progress. Keep and
regularly update a list of the Contractor's equipment (and its condition) to ensure
compliance with the Contractor's commitment in his bid

Examine and make recommendations on all claims from the Contractor for
extension of time, extra items, substituted items, non tendered items, extra
compensation, work or expenses or other similar matters.

Architect shall visit the site with copy of the R A Bill submitted by the contractor
for checking the measurements, Compute quantities of approved and accepted
work and materials and check, certify and make recommendations on the
Contractor's Running Bills and final payment certificates. All payments shall be
checked and countersigned by the Architect. All Bills for payment shall
accompany with necessary Quality control test reports.
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14.

15.

16.

17.

18.

19.

20.

Prepare and submit weekly/monthly reports on the progress of works, the
Contractor's performance, quality of works and the project's financial status and
forecasts.

Before the issuance of the certificate of provisional acceptance, the Architect shall
carry out the necessary inspection, specify and supervise any remedial works to be
carried out and recommend upon completion the inspection with representatives of
the Contracting Authority and assist in issuing the certificate of substantial
completion.

Inspect the safety aspects of the construction and temporary works to ensure that
reasonable measures have been taken to protect life and property.

Perform all other tasks not specifically mentioned above but which are necessary,
and essential to successfully supervise and control all construction activities in
accordance with the terms of the works contract.

Render services as project management consultant also to plan and for timely
completion the project. The consultant shall examine the actual progress achieved
vis-a-vis, the accepted programme on regular basis. If any shortfall is noticed, the
consultant shall study the reasons for such shortfall with specific reference to the
inadequacies in deployment of men, material and machinery at the site. The
consultant shall bring to the notice of the contractor to provide adequate men,
material and machinery that are absolutely essential to wipe off the accumulated
shortfall over a reasonable time frame and also to prevent such occurrences of
shortfall in future.

Provide IIA with all details of progress achieved vis-a-vis, the accepted
programme on regular basis. If there are repeated slippages between the actual
progress and programme not withstanding the action taken by the consultant as
stipulated, the consultant shall report to 1A with all the facts and figures including
reasons for such repeated slippages in progress. The consultant shall assist I1A in
Issuing notices to the contractor for wiping off the accumulated shortfall within a
reasonable time frame.

Assessment of progress of work with PERT/CPM chart/MS project, supervision of
work during construction including site visits, quality assessment, etc. with an
instruction to the agency for progressing the work as per schedule, plan for making
up the delay, if any.
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21.

22.

23.

24,

25.

26.

Preparation of drawings of all services including sewerage, electricity, water
supply, waste disposal, circulation, parking, signage, rainwater harvesting, fire
protection, roof top solar system, etc. has to be done. The consultant will carry out
detailed planning for all services i.e., Water, Electricity & Sewage Disposal,
mechanical works, HVAC, Fire alarm and protection Services, renewable energy
sources, internal & external electrification with necessary electrical rooms,
cablings, power supply network including substation, external lighting, alternate
electric energy systems, telephone, computer cable, LAN and other systems etc.,
for the proposed project. The responsibility of planning and detailing of
augmenting the existing system and obtaining sanction for additional requirement
from the civic authorities, keeping in mind the present load, additional requirement
and future expansion, including those for the existing facilities, would be that of
the consultant as per relevant codes and practices.

The bidder shall monitor the development of the project which shall include inter-
face activities system-wise with all contracts of the project and shall regularly
monitor the progress of the project. The bidder shall appoint a site engineer to
monitor the progress of the project.

If any schedules are behind time-lines, it will be the responsibility of the bidder to
point these out to the I1A and suggest mechanism for rectification so that no time
is lost in such mechanism.

The bidder shall provide two sets of “As Built Drawings”, both hard and soft
copies, after the completion of the project.

The consultant shall be responsible for getting the detailed structural analysis and
design of the structure, vetted by structural engineers (third party verification)
from reputed National/State Institutes like 11Sc, 11Ts, NITs, CBRI, local reputed
agencies etc as decided by the Institute. The actual expenses on such vetting shall
be borne by the Institute.

The bidder shall provide a complete Project Management Plan in the desired
format, for all the initiatives and milestones identified for the fulfilment of their
respective scope of services.
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217.

28.

29.

30.

31.

32,

The bidder shall be required to participate in all meetings as and when sought by the
Institute. During work stages as listed in the scope of services, the Institute expects
to hold periodic meetings (at least every two weeks) at work site or at the Institute
for the Bidder(s) to demonstrate the work progress and take inputs from the
Institute. Full time supervisor need to be appointed for site supervision.

The decision of the Institute shall be final in all matters relating to the
interpretation of architectural design and related architectural details; and the
bidder shall be bound to execute such decisions to the satisfaction of the Institute.
Materials to be used for construction would be approved by a specific Committee
constituted for the purpose.

The Institute, at its sole discretion and without assigning any reasons whatsoever,
reserves the right to appoint any individual and/or organization as it may deem fit
to render the whole or part of services covered in this RFP in the interest of
timely and qualitative completion of the project.

The bidder’s scope will include the design, development, and construction
documents for all building design elements, as well as contract administration
during construction.

Design Documents may be developed in packages to expedite the building
process. The bidder's services should include all disciplines necessary to
develop construction documents that will be competitively bid by multiple
contractors.

The comprehensive architectural design consultancy services in this RFP are for
design and supervision of scope mentioned and shall be inclusive of but not limited
to civil, electrical, air-conditioning and ventilation, fire fighting, interior
furnishing, all necessary low voltage systems and networks, appropriate
circulation and parking, plumbing and sanitary, water supply (various qualities if
required), water harvesting systems, waste water and recycling, drainage and
conjoint surface and ground water management, solid  waste management and
recycling, soil conservation and improvement, climate control using passive and
active systems, energy systems, waste to energy systems, intelligent building
management and automation systems, performance and other monitoring
systems as required for the functioning of such buildings and services from time to
time.
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4.1 COMPREHENSIVE DETAILED DESIGN & PERIODIC SUPERVISION OF
WORKMANSHIP:
a) Redevelopment, Refurbishment and Design of New Buildings
Detailed Design shall include but will not be limited to the following services:
1. Architecture Design
Structural Design
Electrical, Security & LV Design
Plumbing Design
HVAC Design and other Mechanical Designs
. Fire fighting system Design
. Interior Design
b) Urban Design, Site Development and Landscape Design
. Streets and Pathways
. Parking
Hard pavement and Plaza
Area lighting
Facade lighting

Soft landscaping and Plantation

N o U A W N R T N O W N

Signage
¢) Infrastructure Design
External water supply and Drainage

Storm Water Management and Rain Water Harvesting

w NPT

Electrification works like substation, cabling etc.

4. Public Transportation network Design and integration with existing system.
d) Estimates and Tender Documents

1. Estimates at various level (Concept, Schematic and Tender) based on

2. CPWD standard publications i.e. PAR, DSR etc. or market rate basis.

3. Technical Specifications
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4.
S.

Bill of Quantities

Assist the Client on formulating Conditions of Contract for execution of works

e) Periodic Supervision of Construction Works

1.

Periodic site visits, at intervals mutually agreed upon preferably two times a
week, to review the workmanship and attend co-ordination meetings organised
by the Client or site supervision team. Keep the Client informed about any
workmanship issues and render advice on corrective actions, if required.

Full time supervisor shall be kept at site for complete monitoring of the works.
A responsible senior level architect/engineer shall be engaged to visit
periodically and to attend periodic meetings at IIA. This will keep

accountability and follow up of the decisions/actions to be taken.

Approval of samples of finishing items, facade, lightings etc. and mock ups,
shop drawings prepared by contractor/ third party vendor Assisting the Client’s
site supervision team and the Contractors for interpretation of drawings &

specifications.

4.2  DESIGN PHILOSOPY:

Should cover at least the followings:

1.

To cater for different functional requirements of user with creative indoor
spaces,

surroundings, better circulation and flexibility in space planning.

Integrated designs of electrical, mechanical and other services with structural
system

and construction methodology with low maintenance.

Climate responsive Architecture with integration of daylight and electric light,
thermal comfort, compliance to ECBC, ventilation and highest performance
standards for work space efficiency.

Use of low embodied energy materials and local/reused materials and
consideration of green building principles.
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4.3

4.4

7. Water and solid waste management with waste water recycling, water
conservation and rain water harvesting.

8. Development of surroundings with site terrain consideration, traffic circulation,

9. indigenous vegetation and plantation.

10.Guidelines of make in India policy of Govt. of India to be adhered.

CIVIL WORK:
Building work with boundary wall, Gates, underground parking, underground water

tanks, rainwater harvesting, internal and external plumbing, hot water, storm water
drains, roads, horticulture, furniture, paths, disabled friendly corridors, signage,
Landscape as per green area norms, Interior and any other items & services as per
project requirement. All works to be carried out in compliance to the ECBC Norms
and Green Building Norms.

ELECTRICAL WORK:

Internal Electrification, Automatic Fire fighting and fire alarm Systems, Charging
stations for Electric Vehicles in the parking area ,Solar Water Heating, CCTV, Lifts,
External Lighting, DG Sets, Electric Sub Station, Solar Power Generation, storage
and distribution system and other items & services as per project requirement. The
entire Central Vista Area is to be designed with smart city features to the extent

possible.

45 PAYMENT & TIME SCHEDULE:
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Stage |

On submitting conceptual designs and
preliminary estimates of cost

5% of total fees

Stage Il

On submitting the final preliminary
drawings/designs and estimates of cost

10% of total fees

Stage
Il

On submitting basic working drawings and
detailed item-wise estimates of cost which
should also include approval from local
bodies,

10% of total fees

Stage
\v}

On submitting detailed specifications, bills of
quantities, detailed working drawings
(contractual and services design) together with
estimates of cost sufficient to invite tenders,
finalization of tenders

15% of total fees

Stage V

On submission of complete set of drawings
and details sufficient for the work to
commence at site

10% of total fees

Stage
VI

Construction stage

During the course of construction of work at
site 40% of total fees to be paid in installments
consistent with the progress of work from
time to time.

40% of the total fees

Stage
VII

On completion of work and obtaining required
completion certificates (payable after expiry of
the defect liability period).

Balance (10%)
payment making the
total equivalent to
100% of fees payable

4.6 SERVICES DELIVERY TIME SCHEDULE:

4.6.1

The complete concept and final design with necessary statutory approval should be
completed within 8 weeks of issue of letter of intent which is essence of the project.
The design shall be of value engineering services with optimum cost

effectiveness and considering recent technical developments.

The Bidder shall complete the services for comprehensive architectural design
according to the time schedule listed below and including the time taken by the
institute to review/comment/feedback etc.

4.6.2. The following shall be the time schedule:

RFP For Proposed Multi Storied Laboratory building at I1A Bengaluru

Page 30 of 45




Item Scope of work Time schedule
No.

4.6.2.1 | Concept design (including general Within two weeks from
arrangement drawings): the date of issue of letter
of intent.
4.6.2.2 | Final design: Within one week after

concept design approval.

4.6.2.3 | Drawings for statutory approval: Within one week after
final design approval.

4.6.2.4 | Detailed Drawings for Tender document | Within two weeks from
Stage including preparation of tender the final design approval
documents and bill of quantities required
for issue of notice inviting tender :

4.6.2.5 | Preparation of Good for Construction Within two weeks after the
Drawings: date of issue of notice
inviting tenders (NIT).

4.6.3 In case of delay in providing the deliverables by the bidder at any stage due to any

4.6.4

4.7

cause outside the control of the bidder, then the bidder may apply for written
permission of the Institute for extension of time and this may be granted from time
to time at the discretion of the Institute.

If an extension of time is not granted by the Institute then the bidder shall be deemed
to be in default and a pro rata compensation of 1% of the fee per week (subject to a
maximum of 10%) due at that stage shall be deducted from the amount payable to
the bidder at the corresponding next stage of payment.

PERIOD OF CONSULTANCY

Period of the consultancy would be till the facility is commissioned and completion
of the defect liability period. Defect liability period will be one year after
commissioning of the facility for regular use. All defects arising out of the
consultancy services rendered by the consultant shall be rectified by the agency free
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4.8

4.9

of cost during this period. No additional cost for any time & cost overrun and for the
reason whatsoever.

ARCHITECTURAL AND ENGINEERING DOCUMENTATION
REQUIREMENTS

General: Upon award of assignment, the successful Bidder shall provide all
necessary design drawings, calculation and specifications. All Architectural and
Engineering design shall be performed by qualified professional authorized to
practice in the project area. All drawings (100%) ‘Good For Construction’ shall be
provided to the contractor, once the contract is awarded.

The successful Bidder shall be responsible for providing the necessary design and
documentation to obtain the necessary construction permits for the project. Design
fees associated with multiple plan review submissions due to inadequate design
documentation shall be the responsibility of the consultant.

‘As Built Drawings’ for each discipline shall be provided at the completion of the
project. Completion Certificate shall be issued by the Architect by obtaining all the
necessary documents/certificate from the contractor.

TERMINATION OF CONTRACT :

The contract may be terminated by either party upon One month’s written notice in
case the other party commits fundamental breach of contract. The fundamental
breach of contract includes, but shall not be limited to the following:

1) Architect is made bankrupt or goes into liquidation.

i) Architect fails to fulfill its obligation under the contract.
Ii)Architect fails to rectify defect despite of notice by IIA.
iv) Architect indulges in fraudulent and corrupt practices.

v) 1A fails to make timely payments to the Architect
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4.10

(i)

(if)

(iii)

(iv)

4.11.

PERFORMANCE GUARANTEE:

To ensure due performance of the contract, performance security or Performance
Bank Guarantee (PBG) is to be obtained from the successful bidder awarded the
contract. Performance security should be for an amount of three (3) percent of the
value of the contract or as per the prevailing notification on the date of work order.

In works contract it is usual to take three percent of contract value Performance
Security. Performance security may be furnished in the form of an account payee
demand draft, fixed deposit receipt from a commercial bank, bank guarantee
issued/ confirmed from any of the commercial bank in India or online payment in
an acceptable form, safeguarding the client's interest in all respects.

Performance Security is to be furnished by a specified date generally 21 (twenty-
one) days after notification of the award and it should remain valid for a period of
60 (sixty) days beyond the date of completion of all contractual obligations of the
contractor, including Defect Liability Period (DLP).

The performance security will be forfeited and credited to the procuring entity’s
account in the event of a breach of contract by the contractor. It should be refunded
to the contractor without interest, after he duly performs and completes all
obligations under the contract but not later than 365 days of completion of the
Defect Liability Period (DLP). Return of Bid/ Performance Securities should be
monitored and delays should be avoided. If feasible, the details of these securities
may be listed in the e-Procurement Portal, so as to make the process transparent
and visible.

ARBITRATION:

All disputes or differences which may arise between the IIA and the Architect,
with regard to the meaning or interpretation or matter or things done or to be done
in pursuance thereof, shall be resolved as per the Indian Arbitration Act 1996 by
the Sole Arbitrator. The Director 1A is the sole arbitrator and his decision shall be
final and binding on both the parties.

In case any dispute or difference shall arise between the 11A and the architect either
during the progress or after the completion or abandonment of the works as to the
construction of this contract or as to any matter or thing of whatsoever nature
arising there under or in connection therewith, then such dispute or difference shall
be and is hereby referred to the Arbitration of a common Arbitrator, if agreed upon
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4.12.

4.13.

or otherwise to two Arbitrators one to be appointed by each party to the dispute
and the Arbitration shall be governed by the Arbitration Act, for the time being in
force.

FORCE MAJEURE:

If the work(s) be delayed by:-
Force majeure, or

Abnormally bad weather, or
Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout, affecting any of
the trades employed on the work, or

Delay on the part of other contractors or tradesmen engaged by Engineer-in Charge
in executing work not forming part of the Contract,

Non-availability of stores, which are the responsibility of Government to supply or
(vii) Non-availability or break down of tools and Plant to be supplied or supplied
by Government or

Any other cause which, in the absolute discretion of the Engineer-in-Charge is
beyond the Contractor’s control. Then upon the happening of any such event
causing delay, the Contractor shall immediately give notice thereof in writing to
the authority as indicated in Schedule but shall nevertheless use constantly his best
endeavors to prevent or make good the delay and shall do all that may be
reasonably required to the satisfaction of the Engineer-in-Charge to proceed with
the works

Liquidated Damages for Delay in Performance:

The Architect should study the milestones prepared by IIA and adhere to the
milestones. If the milestones are not achieved by the architect, the architect shall pay
1A 0.5% (point Five percent) of the professional fee per week of delay, limited to
Five percent (5%0) of the professional fee, by way of liquidated damages for each
week that the milestones work is incomplete in any way whatsoever after the date
assigned for completion of the milestone work. However, release of interim
Liquidated Damages can be considered in case the very next Milestone is achieved
on time. Extension of time for any milestone if allowed has to be obtained in writing
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4.14.

from the Engineer-in-charge well in advance of completion dates.

Penalty for Non-performance:

If the architect fails to perform the design as per the standard by which I1A need
to spend additional cost for correcting the mistake/replacing the item, then  such
additional cost shall be borne by the architect.

Architect shall take more precautions in preparing the bill of quantities in order
to avoid additional work/excess quantity/extra items which makes financial burden
on IlA.

If the service provider has not corrected a defect within the time specified in the
Procuring Entity’s notice, a penalty for lack of performance will be paid by the
architect. The amount to be paid will be calculated as a percentage of the cost of
having the defect corrected.

The percentage of penalty on the architect shall be limited to 10% of
their professional fee.

SECTION 5.0. GUIDELINES FOR SUBMISSION OF BIDS
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3.

All intending firms may download the Request for Proposal (RFP) document from
the Institute’s website https://www.iiap.res.in/ as no hard copies of the document
will be supplied by the Institute.

Intending firms should submit their technical and financial RFP Bids (in duplicate)
in two separately sealed envelopes which shall be sealed in another big envelope.
The submission may be done by hand, or by Post/courier, so as to reach the
Director, Indian Institute of Astrophysics (I.1.A), 2" Block, Koramangala,
Bangalore-560034 on or before 3.00 P.M on Monday 16.08.2021.

The Institute will not take any responsibility for delay in submission of offer
what so ever the reason may be.

Technical bid shall contain the conceptual design, organization profile, list of
technical  personnel, work experience certificates; financial details showing the
financial capability etc. and shall be marked as COVER- 1- Technical RFP
Bid. An_unpriced commercial bid may also be provided alongwith the
technical bid.

Financial bid shall contain only unconditional price offer in the prescribed
format enclosed as Annexure-1 and shall be marked as COVER- 2- Financial
RFP Bid

The pre bid meeting will be held at the I.1.A, Koramangala, Bengaluru on Monday
02.08.2021 at 14:00 hrs at 1A Koramangala, Bengaluru. All the intended
bidders shall submit their queries, if any, by 27.07.2021 so that all queries will be
resolved in the pre bid meeting and minutes will be uploaded in the website. No
intimation or information will be given to individual separately. Bidders should
view the website till last date of submission for updates regarding the tender.

The technical bid will be opened on Monday 16.08.2021 @ 15:30 hours

The financial bids of the shortlisted agencies will be opened with due
intimation to the shortlisted agencies only.

The sealed envelopes should be clearly super scribed "Technical Bid" and
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"Financial Bid". The name of the firm/partnership of firms/joint
venture/consortium should also be clearly super scribed on both the
envelopes. Copies of all documents, testimonials, certificates required to prove
the expertise, experience, works undertaken and  other capabilities as laid
down in this document should be enclosed along with a request for  selection
and write-up detailing the capabilities and credentials of the party.

The complete  RFP document, testimonials etc., shall be signed and
stamped on all pages by the authorized signatory with stamp.

The document shall be submitted with all necessary documents as per the
Check list provided in_the document. Any failure to submit the required
document will summarily rejected without any notice. Bidders are requested
to strictly follow the guidelines before submission of bids.

All queries and clarifications/suggestions or requests regarding this RFP and its
contents shall be in writing must reach the Institute on or before 27.07.2021. The
pre bid meeting and site visit will be held on the 02.08.2021 at 14:00 hours at
I.1.LA, Koramangala, Bangalore. Queries and clarifications sought may also be
submitted by e-mail to mramaswamy@iiap.res.in

Contact Details:
Bidders may contact/obtain clarification through mail from

M.V.RAMASWAMY,

Head-Civil Engg. Section, 1A
Phone: 080-22541207/9742410480
Mail id: mramaswamy@iiap.res.in

NOTE: NO SEPARATE INTIMATION WILL BE GIVEN TO BIDDERS
REGARDING THIS RFP (CORRIGENDUM /ADDENDUM/ PREBID
MINUTES, EXTENSIONS ETC). ALL THE NOTIFICATIONS WILL
BE PUBLISHED IN WEBSITE ONLY. ALL THE BIDDERS ARE
REQUESTED TO VISIT THE WEBSITE FREQUENTLY TILL LAST
DATE OF SUBMISSION OF BIDS FOR LATEST UPDATES.
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Date of Notification for Invitation of bids : 15.07.2021
Last date for submission of queries/suggestions/clarifications :27.07.2021

Site visit and Pre bid meeting at I.1.A, Koramangala,
Bangalore : 02.08.2021@14:00 hrs

Last date for submission of Bids

(Both technical and Price offers) : 16.08.2021 @ 15:00 hrs

6.

8.

The Institute reserves the right not to entertain and/or answer any queries,
clarifications and the like that are received after the said date and time. The
participants should regularly check Institute Website for updates regarding any
latest information and clarifications regarding the tender.

Bidders should note clearly the date and time of submission of applications. No
late or delayed applications will be accepted. No supplementary material will be
entertained by I1A after the dead line for submission of the bids.

If the bidder is a firm, the application shall be signed by the proprietor/partner of
the firm. If the bidder is a company, the application shall be signed by the
Chairman, or the Managing Director of the company. In case it is a joint
venture/consortium, the application shall be signed by the duly authorized person
holding Power of Attorney. If the Bidder is a company, a copy of the
Memorandum of Association and Articles of Association duly attested by the
Chairman, or Executive Director, or Managing Director of the Company should
also be furnished. In case of partnership firms a certified copy of the partnership
deed duly attested by all the partners and addresses of all the partners of the firm
should accompany the application. In case of consortia, a certified copy of the
consortium agreement along with copies of Power of Attorney documents should
be submitted. Besides, a consortium should also clearly indicate the Lead Party in
the Consortium.

The Institute reserves the right to accept or reject any or all proposals without
assigning any reason whatsoever

Administrative Officer,
Indian Institute of Astrophysics
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SECTION 6.0. ANNEXURES

ANNEXURE -1

Architectural and Engineering Consultancy Services For Detailed Design, Estimate
and Supervision of Proposed Multi Storied Laboratory Building For I.1.A.at
Koramangala, Bengaluru

RFP NO. 43/11A/BNG/Civil/Lab building/2021-22 dated 15.07.2021

FORMAT OF FINANCIAL PROPOSAL

Financial Proposal for Selection of Bidder for Architectural and
Engineering Consultancy Services For Detailed Design, Estimate and
Supervision of Proposed Multi Storied Laboratory Building For 1.1.A.at
Koramangala, Bengaluru

From:

To:

The Director
Indian Institute of Astrophysics,
2nd Block, Koramangala, Bangalore-560034, INDIA

Subject: Financial Proposal for Selection of Bidder(s) for Comprehensive
consultancy Services for Proposed Multi Storied Laboratory Building For
I.1.A.at Koramangala, Bengaluru.

Dear Sir,

1) We have examined the details given in Request for Proposal provided by
I1A, Bangalore for the Selection of Bidder(s) for subject work.
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amount put to tender for the subject work.
3) GST shall be ...... % exclusive of above professional fee.

4) We agree to all other terms and conditions relating to the fee as laid down in
this RFP.

Thank you.
Yours faithfully,

Signature of Bidder/Authorized signatory:
Name of Signatory:

Designation:

Name and address of Bidder:

Contact number:

Fax:

Email:

Seal of the Organisation with date
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ANNEXURE -1l

Letter of Transmittal
To,
Director,
Indian Institute of Astrophysics,
2" block, Koramangala,
Bengaluru-560034.

Sub: Architectural and Engineering Consultancy Services For Detailed
Design, Estimate and Supervision of Proposed Multi Storied
Laboratory Building For I.1.A.at Koramangala, Bengaluru

RFP NO. 43/11A/BNG/Civil/Lab building/2021-22 dated 15.07.2021

Sir,

1. I/We have read and examined the complete document including the
instruction to Consultants, terms of reference and general conditions of the
agreement and services to be provided during pre/ post construction stage
for above-mentioned work.

2. I/We hereby express our interest and submit my/our bid for ‘Initial
Eligibility Bid’ on prescribed formats for undertaking the work referred to
in the aforesaid documents.

3. I/We agree to abide by and fulfill all the terms, conditions and provisions of
the aforesaid documents.

4. I/We confirm that to the best of my/our knowledge and belief the
information contained in the specified formats and all supporting and
explanatory information is truthful and exact.

5. I/We hereby certify that all the statements made and information supplied
in the enclosed forms and accompanying statements are true and correct.

6. I/We have furnished all information and details necessary for pre-
qualification and have no further pertinent information to supply.
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7. I/We understand that ‘Technical Bid’ is required to be submitted of those
bidders only who are ‘first Stage Pre-qualified’ and we agree to submit the
same if first stage prequalified.

8. I/We have uploaded my/our ‘Financial Bid’ in prescribed format. I/we
understand that financial bid of top five final pre-qualified bidders only be
opened.

Date:
Address:

(Signature of authorized signatory of Consultant)
(Name and Address of Consultant)
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ANNEXURE -111

CHECK LIST FOR SUBMISSION: ALL THE BIDDERS ARE REQUESTED TO

COMPLETE THE CHECK LIST WITH NECESSARY DOCUMENTS

Sl. | Document to be furnished YES/NO | REMARKS

No.

1. | Conceptual design/s as envisaged at preliminary stage

2. | Profile of the firm

3. | Partnership details like partnership deed etc., if
applicable. Documents regarding the registration of the
firm with the government and also with other
institutions/authorities.

4. | Organization chart

5. |List of staff, Technical personnel with their
qualification, specialization, experience in the firm, total
experience etc.,

6. | List of all works executed since inception of the firm

7. | List of major works executed during last five years.

8. | List of ongoing works

9. | Photographs of the major works executed/ under
execution by the firm

10. | Appreciation/reward letter, if any, from the clients

11. | Self Undertaking for the blacklisted details, if any

12. | Financial details of the firm including the audited
balance sheets of last three years, turnover certificate,
Net worth certificate etc.

13. | Copies of PAN card, Income tax Returns, Service Tax
Regn. GST registration etc.,

14. | Any additional document/papers which the firm wishes
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ANNEXURE -1V
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ANNEXURE -V

—

| 1 ,W%/Z////////////ﬁ//ﬂm:

SITE LOCTION FOR PROPOSED LABORATORY BUILDING
(SHOWING EXISTING BUILDING AT SITE)
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