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A. PROJECT SUMMARY 

The Strathcona Regional District (SRD) is a partnership of five municipalities and four 
electoral areas, which covers approximately 22,000 square kilometers (8,517 square miles).  
The SRD serves and provides 44,671 residents (2016 census) with a diverse range of 
services including water and sewerage systems, fire protection, land use planning, parks, 
recreation and emergency response.  The Strathcona Regional District was established on 
February 15, 2008, as a result of the provincial government’s restructure of the Comox 
Strathcona Regional District. 

  
The geography of the SRD ranges from forested hills, remote inlets, picturesque villages to 
vibrant urban landscapes. The borders extend from the Oyster River in the south to Gold 
River, Sayward, Tahsis, Zeballos and Kyuquot-Nootka in the north and west, and east to 
Cortes Island, Quadra Island and the Discovery Islands as well as a portion of the adjacent 
mainland north of Powell River. 
 

 
 

The SRD is starting out on its asset management journey and is seeking proposals from a 
qualified consultant/firm to develop an Asset Management Plan which can be used to budget 
and plan for the replacement of linear and non-linear infrastructure, with a focus on long-
range planning to achieve sustainable service delivery.   
 
The Regional District is in receipt of grant funding from the Union of BC Municipalities, in the 
amount not to exceed $68,000, to fund the creation of this plan.  
 
The expectation of this high-level asset management plan is to obtain a report card for each 
of the core asset types/service functions of the Regional District on the state of the related 
infrastructure assets and related funding levels required for replacement of these assets. The 
asset management plan will be a tool used to present to the Regional District Board and staff 
to inform decision making in a more strategic and long-term manner, to federal and provincial 
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funding agencies to access leverage funding available for infrastructure improvements, and 
to inform community members on the status of service levels and future plans to achieve 
sustainable service delivery.  
 
The completion of this first phase of the asset management plan is expected to provide a 
pathway to the next stages of asset management implementation including improving data 
sources as needed, obtaining additional condition assessments as required, and fine tuning 
risk assessment and service levels, with a plan to continue to enhance the Regional District’s 
asset management plan and related practices year over year. 
 
Given time and funding constraints for this project the expectation is the most efficient manner 
for this review to be completed would be to utilize the PSAB 3150 spreadsheet and existing 
condition assessments, master plans, and staff knowledge. However, the Regional District is 
looking to the Proponents to recommend the most efficient and value-added process in their 
Proposal utilizing the time and funding available to complete a valuable high-level asset 
management plan that can be fine tuned and built on in future years.  
 
In the development of the asset management plan, the SRD would like to end up with a 
working model template likely built from the existing PSAB 3150 workbook that supports any 
figures or information in the asset management plan. This working model would be managed 
and updated by staff annually and utilized for determining future financial plans, funding 
models, and managing day to day operations of these assets. Future updates could include 
the implementation of an asset management software system.  

 
A core deliverable of the project is to expand the capacity, knowledge and buy-in of Regional 
District staff to asset management practices and improved management of service levels. 
Therefore, the Regional District is requesting the Proposal includes at least three on-site 
sessions with Regional District staff to ensure department managers are invested in the 
process and learn asset management practices to support continuation of these practices 
after the project is completed. These on-site meetings will also allow the Proponent to utilize 
staff knowledge in the development of the asset management plan.  
 
As the project is underway with the Proponent, the main contact on this file will be working 
on asset management to supplement and support the work completed by the Proponent. 
Therefore, Proponents should consider how they can utilize a dedicated staff person from 
the Regional District to support the development of this asset management plan over the 
timelines provided. This person will also be continuing the asset management 
implementation for the Regional District following project completion. The main contact has 
extensive experience in PSAB 3150 and financial planning.  
 
Proposals should have a detailed budget breakdown including the following information: 

• Hourly rates of each team member and all sub consultants; 

• Number of hours anticipated for each team member; 

• Anticipated disbursement costs; 

• Total upset price; 

• Amount of assistance expected from SRD staff. (Information searches, 
administrative assistance, professional and technical input, local knowledge and 
expertise needed, authoring reports to the Board, etc.). Note that SRD will have 
dedicated staff available to support the development of the asset management plan.  

 
Proponents for this project shall base their proposal on furnishing everything required to fulfill 
the prescribed work including all permits, labor, engineering, design, materials, tools, 
equipment, supplies and incidentals in order to achieve full compliance with the objectives of 
this project. Any deviation from these requirements must be clearly noted in the proposal. 
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Please refer to Section 26 (Project Specifications) for additional detail regarding the scope 
and specifications for the project. 
 
To provide some background to the scope and size of the Regional District’s asset 
infrastructure inventory and the related status of planning for replacement and upgrade of 
these assets, the tables below highlight the core assets within each TCA (PSAB 3150) asset 
category from the 2018 Financial Statements of the SRD. At the end of 2018, the Regional 
District had tangible capital assets with a cost value at the end of 2018 of $36.5 million and 
a net book value of $19.5 million consisting of: 
 

Asset Type Historical Cost 
/ Net Book 
Value 

Assets / Services Included 

Land and 
Improvements 

$9.1 million /  
$8 million 

Parkland 

• Close to 50% of land and improvements relate to 
parkland in Electoral Areas B (Cortes Island), C 
(Quadra Island/Discovery Islands/Mainland Inlets, and 
D (Oyster River to Buttle Lake).  

• Very limited information on practices, standards or 
service standards.  

• No master plans exist for parkland in the SRD. 

• Ongoing enhancements and renewal upgrades 
included in the 5-year financial plan.  

Wharves 

• Approximately 20% of land and improvements relate 
to three wharves divested to the Regional District in 
2014; contribution funds were provided by Transport 
Canada for upgrade to these wharves included in the 
five-year financial plan.  

• The Regional District also owns four other wharves 
previously divested from Transport Canada and 
related upgrades have been completed.  

Strathcona Gardens 

• Approximately 15% of land and improvements relate 
to the recreation facility land and parking lots.  

Other 

• Remaining land and improvements related to buildings 
owned by the Regional District for corporate office, 
Sayward fire hall, Quadra Island community centre, as 
well as land for the Quathiaski Cove sewer and Area 
D water system assets, as well as Oyster River bank 
protection infrastructure.  

Building and 
Improvements 

$17.8 million / 
$7.3 million 

The Regional District does not own many buildings, however, 
provides operating and maintenance funding to many 
societies /associations to operate facilities to provide services 
in the region. 
Strathcona Gardens Recreation Centre 

• Almost 90% of the value of building and improvements 
of the Regional District is for this facility. Includes 
leisure pool and main pool, weight room, two arenas.  

• Condition assessment on facility undertaken recently 
which indicated many components of the facility are 
nearing end of life; design undertaken in 2018 for 
major redevelopment of facility which would replace 
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the most of the components of the facility to the 
exception of arena #1 leisure ice replacement which is 
included in the 5-year financial plan.  

• Recently submitted grant for the major redevelopment 
project estimated at $77 million.  

Corporate Office Building 

• Purchased in 2017; renovations occurring in 
2018/2019 for 1st floor. Future renewal works required 
for roof, envelope, etc.  

Sayward Fire Hall 

• Condition assessment for facility undertaken recently. 
Extensive renewal works required; possible 
replacement of facility may be more cost effective.  

Quadra Island Community Centre 

• Seismic upgrade project underway; grant funded.  

Machinery, 
Equipment, 
Vehicles & 
Fixtures 

$2.8 million / 
$900,000 

Includes IT hardware and software, vehicles, office equipment 
and furniture, and machinery and equipment for Strathcona 
Gardens Recreation Centre, corporate office, Cortes and 
Sayward fire service, regional emergency services, and 
community recreation services. Ongoing renewal and 
enhancement projects in the 5-year financial plan.  

Water 
Infrastructure 

$4.1 million / 
$1.3 million 

Area D Water 

• Distribution system; treatment and disinfection 
provided by local municipality through bulk water 
agreement. System includes 35km watermains, 114 
hydrants, 340 valves, PRVs, booster bump station.  

• 1,197 residential service connections including strata 
and 13 commercial/other.  

• Recently submitted grant application to install water 
meters for all service connections in the service area 
to better manage the system re identify leaks and 
manage consumption and bill users for usage versus 
current flat rate. Ongoing consumption increases in 
recent years and ongoing increases in bulk water rate.  

• 5-year financial includes localized water pressure 
upgrade, water supply connection improvements for 
replacement of bulk water meters owned by local 
municipality, and water study update for future 
infrastructure replacement planning.  

Sewer 
Infrastructure 

$2 million /  
$1.5 million 

Quathiaski Cove Sewer 

• Includes sewage collection, treatment system and 
marine disposal system.  

• 116 residential service connections including strata 
and 13 commercial/other. 

• Recent grant funded project completed to expand 
service connections and upgrade lift station and 
generator system.  

• 5-year financial plan includes marine outfall 
improvements and sewer system update for planning 
future treatment system upgrade/replacement.  

Capital 
Projects In 
Progress 

$600,000 / 
$600,000 

Various parks, building improvement, and IT projects started. 
Majority of balance in capital projects in progress is for 
schematic design undertaken in 2018 for Strathcona Gardens 
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Recreation Centre Re-Development project; grant recently 
submitted for major development project.  

B. ADMINISTRATIVE REQUIREMENTS 

1.0 DEFINITIONS 

Throughout this RFP, the following definitions apply: 

“closing” means the closing date and time specified on the first page of this Request for 
Proposals. 

“contract” means the written agreement resulting from this Request for Proposals executed 
by the Regional District and the Contractor. 

“contractor” means the successful proponent to this Request for Proposals who enters into a 
written contract with the Regional District. 

“must”, “shall” or “mandatory” means a requirement that must be met for the proposal to 
receive consideration. 

“project” means the work to be completed in accordance with this RFP. 

“proponent” means an individual, company or partnership that submits, or intends to submit, 
a proposal in response to this Request for Proposals. 

“proposal” means a submission in response to this Request for Proposals. 

“RFP” means this Request for Proposals. 

“should” or “desirable” means a requirement having a significant degree of importance to the 
objective of the Request for Proposal 

2.0 TERMS AND CONDITIONS 

The terms and conditions applicable to this Request for Proposals are contained within this 
document.  Submission of a proposal in response to this RFP indicates acceptance of all the 
terms and conditions contained herein. 

3.0 EVALUATION 

 Proposals will be evaluated by the Regional District based on the criteria identified herein. 
The intent of the Regional District is to enter into a contract with the proponent whose 
proposal represents the best value to the Regional District based on the Regional District’s 
evaluation of the proposals received. 

4.0 ALTERNATIVE SOLUTIONS 

 If alternative solutions are offered, the information should be submitted in the same format 
as a standard proposal response but must be clearly marked as an “Alternative Proposal”. If 
a proponent submits more than one proposal each must be separately and uniquely 
identified. 

5.0 CHANGES TO PROPOSALS 

 By written notice a proponent may, prior to closing, amend or withdraw its proposal.   Upon 
closing all proposals become irrevocable and may not be amended or withdrawn prior to the 
deadline for acceptance except where the proponent and the Regional District have mutually 
agreed to a change for the purpose of entering into a contract. 

6.0 PROPONENTS’ EXPENSES 

 Proponents are solely responsible for their own expenses in preparing and submitting their 
proposals.  The Regional District will not be liable for any claims for costs or damages 
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incurred by a proponent in preparing a proposal, loss of anticipated profit in connection with 
a final Contract or any other matter whatsoever. 

7.0 CURRENCY AND TAXES 

 Prices must be quoted in Canadian dollars and exclusive of taxes which shall be shown 
separately on the Proposal Form. 

8.0 SUB-CONTRACTORS AND PARTNERSHIPS 

 If sub-contractors are to be used, they must be clearly identified in the proposal. Joint 
submissions in the form of a partnership or consortium are acceptable including a joint 
submission by proponents having no formal corporate links. However, each proposal must 
identify the legal entity which is to be responsible for the overall performance of the work 
which constitutes the project.  

9.0 CONFLICT OF INTEREST 

 Contracting or sub-contracting with any firm or individual whose corporate or other interests 
could, in the Regional District’s opinion, give rise to a conflict of interest in connection with 
the services will not be permitted.  This includes, but is not limited to, any firm or individual 
involved in the preparation of this RFP. 

10.0 ACCEPTANCE OF PROPOSALS 

This RFP must not be construed as an agreement to purchase goods or services nor as an 
invitation to perform any service for the Regional District except as specifically outlined 
herein.  Proposals shall remain open for acceptance by the Regional District at least until July 
1, 2019. Proposals must state the latest date for acceptance by the Regional District at the 
time of submission. 
 
The Regional District is not bound to accept the lowest price or any proposal.  Proposals will 
be evaluated based on stated criteria and the Regional District is under no obligation to 
request clarification or further information, whether written or oral, from any proponent prior 
to completion of the evaluation process. 

The Regional District reserves the right to reject any and all proposals for any reason or to 
accept any proposal in whole or in part which the Regional District, in its sole unrestricted 
discretion, deems to represent the best value for the Regional District. Proponents 
acknowledge the Regional District’s rights under this clause and absolutely waive any right 
of action against the Regional District for failure to accept their proposals whether such right 
of action is based on or alleges negligence, bad faith or for any other reason.   

The Regional District reserves the right to enter negotiations with one or more proponents 
with respect to the services to be provided, and expressly reserves the right through such 
negotiations to request changes, alterations, additions or deletions from the terms of any 
proposals received. 

Formal acceptance of any proposal and the subsequent confirmation of project award must 
not be construed as authority for the proponent to proceed with the project as this will be 
dependent on the execution of a contract and the fulfillment of any conditions precedent 
imposed by any authority having jurisdiction over the work or service to be performed. 

11.0 CANCELLATION OF RFP 

The Regional District reserves the right to cancel this Request for Proposals at any time and 
for any reason and will not be responsible for any direct or indirect loss, damage, cost or 
expense incurred or suffered by any proponent as a result of such cancellation. 

The acceptance of any Proposal and the subsequent execution of a contract will be subject 
to funding and approval by the Board of Directors of the Strathcona Regional District.  



Request for Proposals – RFP-02-19 
Asset Management Plan Page 9 

12.0 EXECUTION OF CONTRACT 

After acceptance by the Regional District, the successful Proponent will be provided with 
written confirmation.  A contract will be executed when all preconditions have been met. No 
proponent will acquire any legal or equitable rights or privileges with respect to this project 
until a contract has been entered with the Regional District.   

13.0 LIABILITY FOR ERRORS 

The information contained within this RFP is not guaranteed or warranted to be accurate by 
the Regional District, nor is it necessarily comprehensive or exhaustive.  Nothing in this RFP 
is intended to relieve proponents from conducting their own research and forming their own 
opinions and conclusions with respect to the matters addressed in this RFP. 

14.0 MODIFICATION OF TERMS  

The Regional District reserves the right, at its sole discretion, to modify the terms of this RFP 
at any time prior to the closing time. Such modifications will be communicated to all 
proponents through a formal addenda process.    

15.0 FREEDOM OF INFORMATION 

Proposals are subject to the provisions of the Freedom of Information and Protection of 
Privacy Act which provides that all information contained therein, with some exceptions, is 
subject to access by the public. Information that is confidential or proprietary in nature should 
be clearly noted as such by the proponent. The Regional District cannot guarantee that any 
information contained within a proposal will remain confidential if a request for access is 
made.   

16.0 USE OF DOCUMENT  

Neither this document, nor any portion thereof, may be used for any purpose other than the 
submission of proposals. 

17.0 CONFIDENTIALITY OF INFORMATION 

Information pertaining to the Regional District obtained by the Proponent as a result of 
participation in this RFP process, other than information that is generally available as part of 
the public record, is to be treated as confidential and must not be disclosed without prior 
written authorization from the Regional District. 

C. SUBMISSION REQUIREMENTS 

18.0 PROPOSAL SUBMISSION 

Proposals shall be submitted in duplicate complete with one copy of the signed and dated 
Proposal Form provided herein, and one electronic copy in Word or .PDF format on a USB 
stick. The deadline for receipt of proposals is 3:00 p.m. Pacific Daylight time on June 18th, 
2019 at the following location: 

Strathcona Regional District 
#301-990 Cedar Street 
Campbell River, BC   V9W 7Z8 

Proposals must be submitted in a sealed package with the name and address of the 
proponent and the RFP title clearly marked on the outside. 
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SAMPLE LABEL 

 

 

 

 

 

 

 

 

 

 

 

 

Facsimile and electronic submissions will be disqualified. 

Late proposals will be disqualified. 

Proposals that are unsealed, conditional, illegible, obscure, contain arithmetical errors, 
erasures, alterations or irregularities of any kind may, at the discretion of the Regional District, 
be disqualified. 

The person(s) authorized to sign on behalf of the proponent and to bind the proponent to 
statements made in response to this RFP must execute the Proposal Form.  Unsigned 
proposals will be disqualified. 

Proponents shall be solely responsible for the delivery of their proposals in the manner and 
time prescribed.  All submissions must be delivered according to the instructions provided 
herein and the Regional District will accept no responsibility for documents delivered to any 
other location. 

 

19.0 PROJECT MANAGER 

Proponents are required to designate an individual who shall be the Designated Project 
Manager (“Project Manager”) for the project. The Project Manager shall be the Contractor’s 
project/construction manager responsible for the delivery of all contracted services to the 
Regional District. The Project Manager, and not subordinate staff, shall always  be directly 
responsible for the management of the project. The Project Manager shall attend all meetings 
of the project team during the term of the project. The Project Manager shall not be replaced 
without the prior written consent of the Regional District. 
 

  

Name of Proponent 
Address of Proponent 
 
 

CONFIDENTIAL - DO NOT OPEN 
 
 

RFP – ASSET MANAGEMENT PLAN 
RFP-02-19 

 

STRATHCONA REGIONAL DISTRICT 
301-990 Cedar Street 

Campbell River, BC   V9W 7Z8 
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20.0 ENQUIRIES 

All enquiries related to this RFP are to be directed in writing or by email to: 
 

Mike Harmston, Senior Accountant 
Strathcona Regional District 
301-990 Cedar Street, Campbell River, B.C. 
V9W 7Z8 
Email: procurement@srd.ca  

 
Information obtained from any other source is not official and should not be relied upon.   

21.0 RFP ADDENDA 

Addenda to this RFP may be issued prior to closing in response to queries received or at the 
initiative of the Regional District. Addenda will be in written form and sent to all proponents 
who have received RFP packages.  Information contained within RFP addenda is considered 
an integral part of the RFP and should be considered by proponents when responding to this 
RFP. 

Verbal communications will not be binding unless confirmed by written addenda.   

22.0 DISCLAIMER   

Each proponent is responsible to review and understand the terms and conditions of this RFP 
and the scope of work described. The Regional District makes no representation or warranty 
with respect to the accuracy or completeness of the information contained in this RFP and 
proponents are solely responsible for ensuring that they have obtained and considered all 
information necessary to understand the requirements of the RFP and to prepare and submit 
their proposals.  The Regional District will not be held responsible for any loss, damage or 
expense incurred by a proponent as a result of any inaccuracy or lack of completeness 
associated with this RFP, or as a result of any misunderstanding or misinterpretation of the 
requirements of this RFP on the part of any proponent.  

 

23.0 EVALUATION CRITERIA 

Proposals will be evaluated against the following criteria: 
 

Budget - Pricing structure, fees, costs, etc. 15 points 

Project Deliverables & Schedule - Ability to comply with project 
schedule and key deliverables. 

25 points 

Qualifications & Experience - Company experience, personnel 
qualifications, similar projects, references, etc. 

30 points 

Proposal - Proposal quality and clarity, completeness, level of 
details, value added services, consideration of SRD expectations 
and availability of staff resources, etc. 

30 points 

 
If required, a short list of proponents may be established to be contacted by the Regional 
District. The purpose for contacting a proponent at this stage would be to gain a greater 
understanding of the proponent’s proposal as submitted. Depending on the nature of the 
questions to be answered an interview may also be arranged to facilitate a more in-depth 
understanding of the proposal. 

  

mailto:mharmston@strathconard.ca
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D. SPECIFICATIONS AND SCOPE OF WORK 

24.0  PROJECT SCHEDULE 

The Regional District has a set deadline for this project due to grant reporting deadlines.  
Proponents shall state in their Proposal submission whether they can comply with this 
timeline.  Preference may be given to the Proponent who complies with the scheduled 
commencement and completion dates. 

Project Schedule: 
Award of contract – no later than June 28, 2019  
Project work commencement – no later than July 1, 2019  
Presentation of draft asset management plan to senior staff – no later than September 
20, 2019 
Substantial Project completion – no later than September 30, 2019 
Presentation of asset management plan to Board of Directors – no later than October 
9, 2019 
 

25.0 EXPERIENCE AND REFERENCES 

Proponents should include details of relevant experience completing similar projects for other 
entities.  At least three references complete with contact information should also be included 
in the proposals.  Proposals should include relevant examples of past works completed by 
the proponent; such as any published Asset Management Plans or components thereof.  

 

26.0 PROJECT SPECIFICATIONS 

The SRD recognizes there are varying degrees of detail that can be provided through an 
asset management plan.  The following provides an indication of the expectations of the 
Regional District.  While we are not looking for such high-level plans that barely meet 
Provincial and Federal requirements, neither are we looking to have highly detailed plans that 
are onerous to build, document and maintain.  In addition, given the time and budget 
constraints associated with this RFP, it is understood delivery of a complete plan may not be 
feasible so Proponents may suggest areas of the plan that can be outlined at this stage and 
finalized in future stages of asset management implementation.      
 
The Regional District is expecting the asset management plan to include the following 
sections: 
 

1. Executive Summary 
2. Introduction 
3. State of Asset Infrastructure 
4. Expected Levels of Service 
5. Asset Management Strategy 
6. Financing Strategy 
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The following provides an indication of the expectations for each topic: 
 
1. Executive Summary 

o The executive summary should provide an overview of the plan that can be 
 extracted for publication and/or report purposes. 

 
2. Introduction 

o This section will provide enough detail to use as a supporting document for the 
executive summary, tying together the long-term planning documents within the local 
government structure. 
 

3. State of Asset Infrastructure 
o The SRD has a detailed inventory list of all assets that was collected for the 
purposes of complying with PSAB 3150 requirements as well as several condition 
assessments for select assets. All assets in this inventory shall be included in the 
Asset Management Plan. The Reginal District would like a high-level report card for 
each major asset category/service type of the SRD’s asset infrastructure included in 
the asset management plan.  
 

4. Desired Levels of Service  
o The Proponent shall facilitate a session with the Regional District to discuss and 
determine the appropriateness of existing levels of service and performance 
measures.  
 

5. Asset Management Strategy 
o Specific and/or formal strategies have not been determined or documented by the 
Regional District. However, practices are in place to preserve assets and minimize 
life cycle costs. The Proponent shall facilitate a session with the Regional District to 
determine and document appropriate asset management strategies. 
 

6. Financing Strategy 
o This section is critical to the success of the asset management plan in terms of 
Board support, implementation and on-going use. The financing strategy must be fair, 
reasonable and achievable and must reflect the Regional District's ability to pay. Note 
that the Chief Financial Officer is developing a reserves and surplus policy that will 
be presented to the Board in fall 2019 which will consider funding gaps and strategies 
identified in the approved asset management plan.  

 
The project is foreseen to involve up to 3 on-site meetings with staff, generation of an asset 
inventory listing that consolidates existing TCA data with condition assessments and 
replacement dates/values, as well as a senior staff and Board presentation upon completion.      
 
Key Deliverables of Project 

• Asset Management Plan, including state of asset infrastructure report cards for each 
major asset category/service type.  

• Working model template of asset data driving figures in Asset Management Plan; 
easy for staff to update annually and continually improve, 

• 3 on-site meetings with Regional District staff; key to building staff capacity, 
knowledge and buy-in to asset management practices, 

• 1 on-site meeting presenting Asset Management Plan to Board of Directors, 

• Project timeline July to September 2019 substantial completion; report to Board 
October 2019. 
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E. CONTRACT CONDITIONS 

By submission of a Proposal, the Proponent agrees that should its Proposal be successful, 
the Proponent will enter into a Contract with the Regional District that subject to negotiation, 
may include the contract clauses contained below. 

27.0  COMPLIANCE WITH LAWS 

The Contractor will give all notices and provide all permits, licenses and other approvals 
required to perform the work.  The Contractor will comply with all laws applicable to the work 
or performance of the contract. 

28.0 LAWS OF BRITISH COLUMBIA 

Any Contract resulting from this RFP will be governed by and will be construed and 
interpreted in accordance with all laws in effect in the Province of British Columbia.  

29.0 INDEMNITY 

Notwithstanding the provision of insurance coverage by the Contractor, the Contractor 
hereby agrees to indemnify and save harmless the Regional District, its officers, agents and 
employees from and against all claims, demands, losses, costs, damages, actions, suits or 
proceedings by whomsoever made, brought or prosecuted and in any manner based upon, 
arising out of, related to, occasioned by or attributable to the activities of the Contractor, its 
servants, agents, sub-contractors and sub-operators, in providing the services and 
performing the work of the Contract, excepting always liability arising solely out of the 
negligent act or omission of the Regional District. 

30.0 INSURANCE 

Any Contract resulting from this RFP will require that the Contractor, without limiting its 
obligations or liabilities and at its own expense, provide and maintain throughout the Contract 
term, comprehensive commercial general liability insurance in an amount not less than 
$2,000,000 inclusive per occurrence, insuring against bodily injury and property damage and 
including liability assumed under the Contract.   

The Regional District is to be added as an additional insured and the policy shall contain a 
cross liability clause.  All required insurance will be endorsed to provide the Regional District 
with 30 days advance written notice of cancellation or material change.   

The Contractor will provide the Regional District with evidence of the required insurance in 
the form of a Certificate of Insurance immediately following execution and delivery of the 
Contract. 

31.0 REGISTRATION WITH WORKSAFE BC 

The Contractor and any approved sub-Contractors must be registered with WorkSafe BC, in 
which case WCB coverage must be maintained for the duration of the Contract.  Prior to 
receiving any payment, the Contractor may be required to submit a WCB Clearance Letter 
indicating that all WCB assessments have been paid.  The Contractor shall abide by all 
provisions of the Workers Compensation Act of British Columbia and must complete a safety 
agreement in the form provided by the Regional District. 
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F. PROPOSAL FORM 

REQUEST FOR PROPOSALS – RFP-02-19 
ASSET MANAGEMENT PLAN 

 
CLOSING DATE AND TIME:   JUNE 18TH, 2019 AT 3:00 PM PACIFIC DAYLIGHT TIME 

 
This form must be completed, signed and included with submission. 

 
The undersigned confirms that its submission is in response to the above noted RFP. 
 
The proponent acknowledges receipt of Addenda # _____ through Addenda #_____. 
 

Name of 
Proponent: 

 

Address:  

  

Contact 
Name: 

 

Phone:  Fax:  

Email:  

 
 
 

Complete pricing for Asset Management Plan  $ 

Taxes  $ 

Total Price $ 

 
Proponents should ensure that all requirements of the RFP are dealt with in their proposal 
submission and that all materials and products proposed comply with the specifications therein. 

 

Authorized Signature 
 
 

Name and Title 
 
 

Date 

 


