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A.

PROJECT SUMMARY

The Strathcona Regional District (SRD) is a partnership of five municipalities and four
electoral areas, which covers approximately 22,000 square kilometers (8,517 square miles).
The SRD serves and provides 44,671 residents (2016 census) with a diverse range of
services including water and sewerage systems, fire protection, land use planning, parks,
recreation and emergency response. The Strathcona Regional District was established on
February 15, 2008, as a result of the provincial government’s restructure of the Comox

Strathcona Regional District.

The geography of the SRD ranges from forested hills, remote inlets, picturesque villages to
vibrant urban landscapes. The borders extend from the Oyster River in the south to Gold
River, Sayward, Tahsis, Zeballos and Kyuquot-Nootka in the north and west, and east to
Cortes Island, Quadra Island and the Discovery Islands as well as a portion of the adjacent

mainland north of Powell River.
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The SRD is starting out on its asset management journey and is seeking proposals from a
gualified consultant/firm to develop an Asset Management Plan which can be used to budget
and plan for the replacement of linear and non-linear infrastructure, with a focus on long-
range planning to achieve sustainable service delivery.

The Regional District is in receipt of grant funding from the Union of BC Municipalities, in the
amount not to exceed $68,000, to fund the creation of this plan.

The expectation of this high-level asset management plan is to obtain a report card for each
of the core asset types/service functions of the Regional District on the state of the related
infrastructure assets and related funding levels required for replacement of these assets. The
asset management plan will be a tool used to present to the Regional District Board and staff
to inform decision making in a more strategic and long-term manner, to federal and provincial
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funding agencies to access leverage funding available for infrastructure improvements, and
to inform community members on the status of service levels and future plans to achieve
sustainable service delivery.

The completion of this first phase of the asset management plan is expected to provide a
pathway to the next stages of asset management implementation including improving data
sources as needed, obtaining additional condition assessments as required, and fine tuning
risk assessment and service levels, with a plan to continue to enhance the Regional District’s
asset management plan and related practices year over year.

Given time and funding constraints for this project the expectation is the most efficient manner
for this review to be completed would be to utilize the PSAB 3150 spreadsheet and existing
condition assessments, master plans, and staff knowledge. However, the Regional District is
looking to the Proponents to recommend the most efficient and value-added process in their
Proposal utilizing the time and funding available to complete a valuable high-level asset
management plan that can be fine tuned and built on in future years.

In the development of the asset management plan, the SRD would like to end up with a
working model template likely built from the existing PSAB 3150 workbook that supports any
figures or information in the asset management plan. This working model would be managed
and updated by staff annually and utilized for determining future financial plans, funding
models, and managing day to day operations of these assets. Future updates could include
the implementation of an asset management software system.

A core deliverable of the project is to expand the capacity, knowledge and buy-in of Regional
District staff to asset management practices and improved management of service levels.
Therefore, the Regional District is requesting the Proposal includes at least three on-site
sessions with Regional District staff to ensure department managers are invested in the
process and learn asset management practices to support continuation of these practices
after the project is completed. These on-site meetings will also allow the Proponent to utilize
staff knowledge in the development of the asset management plan.

As the project is underway with the Proponent, the main contact on this file will be working
on asset management to supplement and support the work completed by the Proponent.
Therefore, Proponents should consider how they can utilize a dedicated staff person from
the Regional District to support the development of this asset management plan over the
timelines provided. This person will also be continuing the asset management
implementation for the Regional District following project completion. The main contact has
extensive experience in PSAB 3150 and financial planning.

Proposals should have a detailed budget breakdown including the following information:

e Hourly rates of each team member and all sub consultants;
Number of hours anticipated for each team member;
Anticipated disbursement costs;
Total upset price;
Amount of assistance expected from SRD staff. (Information searches,
administrative assistance, professional and technical input, local knowledge and
expertise needed, authoring reports to the Board, etc.). Note that SRD will have
dedicated staff available to support the development of the asset management plan.

Proponents for this project shall base their proposal on furnishing everything required to fulfill
the prescribed work including all permits, labor, engineering, design, materials, tools,
equipment, supplies and incidentals in order to achieve full compliance with the objectives of
this project. Any deviation from these requirements must be clearly noted in the proposal.
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Please refer to Section 26 (Project Specifications) for additional detail regarding the scope
and specifications for the project.

To provide some background to the scope and size of the Regional District’'s asset
infrastructure inventory and the related status of planning for replacement and upgrade of
these assets, the tables below highlight the core assets within each TCA (PSAB 3150) asset
category from the 2018 Financial Statements of the SRD. At the end of 2018, the Regional
District had tangible capital assets with a cost value at the end of 2018 of $36.5 million and
a net book value of $19.5 million consisting of:

Asset Type Historical Cost
/ Net Book
Value

Land and $9.1 million /

Improvements  $8 million

Buildingand  $17.8 million /
Improvements  $7.3 million

Assets / Services Included

Parkland

e Close to 50% of land and improvements relate to
parkland in Electoral Areas B (Cortes Island), C
(Quadra Island/Discovery Islands/Mainland Inlets, and
D (Oyster River to Buttle Lake).

e Very limited information on practices, standards or
service standards.

¢ No master plans exist for parkland in the SRD.

e Ongoing enhancements and renewal upgrades
included in the 5-year financial plan.

Wharves

o Approximately 20% of land and improvements relate
to three wharves divested to the Regional District in
2014; contribution funds were provided by Transport
Canada for upgrade to these wharves included in the
five-year financial plan.

e The Regional District also owns four other wharves
previously divested from Transport Canada and
related upgrades have been completed.

Strathcona Gardens

e Approximately 15% of land and improvements relate

to the recreation facility land and parking lots.
Other

¢ Remaining land and improvements related to buildings
owned by the Regional District for corporate office,
Sayward fire hall, Quadra Island community centre, as
well as land for the Quathiaski Cove sewer and Area
D water system assets, as well as Oyster River bank
protection infrastructure.

The Regional District does not own many buildings, however,
provides operating and maintenance funding to many
societies /associations to operate facilities to provide services
in the region.

Strathcona Gardens Recreation Centre

e Almost 90% of the value of building and improvements
of the Regional District is for this facility. Includes
leisure pool and main pool, weight room, two arenas.

e Condition assessment on facility undertaken recently
which indicated many components of the facility are
nearing end of life; design undertaken in 2018 for
major redevelopment of facility which would replace
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Machinery,
Equipment,
Vehicles &
Fixtures

Water
Infrastructure

Sewer
Infrastructure

Capital
Projects In
Progress

$2.8 million /
$900,000

$4.1 million /
$1.3 million

$2 million /
$1.5 million

$600,000 /
$600,000

the most of the components of the facility to the
exception of arena #1 leisure ice replacement which is
included in the 5-year financial plan.

o Recently submitted grant for the major redevelopment
project estimated at $77 million.

Corporate Office Building

e Purchased in 2017; renovations occurring in
2018/2019 for 1% floor. Future renewal works required
for roof, envelope, etc.

Sayward Fire Hall

¢ Condition assessment for facility undertaken recently.
Extensive renewal works required; possible
replacement of facility may be more cost effective.

Quadra Island Community Centre

e Seismic upgrade project underway; grant funded.
Includes IT hardware and software, vehicles, office equipment
and furniture, and machinery and equipment for Strathcona
Gardens Recreation Centre, corporate office, Cortes and
Sayward fire service, regional emergency services, and
community recreation services. Ongoing renewal and
enhancement projects in the 5-year financial plan.
Area D Water

e Distribution system; treatment and disinfection
provided by local municipality through bulk water
agreement. System includes 35km watermains, 114
hydrants, 340 valves, PRVs, booster bump station.

o 1,197 residential service connections including strata
and 13 commercial/other.

¢ Recently submitted grant application to install water
meters for all service connections in the service area
to better manage the system re identify leaks and
manage consumption and bill users for usage versus
current flat rate. Ongoing consumption increases in
recent years and ongoing increases in bulk water rate.

e 5-year financial includes localized water pressure
upgrade, water supply connection improvements for
replacement of bulk water meters owned by local
municipality, and water study update for future
infrastructure replacement planning.

Quathiaski Cove Sewer

e Includes sewage collection, treatment system and
marine disposal system.

e 116 residential service connections including strata
and 13 commercial/other.

e Recent grant funded project completed to expand
service connections and upgrade lift station and
generator system.

e b5-year financial plan includes marine outfall
improvements and sewer system update for planning
future treatment system upgrade/replacement.

Various parks, building improvement, and IT projects started.
Majority of balance in capital projects in progress is for
schematic design undertaken in 2018 for Strathcona Gardens
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1.0

2.0

3.0

4.0

5.0

6.0

Recreation Centre Re-Development project; grant recently
submitted for major development project.

ADMINISTRATIVE REQUIREMENTS

DEFINITIONS
Throughout this RFP, the following definitions apply:

“closing” means the closing date and time specified on the first page of this Request for
Proposals.

“contract” means the written agreement resulting from this Request for Proposals executed
by the Regional District and the Contractor.

“contractor” means the successful proponent to this Request for Proposals who enters into a
written contract with the Regional District.

“‘must”, “shall” or “mandatory” means a requirement that must be met for the proposal to
receive consideration.

“project” means the work to be completed in accordance with this RFP.

“proponent” means an individual, company or partnership that submits, or intends to submit,
a proposal in response to this Request for Proposals.

“proposal” means a submission in response to this Request for Proposals.
“‘RFP” means this Request for Proposals.

“should” or “desirable” means a requirement having a significant degree of importance to the
objective of the Request for Proposal

TERMS AND CONDITIONS

The terms and conditions applicable to this Request for Proposals are contained within this
document. Submission of a proposal in response to this RFP indicates acceptance of all the
terms and conditions contained herein.

EVALUATION

Proposals will be evaluated by the Regional District based on the criteria identified herein.
The intent of the Regional District is to enter into a contract with the proponent whose
proposal represents the best value to the Regional District based on the Regional District’s
evaluation of the proposals received.

ALTERNATIVE SOLUTIONS

If alternative solutions are offered, the information should be submitted in the same format
as a standard proposal response but must be clearly marked as an “Alternative Proposal”. If
a proponent submits more than one proposal each must be separately and uniquely
identified.

CHANGES TO PROPOSALS

By written notice a proponent may, prior to closing, amend or withdraw its proposal. Upon
closing all proposals become irrevocable and may not be amended or withdrawn prior to the
deadline for acceptance except where the proponent and the Regional District have mutually
agreed to a change for the purpose of entering into a contract.

PROPONENTS’ EXPENSES

Proponents are solely responsible for their own expenses in preparing and submitting their
proposals. The Regional District will not be liable for any claims for costs or damages



Request for Proposals — RFP-02-19
Asset Management Plan Page 8

7.0

8.0

9.0

10.0

11.0

incurred by a proponent in preparing a proposal, loss of anticipated profit in connection with
a final Contract or any other matter whatsoever.

CURRENCY AND TAXES

Prices must be quoted in Canadian dollars and exclusive of taxes which shall be shown
separately on the Proposal Form.

SuUB-CONTRACTORS AND PARTNERSHIPS

If sub-contractors are to be used, they must be clearly identified in the proposal. Joint
submissions in the form of a partnership or consortium are acceptable including a joint
submission by proponents having no formal corporate links. However, each proposal must
identify the legal entity which is to be responsible for the overall performance of the work
which constitutes the project.

CONFLICT OF INTEREST

Contracting or sub-contracting with any firm or individual whose corporate or other interests
could, in the Regional District’s opinion, give rise to a conflict of interest in connection with
the services will not be permitted. This includes, but is not limited to, any firm or individual
involved in the preparation of this RFP.

ACCEPTANCE OF PROPOSALS

This RFP must not be construed as an agreement to purchase goods or services nor as an
invitation to perform any service for the Regional District except as specifically outlined
herein. Proposals shall remain open for acceptance by the Regional District at least until July
1, 2019. Proposals must state the latest date for acceptance by the Regional District at the
time of submission.

The Regional District is not bound to accept the lowest price or any proposal. Proposals will
be evaluated based on stated criteria and the Regional District is under no obligation to
request clarification or further information, whether written or oral, from any proponent prior
to completion of the evaluation process.

The Regional District reserves the right to reject any and all proposals for any reason or to
accept any proposal in whole or in part which the Regional District, in its sole unrestricted
discretion, deems to represent the best value for the Regional District. Proponents
acknowledge the Regional District’s rights under this clause and absolutely waive any right
of action against the Regional District for failure to accept their proposals whether such right
of action is based on or alleges negligence, bad faith or for any other reason.

The Regional District reserves the right to enter negotiations with one or more proponents
with respect to the services to be provided, and expressly reserves the right through such
negotiations to request changes, alterations, additions or deletions from the terms of any
proposals received.

Formal acceptance of any proposal and the subsequent confirmation of project award must
not be construed as authority for the proponent to proceed with the project as this will be
dependent on the execution of a contract and the fulfilment of any conditions precedent
imposed by any authority having jurisdiction over the work or service to be performed.

CANCELLATION OF RFP

The Regional District reserves the right to cancel this Request for Proposals at any time and
for any reason and will not be responsible for any direct or indirect loss, damage, cost or
expense incurred or suffered by any proponent as a result of such cancellation.

The acceptance of any Proposal and the subsequent execution of a contract will be subject
to funding and approval by the Board of Directors of the Strathcona Regional District.
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12.0

13.0

14.0

15.0

16.0

17.0

18.0

EXECUTION OF CONTRACT

After acceptance by the Regional District, the successful Proponent will be provided with
written confirmation. A contract will be executed when all preconditions have been met. No
proponent will acquire any legal or equitable rights or privileges with respect to this project
until a contract has been entered with the Regional District.

LIABILITY FOR ERRORS

The information contained within this RFP is not guaranteed or warranted to be accurate by
the Regional District, nor is it necessarily comprehensive or exhaustive. Nothing in this RFP
is intended to relieve proponents from conducting their own research and forming their own
opinions and conclusions with respect to the matters addressed in this RFP.

MODIFICATION OF TERMS

The Regional District reserves the right, at its sole discretion, to modify the terms of this RFP
at any time prior to the closing time. Such modifications will be communicated to all
proponents through a formal addenda process.

FREEDOM OF INFORMATION

Proposals are subject to the provisions of the Freedom of Information and Protection of
Privacy Act which provides that all information contained therein, with some exceptions, is
subject to access by the public. Information that is confidential or proprietary in nature should
be clearly noted as such by the proponent. The Regional District cannot guarantee that any
information contained within a proposal will remain confidential if a request for access is
made.

USE OF DOCUMENT

Neither this document, nor any portion thereof, may be used for any purpose other than the
submission of proposals.

CONFIDENTIALITY OF INFORMATION

Information pertaining to the Regional District obtained by the Proponent as a result of
participation in this RFP process, other than information that is generally available as part of
the public record, is to be treated as confidential and must not be disclosed without prior
written authorization from the Regional District.

SUBMISSION REQUIREMENTS

PROPOSAL SUBMISSION

Proposals shall be submitted in duplicate complete with one copy of the signed and dated
Proposal Form provided herein, and one electronic copy in Word or .PDF format on a USB
stick. The deadline for receipt of proposals is 3:00 p.m. Pacific Daylight time on June 18",
2019 at the following location:

Strathcona Regional District
#301-990 Cedar Street
Campbell River, BC V9W 7Z8

Proposals must be submitted in a sealed package with the name and address of the
proponent and the RFP title clearly marked on the outside.
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SAMPLE LABEL

19.0

Name of Proponent
Address of Proponent

CONFIDENTIAL - DO NOT OPEN

RFP — ASSET MANAGEMENT PLAN
RFP-02-19

STRATHCONA REGIONAL DISTRICT
301-990 Cedar Street
Campbell River, BC V9W 7Z8

Facsimile and electronic submissions will be disqualified.

Late proposals will be disqualified.

Proposals that are unsealed, conditional, illegible, obscure, contain arithmetical errors,
erasures, alterations or irregularities of any kind may, at the discretion of the Regional District,

be disqualified.
The person(s) authorized to sign on behalf of the proponent and to bind the proponent to

statements made in response to this RFP must execute the Proposal Form. Unsigned
proposals will be disqualified.

Proponents shall be solely responsible for the delivery of their proposals in the manner and
time prescribed. All submissions must be delivered according to the instructions provided
herein and the Regional District will accept no responsibility for documents delivered to any
other location.

PROJECT MANAGER

Proponents are required to designate an individual who shall be the Designated Project
Manager (“Project Manager”) for the project. The Project Manager shall be the Contractor’s
project/construction manager responsible for the delivery of all contracted services to the
Regional District. The Project Manager, and not subordinate staff, shall always be directly
responsible for the management of the project. The Project Manager shall attend all meetings
of the project team during the term of the project. The Project Manager shall not be replaced
without the prior written consent of the Regional District.
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20.0

21.0

22.0

23.0

ENQUIRIES
All enquiries related to this RFP are to be directed in writing or by email to:

Mike Harmston, Senior Accountant
Strathcona Regional District

301-990 Cedar Street, Campbell River, B.C.
VoW 778

Email: procurement@srd.ca

Information obtained from any other source is not official and should not be relied upon.
RFP ADDENDA

Addenda to this RFP may be issued prior to closing in response to queries received or at the
initiative of the Regional District. Addenda will be in written form and sent to all proponents
who have received RFP packages. Information contained within RFP addenda is considered
an integral part of the RFP and should be considered by proponents when responding to this
RFP.

Verbal communications will not be binding unless confirmed by written addenda.
DISCLAIMER

Each proponent is responsible to review and understand the terms and conditions of this RFP
and the scope of work described. The Regional District makes no representation or warranty
with respect to the accuracy or completeness of the information contained in this RFP and
proponents are solely responsible for ensuring that they have obtained and considered all
information necessary to understand the requirements of the RFP and to prepare and submit
their proposals. The Regional District will not be held responsible for any loss, damage or
expense incurred by a proponent as a result of any inaccuracy or lack of completeness
associated with this RFP, or as a result of any misunderstanding or misinterpretation of the
requirements of this RFP on the part of any proponent.

EVALUATION CRITERIA

Proposals will be evaluated against the following criteria:

Budget - Pricing structure, fees, costs, etc. 15 points
Project Deliverables & Schedule - Ability to comply with project 25 points
schedule and key deliverables.

Qualifications & Experience - Company experience, personnel 30 points
qualifications, similar projects, references, etc.

Proposal - Proposal quality and clarity, completeness, level of 30 points
details, value added services, consideration of SRD expectations

and availability of staff resources, etc.

If required, a short list of proponents may be established to be contacted by the Regional
District. The purpose for contacting a proponent at this stage would be to gain a greater
understanding of the proponent’s proposal as submitted. Depending on the nature of the
guestions to be answered an interview may also be arranged to facilitate a more in-depth
understanding of the proposal.
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D. SPECIFICATIONS AND SCOPE OF WORK
24.0 PROJECT SCHEDULE
The Regional District has a set deadline for this project due to grant reporting deadlines.
Proponents shall state in their Proposal submission whether they can comply with this
timeline. Preference may be given to the Proponent who complies with the scheduled
commencement and completion dates.
Project Schedule:
Award of contract — no later than June 28, 2019
Project work commencement — no later than July 1, 2019
Presentation of draft asset management plan to senior staff — no later than September
20, 2019
Substantial Project completion — no later than September 30, 2019
Presentation of asset management plan to Board of Directors — no later than October
9, 2019
25.0 EXPERIENCE AND REFERENCES
Proponents should include details of relevant experience completing similar projects for other
entities. At least three references complete with contact information should also be included
in the proposals. Proposals should include relevant examples of past works completed by
the proponent; such as any published Asset Management Plans or components thereof.
26.0 PROJECT SPECIFICATIONS

The SRD recognizes there are varying degrees of detail that can be provided through an
asset management plan. The following provides an indication of the expectations of the
Regional District. While we are not looking for such high-level plans that barely meet
Provincial and Federal requirements, neither are we looking to have highly detailed plans that
are onerous to build, document and maintain. In addition, given the time and budget
constraints associated with this RFP, it is understood delivery of a complete plan may not be
feasible so Proponents may suggest areas of the plan that can be outlined at this stage and
finalized in future stages of asset management implementation.

The Regional District is expecting the asset management plan to include the following
sections:

Executive Summary
Introduction

State of Asset Infrastructure
Expected Levels of Service
Asset Management Strategy
Financing Strategy

ogrwWNE
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The following provides an indication of the expectations for each topic:

1. Executive Summary
0 The executive summary should provide an overview of the plan that can be
extracted for publication and/or report purposes.

2. Introduction
o This section will provide enough detail to use as a supporting document for the
executive summary, tying together the long-term planning documents within the local
government structure.

3. State of Asset Infrastructure
0 The SRD has a detailed inventory list of all assets that was collected for the
purposes of complying with PSAB 3150 requirements as well as several condition
assessments for select assets. All assets in this inventory shall be included in the
Asset Management Plan. The Reginal District would like a high-level report card for
each major asset category/service type of the SRD’s asset infrastructure included in
the asset management plan.

4. Desired Levels of Service
0 The Proponent shall facilitate a session with the Regional District to discuss and
determine the appropriateness of existing levels of service and performance
measures.

5. Asset Management Strategy
o Specific and/or formal strategies have not been determined or documented by the
Regional District. However, practices are in place to preserve assets and minimize
life cycle costs. The Proponent shall facilitate a session with the Regional District to
determine and document appropriate asset management strategies.

6. Financing Strategy
o This section is critical to the success of the asset management plan in terms of
Board support, implementation and on-going use. The financing strategy must be fair,
reasonable and achievable and must reflect the Regional District's ability to pay. Note
that the Chief Financial Officer is developing a reserves and surplus policy that will
be presented to the Board in fall 2019 which will consider funding gaps and strategies
identified in the approved asset management plan.

The project is foreseen to involve up to 3 on-site meetings with staff, generation of an asset
inventory listing that consolidates existing TCA data with condition assessments and
replacement dates/values, as well as a senior staff and Board presentation upon completion.

Key Deliverables of Project

o Asset Management Plan, including state of asset infrastructure report cards for each
major asset category/service type.

o Working model template of asset data driving figures in Asset Management Plan;
easy for staff to update annually and continually improve,

e 3 on-site meetings with Regional District staff; key to building staff capacity,
knowledge and buy-in to asset management practices,

e 1 on-site meeting presenting Asset Management Plan to Board of Directors,

e Project timeline July to September 2019 substantial completion; report to Board
October 2019.
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E.

27.0

28.0

29.0

30.0

31.0

CONTRACT CONDITIONS

By submission of a Proposal, the Proponent agrees that should its Proposal be successful,
the Proponent will enter into a Contract with the Regional District that subject to negotiation,
may include the contract clauses contained below.

COMPLIANCE WITH LAWS

The Contractor will give all notices and provide all permits, licenses and other approvals
required to perform the work. The Contractor will comply with all laws applicable to the work
or performance of the contract.

LAWS OF BRITISH COLUMBIA

Any Contract resulting from this RFP will be governed by and will be construed and
interpreted in accordance with all laws in effect in the Province of British Columbia.

INDEMNITY

Notwithstanding the provision of insurance coverage by the Contractor, the Contractor
hereby agrees to indemnify and save harmless the Regional District, its officers, agents and
employees from and against all claims, demands, losses, costs, damages, actions, suits or
proceedings by whomsoever made, brought or prosecuted and in any manner based upon,
arising out of, related to, occasioned by or attributable to the activities of the Contractor, its
servants, agents, sub-contractors and sub-operators, in providing the services and
performing the work of the Contract, excepting always liability arising solely out of the
negligent act or omission of the Regional District.

INSURANCE

Any Contract resulting from this RFP will require that the Contractor, without limiting its
obligations or liabilities and at its own expense, provide and maintain throughout the Contract
term, comprehensive commercial general liability insurance in an amount not less than
$2,000,000 inclusive per occurrence, insuring against bodily injury and property damage and
including liability assumed under the Contract.

The Regional District is to be added as an additional insured and the policy shall contain a
cross liability clause. All required insurance will be endorsed to provide the Regional District
with 30 days advance written notice of cancellation or material change.

The Contractor will provide the Regional District with evidence of the required insurance in
the form of a Certificate of Insurance immediately following execution and delivery of the
Contract.

REGISTRATION WITH WORKSAFE BC

The Contractor and any approved sub-Contractors must be registered with WorkSafe BC, in
which case WCB coverage must be maintained for the duration of the Contract. Prior to
receiving any payment, the Contractor may be required to submit a WCB Clearance Letter
indicating that all WCB assessments have been paid. The Contractor shall abide by all
provisions of the Workers Compensation Act of British Columbia and must complete a safety
agreement in the form provided by the Regional District.
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F. PROPOSAL FORM

REQUEST FOR PROPOSALS — RFP-02-19
ASSET MANAGEMENT PLAN

CLOSING DATE AND TIME: JUNE 18™, 2019 AT 3:00 PM PACIFIC DAYLIGHT TIME
This form must be completed, signed and included with submission.
The undersigned confirms that its submission is in response to the above noted RFP.
The proponent acknowledges receipt of Addenda# __ through Addenda # .

Name of
Proponent:

Address:

Contact
Name:

Phone: Fax:

Email:

Complete pricing for Asset Management Plan $

Taxes $

Total Price $

Proponents should ensure that all requirements of the RFP are dealt with in their proposal
submission and that all materials and products proposed comply with the specifications therein.

Authorized Signature

Name and Title

Date



