
REQUEST FOR PROPOSALS 
CONSTRUCTION MANAGEMENT SERVICES 

FOR THE HOUSING COMMISSION OF ANNE ARUNDEL COUNTY 
 

 
SOLICITATION TYPE:    Request for Proposal (RFP) 
 
DESCRIPTION:     Construction Management Services 
 
ISSUE DATE:      May 9, 2018 
 
PROPOSAL DUE DATE AND TIME:   May 17, 2018 
 
PROPOSAL SUBMISSION PLACE:   Housing Commission of Anne Arundel County 
     7477 Baltimore-Annapolis Blvd. 
     Glen Burnie, MD 21061 
 
DIRECT INQUIRIES TO:    Michael Hale 

Housing Commission of Anne Arundel County 
Phone: 410-222-6200 Ext 1200 
mchale@hcaac.org 

 
NOTE: 
Inquiries must be received by mail or email no later than April 30, 2018 at 4:00 P.M. Eastern 
Standard Time. Proposals are held in confidence and not releasable until after contract award. 
 
By submission of a proposal, the offeror agrees, if the proposal is accepted, to enter into a 
contract with the Housing Commission of Anne Arundel County (HCAAC) to complete all work 
as specified for the contract price and within the contract time indicated in the RFP. The offeror 
also accepts the terms and conditions of the RFP. 
 
Copies of the RFP including Scope of Services, conditions and requirements, may be obtained 
from HCAAC at the address listed above. 
 
Persons requiring special accommodations should immediately contact HCAAC at 410-222-6200 
Ext 1200 or via the TDD number at MDRELAY711. 
 
HCAAC reserves the right to accept or reject any or all proposals, or any part of any proposals, 
and to waive any informalities or irregularities. 
 
HCAAC, in accordance with Executive Orders 11625 and 12138, encourages participation by 
businesses owned and operated by minorities and women.  
  



Summary of RAD1 Limited Scope Rehabilitation Project 
 
Description/Scope of Services 
 
Term of Service 
 
Terms of Payment 
 
Preparation of Proposal 
 
Evaluation Criteria 
 
Evaluation Plan 
 
Equal Opportunity Employment 
 
Form of Non-Collusive Affidavit 
 
1. SUMMARY OF RAD1 REHABILITATION PROJECT AND OBJECTIVES 

 
1.1. HCAAC is seeking Owner Representation Construction Management Services for the 
construction period (not pre-construction) to address control of construction time, cost, work 
scope and quality, and coordination of Owner responsibilities for Resident Relocation. 
 
1.2. HCAAC is converting public housing properties to project based housing under HUD’s 
Rental Assistance Demonstration (RAD) program using Low Income Housing Tax Credits (LIHTC) 
allocated by the Department of Housing and Community Development (DHCD). The RAD 
program allows HCAAC to convert public housing units to project-based Section 8 rental 
assisted housing units. The program preserves and improves these properties by enabling 
HCAAC to access private debt and equity to address immediate and long-term capital needs. 
This ensures units will remain permanently affordable to low-income households. Additionally, 
by converting to a Section 8 platform, residents will have more housing choices with the option 
to select housing elsewhere. 
 
1.3. HCAAC’s RAD1 project currently includes two separate properties. The properties and 
scope of work include: 
 

1.3.1. Freetown Village: Renovation of 154 existing townhouses and apartments units. 

Building of 36 new construction units. Building 2 new UFAS Units and renovation of 8 

existing UFAS Units. 

 

  



1.3.2. Meade Village: Renovation of 200 existing townhouses and apartment units. Building 
of 24 new construction units. Reconfiguration of 23 existing townhouse units which will build 
7 additional new units. Building 7 new UFAS Units and renovation of 5 existing UFAS Units. 
 
 

2. SCOPE OF CONSTRUCTION MANAGER'S RESPONSIBILITIES include: 
 
2.1. Perform services consistent with skill ordinarily provided by construction managers 
practicing under similar circumstances. 
 
2.2. Not to engage in activity, or accept employment, interest or contribution that would 
reasonably appear to compromise the Construction Manager's judgment with respect to this 
Project.  
 
2.3. Maintain insurance for the duration of this Agreement to include: 
 

2.3.1. Automobile Liability covering owned and rented vehicles operated by the Construction 
Manager with policy limits of not less than $500,000 combined single limit and aggregate for 
bodily injury and property damage. 
 
2.3.2. Workers' Compensation at statutory limits and Employers Liability with a policy limit of 
not less than the limits. 
 
2.3.3. Professional Liability covering Construction Manager's negligent acts, errors and 
omissions in performance of services with policy limits of not less than $1,000,000 per claim 
and in the aggregate. 
 
2.3.4. Owner certificates of insurance, will be provided to the Owner, showing compliance, 
and the Owner as additional insured on the Comprehensive General Liability, Automobile 
Liability, umbrella or excess policies. 

 
3. SCOPE OF CONSTRUCTION MANAGER'S SERVICES include: 

 
3.1. Prepare and periodically update a Project Schedule and a Construction Management Plan 
for the Architects’ review and Owner's acceptance. The Construction Management Plan and 
Project Schedule will coordinate and integrate responsibilities of the Construction Manager, 
the General Contractor, Architects, other Owner consultants, Owner’s responsibilities for 
Resident Relocation, and highlight items that could affect the Project's timely completion. 
 

3.2. Advise the Owner and Architect if it appears that the Cost of the Work may exceed the 
Owner's budget and make recommendations for corrective action. 

  



3.3. Provide recommendations and information to the Owner regarding Contractor’s safety 
programs. 
 
3.4. Update the Project schedule including phasing of construction, start and end date for 
work items, ordering and delivery of products, Relocation and occupancy requirements of the 
Owner. 
 
3.5. Assist Owner in obtaining information and reports regarding applicable requirements for 
equal employment opportunity programs, HUD Section 3, Davis Bacon Wage Rate compliance 
and Minority Business Enterprise (MBE). 
 
3.6. Provide administration of the Contracts for Construction in cooperation with the 
Architect. 
 
3.7. Include in the Project Schedule the Owner's Resident Relocation and Unit Occupancy 
requirements showing portions of the Project having occupancy priority. 
 
3.8. Conduct bi-weekly meetings with HCAAC Staff and others, updating the progress of the 
Rehabilitation work. Prepare and promptly distribute meeting minutes, Bi-weekly reports and 
pictures of project progress to the Owner. 
 
3.9. Strive to obtain satisfactory performance from each Contractor, and recommend courses 
of action to the Owner when requirements of a Contract are not being fulfilled. 
 
3.10. Monitor and evaluate actual costs for activities in progress and estimates for 
uncompleted tasks and advise the Owner and Architect as to variances between actual and 
budgeted costs. 
 
3.11. Maintain records on authorized Work performed under unit costs, additional Work 
performed on the basis of actual costs of labor and materials, and other Work requiring 
accounting records. 
 
3.12. Review and certify the amounts due the respective Contractors, Monthly, as follows: 
 
3.13. Determine in general that the Work of each Contractor is being performed in accordance 
with the requirements of the Contract Documents and notify the Owner, Contractor and 
Architect of defects and deficiencies in the Work. The Construction Manager will have the 
authority to reject work that does not conform to Contract Documents and will notify the 
Architect about the rejection. The Construction Manager will record any rejection of Work in 
its log and include information regarding the rejected Work in its progress reports to the 
Architect and Owner. Upon written authorization from the Owner, the Construction Manager 
may require and make arrangements for additional inspection or testing of the Work in 
accordance with the provisions of the Contract Documents, whether or not such Work is  

  



fabricated, installed or completed, and the Construction Manager will give timely notice to the 
Architect of when and where the tests and inspections are to be made so that the Architect 
may be present. 
 
3.14. Review requests for changes, assist in negotiating Contractors' proposals, and submit 
recommendations to the Architect and Owner for change order directives. 
 
3.15. Assist the Owner in the review, evaluation and documentation of Claims. 
 
3.16. Utilizing the submittal schedules provided by each Contractor, the Construction 
Manager will prepare, and revise as necessary, a Project submittal schedule incorporating 
information from the Owner, Owner's consultants, Owner's separate contractors and vendors, 
governmental agencies, and all other participants in the Project under the management of the 
Construction Manager. The Project submittal schedule and any revisions shall be submitted to 
the Architect for approval. The Construction Manager will review all Shop Drawings, Product 
Data, Samples and other submittals from the Contractors for compliance with the submittal 
requirements of the Contract, coordinate submittals with information contained in related 
documents, and transmit to the Architect those that the Construction Manager recommends 
for approval. 
 
3.17. Record the progress of the Project. On a bi-weekly basis submit written progress reports 
to the Owner and Architect, showing percentages of completion and other information 
identified below: 
 
3.18. With the Architect and the Owner's inspectors and maintenance personnel, the 
Construction Manager will observe the Contractors' final testing and start-up of utilities, 
operational systems and equipment and observe any commissioning as the Contract 
Documents may require. 
 
3.19. When the Construction Manager considers the Contractor's Work is substantially 
complete, the Construction Manager will, jointly with the Architect, prepare for the Architect 
a list of incomplete or unsatisfactory items and a schedule for their completion. The 
Construction Manager will assist the Architect in conducting inspections to determine 
whether the Work is substantially complete. 
 
3.20. When the Work is substantially complete, the Construction Manager will confirm the 
completeness of the project and make a written recommendation to the Architects who will 
prepare and execute a Certificate of Substantial Completion. The Construction Manager will 
submit the executed Certificate to the Owner and Contractor. The Architect will provide 
issuance of a Certificate of Substantial Completion of Work. 
 
3.21. Forward to the Owner the following information received from the Contractor: (I)  

  



certificates of insurance; (2) consent of surety, if any, to reduction in or partial release of 
retainage or the making of final payment; (3) releases and waivers of liens or bonds 
indemnifying the Owner against liens; and (4) any other documentation required of the 
Contractor under the Contract Documents, including warranties and similar submittals. 
 
3.22. The Construction Manager will have authority to act on behalf of the Owner only to the 
extent provided in this Agreement. The Construction Manager will not have control over or 
responsibility for construction methods or safety programs in connection with the Work of the 
Contractors. The Construction Manager will not be responsible for a Contractor's failure to 
perform in accordance with Contract Documents. The Construction Manager will be 
responsible for the Construction Manager's negligent acts or omissions, but will not be 
responsible for acts or omissions of any other persons or entities performing portions of the 
Work. 
 
3.23. Coordinate Resident Relocation in accordance with the Relocation Plan. 

 
4. TERM OF SERVICE: One (1) year from Notice to Proceed, and up to two (2) one (1) year 
options if approved by HCAAC. 
 
5. TERMS OF PAYMENT: Payment will be net 30 days upon receipt of invoice and subject to 
HCAAC approval. 
 
6. Proof of current certificate of Professional Liability Insurance Policy in the amount of 
$1,000,000.00. 
 

6.1. The completed Non-Collusive Affidavit form on page. 
 
7. EVALUATION CRITERIA: The HCAAC will award a contract to the firm with the most 
responsive proposal, which best meets the needs of the Housing Commission. 
 

7.1. Proposals will be reviewed for compliance with submission requirements. Proposals not 
meeting the submission requirements will be determined as non-responsive. Responsive 
proposals will be evaluated based on the following: 
 
7.2. Experience. The HCAAC will attach great importance to the proposing firm or individual's 
actual experience in providing the proposed services. The experience and qualifications of the 
personnel who directly provide the services will be evaluated. 
 
7.3. Capacity. Evidence of the firm's ability to perform the required services in the designated 
time. 
 
7.4. Price. Reasonableness of proposed cost to the Housing Commission from providing the 
required services. 

  



7.5. Equal Opportunity and Section 3 requirements, participation, and experience. 
 
7.6. Each evaluation factor carries a relative weight. The weight of each evaluation factor 
listed above is defined in the Evaluation Plan below. Best and final offers may be requested 
from the offerors who are rated in the competitive range. Highest Possible Score: 100. 
 
7.7. Negotiations may be conducted with offerors who submit responsive and responsible 
offers. 
 
7.8. EVALUATION PLAN: Each representative on the evaluation committee will rate each 
proposal received, according to the evaluation criteria and point system listed below. 

 
Points  
Available  

Criteria  Description of Criteria  

40 points  Experience and 
Capacity  

The degree to which the firm demonstrates:  

 Successful experience in construction management of 
projects of comparable size and complexity in;  

 Familiarity with LIHTC projects in Maryland.  

 Equal Opportunity and Section 3 requirements 
experience. 

20 points  Experience and 
Capacity  
of Management 
Team  

 Cohesion of the team, as demonstrated by experience 
working together.  

 Degree to which members of team demonstrate 
successful experience in their respective disciplines as 
required for the construction management of projects of 
comparable size and complexity.  

 Degree of team’s familiarity and experience with state or 
local rules, practices, conditions or personnel that are 
important to the effective accomplishment of the 
project.  

25 points  Price  

15 points  Completeness 
of Proposal  

 The extent to which Proposal conforms to requirements 
of the RFP.  

 
8. GENERAL: 
 

8.1. The HCAAC reserves the right to accept or reject any or all proposals, waive technicalities, 
and to award the contract in the best interest of the HCAAC. 
 
8.2. No member, officer, employee of HCAAC shall during his/her tenure or for one (1) year 
thereafter, have any interest, direct or indirect, in this contract or the proceeds thereof. 

  



 
9. GOVERNING REGULATIONS: 
 

9.1. All work and services will be implemented in accordance with the rules and regulations of 
the HUD RAD program, the Maryland DHCD Qualified Allocation Plan (QAP), Federal 
Procurement Regulation 24 CFR 85.36, and the HCAAC Procurement Policy. 
 
9.2. EQUAL OPPORTUNITY EMPLOYMENT: Each firm or individual shall certify compliance with 
all applicable Equal Employment Opportunity requirements governing contracts of this type.  

 

  



FORM OF NON-COLLUSIVE AFFIDAVIT 
 
 
_____________________________________________ 
(Prime Bidder) 
 
 
_____________________________________________ 
State of  
 
 
_____________________________________________ 
County of 
 
being first duly Sworn deposes and says: 
 
That he is (the Bidder) (a Partner) (an Officer) of the party making the foregoing proposal of bid, 
that such proposal or bid is genuine and not collusive or sham; that said bidder has not 
colluded, conspired, connived or agreed, directly or indirectly, with any bidder or person, to put 
in a sham bid or to refrain from bidding, and has not in any manner, directly or indirectly, 
sought by agreement or collusion, or communication or conference, with any person, to fix the 
bid price of affiant or any other bidder, or to fix any overhead, profit or cost element of said bid 
price, or of that of any other dibber, or to secure any advantage against the HOUSING 
COMMISSION OF ANNE ARUNDEL COUNTY or any person interested in the proposed contract; 
and that all statements in said proposal or bid are true. 
 
 
______________________________________________ 
Signature of: 
Bidder, if the bidder is an Individual 
 
 
______________________________________________ 
Partner, if the bidder is a Partnership 
 
 
______________________________________________ 
Officer, if the bidder is a Corporation 
 
Subscribed and sworn to before me This day of______________, 2018. 
 
My Commission Expires:  
 
  



FORM AGREEMENT FOR CONSTRUCTION MANAGEMENT SERVICES 
 
This AGREEMENT entered into the ___day of ________, 2018, between Housing Commission of 
Anne Arundel County, 7477 Baltimore-Annapolis Blvd., Glen Burnie, MD 21061. 
Hereinafter referred to as "Commission" And Consultant's Name Address City, State ZIP 
 
Consultant has been selected by the Housing Commission of Anne Arundel County (HCAAC) 
pursuant to a Proposal in response to the Request for Proposal, Construction Management 
Services, issued by HCAAC in APRIL 2008. 
 
The parties agree as follows: 
 
SCOPE OF SERVICES 
 
Consultant shall provide all services as described in Exhibit "A", "Request for Proposal" dated 
April ___, 2018, attached hereto and made a part hereof. Exhibit "A" shall include the services 
requested in the RFP as modified during negotiations. Fees will not exceed the amounts 
estimated in the Exhibit "B" Proposal without prior written authorization of Commission. 
 
If authorized in advance in writing by Commission, additional services required of the 
Consultant shall be compensated based on amounts and methods contained in the 
authorization. Failure to obtain prior written authorization for any item of additional services 
will render these services ineligible for compensation by Commission.  
 
Expenses for travel, lodging, reproduction, courier, and communication charges shall be 
included in the fixed fee lump sum price in Exhibit "B". 
 
PAYMENTS 
 
Consultant shall prepare and submit invoices of the Consultant's and all Sub-consultant's work 
at the completion of each phase, in a form acceptable to the Commission. Payment of 
Consultant invoices shall be made within thirty (30) calendar days of the submission of the 
invoice. 
 
SCHEDULE 
 
Consultant shall perform all services of this Agreement in a timely manner so as not to cause 
any delays in the progress of the work, in accordance with the approved project schedule, 
based on the completion times stated in the "Scope of Services" section of the RFP.  
 
Consultant will not be held responsible for delays caused by others or due to circumstances 
beyond the control of the Consultant.  
  



 
TERMINATION 
 
Either party may, without cause, terminate this Agreement at any time upon providing the 
other party with thirty (30) days written notice. In the event of such termination, Commission 
shall pay Consultant for all services satisfactorily performed up to the date of termination. 
Commission is entitled to use all the work and products performed by the Consultant to the 
date of termination for completion of the Project.  
 
Commission may terminate this Agreement for cause at any time, if, in the opinion of 
Commission, the Consultant's performance of any of the services of this Agreement is 
unsatisfactory. In this event, Commission will provide written notification of termination to the 
Consultant and will permit the Consultant, within thirty (30) days from the date of such notice, 
to rectify the unsatisfactory performance. If the Consultant has not rectified the unsatisfactory 
performance within that time, this Agreement will be deemed terminated. Upon such 
termination Commission will pay for all portions of the Consultant's work deemed satisfactory 
up to the date of the notice to terminate, minus all costs or expenses that Commission might 
incur in completing the services of the Consultant or are in any other way attributable to 
Consultant's default.  
 
Consultant shall not be entitled to any other payment. Commission is entitled to use all the 
work and products performed by the Consultant to the date of termination for completion of 
the Project. 
 
RULES AND REGULATIONS 
 
Consultant shall comply with all applicable laws, ordinances, and codes of the Federal 
Government, the State of Maryland, and local governments having jurisdiction. 
 
USE AND OWNERSHIP OF DOCUMENTS 
 
Original work, such as reports, drawing, specifications and other documents, produced by the 
Consultant pursuant to this Agreement will remain the property of the Consultant, however, 
the Consultant may not use this work for any purpose not relating to the Project without the 
consent of Commission. Upon completion of the services of this Agreement, or earlier 
termination, the Consultant shall furnish Commission with one complete set of reproducible 
record prints and computer files. All such reproducible record prints and computer files shall be 
property of Commission who may use them without the Consultant's permission for any proper 
purpose relation to the project, including, but not limited to, any future work or completion of 
the Project. 
  



 
EXTENT OF AGREEMENT 
 
This Agreement represents the entire and integrated Agreement for the services contained 
herein for the Project between the Housing Commission and the Consultant and superseded all 
prior negotiations, representations or agreements, either written or oral.  
 
This Agreement may be amended only by written instrument signed by both Commission and 
Consultant.  
 
If any part or parts of this Agreement is found not to be legally enforceable under a particular 
circumstance, then that portion shall be deleted for such circumstance and all other parts 
remain in effect.  
 
SUCCESSOR AND ASSIGNS 
Commission and the Consultant each binds itself, its successors, legal representatives, agents, 
and assigns to each other to this Agreement. Neither Commission nor the Consultant shall 
assign, sublet or transfer their interest in this Agreement without the written consent of the 
other. 
 
This Agreement entered into as of the day and year first written above. 
 
THE HOUSING COMMISSION OF ANNE ARUNDEL COUNTY 
 
 
WITNESS BY: 
 
 
Title: 
 
 
WITNESS by: 
 
 
Title: 
 
 






