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Sub: Comprehensive Architectural Consultancy
for
New Hostel 20 Building (Girls Hostel)

For Indian Institute of Technology,
Powai, Mumbai 400 076

1. GENERAL RULES & GUIDELINES FOR SELECTION PROCESS

INVITATION

1. Dean (IPS), on behalf of Director, Indian Institute of Technology Bombay (I1ITB)
requests proposals for the “Comprehensive Architectural Consultancy Services” for
the following work from the empaneled architectural Consultants in accordance
with the terms & conditions as set out below:

i) Proposed New Hostel 20 Building for 1200 Girl students including external
development around the building and approach road to hostel building at 11TB,
Powai, Mumbai 400076.

2. A Consolidated Honorarium of Rs.1,00,000/- (Rupees One Lakh only) shall be
paid to all the participants who submit their Conceptual design and participate in
the presentation. Honorarium paid to the winning architect shall be adjusted
against the total quoted fees after entering into the contract.

OBJECTIVES AND NATURE OF THE SELECTION

1. The objectives of the Selection is to obtain most acceptable architectural design
proposal for the proposed work based on highest composite score (Technical &
Financial) and enter into agreement with the winning architect for Comprehensive
architectural consultancy for the subject work.

2. This Selection will be in accordance with the guidelines mentioned herein below:

IMPORTANT INFORMATION

RFP submittal terms: RFP to be submitted to Dean (IPS) office, 1st Floor, Main
Building, Indian Institute of Technology Bombay (lITB), Powai, Mumbai 400076.
(e-mail : dean.ips.office@iitb.ac.in).

Intimation regarding invitation of RFP shall be forwarded to the empaneled Architects
by e-mail and a link shall be provided for downloading the RFP document from the
official web site of IITB. A pre-bid meeting shall be conducted at 11:30 AM on
8.09.2021 at Dean (IPS) office, IITB.

Agencies participating in the competition are required to familiarize themselves with
the site conditions and study the design inputs given in this document. Questions, if
any, about this RFP must be submitted via e-mail or in writing to Dean (IPS) office,
IITB by 8.09.2021 the date of Pre-bid meeting. No additional project questions
addressed after this date shall be entertained. A response addendum listing all
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questions received and IITB responses will be posted by 17.09.2021 (Tentative) to the
agencies through e-mail. Proposal must be submitted to Dean (IPS) office up to 16:30
hrs. on 06.10.2021 along with a digital copy.

Please label outside of response package envelop as “Request for Proposal (RFP) for
Comprehensive Architectural Planning & Designing Services for “Hostel 20 Building at
IITB” (Bidders are supposed to specify the name of the building(s) for which RFP is
submitted).
DELIVERABLES
The agencies shall submit the following deliverables in along with Conceptual design
on the due date:

i) Part Master plan showing proposed locations and general disposition of

building, traffic pattern, services etc.

ii) Design based report

iii) Conceptual design and drawings (Architectural, Structural & location)

iv) Walk around animation

v) Cost estimates (broad based)

vi) Proposed broad based specifications

TARGET SCHEDULE OF EVENTS

EVENT DATE
Intimation regarding invitation of RFP | 25.08.2021
document
Pre-bid meeting 08.09.2021 at 11:30 AM at Dean (IPS)
office conference room, IIT Bombay
Deadline for receipt of questions 08.09.2021
RFP Questions Response 17.09.2021 (Tentative)
Receipt of RFP Proposals 06.10.2021 by 3:00 PM
Evaluation of proposals by committee Date & time shall be communicated later.

Requirements for proposals for selection process

Applicants shall submit their proposals in response to RFP, so as to reach Dean( IPS)
office, IITB on or before 3:00 PM on 06.10.2021 at the following address:

Dean (IPS) office

1st Floor, Main Building,

Indian Institute of Technology Bombay,

Powai, Mumbai 400 076.

Tel : 022 2576 7089

The Concept Design Technical and Financial proposals for each work shall be placed
in three separate envelopes, and clearly marked (1) “Concept Design Proposal” (2)
“Technical Proposal (with the name of the building)” and (3) “Financial Proposal (with
name of the building)”, respectively. The envelopes (2) & (3) shall thereafter be placed
in one sealed envelope clearly marked as “RFP for Comprehensive Architectural
Planning & Designing services for New Hostel 20 Building” with the name of the
applicant and contact details written thereof.

The Concept Design shall be based on the following Design brief for each building:
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Design brief for proposed New Hostel 20 Building (Girls Hostel)

The proposed hostel is for 1200 girl students. It shall have single occupancy individual
rooms. The toilet facility shall be common. It shall be designed keeping in view the
prevailing statutory rules and regulations including the provisions of National Building
Code. The building has to be designed keeping in view the optimum utilization of the
plot area, minimum disturbance to the environment and economy.

Proposed carpet areas —

1) Single Seater rooms @ 7.5 - 8.5 Sg. M carpet area per room- total 1150 nos.
2) Differently abled room @ 10.0 -14.0 SgM carpet area per room - total 50 nos.

3) Differently abled double room with toilet@ 24.0- 26.0 SgM carpet area per
room- total 6 nos.

4) Common toilets for students - to be located on different floors as per layout
(architect to decide total nos. as per NBC standards,
desired 50%-Indian & 50% Western)

5) Common toilets for Differently abled students - to be located on different floors
as per layout (architect to decide total nos. as per NBC standards)

6) Dinning room(suitable for dinning of 800 students at a time, well ventilated)
@1140 SgM-1 no.

7) Cafeteria — around 150 SgM - 1 no.

8) Kitchen area (Suitable for 1200 student capacity) —around 520 SgM -1 no.
9) Hall Manager’s room - around 30 SqM - 1 no.

10) Warden’s room - around 25 SgM -1 no.

11) Associate Warden’'s room - around 20 SgM - 1 no. (* Rooms at Sr. no 10 & 11
can be combined and a common meeting room can also be considered)

12) Main Store room - around 40 SgM - 1 no.

13) Staff room — around 30 SgM - 1 no.

14) DATA/TEL room - around 16 SgM - 1 no.

15) Panel room - 50 SgM -1 no.

16) Gents Toilet (Separate for Staff & Visitors ) @ 8-10 SqM area - Total 3 nos.
17) Ladies Toilet (Separate for Staff & Visitors) @ 8-10 SgM area — Total 3 nos.
18) Waiting lobby — around 25.0 - 30.0 SgM area - 1 no.

19) Double height Entrance lobby -around 130 SgM area

20) Misc. Store room - around 25 SgM - total 2 nos.

21) Counselling room - around 40 - 45 SgM area - 1 no.
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22) Gymnasium - around 175 SgM area — 1 no.

23) Sit-out areas for students — at number of locations suiting as per layout design
(depending upon the requirement)

24) Staff resting room for Ladies — around 40 -45 Sgm area — 1 no.

25) Staff resting room for Gents — around 30 -35 Sgm area — 1 no

26) First Aid room - around 25 SgM area — 1 no.

27) Staff toilet /locker — around 55 SqM - total 2 nos.

28) PHS shaft — as per building design and requirement

29) Laundromat for students — at one location around 100 SqM

30) Refuge — As per statutory norms

31) Common room -around 100 SgM (for around 100 students) — 1 No.

32) Common rooms(Suitable for Music, Dance, Indoor games, Library, TV room etc.)
—around 65-70 SgM area - 4 nos. approx. or as per requirement.

33) Boundary Wall /Fencing around the hostel, if necessary.
34) Floor height — minimum to be provided as per statutory requirement.

35) Total built-up area -Details of total built-up area and carpet area may be
provided. Circulation area may be considered as per norms.

36) External Development: Architect may decide as per requirement at site
(inclusive of closed cycle parking).

(The above norms are suggestive and architects could revise to suit the local needs.)

Other Important points related to Design Consideration

e The consultants are required to provide the concept design for the proposed
building on the proposed location and plot size marked on the enclosed master
plan.

o The break-up areas specified are for reference only and the consultants are
encouraged to develop and demonstrate design which optimizes the room areas,
circulation & common space areas.

e Creating year round thermal comfort conditions is important. The passive
design elements should be explored to create better comfort conditions.

e The consultants are free to explore various structures system suited to their
Architectural design.

e The consultants are requested to adhere to NBC standard norms for providing
number of Urinals, baths, WCs, provision of toilets for differently-abled persons,
fire safety norms etc.
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e The concept design shall conform to Green building norms of minimum GRIHA
3 rating. Any measures suggested by IITB to get higher rating shall be
incorporated by the consultant.

e The consultant has to demonstrate that preliminary estimated cost of each
building based on DPAR 2019 of CPWD enhanced with cost index of Mumbai
for the proposed concept design is within +5% of the cost provided for each
building in the EOI i.e. about Rs.95.00 Cr. (Civil+ MEP works) for “Hostel 20
Building”.

The Concept Design proposal should demonstrate that the proposer has developed an
understanding of the institute’s requirement with reference to the scope of services
mentioned in the RFP document. The applicant shall submit a Power point
presentation including entire contents of the technical proposal in a USB drive along
with a submission package for the technical proposal. All drawings, designs and
layouts must be submitted in (.dwg) and (.pdf) format.

The Concept design proposal should include (To be submitted in Envelope 1):

e The drawings covering concept proposal for each building, a maximum of three
AO size drawing panels covering the design proposal for each building. There
shall be maximum 2(two) such drawings.

o The concept Architectural design should be explained in the form of drawings,
sketches with plans, sections, layout at suitable scale, notes & views to show
Architectural Character of the building.

o Pen Drives containing the soft copies of the design proposals (all drawings in
high resolution PDF format).

e Signed copy of RFP document and corrigendum/addendum, replies of Pre-bid
queries, if any (Each page signed & stamped) by the consultant as proof of
acceptance of all terms and conditions of the selection process.

o A brief introduction about the Lead architects of firms proposed to work on this
project (not exceeding 5 pages).

e Approach to design including drawings, sketches, diagrams and any other
information that can concisely and yet comprehensively explain the applicant’s
concept psychology and design approach.

o Key professionals and consultants proposed to be deployed for the project with
their experience and details (not exceeding 10 pages).

Evaluation of Proposal:

The applicant is expected to make a presentation to the Evaluation Committee
(selected by the institute). The Concept Design would be evaluated by the Evaluation
Committee on the following broad parameters and any other factors that affect the

quality:

o Methodology
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0 Aesthetics
0 Functional Suitability
o0 Cost Effective Design

0 Amenability to Green norms

To review and evaluate the Concept Designs submitted by the applicants, IITB will
constitute a Jury as follows:

1 Dean IPS, IIT(B) Convenor

2 Eminent Architects of Leading Member
Institution / Govt. Bodies

3 -do - Member

4 - do - Member

5 One Eminent Engineer Member
nominated by IIT(B)

6 One Senior Officer nominated Member Secretary
by IIT(B)

The Concept Design proposals(technical) will be allotted weightage of 80% (Eighty
percent) as quality score while the financial proposals will be allotted weightage of 20%
(Twenty percent) as cost score. Based on the evaluation criteria specified under
technical proposal, the jury shall evaluate the detailed technical proposals separately
and award the technical score (TS) and list them in order of merit. Proposals with the
highest technical marks (as allotted by the evaluation committee) shall be given a
score of 100 (Hundred) and other proposals to be given technical score that are
proportional to their marks w.r.t. the highest technical marks. Depending upon the
marks obtained in the technical evaluation of the RFP, a merit list shall be generated
of the applicants as T1,T2,T3......... of the participants who score of 75% or more.

The discretion and decision of the Evaluation committee in respect of Technical scores
shall be final and binding on all without any Right to appeal. The technical scores (TS)
of the applicants shall be announced before opening of Financial bids.

Financial proposals shall be opened in presence of the consultants or their
representatives who choose to attend. Proposals with the lowest cost may be given a
financial score of 100 (Hundred) and the other proposals given financial scores that
are inversely proportional to their prices w.r.t. the lowest offer.

The total score both, both technical & financial, shall be obtained by weighing the
quality and cost scores and adding them up. On the basis of the combined weighted
score for quality & cost, the consultant shall be ranked in terms of the total score
obtained. The proposal obtaining the highest total combined score in evaluation of
quality and cost will be ranked as H-1 followed by the proposals securing lesser marks
as H-2,H-3 etc. The proposal securing the highest combined marks shall be
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recommended for award of contract. In the event to or more bids have the same score
in final ranking, the bid with highest technical score will be H-1.

An Evaluated Bid Score (B) will be calculated for each responsive Bid using the
following formula, which permits a comprehensive assessment of the Bid price and the
technical merits of each Bid:

8 = [77 W+ [ aw)
Where,
F = Evaluated Bid price
F low = the lowest of all Evaluated Bid Prices among responsive Bids

T = the total Technical Score awarded to the Bid

T high = the Technical Score achieved by the Bid that was scored best among all
responsive Bids.

W = Weightage for the Price as specified

The Bid with the best evaluated Bid score (B) among responsive Bids shall be the Most
Advantageous Bid.

As an example, the following procedure shall be followed. In a particular case of
selection of consultant, it was decided to have minimum qualifying marks for technical
qualifications as 75 (Seventy five) and the weightage of technical bids and financial
bids was kept as 80:20 (Eighty : Twenty). In response to the RFP, three proposals, A, B
& C were received. The technical evaluation committee awarded the following marks as
under:

A: 75 Marks

B: 80 Marks

C: 90 Marks

The minimum qualifying marks were 75 (Seventy five) thus, all the three proposals
were found technically suitable. Using the formula T/Thigh, the following technical
points are awarded by the evaluation committee:

A: 75/90 = 83 points

B: 80/90 = 89 points

C: 90/90 = 100 points
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The final proposals of each qualified consultant were opened and after notifying the
date and time of bid opening to the successful participants. The price evaluation
committee examined the financial proposals and evaluated the quoted prices as under:

A: Rs.120.
B: Rs.100.
C: Rs.110.

Using the formula Clow/C, the committee gave them the following points for financial
proposals:

A: 100/120 = 83 points
B: 100/100 = 100 points
C: 100/110 = 91 points

In the combined evaluation, thereafter, the evaluation committee calculated the
combined technical and financial score as under:

Proposal A: 83x0.20 + 83x0.80 = 83 points.
Proposal B: 100x0.20 +89x0.80 = 91.20 points.
Proposal C: 91x0.20 + 100x0.80 = 98.20 points.

The three proposals in the combined technical and financial evaluation were ranked
as under:

Proposal A: 83 points H-3
Proposal B: 91.20 points H-2
Proposal C: 98.20 points H-1

Proposal C at the evaluated cost of Rs.110 (Rs. One hundred ten) was, therefore
declared as winner and recommended for negotiations/approval, to the competent
authority.

Award of Contract

e The selection as mentioned above, does not, in any way, automatically confer
any right, whatsoever, on any applicant for award of work.

e IITB shall inform consultants through a “Letter of Acceptance of offer” by
email/Letter that it has been selected to be the consultant for the institute to
the extent.

e The consultant shall thereafter sign the contract agreement within 21 days of
the issue of such letter.

In the event of Consultant getting selected for the Consultancy work, the
consultant will have to deposit an amount equal to 5% of the offered and
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accepted value of the contract as Performance Guarantee in the form of an
Account payee Demand draft/Fixed Deposit Receipt or in the form of Bank

Guarantee from Scheduled commercial bank.

The amount kept under performance guarantee shall not bear interest and the
same shall be returned to Consultant after satisfactory completion of the

contract.

o IITB does not bind itself to award the consultancy work to the selected
architect/firm and IITB reserves the right to reject all the offers and no reason

on this effect shall be furnished.
Acceptance of the Concept Design:

The Concept Design as submitted by the successful applicant may not be deemed to
be the final acceptable design proposal. The consultant has to meet and discuss with
the institute’'s User committee/ Users and provide the comprehensive architectural
services as per the scope of work after duly understanding the requirements of the
institute. The actual location for the construction of the proposed building may change

depending upon the requirement of the institute.

General Conditions

o Each proposal whether layouts or services system or policy or any other, must
be duly supported by clearly referenced data presented in a logical and

quantifiable format.

o All proposals must be based on clearly referenced global best-practices and
technologies, and must respect clearly identified and listed local constraints,

resources and skills.

e The institute reserves the right to seek more details regarding the proof of

qualifications, experience and capabilities of the key personnel.

e The institute reserves the right to issue corrigenda and addenda to this RFP

document which shall be binding on all applicants.

o The institute reserves the right to amend, alter, modify, add and/or delete in
part or full any requirements or terms and conditions contained in the RFP
document at any other time during the selection process, which shall be

binding on all applicants.

o All dates, place and time are subject to change and the latest information and

clarifications, if any, shall be communicated to the applicants over email.

e The documents, and other information provided by IITB or submitted by the

applicants to 11TB shall remain or become the property of the institute.

o All intellectual property rights of the scheme and proposals submitted during

the process of selection.

o No explanation and/or justification in any aspect relating to the selection
process shall be given, and the decision of the institute shall be final and

binding on all without any right to appeal.

o The institute reserves the right to debar the applicant/terminate the agreement
with the final applicant selected for award of work, at any period of time, should
any of the document/certificates as submitted be found to be fabricated or
false, or a material misrepresentation is made or discovered, or the applicant
does not provide the requisite information as required by the institute within

the stipulated period.

o All provisions in this document are supplementary and complementary to each

other and are not to be read in isolation.
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INDIAN INSTITUTE OF TECHNOLOGY BOMBAY
OFFICE OF DEAN (IPS)

Offer Notice No

TECHNICAL BID

For

Comprehensive Architectural Consultancy
for construction of

New Hostel 20 Building (Girls Hostel) of 1200
Students capacity

for
Indian Institute of Technology
Powai, Mumbai 400 076

NAME OF THE ARCHITECT/FIRM
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The bidder shall submit Technical Proposal for the assignment as per the details
provided in the Data Sheet.

Design brief for proposed New Hostel 20 Building (Girls Hostel)

The proposed hostel is for 1200 girl students. It shall have single occupancy individual
rooms. The toilet facility shall be common. It shall be designed keeping in view the
prevailing statutory rules and regulations including the provisions of National Building
Code. The building has to be designed keeping in view the optimum utilization of the
plot area, minimum disturbance to the environment and economy.

Proposed carpet areas —

1) Single Seater rooms @ 7.5 - 8.5 Sg. M carpet area per room- total 1150 nos.
2) Differently abled room @ 10.0 -14.0 SgM carpet area per room - total 50 nos.

3) Differently abled double room with toilet@ 24.0- 26.0 SgM carpet area per
room- total 6 nos.

4) Common toilets for students - to be located on different floors as per layout
(architect to decide total nos. as per NBC standards,
desired 50%-Indian & 50% Western)

5) Common toilets for Differently abled students - to be located on different floors
as per layout (architect to decide total nos. as per NBC standards)

6) Dinning room(suitable for dinning of 800 students at a time, well ventilated)
@1140 SgM-1 no.

7) Cafeteria — around 150 SgM - 1 no.

8) Kitchen area (Suitable for 1200 student capacity) —around 520 SgM -1 no.
9) Hall Manager’s room - around 30 SqM - 1 no.

10) Warden’s room - around 25 SgM -1 no.

11) Associate Warden’s room - around 20 SgM - 1 no. (* Rooms at Sr. no 10 & 11
can be combined and a common meeting room can also be considered)

12) Main Store room - around 40 SgM - 1 no.

13) Staff room — around 30 SgM - 1 no.

14) DATA/TEL room - around 16 SgM - 1 no.

15) Panel room - 50 SgM -1 no.

16) Gents Toilet (Separate for Staff & Visitors ) @ 8-10 SqM area - Total 3 nos.
17) Ladies Toilet (Separate for Staff & Visitors) @ 8-10 SgM area — Total 3 nos.
18) Waiting lobby — around 25.0 - 30.0 SgM area - 1 no.

19) Double height Entrance lobby -around 130 SgM area

20) Misc. Store room - around 25 SgM - total 2 nos.
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21) Counselling room - around 40 - 45 SgM area - 1 no.
22) Gymnasium - around 175 SgM area — 1 no.

23) Sit-out areas for students — at number of locations suiting as per layout design
(depending upon the requirement)

24) Staff resting room for Ladies — around 40 -45 Sgm area — 1 no.

25) Staff resting room for Gents — around 30 -35 Sgm area — 1 no

26) First Aid room - around 25 SgM area — 1 no.

27) Staff toilet /locker — around 55 SqM - total 2 nos.

28) PHS shaft — as per building design and requirement

29) Laundromat for students — at one location around 100 SqM

30) Refuge — As per statutory norms

31) Common room -around 100 SgM (for around 100 students) — 1 No.

32) Common rooms(Suitable for Music, Dance, Indoor games, Library, TV room etc.)
—around 65-70 SgM area - 4 nos. approx. or as per requirement.

33) Boundary Wall /Fencing around the hostel, if necessary.
34) Floor height — minimum to be provided as per statutory requirement.

35) Total built-up area -Details of total built-up area and carpet area may be
provided. Circulation area may be considered as per norms.

36) External Development: Architect may decide as per requirement at site
(inclusive of closed cycle parking).

(The above norms are suggestive and architects could revise to suit the local needs.)

1) Technical Proposal Preparation:

i) Consultant is expected to examine all terms and instructions included in the
documents furnished with offer.

ii) The estimated cost of construction or work for which the consultancy
assignment is sought as well as the time to complete the assignment is stated
in Data Sheet. Financial Proposal may be in accordance with this.

iii)The key professional staff, listed in the offer, shall be made available for the
entire duration of the execution of assignment. This shall preferably be the
permanent employees of the firm.

iv) Proposed staff must have relevant educational qualification and experience,
preferably under conditions similar to those prevailing at the locations of the
assignment.

v) No alternative to key professional staff may be proposed and only one CV may
be submitted to each position.

2) Technical Proposal should provide the following information, but not limited to,
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i) Any comments or suggestions on the scope of work & services,
documents and details made available with this offer, as well as on the
facilities to be provided by IITB.

i) A description of methodology(work place), which the consultant proposes
to employ in performing the assignment, duly illustrated with bar charts
of graphics or any other type of Graphics.

ii)C.V. recently signed by the proposed key professional staff and
countersigned by an authorized officer of the consultant. Key

information should include: vyears with the firm/entity and
responsibilities held in various assignments during last ten years.

iv) Estimates of the total time effort (person x months) to be provided for
the services for each stage or phase of assignment, supported by
breakdown of effort proposed (person x months) for major items of work
& services.

v) Details of specific experience/expertise/information asked for in the
Data sheet.

vi) Confirmation/Submission on salient technical conditions mentioned in
the offer document.

vii)Quality assurance system/programme proposed to be employed in
design, engineering, procurement, inspection & management activities.

3) The technical proposal shall not include any financial information.
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DATA SHEET -A
(Information to Consultants)

Name of Employer: Director, Indian Institute of Technology Bombay, 1st
Floor, Main Building, Powai, Mumbai 400076

Name of Assignment: Comprehensive Architectural Consultancy for
Construction of “New Hostel 20 Building” (Girls Hostel)
of 1200 Students capacity within IITB campus, Powali,
Mumbai 400076.

Scope of work:

The proposed hostel is for 1200 Girl students to be located on the plot
identified as per enclosed drawing/sketch. It shall have single occupancy
individual rooms. The toilet facility shall be common. It shall be designed
keeping in view the prevailing statutory rules and regulations including the
provisions of National Building Code. The building has to be designed keeping
in view the optimum utilization of the plot area, minimum disturbance to the
environment and economy. The scope of work includes construction of hostel
building and essential development around the building including approach
road to hostel building.

Preliminary estimated cost of construction: Rs.95.00 Cr. (Civil+MEP works)

The Assignment to be completed within 48 Months or as may be necessary to
complete the assignment in all respects.
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Schedule for completion of Major activities:

Name of Assignment: Comprehensive Architectural Consultancy for
Construction of “New Hostel 20 Building” (Girls Hostel)
of 1200 Students capacity within IITB campus, Powal,
Mumbai 400076.

Time for assignment: 48 Months

Sr.
No. DESCRIPTION OF ACTIVTY Period of Activity
( In months)

1 STAGE 1-Concept stage FromOto 1l
Conceptual Architectural drawings, preliminary (One month)
Architectural design basis report, Preliminary cost
estimate on area basis. Revising the conceptual
drawings and resubmitting details

2 STAGE 2-Preliminary Design & drawings From 1 to 3

Revised drawings incorporating revisions, (Two months)

Detailed site survey, Geo technical soil

investigation, Preliminary design basis report for

Structure, services & landscape

3 STAGE 3-Statutory approval / design From 3 to 4

development (One month)

Submission of drawings for Statutory Approval,

submission of revised design basis report for

Structure, Services & landscape, Submission of

Proof checking Drawings & documents to Proof

Checking Consultant for Structure & HVAC,

Registration of project with GRIHA

4 STAGE 4 -Working drawings up to Tender From 4 to 10

document stage and obtaining Statutory (Six months)

approvals

i) Submission of revised Proof checking drawings
& documents incorporating revisions as per
Proof Checking Consultant

ii) Detailed coordinated design drawings

iii) Detailed Cost Estimate with Rate Analysis

iv) Preparation & submission of all Good for
Construction (GFC) drawings Civil works (including
Architectural & Structural drawings) and other
associated services such as Public Health,
Electrical, HVAC, Site Development etc.

v) Obtaining Statutory approvals from MCGM,
CFO etc. for work commencement.

vi) Notification to GRIHA for site inspection prior
to execution for work commencement.

viii) Issue of all GFC drawings to enable invitation

of EPC tender by CPWD or any other Govt.

agency.

STAGE 5-Contract Finalization and From 10 to 47

Construction stage (Thirty Seven
i) Construction drawings with minor revisions, if
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necessary for all works (including Architectural & months)
Structural drawings) and other associated services
such as Public Health, Electrical, HVAC, Site
Development etc.

ii) Periodic Site/11TB office visits for general
quality assurance, Weekly progress review
meetings etc. Visits of Structural designer for
RCC pour clearance.

iii) Periodic Inspection of work during execution at
intervals mutually agreed upon.

iv) Approve samples of various elements and
components.

v) Check and approve shop drawings submitted
by the contractor/ vendors.

vi) Monitor the estimated quantities for Variation
and justification for additional expenditure, if

any.
STAGE 6-Completion stage From 47 to 48
As-built drawings. (One month)

Completion certificates from MCGM, CFO, etc.
GRIHA certification & documentation

Tax Liability, Insurance - description or reference to documents:

i) The consultant and his personnel shall pay taxes and other impositions
levied under existing, amended or enacted laws during life of assignment.

ii) The consultant shall cover employer's compensation insurance for his or
his sub-Consultant (if applicable) personnel in accordance with the
provisions of relevant applicable laws.

iii) GST shall be paid to the consultant as applicable along with the
professional fee as per financial bid
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FORM OF CONSULTANCY CONTRACT (DRAFT)

This Contract (hereinafter called the “Contract”) is made the------------- day of
the month of--------- Two thousand---------- between, on one hand, Dean (I.P.S.)
(hereinafter called the------ , which expression shall include his successors and
permitted assigns), Indian Institute of Technology Bombay, Powai, Mumbai
and, on the other hand, M/s ------------ , having its Registered office at----------
(hereinafter called “Consultant” which expression shall, unless repugnant to
the context, be deemed to include its successors and assigns).

WHEREAS

(A) The ----has requested the consultant to provide certain consulting
services as defined in the General Conditions of the Contract attached to
this Contract (hereinafter called the “Services”);

(B) The consultant, having represented to the ----- that they have the
required professional skills, personnel and technical resources, have
agreed to provide the Services on the terms and conditions set forth in
the contract;

Now therefore the parties hereto agree as follows:

1. The following documents attached hereto shall be deemed to form an
integral part of this contract:

Part | Technical Bid- consisting
i) General Conditions of the Contract (herein after called “GCC”);
i) The following Appendices:

Appendix A: Description of the Services

Appendix B: Deliverables by the Consultant

Appendix: Guarantee for Performance of Services

Part Il financial bid: consisting

a. Financial bid

b. Milestone for Payment of Consultancy Charges
c. Effecting payment of Consultant

d. Details of Reimbursable expenses

The mutual rights and obligations of the Consultant shall be as set forth in the
Contract, in particular:

a. The consultant shall carry out the Services in accordance with the
provisions of the Contract; and

b. 1ITB shall make payments to the consultant in accordance with the
provisions of the contract.

In WITNESS WHEREOF, the parties hereto have caused this contract to be
signed in their respective names as of the day and year first above written.
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FOR AND ON BEHALF, I.1.T. (B)

Dean (1.P.S.)
In presence of
Witness

1.

FOR AND ON BEHALF OF (CONSULTANT)

(Authorized Representative)

In presence of
Witness

1.
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GENERAL CONDITIONS OF CONSULTANCY CONTRACT

The General Conditions of Contract (GCC) are enclosed along with following
Appendices:

Appendix A : Description of Services
Appendix B : Deliverables by the Consultant
Appendix C : Guarantee for Performance of Services

1. GENERAL PROVISION

1.1 Definitions: Unless the context otherwise requires, the following terms
whenever used in this Contract have the following meanings:

a) "lITB" means, Indian Institute of Technology Bombay.

b) "Consultancy Contract” means the Contract signed by the Parties, to which
these Conditions of Consultancy Contract are attached, together with all the
documents of such signed Contract.

C) "Applicable Law" means the laws and any other instruments having the force of
law in India, as they may be issued and in force from time to time.

d) “Dean Infrastructure Planning Support” is authorized by Director to administer
this contract. “Engineer-in-charge” means Dean IPS or his successors
appointed by IITB for coordinating with agencies connected with project and
interacting with Consultants.

e) "Party” means the IITB or the Consultant(s), as the case may be, and Parties
means both of them.

f) "Services" means the work to be performed by the Consultant pursuant to this
Contract.
Q) "Personnel® means persons hired by the Consultant(s) or by any Sub-

Consultant(s) as employees and assigned to the performance of the Services or
any part thereof.

h) “Site” means the whole of the property belonging to the IITB on which the
Services will need to be performed.

i) “Month” shall mean a calendar month.

1.2 Law Governing the Contract

This Contract, its meaning and interpretation and the relation between the
Parties will be governed by the Applicable Law and the jurisdiction shall be
Mumbai.

1.3 Notices
(a) Any notice, request or consent required or permitted to be given or made
pursuant to this Contract shall be in writing and shall be deemed to have
been given or made when delivered in person to an authorized

Seal and Signature Page 21 of 48



Construction of New Hostel 20 Building (Girls Hostel) of 1200 Students capacity at 11TB

1.4

15

2.1

2.2

2.3

Comprehensive Architectural Consultancy

representative of the Party to whom the communication is addressed, or
when sent by speed-post or facsimile to such Party at the address

(i) For IITB : Dean (IPS) , Indian Institute of Technology Bombay, Main
Building, Powai, Mumbai- 400076.

(i) For ARCHITECTS :

Notice will deem to be effective as follows:
i) In the case of personal delivery or registered mail, on delivery.
ii) In the case of Facsimiles, 24 hours following confirmed transmission.

Authorised Representatives

Any action required or permitted to be taken, and any document required or
permitted to be executed, under this Contract by the IITB or the Consultants
may be taken or executed by the officials specified as under:

(a) For lITB : Dean (IPS)

(b) For the Consultant:

Taxes and Duties

The Consultant shall pay all taxes (other than GST), duties, fees and other
impositions as may be levied under the applicable law, the amount of which is
deemed to have been included in the fees. GST shall be paid by IITB to the
consultant, if applicable.

COMMENCEMENT, COMPLETION, MODIFICATION & TERMINATION OF THE

CONSULTANCY CONTRACT

Effectiveness of Contract

This Consultancy Contract shall come into effect on the date the Contract is
signed by both Parties.

The Consultant getting selected for the consultancy work will have to provide
Performance Guarantee as detailed below:

Performance Guarantee: An amount equal to 5% of the offered and accepted
value of the contract shall be deposited as Performance Guarantee in the form
of an Account payee Demand draft/Fixed Deposit Receipt or in the form of
Bank Guarantee from Scheduled commercial bank. The Performance Guarantee
shall be refunded to the consultant soon after the completion of the work and
recording of the completion certificate.

The amount kept under performance guarantee shall not bear interest and the
same shall be returned to Consultant after satisfactory completion of the
contract.

Commencement of Services

The Consultant shall begin carrying out the Services at the end of such time
period after the Effective Date as 15 days from the date of contract signed.

Expiration of the Consultancy Contract

Unless terminated earlier pursuant to Clause 2.4 hereof, this Contract shall
expire when the Services have been completed in all respect at the end of such
time period after the Effective Date, which may be suitably extended upon
mutual agreement to complete the Assignment in all respects.
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2.4 Termination

24.1

2.4.2

2.4.3

2.4.4

2.4.5

By the IITB
The 1ITB may terminate this Consultancy Contract, by serving not less

than thirty (30) days' written notice of termination to the Consultant,
to be given after the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause 2.4.1 and sixty (60) days in
the case of event referred to in (e) below.

(a) If the Consultant fails to remedy a failure in the performance of
their obligations under the Contract within fifteen (15) days of
receipt after being notified or within such further period as the
IITB may have subsequently approved in writing;

(b) If the Consultant becomes insolvent or bankrupt or enter into any
agreements with their creditors for relief of debt or take-
advantage of any law for the benefit of debtors or go into
liquidation or receivership whether compulsory or voluntary;

(c) If the Consultant submit to the IITB a statement which has a
material effect on the rights, obligation or interests of the IITB
and which the consultants know to to be false.

(d) If, as the result of Force Majeure, the Design Consultant are unable
to perform a material portion of the Services for a period of not less
than sixty (60) days;

(e) If the IITB in its sole discretion and for any reasons whatsoever
decides to terminate this Contract.

By the Consultant

The Consultant may, by not less than thirty (30) days' written notice to the
IITB, such notice to be given after the occurrence of any of the events
specified in paragraphs (a) and (b) below, terminate this Consultancy
Contract:

(a) If ITB fails to pay any money due to the Consultant pursuant to this
Contract and not subject to dispute pursuant to Clause 2.4.6 hereof
within forty-five (45) days after receiving written notice from the
Consultant that such payment is overdue;

(b) If, as a result of Force Majeure, the Design Consultant are unable to
perform a material portion of the Services for a period of not less than
sixty (60) days.

Payment upon Termination

Upon termination of this Contract pursuant to Clauses 2.4.1 or 2.4.2
hereof, the IITB shall make the following payments to the Consultant (after
offsetting against these payments any amount that may be due from the
Consultant to the IITB):

(a) Remuneration for Services satisfactorily performed prior to the effective
date of termination; and

The IITB shall not be liable to pay any bonus, damage or other claims of the
Consultant for the loss of expected profit or interest in uncompleted
portions of the work and services.

In the event of termination of Contract, after receipt of full payment of sums
mentioned in Clauses 2.4.3 and 2.4.4 above from the IITB to the
satisfaction of the Consultant, the Consultant shall furnish to all the
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design, drawings, data, documents and details as per the work completed &
being paid for in 2.4.3 (a)

2.4.6 Amicable Settlement of Disputes : The Parties shall use their best efforts to
settle amicably all disputes arising out of or in connection with this
Contract or the interpretation thereof.

Dispute Settlement Mechanism: Any dispute between the Parties as to
matters arising pursuant to this Contract which cannot be settled amicably
within thirty (30) days after receipt of a notice by one Party, the request for
such amicable settlement may be submitted by either Party for settlement
in accordance with the following provisions:

Any dispute or difference at any time arising between the IITB and the
Consultant as to the construction, meaning or effect of the Contract or as
to any clause, matter or thing herein contained or as to the rights and
liabilities of the parties hereto shall be referred to a Sole Arbitrator to be
appointed by the Chairman, Board of Governors, IITB, who shall decide
the case in accordance with the contract provisions and subject to the
provisions of the Indian Arbitration & Reconciliation Act, 1996 or any
statutory modifications or re-enactment thereto or thereof for the time
being in force and all proceedings in any such Arbitration shall be held in
Mumbai.

2.4.8 Fairness & Good Faith

(a) Good Faith

The Parties undertake to act in good faith with respect to each other’s
rights under this Contract and to adopt all reasonable measures to ensure
the realization of the objectives of this Contract.

(b) Operation of the Contract

The Parties recognize that it is impractical in this Contract to provide for
every contingency which may arise during the currency of the Contract,
and the Parties hereby agree that it is their intention that this Contract
shall operate fairly between them, and without detriment to the interest of
either of them, and that, if during the term of this Contract either Party
believes that this Contract is operating unfairly, the Parties will use their
best efforts to agree on such action as may be necessary to remove the
cause or causes of such unfairness, but no failure to agree on any action
pursuant to this Clause shall give rise to a dispute subject to arbitration in
accordance with Clause above.

OBLIGATIONS OF THE CONSULTANT

General

Standard of Performance

The Consultant shall perform the Services and carry out their obligations
hereunder with all due diligence, efficiency and economy, in accordance with
generally accepted professional techniques and practices, The Consultant shall
always act, in respect of any matter relating to this Contract or to the Services,
as faithful advisers to the IITB, and shall at all times support and safeguard the
IITB's legitimate interests in any dealings with Sub-Consultants or Third
Parties.

Confidentiality
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The Consultant, and the Personnel or either of them shall not disclose any
information and data furnished to him by to any third party nor shall disclose
any drawings, reports, specification, manuals and other information developed
and prepared for the IITB by the Consultant and his Sub-Consultants and the

Personnel or either of them, without prior written approval of the IITB.

3.3 Design Consultant’s Actions requiring prior approval

The Consultant shall obtain the IITB’s prior approval in writing before entering
into a subcontract for the performance of any part of the Services, it being
understood (i) that the selection of the sub-consultant other than those coming
under the main contract and the terms and conditions of the subcontract shall
have been approved in writing by the prior to the execution of the subcontract,
and (ii) that the Consultant shall remain fully liable for the performance of the

Services by the sub-consultant and its personnel pursuant to this Contract.

3.4 Reporting Obligations

The Consultant shall submit to the IITB the reports, documents and other
deliverable, in the form, in the numbers and within the time periods set forth in

the Technical conditions.

3.5 Copyright

Copyright conditions shall be as per the prevailing law and Council of
Architecture norms 2014. (Clause 12 of Comprehensive Architectural Services)

3.6 Responsibility for Data & Designs

a) The final responsibility for the correctness, adequacy and accuracy of the
designs, drawings, technical specifications, etc. furnished by the Consultant, shall
lie with the Consultant. The Consultant shall ensure that all designs and services
rendered by him, under this Agreement, are in compliance with the existing

statutory regulations of bodies.

3.7 Liaison Work for getting the statutory clearances like commencement and

completion certificate for the work from Statutory & GRIHA Authorities

3.8 Periodic visits to the project site for inspection of works and regular visits

to IITB office to attend Project review meetings.
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OBLIGATIONS OF 1ITB

Assistance and Exemptions

The IITB shall:

(@) provide the Consultant, Sub-consultant and Personnel with work permits,
pertinent data and such other documents as shall be necessary to enable
the Consultant, Sub-consultant or Personnel to perform the Services;

(b) issue to officials, agents and representatives of the IITB all such
instructions as may be necessary or appropriate for the prompt and
effective implementation of the Services;

(c) give decisions on all matters laid before the IITB by the Consultant in such
a reasonable time as not to delay the work of the Consultant.

Payment

a) In consideration of the Services performed by the Consultant under this
Contract, the

IITB shall make to the Consultant such payments and in such manner as is
provided by Milestone of deliverables for Payments.

b) GST will be paid by IITB to the consultant as per applicable law.

PAYMENTS TO THE CONSULTANT

Fees: The fees for the Services payable are set forth in the Financial Bid.

Mode of Billing & Payment: Billing and payments in respect of the Services shall
be made as follows:

(@) The payment to the Consultant will be made periodically as per the
schedule of payment agreed upon in Financial Bid : Milestones for payment
of Consultancy Charges. The Consultant shall submit his bill in triplicate
along with supporting documents. IITB shall cause the payment to the
Consultant to the amount indicated in the bill within thirty (30) days of
receipt of the bill.

(b) The final payment under this Contract shall be made only after the final
report and a final statement identified as such, shall have been submitted
by the Consultant and approved as satisfactory by the Engineer-in-charge.
The Services shall be deemed completed and finally accepted by the
Engineer-in-charge and the final report and final statement shall be
deemed approved by the IITB as satisfactory ninety (90) days after receipt
of the final report and final statement by the IITB unless the IITB, within
such ninety (90) day period, gives written notice to the Consultant
specifying in detail deficiencies in the Services, the final report or final
statement. The Consultant shall thereupon promptly make any necessary
corrections, and upon completion of such corrections, the foregoing process
shall be repeated.

Terms & Conditions of Payment
Payments will be made to the account of the Consultant and according to the

payment schedule stated in the Milestones of deliverables for Payments of
Financial Bid.
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APPENDIX A: DESCRIPTION OF THE SERVICES

1. SCOPE OF WORK

The scope of the work includes for comprehensive Architectural Consultancy
including Landscape & Interior architecture services for the works of Construction
of “New Hostel 20 Building” (Girls Hostel) of 1200 Students capacity within
IITB campus, Powai, Mumbai 400076.

Design brief for proposed New Hostel 20 Building (Girls Hostel)

The proposed hostel is for 1200 girl students. It shall have single occupancy individual
rooms. The toilet facility shall be common. It shall be designed keeping in view the
prevailing statutory rules and regulations including the provisions of National Building
Code. The building has to be designed keeping in view the optimum utilization of the
plot area, minimum disturbance to the environment and economy.

Proposed carpet areas —

1) Single Seater rooms @ 7.5 - 8.5 Sg. M carpet area per room- total 1150 nos.
2) Differently abled room @ 10.0 -14.0 SgM carpet area per room - total 50 nos.

3) Differently abled double room with toilet@ 24.0- 26.0 SgM carpet area per
room- total 6 nos.

4) Common toilets for students - to be located on different floors as per layout
(architect to decide total nos. as per NBC standards,
desired 50%-Indian & 50% Western)

5) Common toilets for Differently abled students - to be located on different floors
as per layout (architect to decide total nos. as per NBC standards)

6) Dinning room(suitable for dinning of 800 students at a time, well ventilated)
@1140 SgM-1 no.

7) Cafeteria — around 150 SgM - 1 no.

8) Kitchen area (Suitable for 1200 student capacity) —around 520 SgM -1 no.
9) Hall Manager’s room - around 30 SqM - 1 no.

10) Warden’s room - around 25 SgM -1 no.

11) Associate Warden’s room - around 20 SgM - 1 no. (* Rooms at Sr. no 10 & 11
can be combined and a common meeting room can also be considered)

12) Main Store room - around 40 SgM - 1 no.
13) Staff room — around 30 SgM - 1 no.
14) DATA/TEL room - around 16 SgM - 1 no.

15) Panel room - 50 SgM - 1 no.
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16) Gents Toilet (Separate for Staff & Visitors ) @ 8-10 SqM area - Total 3 nos.
17) Ladies Toilet (Separate for Staff & Visitors) @ 8-10 SgM area — Total 3 nos.
18) Waiting lobby — around 25.0 - 30.0 SgM area - 1 no.

19) Double height Entrance lobby -around 130 SgM area

20) Misc. Store room - around 25 SgM - total 2 nos.

21) Counselling room - around 40 - 45 SgM area - 1 no.

22) Gymnasium - around 175 SgM area — 1 no.

23) Sit-out areas for students — at number of locations suiting as per layout design
(depending upon the requirement)

24) Staff resting room for Ladies — around 40 -45 Sgm area — 1 no.

25) Staff resting room for Gents — around 30 -35 Sgm area — 1 no

26) First Aid room - around 25 SgM area — 1 no.

27) Staff toilet /locker — around 55 SqM - total 2 nos.

28) PHS shaft — as per building design and requirement

29) Laundromat for students — at one location around 100 SqM

30) Refuge — As per statutory norms

31) Common room -around 100 SgM (for around 100 students) — 1 No.

32) Common rooms(Suitable for Music, Dance, Indoor games, Library, TV room etc.)
—around 65-70 SgM area - 4 nos. approx. or as per requirement.

33) Boundary Wall /Fencing around the hostel, if necessary.
34) Floor height — minimum to be provided as per statutory requirement.

35) Total built-up area -Details of total built-up area and carpet area may be
provided. Circulation area may be considered as per norms.

36) External Development: Architect may decide as per requirement at site

(inclusive of closed cycle parking).

(The above norms are suggestive and architects could revise to suit the local needs.)
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The scope of works for Consultancy shall be as follows :

a) Concept Stage — Conceptual Architectural drawings for civil works, including
Landscaping and Interior Architecture, Preliminary Architectural Design Basis
Report and preliminary cost estimate on area basis.

b) Preliminary Design and drawings stage — Modify and finalize the conceptual
drawings incorporating the changes after discussions with the Client, detailed
Site survey including tree demarcation, contours, existing features etc complete
as required for Design & execution, Geo Technical soil investigation as required
for Structural Design, submission of Design basis report for Structure, Services
& landscape and revised preliminary cost estimate on area basis.

c) Statutory Approval stage / Design development - Preparation and
submission of Drawings for Statutory approval of State/Central/M.C.G.M, Chief
Fire Officer, Tree Authority, as required for commencement, submission of
revised Design basis report for Structure, services and Landscape, submission
of Proof checking drawings & documents of Structural and HVAC design to
Proof checking Consultant and Registration for GRIHA.

d) Working drawings up to Tender Documents stage and obtaining statutory
approvals - Submission of revised Proof checking documents and drawings
incorporating all the revisions as per Proof checking Consultants for Structure
and HVAC, detailed coordinated design & detailed item wise estimates of cost
for civil & all services of each facility, preparation and submission of all “Good
for Construction” (GFC) drawings including Architectural & Structural
drawings. Obtaining Statutory approval of State/Central/M.C.G.M, Chief Fire
Officer, Tree Authority for commencement of work, notification to GRIHA for site
inspection prior to construction.

e) Contract Finalization and Construction stage -

i. Issue good for construction drawings for Civil works and other associated
services such as Public health, Electrical, HVAC, site development, etc. with
minor revisions, if any.

ii. Periodic Inspection of work during execution at intervals mutually agreed
upon.

ifi. Approve samples of various elements and components.
iv. Check and approve shop drawings submitted by the contractor/ vendors.

v. Monitor the estimated quantities for Variation and justification for additional
expenditure if any.

f) Completion stage - Certification of final Contractor’s bills in coordination with
the Construction Supervision Agency, Submission of "As built® drawings for
completion and obtaining Final Statutory Clearance from M.C.GM, Chief Fire
Officer, Tree Authority including documents for occupation and Certification
from GRIHA.
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2. Providing adequate periodic supervision to all the works such as
Architectural, Structural, Public health, Electrical, HVAC, Landscaping, etc.
and the degree of such supervision commensurate with the nature and

magnitude of works.

3. Advising the IITB on any other technical matter connected with the
Construction of the said building or the installation of fitting, which may be
entrusted to the Consultant, as may be required by the Institute from time to
time.

4. Issuance of certificate of virtual completion of works after getting the entire
work approved by the Institute.

5. Indicating the defects in the work, if any, for prompt rectification by the
Contractor during the construction and defect liability periods.

6. Rendering generally, as such, by the Consultant all technical services as
specified in the Contract of the said building or the said installation of the
fitting entrusted to the Consultant by the IITB.

7. The Consultant shall appoint Services Consultant, within his scope for the
services like Public Health works, Sanitary and Plumbing works, Electrical
works, HVAC, Site development, Landscaping, besides other services as
specified in the Contract.

8. The Consultant agrees to perform his duties as Architect under these
Presents promptly and diligently and to do everything in his power and
authority to coordinate with the Construction Supervision Agency to ensure
that the Contractor/Contractors complete the construction of the building and
of installation of such fitting as may be entrusted to them according to the
proper quality, specification and schedule of time given to them and that no
unnecessary delay is caused by reason of the Consultant's not furnishing
decisions, details in regard to designs etc. to the Contractor, provided that such
delay is not caused by the IITB.

Note:

1. Prior approval of for BOQ, Cost of work and its scope shall be obtained
before engaging the agency for Detail survey and Geo Technical soil
investigation. The contract cost involved shall be reimbursed by on

submission of reports, drgs and original documents of payment etc

2. Proof checking of structural design to be carried out with directly
contacting the concerned Dept Authorities. Fees paid to proof checking
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shall be reimbursed by IITB on submission of Original documents of

clearance and fees paid.

3. Obtaining “GRIHA certification will be scope of Architects work inclusive
of all expenditure towards obtaining certification. However fees payable to
GRIHA shall be reimbursed on submission of original documents & the

fees paid.
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REQUIREMENT OF AREA AND FACILITIES

B: SPACE REQUIREMENT FOR

(1) Construction of “New Hostel 20 Building” (Girls Hostel) of 1200
Students capacity within IITB campus, Powai, Mumbai 400076.

Brief Area requirements are as below:

The proposed hostel is for 1200 girl students to be located on the plot
identified as per enclosed drawing/sketch. It shall have single occupancy
individual rooms. The toilet facility shall be common. It shall be designed
keeping in view the prevailing statutory rules and regulations including
the provisions of National Building Code. The building has to be designed
keeping in view the optimum utilization of the plot area, minimum
disturbance to the environment and economy. The scope of work includes
construction of hostel building and essential development around the
building including approach road to hostel building.

The proposed hostel building to be designed keeping in view overall
permissible height ceiling of 30M, following norms for vertical construction
as permitted by local authorities and ensuring optimum utilization of
space and Building foot print.

It is proposed to adopt the following carpet area considerations as well as

standard practice followed in the Institute to arrive at the area
requirement for the proposed hostel building:

Approximate Space Requirement (Development Area):

Plot identified is shown in the enclosed Drawing /Sketch.

Total Built up area- Total built-up area and building footprint area may
be worked out by Architect so as to accommodate building in the plot

identified for the proposed building.

Time for completion: Total period of Assignment - 48 Months
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DETAILED SCOPE OF WORK:

1. The detailed scope of work shall include and not be limited to the following.

The complete design of the building includes Detailed Survey, Geo Technical soil
investigation, Architectural design, Structural design, Sanitary, plumbing, drainage,
water supply and sewerage design, Electrical, electronic, communication systems and
design, Heating, ventilation and air conditioning design (HVAC) and other mechanical
systems, Elevators, escalators, and allied fields such as Landscape Architecture,
Interior Architecture, Graphic Design and Signage etc. It includes examining site
constraints and potential and preparing a design brief for approval. A Master plan for
the immediate surroundings shall be prepared showing all facilities like water supply,
sewage, landscaping, drainage, roads, footpaths, power supply distribution, lighting,
Air-conditioning, Acoustics, Interior architecture & landscaping and preparation of
preliminary and detailed working drawings, submission of BOQ, cost estimate which
will conform to Schedule of Rate of either CPWD or State PWD and reference shall be
furnished in case of Market Rate. For non schedule item detailed specifications etc.,
for the entire scope of work as a combined works or as individual items shall be
submitted. All Rate Analysis shall be submitted along with detailed estimate for these

items.

The Design Consultant is required to provide services in respect of the
following:

Architectural System

i) Preparation of preliminary conceptual drawings which includes preparation
of various floor plans, sections, elevations, perspectives etc. &Preliminary
cost Estimates based on areas including Landscape& Interior Architecture
Services.

ii) Incorporation of revisions, comments offered by IITB

iii) Preparation of Municipal drawings for obtaining Clearance /No Objection
from State/Central Statutory Authorities for commencement of work
including of liaison works.

iv) Registration with GRIHA and obtaining GRIHA rating (inclusive of all
expenses. Fees paid for registration paid shall be reimbursed)

Detailed Survey & Geo Technical Soil Investigation
i) Detailed site survey including tree demarcation, existing features, contours
etc complete required for Design & execution
ii) Geo Technical Soil investigation as required for structural design
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Note. Prior approval for the investigation parameters Cost of work and its scope shall be
obtained before engaging the agency for Detail site survey and Geo Technical soil
investigation. The contract cost involved shall be reimbursed by on submission of reports,

drgs and original documents of payment etc

Structural System
i) Preparation of DBRs (Design Basis Report), detailed structural analysis of the
total building, detailed design as per relevant Indian codes of practice of recent
revisions and submitting for review and approval. On approval of the
design details, detailed construction drawings shall be prepared and submitted.
ii) Proof checking of structural design to be carried out with directly contacting
the concerned Dept Authorities of IITB or prior approval should be taken from

IITB for engagement of the experts outside IITB for carrying out proof checking.

Note: Fees paid to proof checking shall be reimbursed by on submission of

Original documents of clearance and fees paid.

Public Health Engineering System
Scope includes Preparation of DBR’s for providing both internal and external
water supply and sewage system for the said building. Detailed DBR’s shall be
submitted for review and approval. Entire design shall be as per latest IS codal
provisions.

Electrical System
Scheme for Preparation of DBR’s, providing internal and external electrification
system with necessary electrical rooms, cablings, power supply network
including sub-station, street lighting etc., scope of work also includes
preparation of conduit layouts for provision of telephone, computer cable, LAN,
TV etc. Detailed DBR’s shall be submitted for review and approval. Entire
design shall be as per latest IS codal provisions and recommended
Manufacturers.

Fire Fighting System
Scheme for fire-fighting system shall be as per relevant Indian Standards and
as per the statutory authorities requirements. Detailed DBR’'s shall be
submitted for review and approval by the 1ITB

HVAC & other mechanical works
Scheme for the HVAC shall be as per Client's requirement and as per relevant
IS including HVAC proof checking. This has to be carried out by directly
contacting the concerned Dept. Authorities of IITB or prior approval should be
taken from IITB for engagement of the experts outside IITB for carrying out

proof checking.
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Note: Fees paid to proof checking shall be reimbursed by on submission of

Original documents of clearance and fees paid.
Interior Architecture

Scheme for Design of fixed & loose furniture & interior related civil works shall
be as per the Client's requirements. Detailed DBR’s shall be submitted for
review and approval by IITB.

Landscape Architecture
Scheme for open space Design, hard and soft areas and Planting design to be
provided.
Detailed DBR’s shall be submitted for review and approval by IITB.

STAGES OF WORK:

A. Concept Stage - Conceptual Architectural drawings for civil works, including
Landscaping and Interior Architecture, Preliminary Architectural Design Basis
Report and preliminary cost estimate on area basis.

B. Preliminary Design and drawings stage — Modify and finalise the conceptual
drawings incorporating the changes after discussions with the IITB, detailed
Site survey including tree demarcation, contours, existing features etc complete
as required for Design & execution, Geo Technical soil investigation as required
for Structural Design, submission of Design basis report for Structure, Services
& landscape and revised preliminary cost estimate on area basis.

C. Statutory Approval stage / Design development — Submission of Drawings
for Statutory approval of State/Central/M.C.G.M, Chief Fire Officer, Tree
Authority, as required for commencement, submission of revised Design basis
report for Structure, services and Landscape, submission of Proof checking
drawings & documents of Structural and HVAC design to Proof checking
Consultant and Registration for GRIHA.

D. Working drawings up to Tender Documents stage and obtaining statutory
approvals - Submission of revised Proof checking documents and drawings
incorporating all the revisions as per Proof checking Consultants for Structure
and HVAC, detailed coordinated design & detailed item wise estimates of cost
for civil & all services of each facility, preparation and submission of all “Good
for Construction” (GFC) drawings including Architectural & Structural
drawings. Obtaining Statutory approval of State/Central/M.C.G.M, Chief Fire
Officer, Tree Authority for commencement of work, notification to GRIHA for site
inspection prior to construction.

E. Contract Finalization and Construction stage -

i. Issue good for construction drawings for Civil works and other associated
services such as Public health, Electrical, HVAC, site development, etc. with
minor revisions, if any and issue revised drawings.
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ii. Periodic Inspection of work during execution at intervals mutually agreed
upon.

ifi. Approve samples of various elements and components.

iv. Check and approve shop drawings submitted by the contractor/ vendors.

v. Monitor the estimated quantities for Variation and justification for additional
expenditure if any.

F. Completion stage — Certification of final Contractor’s bills in coordination with
the site supervising agency, Submission of "As built™ drawings for completion
and obtaining Final Statutory Clearance from M.C.GM, Chief Fire Officer, Tree
Authority including documents for occupation and Certification from GRIHA.
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Appendix B: Deliverables by the Design Consultant

For all disciplines of engineering the Consultant shall submit DBR and preliminary

drawings for review by the IITB, incorporate the comments, provide drawings/ details,

provide drawings, BOQ, cost estimates, Rate Analysis, specification etc. The detailed

construction drawings shall be issued for all the disciplines.

Following table indicates the number of prints of drawings and tracings/ dialers

reports/design calculations required at each stage for Comprehensive Design

Consultancy.

DELIVERABLES

No. of
prints/
hard
copies

Tracing/
Dialer/ soft
Copy
Requiremen
L

Frequency

STAGE 1-Concept stage
Conceptual Architectural
drawings, preliminary|
Architectural design basis report,
Preliminary cost estimate on area
basis

STAGE 2-Preliminary Design &
drawings

Revised drawings incorporating
revisions, Detailed site survey, Geo
technical soil investigation,
Preliminary design basis report for
Structure, services & landscape

3

Soft copy

Soft copy

Within one Month From the

Within two

date of issue of work order

Month
approval of Stage 1

of

STAGE 3-Statutory approval /
design development

Submission of drawings for
Statutory Approval, submission of
revised design basis report for
Structure, Services & landscape,
Submission of Proof checking
Drawings & documents to Proof
Checking Consultant for Structure
& HVAC, Registration of project
with GRIHA

Tracing & softWithin one

copy

month of

approval of Stage 2

STAGE 4-Working drawings up to

Tender document stage and

obtaining Statutory approvals

i) Submission of revised Proof
checking drawings &
documents incorporating
revisions as per Proof Checking
Consultant

ii) Detailed coordinated design
drawings

iii) Detailed Cost Estimate with
Rate Analysis

iv) Preparation & submission of all
Good for Construction (GFC)

drawings Civil works (including

soft copy

Within Six months of Stage
3
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Architectural & Structural
drawings) and other associated
services such as Public Health,
Electrical, HVAC, Site
Development etc.

V) Obtaining Statutory approvals
from MCGM, CFO etc. for work
commencement.

vi) Notification to GRIHA for site
inspection prior to execution for
work commencement.

STAGE 5- Contract Finalization
& Construction stage
Construction drawings with minor

During the execution any

revisions, if necessary for Civil 5 No revisions mutually agreed
works (including Architectural & upon within 7 days
Structural drawings) and other
associated services such as Public
Health, Electrical, HVAC, Site
Development etc.

STAGE 6-Completion stage

documentation

As-built drawings. 8 Soft copy |Within one month of stage 5
Completion certificates from 1 As per statutory and GRIHA
MCGM, CFO, etc. norms

GRIHA certification & 1

1.

2.

Persons to receive them & review requirements: Dean (IPS) or his authorized
persons.

All drawings /documents specified are included in the cost of Fees payable and
actual cost of extra copies shall be promptly reimbursed to the Design Consultant.

Technical Sanction: The detailed estimate for Technical Sanction shall be based
on the detailed drawings. The item descriptions shall be generally in line with the
provisions of CPWD schedule of Rates enhancing w.r.t Cost Index and its latest
specifications. In case of non-scheduled/special works the item description shall
be framed as per good engineering practice supported with specifications and rate
analysis as per reasonable market rates. Financial implications of quantity of
variations/deviations of individual items exceeding beyond the Deviation limit as
specified in works contract shall not be considered for working out Design
Consultant’s fees unless change attributed to the IITB.

Periodic Visits by Consultant:
The consultant or identified Principal architect shall periodically visit

project site for inspection of works and also attend Project review meetings
held at IITB office on regular basis as decided by IITB.
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Appendix C : Form of Guarantee for Performance of Services

FORM OF BANK GUARANTEE BOND FOR PERFORMANCE SECURITY
(Revised)

In consideration of the Dean I.P.S, Indian Institute of Technology (Bombay)
(hereinafter called “”””) having agreed under the terms and conditions of Letter of
Intent/ Workorder/ Agreement No dated

made between Indian Institute of Technology (Bombay) and
. (hereinafter called “ the said Consultant{s}" ) for the work
Comprehensive  Architectural Consultancy services for Construction  of
for Indian Institute of Technology Bombay (IITB)
(hereinafter called “ the said Letter of Intent/ Workorder/ Agreement”) having agreed

to production of a irrevocable bank Guarantee for
Rs. , as a security / guarantee from the contractor(s)
for compliance of his obligations in accordance with the terms and conditions in the
said agreement, we (Indicate the name of the Bank) (hereinafter
referred to as “the Bank”) hereby undertake to pay to the an amount not exceeding
Rs. on demand by the IITB.

2. We (indicate the name of Bank) do hereby undertake to pay

the amounts due and payable under this guarantee without any demur, merely on a
demand from the IITB stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said Contractor(s). Any such demand made
on the bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted
to an amount not exceeding Rs.

3. We, the said bank, further undertake to pay to the IITB any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or
proceeding pending before any Court or Tribunal relating thereto, our liability under
this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of
our liability for payment there under and the Consultant(s) shall have no claim against
us for making such payment.

4. We indicate the name of Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said Agreement and that it shall continue to
be enforceable till all the dues of the IITB under or by virtue of the said Agreement
have been fully paid and its claims satisfied or discharged or till Engineer-in-charge on
behalf of the IITB certifies that the terms and conditions of the said Agreement have
been fully and properly carried out by the said Consultant(s) and accordingly
discharges this guarantee.

5. We (indicate the name of Bank) further
agree with the 1ITB that the 1ITB shall have the fullest liberty without our consent and
without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said Agreement or to extend time of performance by the said
Consultant(s)) from time to time or to postpone for any time or from time to time any
of the powers exercisable by the IITB against the said Consultant(s) and to forbear or
enforce any of the terms and conditions relating to the said Agreement and we shall
not be relieved from our liability by reason of any such variation, or extension being
granted to the said Consultant(s) or for any forbearance, act of omission on the part of
the 1ITB or any indulgence by the IITB to the said Consultant(s) or by any such matter
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or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the
constitution of the Bank or the Consultant(s).

7. We, (indicate the name of Bank) lastly undertake
not to revoke this guarantee except with the previous consent of the IITB
in writing.

8. This guarantee shall be valid up to , unless
extended on demand. Notwithstanding anything mentioned above, our
liability against this guarantee IS restricted to

, and unless a claim in writing is lodged with
us within six months of the date of expiry or the extended date of expiry
of this guarantee, all our liabilities under this guarantee shall stand
discharged.

Signed and sealed
Dated the ... day of for
................................................ (indicate the name of Bank)

(Note: The Letter of Intent shall form part of the Agreement)
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PART - B

FINANCIAL PROPOSAL

The Financial proposal should be submitted on the consultant's letter head and
should be complete, unconditional & free from any computational errors.

In preparing the Financial Proposal, Consultant is expected to take into account,
besides technical requirements, commercial conditions specified in the offer
document.

The Financial Proposal for the assignment and for additional works shall be all
inclusive, and should cover, but not limited to, remuneration of staff (in the field and
at headquarters), gratuity, Provident fund, travel assistance, out of pocket
expenses(per diem), Overheads, Profits, Accommodation (housing), transportation (for
mobilization & demobilization), Communication, Equipment(vehicles, office equipment,
furniture, consumables etc.), printing of documents, Surveys, training. The Financial
Proposal shall also include the tax liability and cost of Insurance of Consultants’ firm
and his personnel specified in Data sheet.

The fee shall be quoted in in percentage only. It should be submitted as per
“Appendix D” of the RFP.

SCHEDULE OF FINANCIAL PROPOSAL

A: Financial Bid
B: Milestone for Payment of Consultancy Charges
C: Effecting payment to the Design Consultant

D: Details of Reimbursable expenses
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APPENDIX-D

INDIAN INSTITUTE OF TECHNOLOGY BOMBAY
OFFICE OF DEAN (IPS)

Offer Notice No

FINANCIAL BID

For

Comprehensive Architectural Consultancy
for the construction of

New Hostel 20 Building (Girls Hostel) of 1200
Students capacity

for
Indian Institute of Technology
Powai, Mumbai 400 076
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A.Financial bid (New Hostel 20 Building)
Preliminary Estimated Cost (Civil & E&M works: Rs.95.00 Cr.)

TENDER NO.:
Sr. Item Description Unit Amount in figure
No.
1. |Comprehensive Architectural Consultancy for the

construction of New Hostel 20 Building (Girls
hostel) for 1200 student capacity for Indian
Institute of Technology, Bombay, Powai, Mumbai-
400076, consisting of providing design, drawings,
cost estimate, specifications, DBRs, reports etc.
consisting Architectural, Civil, Structural, Public
Health, Electrical, Mechanical, Fire Fighting system,
)Acoustic, etc. including Landscape Architecture
and Interior Architecture complete.

Note: % (Percentage) of Fees shall be quoted
based on the Preliminary Estimated cost of
Rs.95.00 Cr. (given in the Data Sheet) as per
scope of work defined in Technical Proposal-
PART-A, subject to Note below:)

ADD FOR GST AS APPLICABLE

%
(in percentage)

Total quoted amount including GST

Note : ( Amount shall include all the taxes
applicable except GST which shall be
added-Clause 1.5 of G.C.C. Percentage
guoted shall be written in words.)
H#Maximum amount payable will be restricted to the

percentage of the actual cost executed through

contracts or percentage on Technically Sanctioned

cost which ever lower. Additional Financial

implications due to quantity off

variations/deviations of the individual items|

exceeding beyond the Deviation limit as specified in

works shall not be considered for working out

architect’'s fees unless change attributed to the IITB

Total Quoted Amount in words:

Signature of Authorized Signatory with Designation, date & Seal
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B. MILE STONES FOR PAYMENT OF CONSULTANCY CHARGES

(New Hostel 20 Building)

Sl. | STAGES OF
No | PAYMENT ACTIVITY FEES PAYABLE
1 STAGE 1 1. Prepare Conceptual Architectural drawings for 10%(Ten ) of total
Concept stage Civil works, including Landscaping and Interior ffees payable
Architecture
2. Prepare Preliminary Architectural Design Basis
Report
3. Provide preliminary cost estimate on area basis.

2 |STAGE 2 1. Modify the conceptual designs incorporating the 20%(Twenty )
Preliminary changes necessary and prepare the preliminary iof total fees payable
Design And drawings & sketches. less payment made at
Drawings stage [2. Submit detailed site survey drawing Stage 1

3. Submit Geo-technical soil investigation report
4. Submit Preliminary Design Basis Report for
Structure, HVAC, & Landscape

3 STAGE 3 1. Prepare drawings necessary for Statutory 30%(Thirty )
Statutory approvals of total fees payable
Approval stage [2. Submission of revised design basis report for less payment made up
/ Design Structure, Services & landscape to Stage 2
Development (3. submission of drawings and documents of

structural & HVAC design to Proof checking
Consultant
4. Registration of Project with GRIHA

4 |STAGE 4 1. Submission of revised Proof checking 50%( Fifty )
Working documents and drawings incorporating all the |of total fees payable
Drawings up to revisions as per Proof checking consultants for |less payment made up
Tender Structure and HVAC to Stage 3
Documents and 2. Detailed coordinated design
Obtaining 3. Detailed item wise estimates of cost for civil &
statutory all services
approval stage 4. Preparation & submission of all Good for

Construction (GFC) drawings Civil works
(including Architectural & Structural drawings)
and other associated services such as Public
Health, Electrical, HVAC, Site Development etc.

5. Obtaining Statutory approvals from MCGM,
CFO etc. for work commencement.

6. Notification to GRIHA for site inspection prior
to execution for work commencement.

7. Issue of all GFC drawings to enable invitation of]
EPC tender by CPWD or any Govt. agency.

5 STAGE 5 1. Issue good for construction drawings package |95% (**)

Contract for all works and other associated services such (Ninty Five)
Finalization & as Public health, Electrical, HVAC, site of total fees payable
Construction development, etc. with minor revisions, if any. less payment made up
Stage 2. Periodic Inspection of work during execution at to Stage 4. Fees will be
intervals mutulally ?greed up(l)n. 4 paid in stages
3. Approve samples of various elements an .
4. Check and approve shop drawings submitted by gxecuted as per the
the contractor/ vendors. Contractor’s certified
5. Monitor the estimated quantities for Variation

and justification for additional expenditure, if
any.

bill value.
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M.C.G.M, Chief Fire Officer, Tree Authority
including documents for occupation
3. Certification from GRIHA.

STAGE 6 1. Submission of "As built™ drawings for 100% (**)
Completion completion One Hundred
Stage 2. Obtaining Final Statutory Clearance from (of total fees paya)ble

less payment made at
Stage 1to 5
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C: EFFECTING PAYMENT TO THE DESIGN CONSULTANT :
(New Hostel 20 Building)

Comprehensive Design Service payment due to the Design Consultant at different
stages will be computed on the following basis:

[A] At Stage 1 : On preliminary estimate of cost.

[B At Stages 2 to 4 : On preliminary estimate of cost.

[C] At Stages 5 : Technical Sanction cost or Actual total cost, whichever is lower.
[D] At Stages 6  : Technical Sanction Cost or Actual total cost, whichever is lower.

The Client shall make progressive on account payments to the Design Consultant
against any of the above stages based on the quantum of work done during that stage,
as may be mutually agreed to between Client and the Design Consultant.

No deductions shall be made from the fee of the Design Consultant on account of
penalty, liquidated damages, part rates or for the sums withheld from payment or
recovered from Contractors / suppliers.

The actual cost of the completed works shall include cost of execution of assigned
works, referred to in Scope of Work and also the cost of equipment & machinery such
as Transformers, DG Sets, Sub-stations, Lifts, Air Conditioning Machines, Pumps &
Motors, Water and Sewage Treatment Plant, etc., but excluding the cost of land.

Design Consultant may list out the deliverables and numbers thereof, in case

progressive payment is desired under any activity, so as to quantify the progress vis-a-
vis the milestone.
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D: DETAILS OF REIMBURSABLE EXPENSES
(New Hostel 20 Building)

REIMBURSABLE EXPENSES:

1. Proof Checking of Structural Desigh & HVAC

2. Fees payable to Statutory Authorities such as Chief Fire Officer, MCGM
etc.

3. GRIHA Registration Fees

4. Detailed Site Survey & GEO Tech Investigation & Topographic Survey.

Note:

The payment for the reimbursable expenses to the Design Consultant shall be paid
within fifteen (15) days from the date of submission of the original invoice (received
from the concerned agencies) to the Client.

Signature
(Authorized Signatory)

Full Name:

Designation:
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ENCLOSURES:
1. Part Site Layout showing building location.
2. Contour Map of the location where building is proposed to be

located.
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