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1. Advertisements for Proposals 

 

Request for Statement of Proposal and Qualifications 

Village of Suamico, Wisconsin 

 

Fire Station Construction Management Services 

 

Proposals will be received by Village Administration, 12781 Velp Avenue, Suamico, WI, 54313. 

Proposals will be evaluated by Village of Suamico Fire Station #1 Review Committee. 

 

Proposals Due: 

All submittals by mail, email or in person must be received no later than 4:30 p.m. on Monday, 

April 22, 2019. Hand carried proposals may be delivered to the above address ONLY between 

the hours of 8:00 a.m. to 4:30 p.m., Monday through Friday, excluding holidays observed by the 

Village. 

 

Electronic proposals may be submitted via RFP@suamico.org. PDF format shall be utilized in 

this format. 

 

Project: The Village of Suamico is requesting proposals from construction 

management firms interested in providing professional construction 

Management services for the new fire station project, location at West 

Deerfield Avenue, Suamico, WI. The Village of Suamico has an interest in 

construction management throughout the design, construction and start up 

phases. 

 

All proposals must be prepared in accordance with the instructions, to include the forms 

provided, and submitted to the Village of Suamico by the listed deadline and location listed 

above. 

 

The Village of Suamico encourages the participation of minority, women-owned and 

disadvantaged business enterprises. 

 

The Village of Suamico reserves the right to reject any or all proposals, to waive irregularities, or 

to accept such proposals, as in the opinion of the Village, will be in its best interests. The Village 

reserves the right to select, and subsequently award the proposed service to the provider which 

best meets the Village’s needs, quality levels and budget restraints. The final cost of construction 

of the fire station has not been fully approved by the Village Board. 

 

mailto:RFP@suamico.org
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Proposals delivered after the deadline will be returned without consideration in an unopened 

format. 

 

Troy Noe, Fire Chief 

Village of Suamico Fire Department 
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2. Schedule of Activities 

 

Subject: Fire Station Construction Management Services 

 Due Date: Monday, April 22, 2019 Time Due: 4:30 p.m. 

 

DATE EVENT 

Monday, April 1, 2019 RFP Released 

Monday, April 22, 2019 Sealed Proposals Due: 4:30 p.m. 

Week of May 13, 2019 Potential Interview(s) – Fire Station #1 Review Committee 

Monday, May 20, 2019 Selection of Construction Management Firm with notification 
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3. Information for Prospective Service Consultant 

 

1. Electronic and sealed proposals will be accepted until 4:30 p.m. on Monday, April 22, 

2019 proposals received after this time may not be considered. The proposal packet shall 

be placed in an envelope and shall be sealed. On the envelope shall be plainly written: the 

date of the opening, the title of the project and the name of the proposer. Respondent 

shall submit one (1) unbound original and five (5) bound copies of qualifications 

documents. 

 

2. This is a qualifications based selection. The Proposal, Statement of Qualifications, 

Qualifications Reference Form, Qualification Evaluation Checklist, reference checks, and 

interviews (at the option of the Village) will be used to identify the most competitive 

firm(s). The Village reserves the right to identify competitive firm(s), as in its opinion, 

will be in its best interests. 

 

3. The Village of Suamico Fire Department and its designees will review the proposals and 

select the most highly qualified and cost competitive firm(s) to contact for further 

screening as it deems appropriate. 

 

4. The RFP will detail costs, terms, and conditions. The Village reserves the right to amend 

the Request for Proposal. The Village will provide written responses to all submitted 

questions. Proposers shall acknowledge receipt of this information by completing and 

submitting the form provided titled “Question Acknowledgement”. 

 

5. Firms must submit a proposed cost in accordance with the specifications. Proposed cost 

must be written out in words and also entered in figures. In case of conflict, the written 

word prices will prevail. In case figures do not match, the figure resulting in the lower 

price shall be deemed the price intended and applicable. 

 

6. Firms not returning the completed RFP within the specified time frame may be 

disqualified. Irregularities in the completed RFP documents may be considered sufficient 

cause for disqualification. 

 

7. Subsequent to the RFP deadline, the Village of Suamico Fire Station #1 Review 

Committee will prepare a recommendation as to which proposal to award, if any. The 

recommendation of the Village of Suamico Fire Station #1 may be subject to the approval 

of the Village of Suamico Village Board. 

 

8. The Consultant will be required to sign a standard agreement satisfactory to the Village. 
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9. Proposals may be amended and/or withdrawn prior to the proposal opening time. 

Proposals may not be withdrawn for a period of ninety (90) days after the submission 

deadline. 

 

10. Proposals are prepared and submitted at the sole cost and expense of the respondent, and 

shall become the property of the Village of Suamico; proposal documents will not be 

returned. 

 

11. Respondents will indemnify the Village of Suamico from any and all debts, claims, and 

liabilities arising out of the proposal or the performance of the project as a result of the 

consultant’s error, omissions, neglect, etc. 

 

12. The Village reserves the right to negotiate with respondents on the scope of the project, 

fees, timelines, and all other components of the project, whether or not the proposal was 

deemed the lowest cost to the Village. 

 

13. This shall in no way bind or prevent the Fire Department from performing, requesting 

quotes or proposals, bidding, or contracting any services separately. 

 

14. During this Proposal process, questions should be addressed in writing to the Fire Chief 

via e-mail at troyn@suamico.org. 

  

mailto:troyn@suamico.org
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4. Statement of Qualifications Requirements 

 

Respondent shall submit one (1) unbound original and five (5) bound copies of qualifications 

documents. 

 

4.1 State the name, address, and a company profile, including size, qualifications, technical 

capabilities, etc. 

 

4.2 Attach a list of the largest contracts completed by your firm. 

 

4.3 Include a list of the key personnel and manager of the firm. Provide a summary of the 

project team, field staff, and their capabilities and experience. Also note their ability to meet the 

project workload within the timelines established. 

 

4.4 Provide examples of related experience performed by the firm during the previous three (3) 

years (projects with services similar to those outlined in the Section 5, General Scope of 

Services). The firm and key personnel must have no less than three (3) years actual business 

experience in the services to be provided. 

 

4.5 Provide a statement describing your approach to the project and overall project 

management including: timeline, cost control, quality assurance, documentation process, 

construction bid and award administration and other factors that impact the project. Provide a 

brief explanation of your ability to coordinate and communicate with multiple end users. 

Describe you approach to on-site construction supervision. Describe any process used to 

creatively engage fire department staff and other stakeholders in all stages of construction. 

 

4.6 Complete the Statement of Qualifications Reference Form. Provide at least three (3) 

references of current or recent clients familiar with your project team. Respondents shall provide 

an indemnification and hold harmless statement protecting the reference for comments and 

opinions provided. 

 

4.7 Complete the Qualification Evaluation Checklist. Reporting false, inaccurate, or misleading 

information shall be sufficient grounds for disqualification or contract termination. When in 

doubt, attach a detailed answer or call for clarification. 

 

4.8 The respondent shall include a statement that he/she made their own examination, 

investigation and research regarding the method of doing the work, all conditions affecting the 

work to be done, the labor, equipment and materials, and the quantity of the work to be 

performed. The Proposer agrees that it has satisfied itself by Proposer’s own investigation and 

research regarding all of such, conditions, and that Proposer’s conclusion to enter into the 
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Service Agreement based upon such investigation and research, and that Proposer shall make no 

claim against the Village because of any of the estimates, statements or interpretations made by 

an officer or agent of the Village which may prove to be erroneous in any respect. 

 

4.9 There is no specified limit to the amount of material submitted in response to 4.1 through 

4.8, however portions of submittals not clearly referencing the respective section may not be 

considered in the evaluation of the firm. 
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5. Scope of Services 

 

5.1 Purpose 

The Village of Suamico (Village) is proposing to build a new fire station on West Deerfield 

Avenue, Suamico. The Village is requesting proposals from qualified Construction Management 

(CM) firms, for the new Fire Station project, to perform professional services for the 

construction management. 

 

The Construction Manager is viewed as part of the design team and the Village has an interest in 

the Construction Manager participating throughout the design, construction and start up phases. 

The Village of Suamico Fire Department officials will participate in the management of design 

and design reviews with the architectural team. The project is funded by the Village. The 

Construction manager firm is Not Allowed to self-perform work throughout the process. 

 

The Village anticipates construction plans set and specifications to be completed prior to 

October, 2019, from an Architectural/Engineering (A/E) team retained for this project. 

Construction will begin fall of 2019 or Spring of 2020 with an estimated completion date in late 

2020 or early 2021. 

 

5.2 Background 

The Village of Suamico, Wisconsin, is currently developing plans for a new Fire Station that will 

replace the existing fire station at 1745 Riverside Drive, Suamico. 

 

A preliminary space needs analysis has been completed. The total inclusive budget is $5,000,000 

to $6,000,000. 

 

5.3 Codes and Best Practices 

Your firm will need to comply with federal, state and local codes, restrictions and processes 

throughout the project and be inclusive in any recommendations. 

 

5.4 Meetings/Public Participation/Progress Reporting 

The CM will be responsible for organizing, scheduling, assisting and attending meetings 

necessary to expedite project delivery, progress meetings, council and public meetings and post 

project evaluation meetings. 

 

5.5 Tasks 

This project is comprised of three tasks. Available data, consultant deliverables, and assumptions 

for bidding purposes are specified in the following outline which should be utilized to determine 

a project cost for this proposal. 
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1. Design Phase Services 

a. Work with the A/E to develop Project Cost Estimating; develop a project cost 

cash flow projection and provide plan review 

b. Establish Construction Schedule, including phasing and sequencing of the 

construction work, with approval milestones 

c. Value Engineering recommendations for building systems, products and 

materials; suggest ways to coordinate trade contractors to ensure smooth 

organization and optimum efficiency 

d. Contract Document/Specification Coordination 

e. Write all Division 1 Specification and coordinates with A/Es on specific 

sections 

f. Assist and attend progress meetings and public presentations of the proposed 

design and related costs as necessary 

 

2. Bid Phase Service 

a. Assist with identification of vendor services; determine availability of trades 

and materials; encourage participation from a wide variety of trade 

subcontractors to ensure that a large number of competitive bids are obtained 

b. Assist with preparing scope of work document for construction bid packages, 

issue, review and make award recommendations 

c. Assist and attend pre-bid conferences 

d. Review and analyze all bids, determine the validity of such bids, conduct 

thorough scope review and prepare written analyses, comparisons, and 

recommendations 

 

3. Construction Phase, Start-Up 

a. Develop a process for quality control for on-site construction, defines roles and 

responsibilities, efficiently processes change orders 

b. Progress reports, including periodic financial disposition and timeline of the 

project 

c. Provide regular, timely and necessary on-site supervision as deemed necessary 

by owner during construction of the entire project, managing sub-contractors 

appropriately and coordinating with A/E and Owner on everyday construction 

related activities 
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6. Deliverables 

 

All deliverables will be submitted to the Village in Adobe Acrobat electronic format. All 

technical specifications shall be provided in Microsoft Word format (Version 6.0 or later). All 

drawings shall be delivered in PDF format. All drawings shall be formatted to be printed and 

viewable on 11x17 size or D sized paper as required by owner. All work produced for this 

project will become property of the Village of Suamico. 

 

Included deliverables: 

 On-site Construction Management of Civil, Structural, Mechanical, and Electrical 

 Equipment Procurement and Fabrication Progress Tracking 

 Detailed Project Schedule Tracking 

 Detailed Project Budget Tracking 

 Constructability Reviews 

 Value Engineering Reviews 

 Monitor/Coordinate Daily Construction 

 Construction Quality Control 

 Change Order Administration 

 Progress Meetings, Communications and Meeting Minutes 

 Village Update Meetings 

 Punch list tracking 

 Review and provide electronic copies of all files at project close out, including as-builts, 

guarantees, warrantees, maintenance and procedure manuals for new equipment, lien 

waivers and other necessary construction close out documents 

 

Project Timeline 

The Village of Suamico proposed start date is the week of June 3, 2019 and design completion 

by August 5, 2019 in preparation for construction bids. This project is scheduled for construction 

during the fall of 2019 or Spring of 2020 with completion late summer of 2020 or early 2021. 
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7. Fee Proposal 

 

The Consultant shall submit a total fee for the above referenced services. Consultants should 

break apart pre-construction services separate from construction services. The total shall include 

all direct and indirect costs, including travel expenses. The enclosed Construction Management 

Fee Proposal must also be completed and submitted. 
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8. Evaluation Criteria 

 

Proposals shall be evaluated by the Village of Suamico Fire Station #1 Review Committee and 

any other deemed appropriate by the Village. 

 

Evaluation of Proposals shall be based on the following criteria: 

1. Project Team qualifications, relevant experience and demonstrated ability to manage 

projects of similar size, scope and complexity (20 pts) 

2. Approach to Project Scope (30 pts) 

a. Proposed methodology and technical approach to each Phase 

b. Understanding of the scope of the work and defined responsibilities 

c. Proposed timeline and examples of budget and schedule management 

d. Explanation of the ability to coordinate and communicate with multiple end users 

e. Ability of the consultant in terms of its workload and availability of qualified 

personnel, company resources, and facilities to perform the required services 

competently and expeditiously 

3. Reference’s satisfaction with quality, timeliness, budget management (10 pts) 

4. Completeness of proposal and adherence to RFP requirements (5 pts) 

5. Responses to Qualification Evaluation Checklist (10 pts) 

6. Total Proposed Price (25 pts) 

Village reserves the right to include any other items that is deemed appropriate at the time of 

evaluation. 
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9. Fire Station Construction Management Services 

 

Date:   

Village of Suamico, Wisconsin 

 

I/we, the undersigned, being familiar with your local conditions, having made a field inspection 

and investigation that I/we  deemed necessary, having studied the plans and specifications for the 

work and being familiar with all the factors and other conditions affecting the work, are hereto 

attaching the following documents: 

1. Subcontractors & Suppliers List 

2. Question Acknowledgment 

3. Qualification & Evaluation Checklist 

4. References 

I/we, the undersigned, hereby propose to furnish all labor, tools, materials, skills, equipment and 

all else necessary to execute the work, in accordance with the specifications and are hereby 

submitting the following proposal: 

 

The purpose of this project is to provide Fire Station Construction Management Services 

for the new Fire Station project, location on West Deerfield Avenue, Suamico, WI 

 

Pre-Construction Services (Not-to-Exceed): $  

 

Construction Services (Not-to-Exceed): $  

 

Total Cost (Not-to-Exceed): $  

 

Amount in Written Figures: $  

 

Completion Date:   (date) 

 

Interested firms may, at their discretion, suggest additional services not explicitly requested by 

this RFP. Proposals should include line item costs for additional services. Please note that 

additional services may or may not be awarded by the Village and that costs for additional 

services are excluded from the base proposal. 

 

SIGNATURE   Date   

Print Name   

Name of Company   

Address   

Phone   Fax   

E-mail Address   
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Construction Management Fee Proposal 

 

Project Assumptions 

$5,000,000-$6,000,000 

23,460-29,860 square foot facility 

Fall of 2019 or Spring of 2020 construction start; Fall of 2020 or Spring of 2021 

 

Construction Management Fee Breakdown 

Pre-Construction Quantity Hours/Weeks Rate Sub Total Total 

Project Director      

Project Manager      

Project Superintendent      

Other      

Total Pre-Construction      

      

Construction Phase Quantity Hours/Weeks Rate Sub Total Total 

Project Director      

Project Manager      

Project Superintendent      

Safety Coordinator      

Project Superintendent 

Truck 

     

Site Office Expenses      

Other      

Total Construction Phase      

      

Other Costs Quantity Hours/Weeks Rate Sub Total Total 

Insurance and Bond      

CM Fee      

Other      

Total Other Costs      

      

TOTAL FEES      
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10. Qualification Evaluation Checklist 

 

Owner:   

 

Contact Person:   

 

Address:   

 

City:   State:   

 

Zip:   

 

Telephone:   

 

Instructions: 

1. When filling out the checklist check “YES” only to those services provided “in-house” 

by your firm (or prior experience of key personnel anticipated to perform a substantial 

amount of the project work) and check “SUB” for services you intend to subcontract out. 

List the subcontracting firm in the “Comments/Explanation” area. 

2. Respondents are encouraged to add comments and to attach more detailed information 

where appropriate in response to checklist items. Such clarification can greatly assist the 

evaluation process. Firms may include other information as they deem appropriate. 

3. Attach to this checklist any appropriate licenses, certification, degrees, or appropriate 

training that will assist in qualifying you firm for these services. 

4. Consideration will be given to consultants with experience working with fire station 

builds. References are recommended throughout the checklist. 

5. Consultant Qualifications will be determined using this checklist along with the 

information provided as outlined in the “Requirements for Statement of Qualifications”. 

6. Firms are expected to answer “YES” to some of the checklist items, but not all of them. 

7. False, inaccurate or misleading information shall be grounds for disqualification at any 

time during and after the selection process. When in doubt attach a detailed answer or call 

for clarification. 
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Yes Sub No # Question 

   1. Has your firm ever failed to complete any work awarded 

to you? Comment/Explanation: 

 

   2. Has your firm ever defaulted on a contract? 

Comment/Explanation: 

 

   3. Has your firm ever had claims field for errors and 

omissions or been sued for services you provided? 

Comment/Explanation: 

 

   4. Is your firm willing to provide (at no cost to the Village) 

and on-site presentation to representatives of the Village 

of Suamico regarding your firm’s qualifications? 

Comment/Explanation: 

 

   5. Does your firm have experience developing construction 

costs and ongoing maintenance costs for 

recommendations made? Comments: 

 

   6. Does your firm have Construction Management 

experience specifically with Fire Station Builds? 

 

   7. Does your firm possess all of the necessary licenses and 

credentials to perform the work as specified? Is your firm 

licensed in Wisconsin? Comment/Explanation: 

 

   8. Have you reviewed Section 13 = “Agreement” and are 

you in agreement? Comment/Explanation: 

 

   9. How many years has your firm been engaged in the 

consulting business under the present firm name? 

 

   10. Describe your experience, talent or ability to bring a 

project in at or under budget while employed as a 

construction manager. 
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11. Statement of Qualifications Reference Form 

 

Applicant Firm Name:   

Contact Person:   

Address:   

City, State, and Zip Code:   

Telephone:   

 

Reference #1 

Owner or Company Name:   

Contact Person:   

Type of Service(s) Provided:   

Calendar Year(s) of Service(s) Provided:   

City, State, and Zip Code:   

Telephone:   

 

Reference #2 

Owner or Company Name:   

Contact Person:   

Type of Service(s) Provided:   

Calendar Year(s) of Service(s) Provided:   

City, State, and Zip Code:   

Telephone:   

 

Reference #3 

Owner or Company Name:   

Contact Person:   

Type of Service(s) Provided:   

Calendar Year(s) of Service(s) Provided:   

City, State, and Zip Code:   

Telephone:   
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12. Agreement 

 

The STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONSTRUCTION 

MANAGER AS ADVISER (AIA Document C132-2009 edition) will be used as the basic 

contract for construction management services. The Owner reserves the right to make 

modifications to this document. In the event of any conflict between the terms and conditions 

stated in any amendments and those in any part of the AIA Document C132-2009, the amended 

document shall supersede the AIA Document and shall govern in all respects. The Construction 

Manager will separate the bid packages for competitive bidding. 
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Exhibit A 

 

Scope of Services 

 

This project is comprised of three tasks. Available data, consultant deliverables, and assumptions 

for bidding purposes are specified in the following outline which should be utilized to determine 

a project cost for this proposal. 

 

1. Design Phase Service 

 Work with the A/E to develop Project Cost Estimating; develop a project cost 

cash flow projection and provide plan review 

 Establish Construction Schedule, including phasing and sequencing of the 

construction work, with approval milestones 

 Value Engineering recommendations for building systems, products, and 

materials; suggest ways to coordinate trade contractors to ensure smooth 

organization and optimum efficiency 

 Contract Document/Specification Coordination 

 Write all Division 1 Specifications and coordinates with A/Es on specific sections 

 Assist and attend progress meetings and public presentations of the proposed 

design and related costs as necessary 

 

2. Bid Phase Service 

 Assist with identification of vendor services; determine availability of trades and 

materials; encourage participation from a wide variety of trade subcontractors to 

ensure that a large number of competitive bids are obtained 

 Assist with preparing scope of work document for construction bid packages, 

issue, review and make award recommendations 

 Assist and attend pre-bid conferences 

 Review and analyze all bids, determine the validity of such bids, conduct 

thorough scope review and prepare written analyses, comparisons, and 

recommendations 

 

3. Construction Phase, Start-Up 

 Develop a process for quality control for on-site construction, defines roles and 

responsibilities, efficiently processes change orders 

 Progress reports, including periodic financial disposition and timeline of the 

project 

 Provide regular, timely and necessary on-site supervision as deemed necessary by 

owner during construction of the entire project, managing sub-contractors 
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appropriately and coordinating with A/E and Owner on everyday construction 

related activities 

Deliverables 

 

All deliverables will be submitted to the Village in Adobe Acrobat electronic format. All 

technical specifications shall be provided in Microsoft Word format (Version 6.0 or later). All 

drawings shall be delivered in PDF format. All drawings shall be formatted to be printed and 

viewable on 11x17 size or D sized paper as required by owner. All work produced for this 

project will become property of the Village of Suamico. 

 

Included deliverables: 

 On-Site Construction Management of Civil, Structural, Mechanical, and Electrical 

 Equipment Procurement and Fabrication Progress Tracking 

 Detailed Project Schedule Tracking 

 Detailed Project Budget Tracking 

 Constructability Reviews 

 Value Engineering Reviews 

 Monitor/Coordinate Daily Construction 

 Construction Quality Control 

 Change Order Administration 

 Progress Meetings, Communications and Meeting Minutes 

 Village Update Meetings 

 Punch list tracking 

 Review and provide electronic copies of all files at project close out, including as-builts, 

guarantees, warrantees, maintenance and procedure manuals for new equipment, lien 

waivers and other necessary construction close out documents 

 

Project Timeline 

The Village of Suamico proposed start date is the week of June 3, 2019 and design completion 

by August 5, 2019 in preparation for construction bids. This project is scheduled for construction 

during the fall of 2019 or Spring of 2020 with completion late summer of 2020 or early 2021. 


