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The City of Colorado Springs requests Fixed Unit Price
proposals, as detailed in this Request for Proposal (RFP), for
2C Extension Pre-Overlay Concrete.

It is the intent of this RFP to award multiple concrete repair
contracts for pre-overlay repairs at various locations throughout
the City of Colorado Springs.

The City will select those firms deemed to be most highly
qualified to perform the concrete repair work in accordance with
the evaluation criteria.

The City will hold mandatory pre-proposal meetings. Any firm

that wishes to submit a proposal must attend ONE of these
meetings. See Section 1.1 for information.
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SECTION | = PROPOSAL INFORMATION

1.0 PROPOSAL INFORMATION

Section | provides general information to potential Offerors, such as proposal
submission instructions and other similar administrative elements. This RFP is
available on Rocky Mountain E-Purchasing System:

(www.bidnetdirect.com)

All addenda or amendments shall be issues through the Rocky Mountain E-
Purchasing System and may not be available through any other source.

1.1 RFP SCHEDULE OF EVENTS

The upcoming schedule of events is as follows:

Event Date

Issue Request for Proposal September 29, 2020

Pre-Proposal Conference #1 October 7, 2020 10:30AM
We will hold a pre-proposal conference at 688 Geiger Ct, Colorado Springs,
CO 80915. To submit a proposal you must attend one of the three
scheduled meetings.

Pre-Proposal Conference #2 October 8, 2020 1:00PM
We will hold a pre-proposal conference at 688 Geiger Ct, Colorado Springs,
CO 80915. To submit a proposal you must attend one of the three
scheduled meetings.

Pre-Proposal Conference #3 October 9, 2020 1:00PM
We will hold a pre-proposal conference virtually using Microsoft Teams for

anyone who is not able to attend in person. To submit a proposal you must
attend one of the three scheduled meetings.

Join Microsoft Teams Meeting

Cut Off Date for Questions October 14, 2020 1:00PM

Questions about the RFP must be emailed in writing and directed to Michael
Zeller, at the following email address: michael.zeller@coloradosprings.gov.

SECTION | - PROPOSAL INFORMATION / \
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A written response to any inquiry may be provided in the form of an
Amendment to the solicitation. See 1.7 Amendments. Questions must be
received no later than 1:00PM October 14, 2020.

DO NOT CONTACT ANY OTHER INDIVIDUAL AT THE CITY OF
COLORADO SPRINGS REGARDING THIS SOLICITATION.

The only acceptable method of submitting questions is by email to the
Contracting Specialist. Faxes or physical mail delivery are not

acceptable.
Proposal Due Date October 28, 2020 2:00PM
Interviews (if applicable) TBD
Award of Contract EST December 1, 2020
Notice to Proceed January 1, 2021

SUBMISSION OF PROPOSAL

Proposals are to be submitted to:

Michael Zeller

Contracts Specialist

107 N. Nevada Avenue, Suite 125

Colorado Springs, CO 80903

*********************NO LATE OFFERS WILL BE ACCEPTED*******************
Date/Time: Proposals shall be received on or before 2:00PM October 28, 2020.

Identification of Proposal:

Proposals shall be submitted in an envelope(s) or container(s) with the solicitation
number, date for submission of offer and the Offeror’'s name clearly marked on the
outside of the envelope(s) or container(s).

RFP No. and Title: R20-143M 2C Extension Pre-Overlay Concrete
Due Date: October 28, 2020 2:00PM
Company:

Any offer that is submitted without being properly marked may be opened for
identification prior to the deadline for receipt of proposals and then resealed.

SECTION | - PROPOSAL INFORMATION / \
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1.3 NUMBER OF COPIES

Offerors shall submit six (6) hardcopies of the proposal documents. Offerors shall
also submit one softcopy on thumb drive/CD. Upon submission, all proposal
documents shall become and remain the property of the City of Colorado
Springs.

1.4 SPECIAL TERMS
Please note the following definitions of terms as used herein:
The term “City” means the City of Colorado Springs.

The term “Contractor” or “Consultant” means the Offeror whose offer is accepted
and is awarded the contract to provide the products or services specified in the
RFP.

The term “Offer” means the proposal.

The term “Offeror” means the person, firm, or corporation that submits a formal
proposal or offer and that may or may not be successful in being awarded the
contract.

The term “Project” refers to 2C Extension Pre-Overlay Concrete.

The term “Request for Proposal” or “RFP” means this solicitation of a formal,
negotiable proposal/offer. Any offer that is accepted will be the offer that is deemed
by the City of Colorado Springs to be most advantageous in terms of the criteria
designated in the RFP.

1.5 RFP OBJECTIVE

The objective of this RFP is to provide sufficient information to enable qualified
Offerors to submit written proposals to the City of Colorado Springs. The RFP is
not a contractual offer or commitment to purchase products or services. The
Offeror may present options and variables to the scope while still meeting the
minimum requirements of this solicitation. Innovative proposals/solutions are
encouraged and considered in the selection and/or award.

All information included in proposals must be legible. Any and all corrections and
or erasures must be initialed by Offeror. Each proposal shall be accompanied by
a cover letter signed by an authorized representative of the Offeror. The contents
of the proposal submitted by the successful Offeror may become part of any
contract awarded as a result of this solicitation.

SECTION | - PROPOSAL INFORMATION / \
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CONFIDENTIAL OR PROPRIETARY INFORMATION

If an Offeror believes that parts of an offer are confidential, then the Offeror must
so specify. The Offeror must include in bold letters the term “CONFIDENTIAL” on
that part of the offer which the Offeror believes to be confidential. The Offeror must
submit in writing specific detailed reasons, including any relevant legal authority,
stating why the Offeror believes the material to be confidential. Vague and general
claims as to confidentiality will not be accepted. The City of Colorado Springs will
be the sole judge as to whether a claim is acceptable. Decisions regarding the
confidentiality of information will be made when requests are made to make the
information public. All offers and parts of offers, which are not marked as
confidential, will automatically be considered public information after the contract
is awarded. The successful offer may be considered public information even
though parts are marked confidential.

AMENDMENTS

Amendments to this RFP may be issued at any time prior to the time set for receipt
of proposals. Offerors are required to acknowledge receipt of any amendments
issued to this RFP by returning a signed copy of each amendment issued. Signed
copies of each amendment must be received on or before the time set for receipt
of offers.

The City of Colorado Springs will post all amendments on the Rocky Mountain E-
Purchasing System (www.rockymountainbidsystem.com). It is the Offeror's
responsibility to check the website for posted amendments or contact the
Contracts Specialist listed to confirm the number of amendments which have been
issued.

WITHDRAWAL OR MODIFICATION OF OFFERS

Any Offeror may modify or withdraw an offer in writing at any time prior to the
deadline for submission of an offer.

ACCEPTANCE

Any offer received and not withdrawn shall be considered an offer, which may be
accepted by the City of Colorado Springs based on initial submission without
discussions or negotiations.

By submitting an offer in response to this solicitation, the Offeror agrees that any
offer it submits may be accepted by the City of Colorado Springs at any time within
90 calendar days from the date of submission deadline.

SECTION | - PROPOSAL INFORMATION / \
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The City of Colorado Springs reserves the right (a) to reject any or all offers,(b) to
waive informalities and minor irregularities in offers received, and/or (c) to accept
any portion of an offer if deemed in the best interest of the City of Colorado Springs.
Failure of the Offeror to provide in its offer any information requested in the RFP
may result in rejection of the offer for non-responsiveness.

1.10 PROPOSAL PREPARATION COST

The cost of proposal preparation is not a reimbursable cost. Proposal preparation
shall be at the Offeror's sole expense and is the Offeror's total and sole
responsibility.

1.11 AWARD

The City of Colorado Springs intends to make an award using the evaluation
criteria listed in this RFP to determine the best value, considering all factors and
criteria in the proposals submitted. Best value means the expected outcome of an
acquisition that, in the City’s estimation, provides the greatest overall benefit in
response to the requirements detailed in the RFP. The City of Colorado Springs
reserves the right to reject any or all offers and to not make an award.

1.12 PERFORMANCE PERIOD

The performance period of any contract awarded as a result of this RFP is
anticipated to be as follows.

Base Year: January 1, 2021 — December 31, 2021
Option Year 1: January 1, 2022 — December 31, 2022
Option Year 2: January 1, 2023 — December 31, 2023
Option Year 3: January 1, 2024 — December 31, 2024
Option Year 4: January 1, 2025 — December 31, 2025

Maximum Option Year unit price increase will be capped at a not-to-exceed limit
of three (3) percent (annually) or the Colorado Department of Transportation
(CDOT) Cost Index (annual change) whichever is lower. If requested unit price
guotes for any option year period exceed this limitation, the City reserves the right
to re-solicit proposals or bids.

CDOT Cost Index Report can be found at the following website:
https://www.codot.gov/business/eema/construction-cost-index

SECTION | - PROPOSAL INFORMATION 7 5\
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1.14

1.15

1.16
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DEBRIEFING

Offerors not selected may request a debriefing on the selection process as well as
discussion of the strengths and weaknesses of their proposal upon receipt of
notification that their offer was not selected.

A debriefing may be scheduled by contacting the Contracts Specialist listed above.
The Contracts Specialist must receive a written request for debriefing no later than
ten (10) calendar days after issuance of a notification that the Offeror’s offer was
not selected.

SUBSTANTIVE PROPOSALS

By responding to this RFP, the Offeror certifies (a) that Offeror's proposal is
genuine and is not made in the interest of, or on behalf of, an undisclosed person,
firm, or corporation; (b) that Offeror has not directly or indirectly induced or solicited
any other offerors to put in a false or sham proposal; (c) that Offeror has not
solicited or induced any other person, firm, or corporation to refrain or abstain from
proposing an offer or proposal; (d) that Offeror has not sought by collusion to obtain
for themselves any advantage over any other offerors or over the City of Colorado
Springs; and (e) that Offeror has not violated or caused any person to violate, and
shall not violate or cause any person to violate, the City’s Code of Ethics contained
in Article 3, of Chapter 1 of the City Code and in the City's Procurement Rules and
Regulations.

OFFEROR'S QUALIFICATIONS
Each Offeror must complete Exhibit 6 — Qualification Statement.

No contract will be awarded to any Offeror who is in arrears to the City, upon any
debt or contract, or who is in default, in any capacity, upon any obligation to the
City or is deemed to be irresponsible or unreliable by the City based on past
performance.

NON-COLORADO ENTITIES

If Offeror is a foreign entity, Offeror shall comply with C.R.S. section 7-90-801,
“Authority to transact business or conduct activities required,” and section 7-90-
802, “Consequences of transacting business or conducting activities without
authority.”

Before or at the time that the contract is awarded to an entity organized or
operating outside the State of Colorado, such entity shall obtain authorization to
do business in the State of Colorado, designate a place of business herein, and
appoint an agent for service of process.

SECTION | - PROPOSAL INFORMATION 7 5\
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Such entity must furnish the City of Colorado Springs with a certificate from the
Secretary of the State of Colorado to the effect that a certificate of authority to do
business in the State of Colorado has been issued by that office and is still valid.
The entity shall also provide the City with a certified copy of the designation of
place of business and appointment of agent for service of process from the
Colorado Secretary of State, or a letter from the Colorado Secretary of State that
such designation of place of business and agent for service of process has been
made.

1.17 PROCUREMENT RULES AND REGULATIONS

All projects advertised by the City of Colorado Springs are solicited in accordance
with the City's Procurement Rules and Regulations. The City's Procurement Rules
and Regulations can be reviewed and/or downloaded from the City website
www.coloradosprings.gov. The Contracts Specialist may also provide a softcopy
of the Rules and Regulations upon request. Any discrepancies regarding
conflicting statements, decisions, irregularities, clauses, or specifications will be
rectified utilizing the City’s Procurement Rules and Regulations, when applicable.
It is the Offeror’s responsibility to advise the Contracts Specialist listed in this RFP
of any perceived discrepancies prior to the date and time the offer is due.

1.18 FAIR TREATMENT OF OFFERORS

The City Procurement Services Division shall be responsible for ensuring
the procurement of products, commodities, and services are in a manner
that affords all responsible businesses a fair and equal opportunity to
compete. If an Offeror believes that a procurement is not conducted in a
fair and equitable manner, the Offeror is encouraged to inform the City
Procurement Services Manager as soon as possible.

1.19 ORDER OF PRECEDENCE

Any inconsistency in this solicitation shall be resolved by giving precedence in the
following order:

(a) Sections I-1V of this Solicitation

(b) Special Construction Terms and Conditions
(c) General Construction Terms and Conditions
(d) Measurement and Payment

(e) Exhibits

() Standard Specifications

SECTION | - PROPOSAL INFORMATION 7 5\
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1.20 SALES TAX

The successful Offeror, if awarded a contract, shall apply to the Colorado
Department of Revenue for a tax-exempt certificate for this project. The certificate
does not apply to City of Colorado Springs Sales and Use Tax which shall be
applicable and should be included in all proposals. The tax-exempt project number
and the exemption certificate only apply to County, PPRTA (Pikes Peak Rural
Transportation Authority), and State taxes when purchasing construction and
building materials to be incorporated into this project.

Furthermore, the exemption does not include or apply to the purchase or rental of
equipment, supplies or materials that do not become a part of the completed
project or structure. In these instances, the purchase or rental is subject to full
taxation at the current taxation rate.

The Offeror and all subcontractors shall include in their Offer City of Colorado
Springs Sales and Use Tax on the work covered by the offer, and all other
applicable taxes.

Forms and instructions can be downloaded at https://coloradosprings.gov/sales-
tax/page/additional-sales-tax-forms?mlid=30771 Questions can be directed to the
City Sales Tax Division at (719) 385-5903.

Our Registration Numbers are as follows:
City of Colorado Springs

Federal I.D.: 84-6000573

Federal Excise: A-138557

State Sales Tax: 98-03479

1.21 BOND REQUIREMENTS

The Offeror is advised that the successful Offeror shall be required to furnish to
the City of Colorado Springs, upon award, one copy of each: Performance Bond,
Labor and Materials Payment Bond, and a Maintenance Bond in the amount of
100% of the total contract within ten (10) calendar days after notification of award
of a contract. The cost of all bonds shall be included in Offeror’s offer.

Bonds shall:
a) Be for the full amount of the contract price.
b) Guarantee the Contractor's faithful performance of the work under the

contract, and the prompt and full payment for all labor and materials
involved therein.

SECTION | - PROPOSAL INFORMATION 7 5\
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C) Guarantee protection to the City of Colorado Springs against liens of any
kind.

d) Be, when a surety bond is furnished, from a surety company operating
lawfully in the State of Colorado and be accompanied with an acceptable
"Power of Attorney" form attached to each bond copy.

e) Be issued from a surety company that is acceptable to the City of Colorado
Springs.

f) Be submitted using the forms in the Exhibit section of this solicitation.
1.22 INTERPRETATION OF QUANTITIES IN PROPOSAL FORM

Except as otherwise provided in this RFP, the quantities appearing in the proposal
form are estimates prepared for the comparison of proposals.

After award, payment to the Contractor will be made in accordance with the
following procedures:

@) Measurement required. When the Contract requires measurement of work
performed or material furnished, payment will be made for actual quantities
measured and accepted.

(b) Measurement Not Required. When the Contract does not require quantities
of work performed or materials furnished to be measured, payment will be
made for the quantities appearing in the Contract.

The estimated quantities of work to be performed and materials to be furnished
may be increased, decreased or omitted.

1.23 INTERPRETATION OF PLANS AND SPECIFICATIONS

Any change to proposal forms, plans, or specifications prior to the opening of
proposals will be issued by the City in the form of an Amendment. Certain
individuals may be named in the RFP that have authority to provide information,
clarification or interpretation to Offerors prior to opening of proposals. Information
obtained from persons other than those named individuals is invalid and shall not
be used for proposal purposes.

1.24 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND
SITE OF WORK.

The Offeror is expected to examine the site of the proposed work, the proposal,
plans, specifications, supplemental specifications, special provisions, and Contract

SECTION | - PROPOSAL INFORMATION 7 5\
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forms, before submitting a proposal. The submission of a proposal will be
considered conclusive evidence that the Offeror has made this examination and is
aware of the conditions to be encountered in performing the work according to the
Contract.

Boring logs and other records of subsurface investigations, if they exist, are
available for inspection by Offerors. These logs and records are made available so
that all Offerors have access to identical subsurface information that is available
to the City and is not intended as a substitute for personal investigation,
interpretation, and judgment of the Offerors.

The City does not warrant the adequacy of boring logs and other records of
subsurface investigations, and such information is not considered to be a part of
the Contract. When a log of test borings is included in the subsurface investigation
record, the data shown in the individual log of each test boring apply only to that
particular boring and are not intended to be conclusive as to the character of any
material between or around test borings. If Offerors use this information in
preparing a proposal, it is used at their own risk, and Offerors are responsible for
all conclusions, deductions, and inferences drawn from such information.

Offerors may conduct subsurface investigations at the project site at Offeror’s
expense; the City will afford them this opportunity prior to public opening of
proposals.

If an Offeror discovers an apparent error or omission in the proposal form,
estimated quantities, plan, or specifications, the Offeror shall immediately notify
the Contracting Specialist to enable the City to make any necessary revisions. The
City may consider it to be detrimental to the City for an Offeror to submit an
obviously unbalanced unit proposal price.

1.25 COMBINATION OR CONDITIONAL PROPOSALS

If an RFP is issued for projects in combination and separately, the Offeror may
submit proposals either on the combination or on separate units of the
combination. The City reserves the right to make awards on combination or
separate proposals to the advantage of the City. Combination proposals will be
considered, only when specified.

1.26 ANTI-COLLUSION AFFIDAVIT

The Offeror by signing their proposal submitted to the City is certifying that the
Offeror has not participated in any collusion or taken any action in restraint of free
competitive bidding. This statement may also be in the form of an affidavit provided
by the City and signed by the Offeror. The original of the signed anti-collusion
affidavit, if separately required and provided with the RFP, shall be submitted with

SECTION | - PROPOSAL INFORMATION 7 5\
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the proposal. The proposal will be rejected if it does not contain the completed anti-
collusion affidavit.

1.27 MATERIAL GUARANTY

The successful Offeror may be required to furnish a complete statement of the
origin, composition, and manufacture of materials used in the construction of the
work together with samples, which will be tested for conformance with Contract
requirements.

SECTION | - PROPOSAL INFORMATION 7 5\
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SECTION Il — PROPOSAL CONTENT

PROPOSAL CONTENT

Section Il provides instructions regarding the format and content required for
proposals submitted in response to this solicitation.

PROPOSAL FORMAT

Offeror’'s written proposal should include concise, but complete, information,
emphasizing why the Offeror is best or best qualified to provide the required
services. The Offeror's written proposal should include the information in the
format outlined below and must be limited to no more than twenty-five (25) pages.
A page shall be defined as 8-1/2" x 11"; single sided, with one-inch margins,
and a minimum font of Times New Roman 10 or equal. Each section of the
proposal should be labeled to clearly follow the requirements sections identified in
this section of the RFP. The following listed Exhibits must be filled out and returned
with the proposal and are not counted against the page limit:

Exhibit 1 Reps and Certs

Exhibit 3 Exceptions

Exhibit 4 Insurance Requirements
Exhibit 6 Qualifications Statement
Schedule A — Price Sheet

COVER LETTER

The cover letter shall be no more than three pages. The cover letter shall contain
at least the following information.

RFP Number and Project Name.

Statement that the Offeror is qualified to perform the work.

Certification Statement that the information and data submitted are true and
complete to the best knowledge of the individual signing the letter.

Name, telephone number, email address, and physical address of the individual to
contact regarding the proposal.

The signature of an authorized principal, partner, or officer of the Offeror.

PROPOSAL CERTIFICATION

The Offeror must fill out and submit Exhibit 1 with its Proposal.

SECTION Il - PROPOSAL CONTENT / \

20t02.3 / 17



City of Colorado Springs RFP R20-143MZ September 29, 2020
2C Extension Pre-Overlay Concrete

2.4 ORGANIZATIONAL BACKGROUND AND OVERVIEW

The Offeror must provide a brief history and overview of its company and its
organizational structure, with special emphasis on how this project will fit within
that structure. Also include principal place of business location(s), office locations,
size of firm, and assessment of financial stability (annual public reports or private
financial statements shall be included in an appendix or under separate cover;
private financial information will be kept confidential by the City).

2.5 PROJECT APPROACH

The Offeror should address each work area in sufficient detail to demonstrate a
clear and full understanding of the work, clearly present proposed solutions, and
indicate that it has performed adequate planning to accomplish tasks as defined in
the Statement of Work. Innovations, efficiencies, and detailed specifics are all
encouraged. The Offeror should also provide a plan of operation, to include
management of personnel, workload, schedule, and budget. An organization chart
should be provided which demonstrates clear and effective lines of authority,
responsibility, and communication for management, supervisory, and construction
personnel. Further, the Offeror should provide evidence of sufficient planning to
ensure the work is completed on schedule and within budget.

The Offeror must at least address the following areas:

1. Resources. Discuss your approach to execution of the work.

a. How many full-time construction crews are available to be committed to
the project? Are these crews subcontracted?

b. Describe your proposed construction crew structure including number of
personnel, skill areas, and equipment.

2. Traffic Control. Discuss your approach to planning, layout, and maintenance of
traffic control including pedestrian travel ways during construction. Are traffic
control personnel subcontracted? Are they solely dedicated to traffic control
duties for the project? Who handles traffic control permitting and scheduling?

3. Construction Phasing. Discuss your approach to handling multiple work phases
on the same roadway or adjacent roadways. Describe your typical planned work
sequence from mobilization through punchlist closeout of each work site.

4. Erosion and sediment control. Discuss your approach to planning,
implementation, and maintenance of stormwater management during all phases
of work. Are erosion control personnel responsible for other work areas? Are
personnel certified and trained in storm water management best management
practices?

5. Coordination. Discuss your approach to coordinating with utilities, stakeholders,
neighborhood organizations (HOAS), businesses, schools, Special Improvement
Metro Districts (SIMD), and other City Divisions (Parks & Rec, Traffic,
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Stormwater, etc.). Discuss your understanding of impacts to be encountered for
this project and how you will coordinate and phase your construction to both
facilitate and accommodate these project stakeholders.

6. Schedule. Discuss your approach to schedule management including baselining,
updating, and reporting progress of the work.

7. Quality Control. Discuss your quality control plan, processes and approach to
ensure that the City receives a quality product that meets all specifications.
Specifically discuss approach to laying out and constructing pedestrian curb
ramps that meet City specifications.

8. Safety. Discuss the contractor’'s approach and commitment to safety for both
construction workers and the public traveling through the construction site.

Consider the following questions.

1. Does the proposal include a complete plan to accomplish each requirement,
including subcontracting (if applicable) and suppliers?

2. Does the proposal demonstrate that appropriate and qualified personnel and
equipment will be provided to carry out the requirement?

3. Is the proper level of effort directed toward each requirement? Does the level of
effort look unrealistically low or unreasonably high?

4. Does the proposal demonstrate a firm understanding of the requirements and
goals of the Statement of Work, as well as industry standards and reasonable
expectations for a company in the industry?

5. Does the proposal fully and completely address each requirement and goal of the
Statement of Work?

6. Does the proposal provide solutions to indicate that requirements and goals will
be met on schedule and realistically?

7. Does it generally appear that the Offeror knows and thoroughly understands the
business and requirement?

2.6 KEY PERSONNEL

The Offeror should identify key personnel proposed and their specific roles and
responsibilities on the project. Resumes must be provided for key personnel to
include at a minimum Contract Manager, Project Managers, Superintendents,
Traffic Control Supervisors, Specialty Foreman. Contractor may have differing
titles from those listed but should be similar in responsibility. Resumes do not count
toward the page limit.

It is highly recommended that the Offeror provide sufficient content and detail to
answer completely the following questions.

SECTION Il - PROPOSAL CONTENT 7 5\
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Provide up to three (3) citations of past experience for each Key Personnel that
demonstrates their experience on City or similar projects. Include dates of each
project, client/organization, responsibilities, and tasks per project.

. Demonstrate Key Personnel familiarity with relevant City and state regulations

and procedures in their areas of responsibility
Demonstrate key construction supervision personnel familiarity with layout and
construction of pedestrian curb ramps to ADA/PROWAG specification.

Consider the following questions.

Does the Offeror provide complete resumes, including education, experience,
background information, certifications, accomplishments, and other pertinent
information?

Does the Offeror provide resumes for all key personnel?

Do the resumes demonstrate adequate professional, technical, and management
levels to accomplish the work effectively and efficiently?

RELEVANT EXPERIENCE

The Offeror should provide at least three references or identify contracts
demonstrating that it successfully provided services/products that are the same or
similar to those required in the RFP. Explain how the key personnel were related
to the projects cited as relevant experience.

It is highly recommended that the Offeror provide sufficient content and detail to
answer completely the following questions:

Does the proposal include at least three references or past performance
citations?

. Are the references or past performance citations relevant to the requirements of

the Statement of Work of the RFP?

Do these projects include construction of ADA/PROWAG accessible curb ramps?
Does the Offeror explain how they were successful on the projects provided as
past performance?

Does the Offeror apply the past performance to the City requirement in such a
way as to demonstrate added value due to experience?

PRICE AREA

In the Price Area, the Offeror should provide a detailed breakdown of the price for
each year of performance. The price must be all-inclusive and include all unit costs
for material, labor, other direct costs (e.g. travel), indirect costs (i.e. overhead and
general and administrative costs), and profit/fee. Offers must include sufficient
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detail to allow insight into the fairness and reasonableness of the price. If the
contract type will be Time and Material (T&M) labor categories, labor rates,
separated profit, and estimated material costs must be included in detail.

In addition, although price may not be the most important factor, it is still very
important to the City of Colorado Springs. The Offeror’'s pricing must be
competitive as compared to the budget amount, market pricing in the industry, and
the pricing of other Offerors.

It is highly recommended that the Offeror provide sufficient content and detail to
answer completely the following questions.

How does the price compare to the industry competition?

If low, is it unrealistically low?

If high, is there demonstrated added value for the additional cost?

Can you see how the price was built? If so, do the costs look appropriate for the
task?

Does the Offeror leave applicable costs out of the calculations? For instance,
some will say travel is not included and will be an extra cost. This should be
considered when comparing to other Offerors.

Are there additional costs not addressed that the City would incur if the Offeror
were awarded the contract? If so, include those costs when comparing to the
budget amount and the competition.

PROPOSAL PRESENTATION

Presentation is an important factor. Offerors should provide a highly professional
product, which is complete, accurate, easily understood, and effectively presented.

EXCEPTIONS

All Offerors must complete Exhibit 3, Exceptions Form and return it with their
proposal. Some terms and conditions are not negotiable. Exceptions may be
grounds for rendering the proposal unacceptable without further discussions.

INSURANCE REQUIREMENTS
All Offerors must complete Exhibit 4, Minimum Insurance Requirements and return

with their proposal. Lack of responsiveness in this area may be grounds for
rendering the proposal unacceptable without further discussions.
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SECTION Il - EVALUATION FACTORS

3.0 EVALUATION AND AWARD

Section 1l provides information regarding evaluation criteria and scoring. It also
includes information regarding proposal selection and award of the resultant
contract.

3.1 EVALUATION CRITERIA

3.11 PROJECT APPROACH
See Section Il - ltem 2.5

3.1.2 KEY PERSONNEL
See Section Il - Item 2.6

3.13 RELEVANT EXPERIENCE
See Section Il - Iltem 2.7

3.14 PRICE AREA
See Section Il - Item 2.8

3.15 PROPOSAL PRESENTATION
See Section Il — Item 2.9

3.1.6 EXCEPTIONS AND INSURANCE
See Section Il - Items 2.10 and 2.11

3.2 RANKING
The order of ranking or importance in the evaluation shall be as follows:
First: Price Area
Second: Project Approach
Third: Key Personnel
Fourth: Relevant Experience
Fifth: Proposal Presentation

Possible scores for each criterion shall be as follows:

5 — Exceptional

4 — Very Good
3 — Satisfactory
2 — Marginal
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3.0103.2 / 27




City of Colorado Springs RFP R20-143MZ September 29, 2020
2C Extension Pre-Overlay Concrete

1 — Unacceptable
Definitions for scoring are as follows:

The following apply to Sections 2.5-2.7:

Exceptional — The proposal meets all and exceeds many of the requirements of the RFP
to the benefit of the City, and the information provided is of such a nature as to answer
all questions without need for further inquiry. There are no corrective actions required,
and no compromise of requirements is needed.

Very Good -- The proposal meets all and exceeds some of the requirements of the RFP
to the benefit of the City, and the information provided is of such a nature as to answer
most questions without need for further inquiry. There are no corrective actions required,
and no compromise of requirements is needed.

Satisfactory -- The proposal meets the requirements of the RFP, and the information
provided is of such a nature as to answer many questions without need for further inquiry.
There are very few corrective actions required, and no substantive compromise of
requirements is needed.

Marginal -- The proposal does not meet some of the requirements of the RFP, and the
information provided is of such a nature as to require some clarification. There are some
corrective actions required, and some non-substantive compromise of requirements is
needed.

Unacceptable -- The proposal does not meet many of the requirements of the RFP, and
the information provided is of such a nature as to require much clarification. There are
many corrective actions required, and substantive compromise of requirements is
needed.

The following apply to Section 2.8:

Exceptional — The proposal meets all and exceeds many of the requirements of the RFP
to the benefit of the City, and the information provided is of such a nature as to answer
all questions without need for further inquiry. There are no corrective actions required,
and no compromise of requirements is needed. The price is lower than the budget
amount and/or the average price of the competition.

Very Good -- The proposal meets all and exceeds some of the requirements of the RFP
to the benefit of the City, and the information provided is of such a nature as to answer
most questions without need for further inquiry. There are no corrective actions required,
and no compromise of requirements is needed. The price is lower than the budget
amount and/or the average price of the competition.
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Satisfactory -- The proposal meets the requirements of the RFP, and the information
provided is of such a nature as to answer many questions without need for further inquiry.
There are very few corrective actions required, and no substantive compromise of
requirements is needed. The price is very close to the budget amount and/or the average
price of the competition.

Marginal -- The proposal does not meet some of the requirements of the RFP, and the
information provided is of such a nature as to require some clarification. There are some
corrective actions required, and some non-substantive compromise of requirements is
needed. The price exceeds the budget amount and/or the average price of the
competition.

Unacceptable -- The proposal does not meet many of the requirements of the RFP, and
the information provided is of such a nature as to require much clarification. There are
many corrective actions required, and substantive compromise of requirements is
needed. The price significantly exceeds the budget amount and/or the average price of
the competition.

The following apply to Section 2.9:

Exceptional — The proposal is professionally communicated, complete in all areas,
provides sufficient detail, and is presented in a clear and effective manner. The quality
far exceeds that of the competition, industry standard, or reasonable expectation.

Very Good -- The proposal is professionally communicated, complete in all areas,
provides sufficient detail, and is presented in a clear and effective manner. The quality
exceeds that of the competition, industry standard, or reasonable expectation.

Satisfactory -- The proposal is professionally communicated, complete in all areas,
provides sufficient detail, and is presented in a clear and effective manner. The quality is
equal to that of the competition, industry standard, or reasonable expectation.

Marginal -- The proposal is not professionally communicated and is incomplete in some
areas, provides insufficient detail, and is not presented in a clear and effective manner.
The quality is below that of the competition, industry standard, or reasonable expectation.

Unacceptable -- The proposal is not professionally
communicated and is incomplete in many areas, provides insufficient detail, and is not
presented in a clear and effective manner. The quality is far below that of the competition,
industry standard, or reasonable expectation.

Final/Overall Scoring

The final proposal score will be determined by adding the area scoring. The sum of the
area scores will be the final/overall score.
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SELECTION COMMITTEE

A selection committee will review all proposals. Through this process, the City will
determine which proposals are acceptable or unacceptable. The City will notify, in
writing, the Offerors whose proposals are deemed to be unacceptable. Those
Offerors offering proposals deemed to be acceptable by the City will be evaluated
and scored by the selection committee. This scoring will determine which Offerors
are considered to be in the competitive range and may be the basis for an award
decision without further steps.

If the selection committee elects not to award based upon evaluation scoring, it
may engage in a forced elimination process. To inform this process, it may require
oral presentations or interviews with the Offerors considered to be in the
competitive range. If oral presentations or interviews are conducted, they may also
be scored, or they may simply be considered as information supporting the forced
elimination process. The selection committee may request revisions to the
proposal from each of the Offerors at the conclusion of the interviews. The intent
of the forced elimination process is to reach consensus. The decision will be based
on all relevant factors, and based upon perception of best value. The final decision
may or may not exactly reflect scoring ranking.

The City also reserves the right to request best and final offers from all Offerors
at any point in the proposal evaluation process.

AWARD OF CONTRACT

It is anticipated that there will be negotiations or discussions with Offerors.
However, the City reserves the right to award without negotiations or discussions.
The City also reserves the right to award a contract not necessarily or merely to
the Offeror with the most advantageous price. The City intends to award to the
Offeror that demonstrates the best value to the City and the most substantiated
ability to fulfill the requirements contained in this Request for Proposal. A contract
prepared by the City will be finalized and/or negotiated with the successful Offeror.
In the event a contract cannot be negotiated with the top ranked Offeror, the City
may enter into negotiations with the second highest ranked Offeror, or the City may
decide to call for new proposals. Immediately after the notice of award, the
successful Offeror will begin planning in conjunction with the City of Colorado
Springs staff (to be designated by the City) to ensure fulfillment of all its obligations.
The successful Offeror may be expected to attend regular meetings as required by
the City to assist in the preparation for startup.
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SECTION IV — SPECIAL CONTRACT TERMS AND

4.0

CONDITIONS

SPECIAL CONTRACT TERMS AND CONDITIONS/SPECIAL SOLICITATION
PROVISIONS

ADA Standards: It is a requirement of the City and required by law that any new
or renovated facility meet the scoping and technical requirements of the 2010 ADA
Standards for newly designed and constructed or altered local government
facilities, public accommodations, and facilities. The selected Design Professional
shall design the project so it both conforms to the 2010 ADA Standards, as
applicable and as amended, and is readily accessible to and usable by individuals
with disabilities. The selected Contractor shall build the project so it both conforms
to the 2010 ADA Standards, as applicable and as amended, and is readily
accessible to and usable by individuals with disabilities. Facilities that are
designed, constructed, and/or altered facilities that meet or exceed the IBC
2015/ANSI A117.1 2009, used by Pikes Peak Regional Building Department, will
be accepted as meeting or exceeding the 2010 ADA Standards.
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EXHIBIT 1 - PROPOSAL CERTIFICATION
Check or Mark the space after each number to indicate compliance.

1. Address of Offeror’s Principal Place of Business:

Does Offeror have an established office or facility in Colorado Springs?

Yes No

If yes, indicate address below if different than Principal Place of Business.

Colorado Springs Facility - Year established

Address of Colorado Springs Facility:

Percent of Work to be Performed from Principal Place of Business?

Percent of Work to be Performed from Colorado Springs Facility?

2. Indicate your ability to provide a certificate of insurance evidencing the required
coverage types and limits specified in Minimum Insurance Requirements Exhibit. (The
certificate of insurance must reflect the City of Colorado Springs as an Additional Insured,
as applicable.)

Indicate your ability to comply with the following requirements:

The City shall be added as an Additional Insured to all liability policies:

Yes No

Your property and liability insurance company is licensed to do business in Colorado:

SECTION V — EXHIBITS / \
EXHIBIT 1 — PROPOSAL CERTIFICATION / 29



City of Colorado Springs RFP R20-143MZ September 29, 2020
2C Extension Pre-Overlay Concrete

Yes No
Provide the name of your property and liability insurance company here:

Name:

Your property and liability insurance company has an AM best rating of not less than B+
and/or VII:

Yes No

Worker's Compensation Insurance is carried for all employees and covers work done in
Colorado.

Yes No

3. Provide one (1) copy of current financial statements (if required). Enclose
financial information in a separate envelope; do not bind with the other proposal copies.
If review of the information is to be restricted to the City's financial officer, it must be
marked accordingly.

4, Provide the completed and signed proposal. (Proposals must be identified
as specified in this RFP document). All required Exhibits are attached.

By signing below, the Offeror certifies that no person or firm other than the Offeror or as
otherwise indicated has any interest whatsoever in this offer or any Contract that may be
entered into as a result of this offer and that in all respects the offer is legal and firm,
submitted in good faith without collusion or fraud.

Offeror has appointed as the Offeror’s representative and
contact for all questions or clarifications in regard to this Offeror.

Telephone: ()

Email:

The undersigned acknowledges and understands the terms, conditions, Specifications
and all Requirements contained and/or referenced and are legally authorized by the
Offeror to make the above statements or representations.

(Name of Company) (Signature)

(Address) Date
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(City, State and Zip) (Telephone Number)

(Name typed/Printed) (Title)

(E-Mail Address)

FEDERAL TAXID #

This Company Is: Corporation____ Individual Partnership
LLC

Offeror hereby acknowledges receipt of the following amendments, if applicable
Offeror agrees that it is bound by all Amendments identified herein.

AMENDMENT #1 DATED:
AMENDMENT #2 DATED:
AMENDMENT #3 DATED:

Please Note the attached Representations and Certifications must be initialed by
Offeror in the spaces provided and returned with this certification.
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REPRESENTATIONS AND CERTIFICATIONS
Exhibit 1 Continued

1. INSURANCE REQUIREMENTS

Offeror shall comply with all insurance requirements and will submit the Insurance
Certificates prior to performance start date. If limits are different from the stated amounts,
Offeror shall explain variance. Certain endorsements and “additionally insured”
statements may require further clarification and specific statements on a project specific
basis and should have been described in the Offeror’s proposal.

Initials for 1
2. ETHICS VIOLATIONS

a) The Offeror shall have in place and follow reasonable procedures designed to prevent
and detect possible violations described in this clause in its own operations and direct
business relationships.

b) Offeror certifies the Offeror has not violated or caused any person to violate, and shall
not violate or cause any person to violate, the City’s Code of Ethics contained in Article
3, of Chapter 1 of the City Code and in the City's Procurement Rules and Regulations

c) When the Offeror has reasonable grounds to believe that a violation described in this
clause may have occurred, the Offeror shall promptly report the possible violation to the
City Contracts Specialist in writing.

c) The Offeror must disclose with the signing of this proposal, the name of any officer,
director, or agent who is also an employee of the City and any City employee who owns,
directly or indirectly, an interest of ten percent (10%) or more in the Offeror’s firm or any
of its branches.

d) In addition, the Offeror must report any conflict or apparent conflict, current or
discovered during the performance of the Contract, to the City Contracts Specialist.

e) The Offeror shall not engage in providing gifts, meals or other amenities to City
employees. The right of the Offeror to proceed may be terminated by written notice issued
by City Contracts Specialist if Offeror offered or gave a gratuity to an officer, official, or
employee of the City and intended by the gratuity to obtain a contract or favorable
treatment under a contract.

f) The Offeror shall cooperate fully with the City or any agency investigating a possible
violation on behalf of the City. If any violation is determined, the Offeror will properly
compensate the City.

g) The Offeror agrees to incorporate the substance of this clause (after substituting
“Contractor” for “Offeror”) in all subcontracts under this offer.

Initials for 2
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3. ILLEGAL ALIENS

If Offeror has any employees or subcontractors, Offeror shall comply with § 8-17.5-101,
et seq., C.R.S. regarding lllegal Aliens — Public Contracts for Services, and this section
of this Agreement. 8-17.5-102 includes, in part, that:

A. Offeror shall not:

a. Knowingly employ or contract with an illegal alien to perform work under this
Agreement; or

b. Enter into a contract with a subcontractor that fails to certify to Offeror that the
subcontractor shall not knowingly employ or contract with an illegal alien to
perform work under this Agreement.

B. Offeror has verified or attempted to verify that Offeror does not employ any illegal
aliens and, will participate in the E-Verify Program or State Department program in
order to confirm eligibility of all employees who are newly hired to perform work
under public contract for services.

C. Offeror will not use E-Verify Program or State Department program procedures to
undertake pre-employment screening of job applicants while the public contract for
services is being performed.

D. If Offeror obtains actual knowledge that a subcontractor performing work under this
Agreement knowingly employs or contracts with an illegal alien, Provider shall:

a. Notify the subcontractor and the City within three days that Offeror has actual
knowledge that the subcontractor is employing or contracting with an illegal
alien; and

b. Terminate the subcontract with the subcontractor if within three days of
receiving such notice, the subcontractor does not stop employing or contracting
with the illegal alien. However, the Offeror shall not terminate the contract with
the subcontractor if during this three day period:

i.  The subcontractor provides information which establishes that the
subcontractor has not knowingly employed or contracted with an illegal
alien, and

ii.  The Offeror will not employ the illegal aliens in the performance of any City
contract.

E. Offeror shall comply with any reasonable request by the Department of Labor and
Employment made in the course of an investigation that the Department is
undertaking pursuant to the authority established in §8-17.5-102(5), C.R.S.

F. If Offeror violates this provision, the City may terminate the contract for a breach of
contract. If the Agreement is terminated, the Offeror shall be liable for actual and
consequential damages.

Initials for 3

4. COOPERATION WITH OTHER CONTRACTORS
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Other City activities/contracts may be in progress or start during the performance of this
contract. The Offeror shall coordinate the work harmoniously with the other contractors
or City personnel, if applicable.

Initials for 4
5. INTERNET USE

Should the Offeror require access to City Internet resources in the performance of this
requirement, a “Contractor’s Internet Use Agreement” form must be separately signed by
each individual having access to the City Network. The completed Contractor’s Internet
Use Agreement will be maintained with this agreement. Inappropriate use of the City
Network will be grounds for immediate termination of any awarded contact.

Initials for 5

6. LITIGATION
If awarded a contract, Offeror shall notify the City within five (5) calendar days after
being served with a summons, complaint, or other pleading in any matter which has
been filed in any federal or state court or administrative agency. The Offeror shall
deliver copies of such document(s) to the City's Procurement Services Manager. The

term "litigation" includes an assignment for the benefit of creditors, and filings of
bankruptcy, reorganization and/or foreclosure.

Initials for 6
7. CONTRACTOR’S REGISTRATION INFORMATION
Offeror’s firm verifies and states that they are (check all that apply):
Large Business (i.e. do not qualify as a small business or non-profit)
Nonprofit

Small Business

SECTION V — EXHIBITS / \
EXHIBIT 1 — PROPOSAL CERTIFICATION / 34




City of Colorado Springs RFP R20-143MZ September 29, 2020
2C Extension Pre-Overlay Concrete

Minority Owned Business/Small Disadvantaged Business
Woman Owned Business
Veteran Owned Business
Service-Disabled Veteran Owned Business
HUBZone Business
Note: The City accepts self-certification for these categories in accordance with Small

Business Administration (SBA) standards. The SBA size standards are found on the
SBA website https://www.sba.gov/content/am-i-small-business-concern.

Initials for 7
8. CONTRACTOR PERSONNEL

a) The Offeror shall appoint one of its key personnel as the “Authorized
Representative” who shall have the power and authority to interface with the City and
represent the Offeror in all administrative matters concerning this proposal and any
awarded contract, including without limitation such administrative matters as correction
of problems modifications, and reduction of costs.

b) The Authorized Representative shall be the person identified in the Offeror’s
proposal, unless the Offeror provides written notice to the City naming another person
to serve as its Authorized Representative. Communications received by the City
Contracts Specialist from the Authorized Representative shall be deemed to have been
received from the Offeror.

The individual, (Name)
with position, (Title)
Can be reached at

Work telephone number:
Home telephone number:
Cellular telephone number:
E-mail address:

Initials for 8
9. OFFEROR’S CERTIFICATION

The undersigned hereby affirms that:
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a) He/She is a duly authorized agent of the Offeror;

b) He/She has read and agrees to the City’s standard terms and conditions attached.
c) The offer is presented in full compliance with the collusive prohibitions of the City of
Colorado Springs. The Offeror certifies that no employee of its firm has discussed, or
compared the offer with any other offeror or City employee and has not colluded with
any other offeror or City employee.

d) The Offeror certifies that it has checked all of its figures, and understands that the
City will not be responsible for any errors or omissions on the part of the Offeror in
preparing its proposal.

e) By submitting an offer the Offeror certifies that it has complied and will comply with
all requirements of local, state, and federal laws, and that no legal requirements have
been or will be violated in making or accepting this solicitation.

| hereby certify that | am submitting the proposal based on my company's capabilities to
provide quality products and/or services on time.

Initials for 9

10.OFFEROR CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS:

A. The Offeror certifies to the best of its knowledge and belief, that (i) the Offeror
and/or any of its Principals

a. Are (), Are not ( ) presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any
Federal agency;

b. Have ( ), Have not ( ), within a three year period preceding this offer,
been convicted of or had a civil judgment rendered against them for:
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (federal, state, local)
contract or subcontract; violation of Federal or state antitrust statutes
relation to the submission of offers; or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making
false statement, tax evasion, or receiving stolen property; and

c. Are (), Are not () presently indicated for, or otherwise criminally or
civilly charged by a governmental entity with, commission of any of the
offenses enumerated in any paragraphs above.

B. The Offeror shall provide immediate written notice to the City Contracts
Specialist if, at any time prior to contract award, the Offeror learns that its
certification was erroneous when submitted or has become erroneous by
reasons of changed circumstances.

C. The certification in paragraph 1. above, is a material representation of fact
upon which reliance was placed when making award. If it is later determined
that the Offeror knowingly rendered an erroneous certification, in addition to
other remedies available to the City, the City Contracts Specialist may
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terminate the contract resulting from this solicitation for default. Termination
for default may result in additional charges being levied for the costs incurred
by the City to initiate activities to replace the awarded Contractor.

Initials for 10

11.ACCEPTANCE OF CITY CONTRACTS SPECIALIST’S SOLE AUTHORITY FOR
CHANGES

Unless otherwise specified in the Contract, the Offeror hereby agrees that any changes
to the scope of work, subsequent to the original contract signing, shall be generated in
writing and an approval signature shall be obtained from the City Contracts Specialist
prior to additional work performance.

Initials for 11

12.CITY CONTRACTOR SAFETY PROGRAM
The Offeror hereby agrees to adhere to a worker safety program for contractor employees
on a City job site or location. By initialing below, the Offeror has reviewed the information

and will abide by the City Policy which is available for review:

https://coloradosprings.gov/finance/page/procurement-requlations-and-documents

Initials for 12

13.ACCEPTANCE OF CITY ENVIRONMENTALLY PREFERRED PURCHASING
(EPP) POLICY

The City of Colorado Springs is committed to buying more environmentally preferable
goods and services, as long as they meet performance needs, are available within a
reasonable time and at a reasonable cost. The Offeror hereby acknowledges review of
this policy by initialing below.

https://coloradosprings.gov/finance/page/procurement-reqgulations-and-documents

Initials for 13
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14. FRAUD, WASTE, AND ABUSE

Everyone has a duty to report any suspected unlawful act impacting the City of Colorado
Springs operations and its enterprises. Anyone who becomes aware of the existence or
apparent existence of fraud, waste, and abuse in City of Colorado Springs is encouraged
to report such matters to the City Auditor’s Office in writing or on the telephone hotline
385-2387 (ADTR). Written correspondence can be mailed to:

City Auditor
P.O. Box 2241
Colorado Springs CO 80901

Or via email CityAuditManagement@springsgov.com. Any of these mechanisms allow
for anonymous reporting. For more information, please go to the website
https://coloradosprings.gov/cityfraud.

Initials for 14

Name of Company:
Federal Tax ID Number:
DUNS Number:

Principle Place of Business:

Signature of Authorized Representative
Printed Name:
Title:

Date:
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EXHIBIT 2 - SAMPLE CONTRACT

CONSTRUCTION CONTRACT

Contract Number:

Project
Name/Title

Vendor/Contractor

Contact Name:

| Telephone: |

Email Address:

Address:

Federal Tax ID # Please check | [] Corporation [ ] Individual [ ] Partnership
one:
City Contracting Name & Phone# | City Dept Rep | Name & Phone# & Department Name
Specialist
NOT TO EXCEED City Acct Code (5) Fund (3) Dept(4) Project(7)
Contract Amount: Account #
Contract Type: Period of
Performance:
INTRODUCTION
THIS TYPE CONTRACT (“Contract”’) is made and entered into this day of

, 20xx by and between the City of Colorado Springs, a Colorado
municipal corporation and home rule city, in the County of El Paso, State of Colorado,
(the "City"), and (the "Contractor").

THE CITY AND THE CONTRACTOR HEREBY AGREE AS FOLLOWS:

The City has heretofore prepared the necessary Contract Documents for the following
Activity: XXXXXXXX.

The Contractor did on the _ day of , 20xx submit to the City the
Contractor's written offer and proposal to do the work therein described under the
terms and conditions therein set forth and furnish all materials, supplies, labor,
services, transportation, tools, equipment, and parts for said work in strict conformity
with the accompanying Contract Documents, which are attached hereto and
incorporated herein by this reference, including the following:

This Contract

Appendix A — Additional Terms and Conditions

Appendix B — Contractor’s Proposal,

Appendix C — Statement of Work.

Schedule A — Proposal Price Sheet

Schedule B — General Construction Terms and Conditions

ogrwWNE
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7. Schedule C — Special Construction Terms and Conditions
8. Schedule D — Standard Specifications

9. Schedule E — Measurement and Payment

10. Exhibit 1 — Performance Bond

11.Exhibit 2 — Labor and Material Payment Bond

12.Exhibit 3 — Maintenance Bond

13. Exhibit 4 — Notification of Utilities

14.Exhibit 5 — Project Schedule

2. COMPENSATION/CONSIDERATION
If FFP:

THIS FIRM FIXED PRICE CONTRACT is established at firm fixed amount of
PXXXXXXXX.

Subject to the terms and conditions of the Contract Documents, Contractor shall provide
all materials, supplies, labor, services, transportation, tools, equipment, and parts to
perform services for the City of Colorado Springs in a good and
workmanlike manner to the satisfaction of the City for the total contract amount
designated above and in the Notice of Award, to be paid by the City to the Contractor.

If T&M

Subject to the terms and conditions of the Contract Documents, Contractor shall
provide all materials, supplies, labor, services, transportation, tools, equipment, and
parts to perform services for the City of Colorado Springs in a good
and workmanlike manner to the satisfaction of the City for the estimated price of
, not to exceed $

(“Not to Exceed estimate”). If the performance of this Contract involves the services
of others or the furnishing of equipment, supplies, or materials, the Contractor agrees
to pay for the same in full. At the time of payment by the City, the Contractor shall
certify in writing that said payments have been so made.

This is a Time and Material (T&M) type contract. The Not to Exceed estimate is in
accordance with the Contractor’s T&M proposal and rates, as included in the attached
proposal, dated XXXXXX. All labor charges shall be in accordance with the T&M rates
provided therein. Invoiced hours shall be subject to City review and approval before
payable.

The parties estimate that performance of this Contract will not exceed the Not to
Exceed estimate. The Contractor shall notify the City Contracts Specialist in writing
whenever it has reason to believe that the costs the Contractor expects to incur under
this Contract in the following 60 days, when added to all costs previously incurred, will
exceed 75 percent of the estimated cost specified herein; or the total cost for the
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performance of this Contract will be either greater or substantially less than had been
previously estimated. As part of the notification, the Contractor shall provide the
Contracts Specialist a revised estimate of the total cost of performing this Contract.

The City is not liable for any costs above the Not to Exceed estimate, and the
Contractor is not obligated to continue performance under this Contract (including
actions under the Termination clause of this Contract) or otherwise incur costs in
excess of the Not to Exceed estimate specified herein, until the City Contracts
Specialist

(i) notifies the Contractor in writing that the estimated cost has been increased and

(i) provides a revised estimated total not to exceed price of performing this
Contract.

IF FIXED UNIT PRICE

THIS FIXED UNIT PRICE CONTRACT is established at the Not to Exceed amount of
PXXXXXXXX.

Subject to the terms and conditions of the Contract Documents, Contractor agrees to
furnish all materials and to perform all work as set forth in its proposal and as required
by the Contract Documents.

All pricing is in accordance with the fixed unit prices found in Schedule A, as proposed
by the Contractor. Payment made for actual quantities as set forth in Schedule B,
General Construction Terms and Conditions. At no time shall the total obligation of the
City exceed the not to exceed amount of this Contract.

3. TERM OF CONTRACT

Contractor will start work promptly after the Notice to Proceed and continue to work
diligently until completed. The Contractor shall complete all work on an as ordered basis
throughout the Contract period which is Calendar Days after the Notice-to-
Proceed (“Period of Performance”) as per the specifications and drawings. The
Contractor shall provide a two-year guarantee on all work performed under this Contract
after the job has been completed and accepted.

4. INSURANCE

The Contractor shall provide and maintain acceptable Insurance Policy(s) consistent
with the Minimum Insurance Requirements attached as Schedule F, which includes
Property, Liability, and as otherwise listed in Schedule F. The City of Colorado Springs
shall be reflected as an additional insured on the Property and Liability policy(s).
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Further, Contractor understands and agrees that Contractor shall have no right of
coverage under any existing or future City comprehensive, self, or personal injury
policies. Contractor shall provide insurance coverage for and on behalf of Contract
that will sufficiently protect Contractor, or Contractor's agents, employees, servants or
other personnel, in connection with the services which are to be provided by
Contractor pursuant to this Contract, including protection from claims for bodily injury,
death, property damage, and lost income. Contractor shall provide worker's
compensation insurance coverage for Contractor and all Contractor personnel.
Contractor shall file applicable insurance certificates with the City and shall also
provide additional insurance as indicated in this Contract. = A CURRENT
CERTIFICATE OF INSURANCE IS REQUIRED PRIOR TO COMMENCEMENT OF
SERVICES LISTING THE CITY AS ADDITIONALLY INSURED.

5. RESPONSIBILITY OF THE CONTRACTOR

A. The Contractor shall be responsible for the professional quality, technical
accuracy, and the coordination of all Scope of Work services furnished by the
Contractor under this Contract. @ The Contractor shall, without additional
compensation, correct or revise any errors or deficiencies in services provided
under this Contract to the satisfaction of the City.

B. The City's review, approval of, acceptance of, or payment for the services required
under this Contract shall not be construed to operate as a waiver of any rights
under this Contract or of any cause of action arising out of the performance of this
Contract, and the Contractor shall be and remain liable to the City for any and all
damages to the City caused by the Contractor's negligent performance of any of
the services furnished under this Contract.

C. The rights and remedies of the City provided for under this Contract are in addition
to any other rights and remedies provided by law.

D. If the Contractor is comprised of more than one legal entity, each such entity
shall be jointly and severally liable hereunder.

6. WORK OVERSIGHT

A. The extent and character of the work to be done by the Contractor shall be subject
to the general approval of the City’s delegated Project Manager.

B. If any of the work or services being performed does not conform with Contract
requirements, the City may require the Contractor to perform the work or services
again in conformity with Contract requirements, at no increase in Contract amount.
When defects in work or services cannot be corrected by re-performance, the City
may (1) require the Contractor to take necessary action to ensure that future
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performance conforms to Contract requirements and (2) reduce the Contract price
to reflect the reduced value of the work or services performed.

C. If the Contractor fails to promptly perform the defective work or services again or
to take the necessary action to ensure future performance is in conformity with
Contract requirements, the City may (1) by Contract or otherwise, perform the
services and charge to the Contractor any cost incurred by the City that is directly
related to the performance of such work or service or (2) terminate the Contract
for breach of contract.

7. SUBCONTRACTORS, ASSOCIATES, AND OTHER CONTRACTORS

A. Any subcontractor, outside associates, or other contractors used by the Contractor
in connection with Contractor's work under this Contract shall be limited to
individuals or firms that are specifically identified by the Contractor in the
Contractor's proposal and agreed to by the City. The Contractor shall obtain the
City’s Project Manager’s written consent before making any substitution of these
subcontractors, associates, or other contractors.

B. The Contractor shall include a flow down clause in all of its subcontracts,
agreements with outside associates, and agreements with other contractors. The
flow down clause shall cause all of the terms and conditions of this Contract,
including all of the applicable parts of the Contract Documents, to be incorporated
into all subcontracts, agreements with outside associates, and agreements with
other contractors. The flow down clause shall provide clearly that there is no privity
of contract between the City and the Contractor's subcontractors, outside
associates, and other contractors.

8. KEY PERSONNEL

The key personnel listed in the proposal and/or below will be the individuals used in
the performance of the work. If any of the listed key personnel leave employment or
are otherwise not utilized in the performance of the work, approval to substitute must
be obtained by the Contractor from the City’s Project Manager. Any substitute shall
have the same or a higher standard of qualifications that the key personnel possessed
at the time of Contract award.

9. START AND CONTINUANCE OF WORK

It is further agreed that the Contractor will start work promptly and continue to work
diligently until this Contract is completed.

SECTION V — EXHIBITS / \
EXHIBIT 2 — SAMPLE CONTRACT / 43




City of Colorado Springs RFP R20-143MZ September 29, 2020
2C Extension Pre-Overlay Concrete

10.APPROPRIATION OF FUNDS

This Contract is expressly made subject to the limitations of the Colorado Constitution
and Section 7-60 of the Charter of the City of Colorado Springs. Nothing herein shall
constitute, nor be deemed to constitute, the creation of a debt or multi-year fiscal
obligation or an obligation of future appropriations by the City Council of Colorado
Springs, contrary to Article X, § 20, Colo. Const., or any other constitutional, statutory,
or charter debt limitation. Notwithstanding any other provision of this Contract, with
respect to any financial obligation of the City which may arise under this Agreement
in any fiscal year after the year of execution, in the event the budget or other means
of appropriation for any such year fails to provide funds in sufficient amounts to
discharge such obligation, such failure (i) shall act to terminate this Contract at such
time as the then-existing and available appropriations are depleted, and (ii) neither
such failure nor termination shall constitute a default or breach of this Contract,
including any sub-agreement, attachment, schedule, or exhibit thereto, by the City.
As used herein, the term “appropriation” shall mean and include the due adoption of
an appropriation ordinance and budget and the approval of a Budget Detail Report
(Resource Allocations) which contains an allocation of sufficient funds for the
performance of fiscal obligations arising under this Contract.

11.CHANGES

The Contractor and the City agree and acknowledge as a part of this Contract that no
change order or other form or order or directive may be issued by the City which
requires additional compensable work to be performed, which work causes the
aggregate amount payable under the Contract to exceed the amount appropriated for
this Contract as listed above, unless the Contractor has been given a written
assurance by the City that lawful appropriations to cover the costs of the additional
work have been made or unless such work is covered under a remedy-granting
provision of this Contract. The Contractor and the City further agree and acknowledge
as a part of this Contract that no change order or other form or order or directive which
requires additional compensable work to be performed under this Contract shall be
issued by the City unless funds are available to pay such additional costs, and,
regardless of any remedy-granting provision included within this Contract, the
Contractor shall not be entitled to any additional compensation for any change which
increases or decreases the Contract completion date, or for any additional
compensable work performed under this Contract, and expressly waives any rights to
additional compensation, whether by law or equity, unless, prior to commencing the
additional work, the Contractor is given a written change order describing the change
in Contract completion date or the additional compensable work to be performed, and
setting forth the amount of compensation to be paid, and such change order is signed
by the authorized City representative, as defined below. The amount of compensation
to be paid, if any, shall be deemed to cover any and all additional, direct, indirect or
other cost or expense or profit of the Contractor whatsoever. It is the Contractor's sole
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responsibility to know, determine, and ascertain the authority of the City representative
signing any change order under this Contract.

No change, amendment, or modification to this Contract shall be valid unless duly
approved and issued in writing by the City of Colorado Springs Procurement Services
Division. The City shall not be liable for any costs incurred by the Contractor resulting
from work performed for changes not issued in writing by the City of Colorado Springs
Procurement Services Division.

The following personnel are authorized to sign changes, amendments, or
modifications to this Contract.

The Project Manager: Changes up to $14,999.99
The City of Colorado Springs Chief of Staff: Changes up to $499,999.99
The Mayor of the City of Colorado Springs: Unlimited

12. ASSIGNMENT

No assignment or transfer by the Contractor of this Contract or any part thereof or of
the funds to be received thereunder by the Contractor will be recognized unless such
assignment has had the prior written approval of the City and the surety has been
given due notice of such assignment. Such written approval by the City shall not
relieve the Contractor of the obligations under the terms of this Contract. In addition
to the usual recitals in assignment contracts, the following language must be included
in the assignment:

It is agreed that the funds to be paid to the assignee under this assignment are subject
to a prior lien for services rendered or materials supplied for the performance of the
work called for in said contract in favor of all persons, firms, or corporations rendering
such services or supplying such materials.

13.CHOICE OF LAW

This Contract is subject to and shall be interpreted under the law of the State of
Colorado, and the Charter, City Code, Ordinances, Rules and Regulations of the City
of Colorado Springs, Colorado, a Colorado home rule city. Court venue and
jurisdiction shall be exclusively in the Colorado District Court for ElI Paso County,
Colorado. The Parties agree that the place of performance for this Contract is deemed
to be in the City of Colorado Springs, El Paso County, State of Colorado. The
Contractor shall ensure that the Contractor and the Contractor's employees, agents,
officers and subcontractors are familiar with, and comply with, applicable Federal,
State, and Local laws and regulations as now written or hereafter amended.

14. WORKERS’ COMPENSATION INSURANCE
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Contractor shall take out and maintain during the Period of Performance, Colorado
Worker's Compensation Insurance for the Contractor and all employees of the
Contractor. If any service is sublet by the Contractor, the Contractor shall require the
subcontractor to provide the same coverage for the subcontractor and subcontractor’s
employees. Workers’ Compensation Insurance shall include occupational disease
provisions covering any obligations of the Contractor in accord with the provisions of
the Workers’ Compensation Act of Colorado.

15.INDEMNIFICATION

Contractor agrees that the Contractor shall indemnify, defend and hold harmless the
City, its officers, employees and agents, from and against any and all loss, damage,
injuries, claims, cause or causes of action, or any liability whatsoever resulting from,
or arising out of, or in connection with the Contractor's obligations or actions under
this Contract caused by any willful or negligent error, omission or act or a failure to
observe any applicable standard of care by the Contractor or any person employed
by it or anyone for whose acts the Contractor is legally liable. In consideration of the
award of this Contract, to the extent damages are covered by insurance, the
Contractor agrees to waive all rights of subrogation against the City, its subsidiary,
parent, associated and/or affiliated entities, successors, or assigns, its elected
officials, trustees, employees, agents, and volunteers for losses arising from the work
performed by the Contractor for the City. The indemnification obligation shall survive
the expiration or termination of this Contract

16.INDEPENDENT CONTRACTOR

In the performance of the Contractor's obligations under this Contract, it is understood,
acknowledged and agreed between the parties that the Contractor is at all times acting
and performing as an independent contractor, and the City shall neither have nor
exercise any control or direction over the manner and means by which the Contractor
performs the Contractor's obligations under this Contract, except as otherwise stated
within the Contract terms. The City shall not provide any direction to the Contractor
on the work necessary to complete the project. Contractor understands that it is an
independent contractor responsible for knowing how to perform all work or tasks
necessary to complete project. The Contractor understands and agrees that the
Contractor and the Contractor's employees, agents, servants, or other personnel are
not City employees. The Contractor shall be solely responsible for payment of
salaries, wages, payroll taxes, unemployment benefits or any other form of
compensation or benefit to the Contractor or any of the Contractor's employees,
agents, servants or other personnel performing services or work under this Contract,
whether it is of a direct or indirect nature. Further in that regard, it is expressly
understood and agreed that for such purposes neither the Contractor nor the
Contractor's employees, agents, servants or other personnel shall be entitled to any
City payroll, insurance, unemployment, worker's compensation, retirement or any
other benefits whatsoever.
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17.APPLICABLE LAW AND LICENSES

In the conduct of the services or work contemplated in this Contract, the Contractor
shall ensure that the Contractor and all subcontractors comply with all applicable state,
federal and City and local law, rules and regulations, technical standards or
specifications. The Contractor shall qualify for and obtain any required licenses prior
to commencement of work.

18.PRIOR AGREEMENTS

This is a completely integrated Contract and contains the entire agreement between
the parties. Any prior written or oral agreements or representations regarding this
Contract shall be of no effect and shall not be binding on the City. This Contract may
only be amended in writing, and executed by duly authorized representatives of the
parties hereto.

19.INTELLECTUAL PROPERTY

The Parties hereby agree, and acknowledge, that all products, items writings, designs,
models, examples, or other work product of the Contractor produced pursuant to this
Contract are works made for hire, and that the City owns, has, and possesses any
and all ownership rights and interests to any work products of the Contractor made
under this Contract, including any and all copyright, trademark, or patent rights, and
that compensation to the Contractor for Agreement and acknowledgment of this
intellectual property right section of this Contract is included in any compensation or
price whatsoever paid to the Contractor under this Contract. It is the intent of the
parties that the City shall have full ownership and control of the Contractor's work
products produced pursuant to this Contract, and the Contractor specifically waives
and assigns to the City all rights which Contractor may have under the 1990 Visual
Artists Rights Act, federal, and state law, as now written or later amended or provided.
In the event any products, items writings, designs, models, examples, or other work
product produced pursuant to this Contract is deemed by a court of competent
jurisdiction not to be a work for hire under federal copyright laws, this intellectual
property rights provision shall act as an irrevocable assignment to the City by the
Contractor of any and all copyrights, trademark rights, or patent rights in the
Contractor's products, items writings, designs, models, examples, or other work
product produced pursuant to this Contract, including all rights in perpetuity. Under
this irrevocable assignment, the Contractor hereby assigns to the City the sole and
exclusive right, title, and interest in and to the Contractor's products, items writings,
designs, models, examples, or other work product produced pursuant to this Contract,
without further consideration, and agrees to assist the City in registering and from time
to time enforcing all copyrights and other rights and protections relating to the
Contractor's products, items writings, designs, models, examples, or other work
product in any and all countries. It is the Contractor's specific intent to assign all right,
title, and interest whatsoever in any and all copyright rights in the Contractor's
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products, items writings, designs, models, examples, or other work product produced
pursuant to this Contract, in any media and for any purpose, including all rights of
renewal and extension, to the City. To that end, the Contractor agrees to execute and
deliver all necessary documents requested by the City in connection therewith and
appoints the City as Contractor's agent and attorney-in-fact to act for and in
Contractor's behalf and stead to execute, register, and file any such applications, and
to do all other lawfully permitted acts to further the registration, prosecution, issuance,
renewals, and extensions of copyrights or other protections with the same legal force
and effect as if executed by the Contractor; further, the parties expressly agree that
the provisions of this intellectual property rights section shall be binding upon the
parties and their heirs, legal representatives, successors, and assigns.

WAIVERS

No waiver of default by the City of any of the terms, covenants, and conditions hereof
to be performed, kept, and observed by the Contractor shall be construed, or shall
operate, as a waiver of any subsequent default of any of the terms, covenants, or
conditions herein contained to be performed, kept, and observed by the Contractor.

THIRD PARTIES

It is expressly understood and agreed that enforcement of the terms and conditions of
this Contract, and all rights of action relating to such enforcement, shall be strictly
reserved to the Parties hereto, and nothing contained in this Contract shall give or
allow any such claim or right of action by any other or third person or entity on such
Contract. It is the express intention of the Parties hereto that any person or entity,
other than the Parties to this Contract, receiving services or benefits under this
Contract shall be deemed to be incidental beneficiaries only.

TERMINATION

A. Termination for Convenience.

By signing this Contract, Contractor represents that it is a sophisticated business and
enters into the Contract voluntarily, has calculated all business risks associated with
this Contract, and understands and assumes all risks of being terminated for
convenience, whether such risks are known or not known. Contractor agrees that the
City may terminate this Contract at any time for convenience of the City, upon written
notice to the Contractor. Contractor expressly agrees to and assumes the risk that
the City shall not be liable for any costs or fees of whatsoever kind and nature if
termination for convenience occurs before Contractor begins any work or portion of
the work. Contractor further expressly agrees and assumes the risks that the City
shall not be liable for any unperformed work, anticipated profits, overhead,
mobilizations costs, set-up, demobilization costs, relocation costs of employees,
layoffs or severance costs, administrative costs, productivity costs, losses on disposal
of equipment or materials, cost associated with the termination of subcontractors,
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costs associated with purchase orders or purchases, or any other costs or fees of any
kind and nature, if Contractor has started or performed portions of the Contract prior
to receiving notice from the City. The City shall be liable only for the portions of work
Contractor actually satisfactorily completed up to the point of the issuance of the
Notice of Termination for convenience. Upon receipt of this notice the Contractor
shall immediately: discontinue all services affected (unless the notice directs
otherwise), and deliver to the City all data, drawings, specifications, reports, estimates,
summaries, and other information and materials accumulated in performing this
Contract, whether completed or in process.

B. Termination for Cause: The occurrence of any one or more of the following events
(“Event of Default”) will justify termination for cause:

I. Contractor’s failure to perform the work in accordance with the Contract
Documents (including, but not limited to, failure to supply sufficient skilled workers
or suitable materials or equipment or failure to adhere to the progress schedule as
adjusted from time to time.

il. Contractor’s disregard of the laws or regulations of any public body having
jurisdiction.

iii. Contractor’s disregard of the authority of Project Manager.
V. Contractor’s violation in any material provision of the Contract Documents.

V. Contractor’s failure to make prompt payments to its subcontractors, and
suppliers of any tier, or laborers or any person working on the work by, through, or
under the Contractor or any of them, any all of their employees, officers, servants,
members, and agents.

Vi. Contractor files a petition commencing a voluntary case under the U.S.
Bankruptcy Code, or for liquidation, reorganization, or an arrangement pursuant to
any other U.S. or state bankruptcy Laws, or shall be adjudicated a debtor or be
declared bankrupt or insolvent under the U.S. Bankruptcy Code, or any other
federal or state laws relating to bankruptcy, insolvency, winding-up, or adjustment
of debts, or makes a general assignment for the benefit of creditors, or admits in
writing its inability to pay its debts generally as they become due, or if a petition
commencing an involuntary case under the U.S. Bankruptcy Code or an answer
proposing the adjudication of Contractor as a debtor or bankrupt or proposing its
liquidation or reorganization pursuant to the Bankruptcy Code or any other U.S.
federal or state bankruptcy laws is filed in any court and Contractor consents to or
acquiesces in the filing of that pleading or the petition or answer is not discharged
or denied within sixty (60) Calendar Days after it is filed.
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Vil. A custodian, receiver, trustee or liquidator of Contractor, all or substantially
all of the assets or business of Contractor, or of Contractor’s interest in the Work
or the Contract, is appointed in any proceeding brought against Contractor and not
discharged within sixty (60) Calendar Days after that appointment, or if Contractor
shall consent to or acquiesces in that appointment.

Viil. Contractor fails to commence correction of defective work or fails to correct
defective work within a reasonable period of time after written notice.

If one or more of the events identified in Paragraphs i-viii above occur, City may give
Contractor written notice of the event and direct the event be cured. Any such Notice
to Cure will provide Contractor a minimum of ten (10) calendar days to prepare and
submit to the Project Manager a plan to correct the Event of Default. If such plan to
correct the Event of Default is not submitted to the Project Manager within ten (10)
days after the date of the written notice or such plan is unacceptable to the City, the
City may, give Contractor (and the Surety, if any) written notice that Contractor’s
services are being terminated for cause. Upon delivery of the termination notice, City
may terminate the services of Contractor in whole or in part, exclude Contractor from
the site, and take possession of the work and of all Contractor’s tools, appliances,
construction equipment, and machinery at the project site, and use the same to the
full extent they could be used by Contractor (without liability to Contractor for trespass
or conversion), incorporate in the work all materials and equipment stored at the site
or for which City has paid Contractor but which are stored elsewhere, and finish the
work as City may deem expedient. In such case, Contractor shall not be entitled to
receive any further payment until Certificate of Completion of the work. In the event
City terminates this Contract for Cause and the cost of completing the work exceeds
the unpaid balance of the Contract price, Contractor shall pay City for any costs of
completion which exceed the Contract price when combined with all amounts
previously paid to Contractor. When exercising any rights or remedies under this
paragraph City shall not be required to obtain the lowest price for the work performed.
Should the cost of such completion, including all proper charges, be less than the
original Contract price, the amount so saved shall accrue to the City. Neither the City
nor any officer, agent or employee of the City shall be in any way liable or accountable
to the Contractor or the Surety for the method by which the completion of the said
work, or any portion thereof, may be accomplished or for the price paid.

Where Contractor’s services have been so terminated by City, the termination will not
affect any rights or remedies of City against Contractor or Surety then existing or which
may thereafter accrue. Any retention or payment of moneys due Contractor by City
will not release Contractor from liability.

C. Termination Notice. Upon receipt of a termination notice, whether for convenience
or cause, the Contractor shall immediately: discontinue all services affected (unless
the notice directs otherwise), and deliver to the City all data, drawings, specifications,
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reports, estimates, summaries, and other information and materials accumulated in
performing this Contract, whether completed or in process.

D. Removal of Equipment. Except as provided above, in the case of termination of
this Contract before completion from any cause whatever, the Contractor, if notified to
do so by the City, shall promptly remove any part or all of Contractor's equipment and
supplies from the property of the City, failing which the City shall have the right to
remove such equipment and supplies at the expense of the Contractor.

23.BOOKS OF ACCOUNT AND AUDITING

The Contractor shall make available to the City if requested, true and complete
records, which support billing statements, reports, performance indices, and all other
related documentation. The City’s authorized representatives shall have access
during reasonable hours to all records, which are deemed appropriate to auditing
billing statements, reports, performance indices, and all other related documentation.
The Contractor agrees that it will keep and preserve for at least seven years all
documents related to the Contract which are routinely prepared, collected or compiled
by the Contractor during the performance of this Contract.

The City’s Auditor and the Auditor’s authorized representatives shall have the right at
any time to audit all of the related documentation. The Contractor shall make all
documentation available for examination at the Auditor’s request at either the Auditor’s
or Contractor's offices, and without expense to the City.

24 ILLEGAL ALIENS

lllegal Aliens - Public Contracts for Services - Compliance with Title 8, Article 17.5,
Colorado Revised Statutes: The Contractor acknowledges, understands, agrees, and
certifies that: In the performance of any work or the provision of any services by the
Contractor under this Contract, the Contractor shall not knowingly employ or contract
with an illegal alien to perform work under this Contract; or enter into a contract with
any subcontractor that fails to certify to the Contractor that the subcontractor shall not
knowingly employ or contract with an illegal alien to perform work under this Contract
or under the subcontract to this Contract. The Contractor certifies in accord with
Section 8-17.5-102(1) C.R.S. that, on the date the Contractor signs this Contract, the
Contractor does not knowingly employ or Contract with an illegal alien who will perform
work under this Contract and that the Contractor shall participate in the e-verify
program or Colorado Department of Labor and Employment program in order to
confirm the employment eligibility of all employees who are newly hired for
employment or to perform work under this Contract. The Contractor is expressly
prohibited from using the e-verify program or Colorado Department of Labor and
Employment program procedures to undertake pre-employment screening of job
applicants while this Contract and any services under this Contract are being
performed. If the Contractor obtains actual knowledge that a subcontractor performing
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work under this Contract for services knowingly employs or contracts with an illegal
alien, the Contractor shall notify the subcontractor and the City within three days that
the Contractor has actual knowledge that the subcontractor is employing or
contracting with an illegal alien, and terminate the subcontract with the subcontractor
if within three days of receiving the notice the subcontractor does not stop employing
or contracting with the illegal alien; except that the Contractor shall not terminate the
Contract with the subcontractor if during the three days the subcontractor provides
information to establish that the subcontractor has not knowingly employed or
contracted with an illegal alien. The Contractor shall comply with any request by the
City, federal government, or the Colorado Department of Labor and Employment
made in the course of an investigation. If the Contractor violates or fails to comply
with any provision of C.R.S. 8-17.5-101 et seq, the City may terminate this Contract
for breach of contract. If this Contract is so terminated, the Contractor shall be liable
for any actual and consequential damages to the City.

25.COMPLIANCE WITH IMMIGRATION REFORM AND CONTROL ACT OF 1986

Contractor certifies that Contractor has complied with the United States Immigration
Reform and Control Act of 1986. All persons employed by Contractor for performance
of this Contract have completed and signed Form 1-9 verifying their identities and
authorization for employment.

26.LABOR

The Contractor shall employ only competent and skilled workmen and foremen in the
conduct of work on this Contract. The Contractor shall at all times enforce strict
discipline and good order among Contractor's employees. The Project Manager shall
have the authority to order the removal from the work of any person, including
Contractor's or any subcontractor's employees, who refuses or neglects to observe
any of the provisions of these Plans or Specifications, or who is incompetent, abusive,
threatening, or disorderly in conduct and any such person shall not again be employed
on the Project.

In accord with the Keep Jobs in Colorado Act, codified at sections 8-17-101, et seq.,
C.R.S., Colorado labor shall be employed to perform the work to the extent of not less
than eighty percent (80%) of each type or class of labor in the several classifications
of skilled and common labor employed on this Project et seq.=; provided however,
that this paragraph shall not apply if the Project receives federal funding.

In no event shall the City be responsible for overtime pay.
27.GRATUITIES

A. This Contract may be terminated if the Mayor, the Mayor’s designee, and/or the
Procurement Services Manager determine, in their sole discretion, that the
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Contractor or any officer, employee, agent, or other representative whatsoever,
of the Contractor offered or gave a gift or hospitality to a City officer, employee,
agent or Contractor for the purpose of influencing any decision to grant a City
contract or to obtain favorable treatment under any City contract.

The terms "hospitality” and "gift" include, but are not limited to, any payment,
subscription, advance, forbearance, acceptance, rendering or deposit of money,
services, or anything of value given or offered, including but not limited to food,
lodging, transportation, recreation or entertainment, token or award.

Contract termination under this provision shall constitute a breach of contract by
the Contractor, and the Contractor shall be liable to the City for all costs of
reletting the contract or completion of the project. Further, if the Contractor is
terminated under this provision, or violates this provision but is not terminated,
the Contractor shall be subject to debarment under the City's Procurement
Regulations. The rights and remedies of the City provided in this clause shall not
be exclusive and are in addition to any other rights and remedies provided by law
or under this Contract.

28.NON-DISCRIMINATION

A.

In accord with section 24-34-402, C.R.S., the Contractor will not discriminate
against any employee or applicant for employment because of disability, race,
creed, color, sexual orientation, religion, age, national origin, or ancestry. But, with
regard to a disability, it is not a discriminatory or an unfair employment practice for
an employer to take into consideration disability if there is no reasonable
accommodation that the employer can make with regard to the disability, the
disability actually disqualifies the person from the job, and the disability has a
significant impact on the job. The Contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment
without regard to their disability, race, creed, color, sexual orientation, religion, age,
national origin, or ancestry. Such actions shall include, but not be limited to, the
following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training; including apprenticeship.

The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices to be provided setting forth the provisions of
this nondiscrimination clause.

. The Contractor will, in all solicitations or advertisements for employees placed by

or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to disability, race, creed, color, sexual
orientation, religion, age, national origin, or ancestry.
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D. Contractor will cooperate with the City in using Contractor's best efforts to ensure
that Disadvantaged Business Enterprises are afforded the maximum opportunity
to compete for subcontracts or work under this Contract.

29. ORDER OF PRECEDENCE

Any inconsistency in this Contract shall be resolved by giving precedence in the
following order:

This Contract document with its terms and conditions
Specific Construction Terms and Conditions

General Construction Terms and Conditions

The Statement of Work

Standard Specifications

General Specifications

Other Appendices, Attachments, or Exhibits

@MMoUOm»

30.HEADINGS

The section headings contained in this Contract are for reference purposes only and
shall not affect the meaning or interpretation of this Contract.

31.DISPUTES

A. All administrative and contractual disputes arising from or related to this Contract
other than those arising under Unanticipated Circumstances provisions (in
section107.27 of Schedule B General Construction Terms and Conditions) shall
be addressed in the following manner:

i.  If either Party disputes or disagrees with a Contract term or the other
Party’s interpretation of a Contract term or has any other administrative or
contractual dispute not addressed in the Unanticipated Circumstances
provisions, such Party shall promptly give the other Party written notice of
said dispute.

ii.  The Parties shall hold a meeting as soon as reasonably possible, but in no
event later than thirty (30) calendar days from the initial written notice of
the dispute, attended by persons with decision-making authority regarding
the dispute, to attempt in good faith to negotiate a resolution of the
dispute; provided, however, that no such meeting shall be deemed to
vitiate or reduce the obligations and liabilities of the Parties or be deemed
a waiver by a Party of any remedies to which such Party would otherwise
be entitled unless otherwise agreed to by the Parties in writing.

iii.  If, within thirty (30) calendar days after such meeting, the Parties have not
succeeded in negotiating a resolution of the dispute, they agree to submit
the dispute to non-binding mediation and to bear equally the costs of the
mediation.
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iv.  The Parties will jointly appoint a mutually acceptable mediator. If they fail
to do so within twenty (20) calendar days from the conclusion of the
negotiation period, they shall each select a mediator. The two mediators
will then appoint a third mediator who shall conduct mediation for the
Parties as the sole mediator.

v.  The Parties agree to participate in good faith in the mediation and
negotiations for a period of thirty (30) calendar days. The substantive and
procedural law of the State of Colorado shall apply to the proceedings. If
the Parties are not successful in resolving the dispute through mediation,
then the Parties shall be free to pursue any other remedy afforded by the
laws of the State of Colorado.

vi.  Until final resolution of any dispute hereunder, the Contractor shall
diligently proceed with the performance of this Contract as directed by the
City. For purposes of this Contract, termination for convenience shall not
be deemed a dispute. The City of Colorado Springs and the Contractor
agree to notify each other in a timely manner of any claim, dispute, or
cause of action arising from or related to this Contract, and to negotiate in
good faith to resolve any such claim, dispute, or cause of action. To the
extent that such negotiations fail, the City of Colorado Springs and the
Contractor agree that any lawsuit or cause of action that arises from or is
related to this Contract shall be filed with and litigated only by the
Colorado District Court for EI Paso County, CO.

32.DELIVERY

The City may cancel this Contract or any portion thereof if delivery is not made when
and as specified, time being of the essence in this Contract. Contractor shall pay the
City for any loss or damage sustained by the City because of failure to perform in
accordance with this Contract.

33.PAYMENTS
All invoices shall be sent to the Project Manager identified in this Contract.
The City will pay the Contractor, upon submission of proper invoices, the prices
stipulated in the Contract for services rendered and accepted, less any deductions
provided in this Contract within 30 days (Net 30). The City will not pay late fees or

interest. Any discount payment terms offered on the invoice may be taken by the City.

All payments for Construction will be made in accordance with the Payment provisions
found in Schedule B — General Construction Terms and Conditions.

Each invoice must contain at least the following information:
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Contract number, issued purchase order number, invoice number, invoice date,
timeframe covered by invoice, type and amount of labor and materials used for that
time period, dollar amount in unit price, extended price, and total value of invoice.

IF T&M

The City will make payments for services on a monthly basis for services performed
during the previous month in accordance with this Contract. All labor Invoices shall
include labor categories, rates, hours worked, and total amounts per category. All
labor categories and rates charged must be included in this Contract. No other
categories or rates will be allowed or payable. All labor invoices are subject to City
approval.

Materials will be payable on a reimbursable basis with no additional profit, fee,
overhead, handling, or General and Administrative (G&A) costs. All costs for materials
shall be approved by the City Contracts Specialist before the costs are incurred and
payable.

The City will pay the Contractor, upon submission of proper invoices, the prices
stipulated in the Contract for services rendered and accepted, less any deductions
provided in this Contract within 30 days (Net 30). The City will not pay late fees or
interest. Any discount payment terms offered on the invoice may be taken by the City.

INSPECTION OF SERVICES

The Contractor is responsible for performing or having performed all inspections and
tests necessary to substantiate that the services furnished under this Contract
conform to Contract requirements, including any applicable technical requirements for
specified manufacturers’ parts. This clause takes precedence over any City
inspection and testing required in the Contract’s specifications, except for specialized
inspections or tests specified to be performed solely by the City.

A. Definition of “services”, as used in this clause, includes services performed,
workmanship, and material furnished or utilized in the performance of services.

B. The Contractor shall provide and maintain an inspection system acceptable to
the City covering the services under this Contract. Complete records of all
inspection work performed by the Contractor shall be maintained and made
available to the City during Contract performance and for as long afterwards as
the Contract requires.

C. The City has the right to inspect and test all services called for by the Contract, to
the extent practicable at all times and places during the term of the Contract.
The City will perform inspections and tests in a manner that will not unduly delay
the work.

SECTION V — EXHIBITS / \

EXHIBIT 2 — SAMPLE CONTRACT / 56



35.

36.

37.

City of Colorado Springs RFP R20-143MZ September 29, 2020
2C Extension Pre-Overlay Concrete

D. If the City performs inspections or test on the premises of the Contractor or a
subcontractor, the Contractor shall furnish, and shall require subcontractors to
furnish, at no increase in Contract price, all reasonable facilities and assistance
for the safe and convenient performance of these duties.

SECURITY

The City maintains security requirements regarding access to City buildings and other
City workplaces and worksites on City property. All Contractor personnel accessing
City buildings, workplaces, or worksites, may be required to produce a valid,
Government issued picture identification. Contractor personnel lacking such
identification may not be allowed access to such sites. No costs incurred by the
Contractor due to City security requirements shall be allowable or payable under this
Contract.

TIME IS OF THE ESSENCE

In as much as the Contract concerns a needed or required service, the terms,
conditions, and provisions of the Contract relating to the time of performance and
completion of work are of the essence of this Contract. The Contractor shall begin
work on the day specified and shall prosecute the work diligently so as to assure
completion of the work within the number of calendar days or date specified, or the
date to which the time for completion may have been extended.

EMPLOYMENT OF LABOR

The Contractor shall comply with, and defend and hold the City harmless from any
violation of all laws and lawful rules and regulations, both of the State of Colorado and
of the United States, relating to Workmen's Compensation, unemployment
compensation, Social Security, payment for overtime, and all other expenses and
conditions of employment under this Contract.

38.SALES TAX

The Contractor must have a tax-exemption certificate from the Colorado Department
of Revenue for this project. The certificate does not apply to City of Colorado Springs
Sales and Use Tax which shall be applicable. The tax exempt project number and the
exemption certificate only applies to County, PPRTA (Pikes Peak Rural Transportation
Authority), and State taxes when purchasing construction and building materials to be
incorporated into this project.

Furthermore, the exemption does not include or apply to the purchase or rental of
equipment, supplies or materials that do not become a part of the completed
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project or structure. Such purchases and rentals are subject to full applicable
taxation.

All contracts with subcontractors must include the City of Colorado Springs Sales and
Use Tax on the work covered by the Contract, and other taxes as applicable.

Note: For all equipment, materials and supplies incorporated into the work purchased
from vendors or suppliers not licensed to collect City Sales Tax (i.e. out of state
suppliers, etc.), City Use Tax is due and payable to the City. The Contractor shall
execute and deliver, and shall cause the Contractor’s subcontractors to execute and
deliver to the City Sales Tax Office, ST 16 forms listing all said equipment, materials
and supplies and the corresponding use tax due, along with payment for said
taxes. Any outstanding taxes due may be withheld from the final payment due the
Contractor and may result in suspension of Contractor from bidding on City projects.

Forms and instructions can be downloaded at https://coloradosprings.gov/sales-
tax/page/additional-sales-tax-forms?mlid=30771 Questions can be directed to the
City Sales Tax Division at (719) 385-5903.

Our Registration Numbers are as follows:
City of Colorado Springs

Federal I.D.: 84-6000573

Federal Excise: A-138557

State Sales Tax: 98-03479

The Contractor's payment or exemption of State of Colorado, El Paso County and City
Sales and Use Taxes shall be as specified herein.

39.SEVERABILITY

If any terms, conditions, or provisions of this Contract shall be held unconstitutional,
illegal, or void, such finding shall not affect any other terms, conditions, or provisions
of this Contract.

40. LIABILITY OF CITY EMPLOYEES

All authorized representatives of the City are acting solely as agents and
representatives of the City when carrying out and exercising the power or authority
granted to them under the Contract. There shall not be any liability on them either
personally or as employees of the City.

41.USE OF CITY NAME OR LOGO

Except as otherwise provided in this Contract, the Contractor shall not refer to this
Contract or the City of Colorado Springs in any advertising or promotions in such a
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manner as to state or imply that the product or service provided is endorsed or
preferred by the City of Colorado Springs, its employees, or its Departments, or is
considered by these entities to be superior to other products or services. Any use of
the name or logo of the City of Colorado Springs in advertising or promotions must be
approved in writing by the City of Colorado Springs Contracts Specialist assigned to
the Contract prior to such use.

42. TRAVEL

If travel expenses are included as a line item in this Contract, all travel expenses
incurred and billable by the Contractor are subject to City approval. Air travel shall be
limited to the round trip "economy coach" fare. Travel from the Colorado Springs
Airport is encouraged. Unless there are extenuating circumstances, the Contract
should take advantage of lower airfares by purchasing tickets more than 14 days in
advance of travel. In-state travel by air must be more economical than travel by private
vehicle. Use of a private vehicle may be reimbursed per mile at the current rate
published by the IRS annually. Short-term parking, long-term parking or cab fare
associated with airport departure and arrival may be allowable expenses. Valet
parking will not be allowed unless it is the least expensive or only option. Car rental
rates may be reimbursed for car rentals no greater than the intermediate or standard
classification. The City will not reimburse any other travel methods or expenses. The
City will pay for lodging, meals, and miscellaneous expenses on a per diem basis only,
in accordance with the current per deim rates published by the IRS annually. The City
will not pay for Contractor expenses exceeding the per deim rates. Receipts for all
reimbursable expenses must be provided with the Contractor’s invoice.

43.APPENDICES

The following Appendices are made a part of this Agreement:

1. Appendix A — Additional Terms and Conditions

2. Appendix B — Contractor’s Proposal,

3. Appendix C — Statement of Work.

4. Appendix E — Exhibits from the RFP
Performance Bond (Exhibit 8 of the RFP)
Labor and Material Payment Bond (Exhibit 9 of the RFP)
Maintenance Bond (Exhibit 10 of the RFP)
Notification of Utilities (Exhibit 11 of the RFP)

5. Schedule A — Proposal Price Sheet

6. Schedule B — General Construction Terms and Conditions

7. Schedule C — Special Construction Terms and Conditions

8. Schedule D — Standard Specifications

9. Schedule E — Special Specifications

10.Schedule F — Insurance Requirements
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CONTRACT SIGNATURE PAGE

The Contractor certifies in accord with Section 8-17.5-102(1) C.R.S. that, on the date the
Contractor signs this Contract, the Contractor does not knowingly employ or Contract with
an illegal alien who will perform work under this Contract and that the Contractor shall
participate in the e-verify program or Colorado Department of Labor and Employment
program in order to confirm the employment eligibility of all employees who are newly
hired for employment or to perform work under this Contract. The Contractor is expressly
prohibited from using the e-verify program or Colorado Department of Labor and
Employment program procedures to undertake pre-employment screening of job
applicants while this Contract and any services under this Contract are being performed.

IN WITNESS WHEREOF, the parties have caused these presents to be executed on the
day and the year first above written.

This Contract is executed in one (1) original copy.

THE CITY OF COLORADO SPRINGS,
COLORADO:

SECOND PARTY:

SAMPLE CONTRACT ONLY
Corporate Name

Signature Date

Title
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EXHIBIT 3 — EXCEPTIONS

Print the words "no exceptions”(here) if there are no
exceptions taken to any of the terms, conditions, or specifications of these proposal
documents or contract.

If there are exceptions taken to any of the terms, conditions, or specifications of the
proposal document or contract, they must be clearly stated on a separate sheet of paper
attached to this sheet and returned with your proposal.

Note: All potential Offerors are hereby advised that exceptions taken may be considered
during the evaluation phase which may affect the final scoring of proposals. Offerors
stipulating that the City must use their contract or agreement may be determined non-
responsive and their Proposal determined unacceptable.

Company Name:

Address:

(City, State and Zip Code)

Authorized Signature:

Date:

Printed Name/Title:

Return this form with your Proposal.
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EXHIBIT 4 — MINIMUM INSURANCE REQUIREMENTS

The following listed minimum insurance requirements shall be carried by all contractors
and consultants unless otherwise specified in the City’s solicitation package, Special
Provisions, or Standard Specifications.

1. | X | Commercial General Liability for limits not less than $1,000,000 combined
single limit with $2,000,000 aggregate for bodily injury and property damage
for each occurrence. Coverage shall include blanket contractual, broad form
property damage, products and completed operations.

2. | X | Workers’ Compensation and Employers Liability as required by statute.
Employers Liability coverage is to be carried for a minimum limit of $100,000.

3. | X | Automobile Liability covering any auto (including owned, hired, and non-owned
autos) with a minimum of $1,000,000 each accident combined single limit.

Except for workers’ compensation and employer’s liability insurance, the City of
Colorado Springs must be named as an additional insured. Certificates of Insurance
must be submitted before commencing the work and provide 30 days’ notice prior to any
cancellation, non-renewal, or material changes to policies required under the contract.

All coverage furnished by contractor is primary, and any insurance held by the City of
Colorado Springs is excess and non-contributory.

The undersigned certifies and agrees to carry and maintain the insurance requirements
indicated above throughout the contract Period of Performance.

(Name of Company)

(Signature) (Date)
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EXHIBIT 5 = RESERVED
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EXHIBIT 6 — QUALIFICATION STATEMENT

CITY OF COLORADO SPRINGS
QUALIFICATION STATEMENT

This statement will provide information which will enable the City to evaluate the qualifications of your firm
and staff with regard to the requirements of this Request for Proposal. Please complete this form in its
entirety and submit it (in the number of copies requested) along with the other required proposal documents.
If a request in the Qualification Statement is contained in the proposal, indicate the section in the proposal
where that information can be found.

(PRINT)

FIRM NAME:

ADDRESS:

CITY STATE ZIP:

AUTHORIZED REPRESENTATIVE:

TITLE:

AUTHORIZED SIGNATURE:

PHONE: FAX:
E-MAIL ADDRESS:

1. TYPE OF BUSINESS 2. TYPE OF LICENSE & LOCATION

CORPORATION INDIVIDUAL
PARTNERSHIP JOINT VENTURE

OTHER:

3. TYPE OF SERVICE TO BE PROVIDED FOR RFP:

4. NUMBER OF YEARS IN BUSINESS:

5. ON A SEPARATE SHEET PROVIDE A BRIEF HISTORY OF YOUR FIRM, STAFF SIZE
AND EXPERIENCE. SUBMIT A RESUME FOR THE PROJECT MANAGER AND EACH
KEY PERSONNEL ASSIGNED TO THIS PROJECT.

6. WHAT OTHER NAME(S) HAS YOUR COMPANY OPERATED UNDER:

7. HAVE YOU OR YOUR FIRM EVER FAILED TO COMPLETE ANY WORK AWARDED TO
you? YES[ | NO [ ] IF“YES”, EXPLAIN:

8. HAS ANY OFFICER OR PARTNER OF YOUR ORGANIZATION EVER BEEN AN OFFICER
OR PARTNER OF ANOTHER ORGANIZATION THAT FAILED TO COMPLETE A
CONTRACT WITHIN THE LAST FIVE (5) YEARS? YES |:| NO |:|
IF “YES”, EXPLAIN:

RFP YR-NMBR
QUALIFICATION STATEMENT - PAGE 2
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9. HAS YOUR FIRM OR ANY PARTNERS OR OFFICERS EVER BEEN INVOLVED IN ANY
BANKRUPTCY ACTION?  YES [ ] NOo [ ] IF“YES", EXPLAIN:

10. ARE YOU PRESENTLY INVOLVED IN ANY LITIGATION WITH ANY
GOVERNMENT AGENCY? YES [ | NO [ ] IF“YES”, EXPLAIN TYPE,
KIND, PLAINTIFF, DEFENDANT, ETC., AND STATE THE CURRENT STATUS:

11. BANK REFERENCE:
ADDRESS:
CONTACT: PHONE:

12. LIST THREE (3) SIMILAR PROJECTS (LOCAL OR STATE-WIDE) FROM LAST FIVE (5)
YEARS-INCLUDE LOCATION OF PROJECT, SIZE OF PROJECT (CONTRACT AMOUNT),
CONTACT NAME, ADDRESS, TELEPHONE NUMBERS
NOTE: DETAILED INFORMATION ON THESE PROJECTS MAY ALSO BE REQUESTED IN THE
RFP PACKAGE.
1. Location of Project:
Size of Project:
Contract Amount:
Contact Name and Title:
Contract Address:
Contact telephone and FAX Numbers:
2. Location of Project:
Size of Project:
Contract Amount:
Contact Name:
Contact Address:
Contact telephone and FAX Numbers:
3. Location of Project:
Size of Project:
Contract Amount:
Contact Name:
Contact Address:
Contact telephone and FAX Numbers:

13. LIST CURRENT SIMILAR PROJECTS (LOCAL OR STATE-WIDE) UNDER CONTRACT-
INCLUDE LOCATION OF PROJECT, SIZE OF PROJECT (CONTRACT AMOUNT) CONTACT
NAME, ADDRESS, TELEPHONE NUMBERS.
NOTE: DETAILED INFORMATION ON THESE PROJECTS MAY ALSO BE REQUESTED IN THE
RFP PACKAGE.
1. Location of Project:

Size of Project:

Contract Amount:

Contact Name and Title:
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Contact Address:

Contact telephone and FAX Numbers:

2. Location of Project:
Size of Project:
Contract Amount:
Contact Name and Title:
Contact Address:
Contact telephone and FAX Numbers:

3. Location of Project:
Size of Project:
Contract Amount:
Contact Name and Title:
Contact Address:
Contact telephone and FAX Numbers:

14. LIST OF SUB-CONTRACTORS TO BE USED FOR THIS PROJECT:
(INCLUDE NAME, ADDRESS, TELEPHONE NUMBER, TYPE OF WORK)
1. Name:
Address:
Telephone Number:
Type of Work:
2. Name:
Address:
Telephone Number:
Type of Work:
3. Name:
Address:
Telephone Number:
Type of Work:

IF ADDITIONAL INFORMATION IS PROVIDED ON A SEPARATE SHEET FOR ANY OF THE
ITEMS, CLEARLY SPECIFY WHERE IT CAN BE LOCATED IN YOUR PROPOSAL PACKAGE.
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EXHIBIT 7 — EVALUATION SCORESHEET

PROPOSAL EVALUATION SCORESHEET

SOLICITATION NUMBER AND TITLE:

Proposer’s Name:

Evaluator’s Name:

RFP EVALUATION CRITERIA DESCRIPTION

SCORE

1. PROJECT APPROACH (30 POINTS)

In the Project Approach Area, the Offeror should address each work area in
sufficient detail to demonstrate a clear and full understanding of the work,
clearly present proposed solutions, and indicate that it has performed
adequate planning to accomplish tasks as defined in the Statement of Work.
Innovations, efficiencies, and detailed specifics are all encouraged. The
Offeror should also provide a plan of operation, to include management of
personnel, workload, schedule, and budget. An organization chart should
be provided which demonstrates clear and effective lines of authority,
responsibility, and communication for management, supervisory, and
construction personnel. Further, the Offeror should provide evidence of
sufficient planning to ensure the work is completed on schedule and within
budget.

The Offeror must at least address the following areas:

1. Resources. Discuss your approach to execution of the work.

a. How many full-time construction crews are available to be
committed to the project? Are these crews subcontracted?

b. Describe your proposed construction crew structure including
number of personnel, skill areas, and equipment.

2. Traffic Control. Discuss your approach to planning, layout, and
maintenance of traffic control including pedestrian travel ways
during construction. Are traffic control personnel subcontracted? Are
they solely dedicated to traffic control duties for the project? Who
handles traffic control permitting and scheduling?

3. Construction Phasing. Discuss your approach to handling multiple
work phases on the same roadway or adjacent roadways. Describe
your typical planned work sequence from mobilization through
punchlist closeout of each work site.

4. Erosion and sediment control. Discuss your approach to planning,
implementation, and maintenance of stormwater management

5 — Exceptional
4 — Very Good

3 — Satisfactory
2 — Marginal

1 - Unacceptable

Rating:
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during all phases of work. Are erosion control personnel responsible
for other work areas? Are personnel certified and trained in storm
water management best management practices?

5. Coordination. Discuss your approach to coordinating with utilities,
stakeholders, neighborhood organizations (HOAS), businesses,
schools, Special Improvement Metro Districts (SIMD), and other City
Divisions (Parks & Rec, Traffic, Stormwater, etc.). Discuss your
understanding of impacts to be encountered for this project and how
you will coordinate and phase your construction to both facilitate and
accommodate these project stakeholders.

6. Schedule. Discuss your approach to schedule management
including baselining, updating, and reporting progress of the work.

7. Quality Control. Discuss your quality control plan, processes and
approach to ensure that the City receives a quality product that
meets all specifications. Specifically discuss approach to laying out
and constructing pedestrian curb ramps that meet City
specifications.

8. Safety. Discuss the contractor’s approach and commitment to safety
for both construction workers and the public traveling through the
construction site.

Consider the following questions.

1. Does the proposal include a complete plan to accomplish each
requirement, including subcontracting (if applicable) and suppliers?

2. Does the proposal demonstrate that appropriate and qualified
personnel and equipment will be provided to carry out the
requirement?

3. Is the proper level of effort directed toward each requirement? Does
the level of effort look unrealistically low or unreasonably high?

4. Does the proposal demonstrate a firm understanding of the
requirements and goals of the Statement of Work, as well as
industry standards and reasonable expectations for a company in
the industry?

5. Does the proposal fully and completely address each requirement
and goal of the Statement of Work?

6. Does the proposal provide solutions to indicate that requirements
and goals will be met on schedule and realistically?
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7. Does it generally appear that the Offeror knows and thoroughly
understands the business and requirement?

COMMENTS:

Total Project Approach Area (Insert number from Section 1 evaluation
above):

Area Evaluation Factor:

30 Points

Project Approach Area Evaluation Score:
(Rating / 5) x Evaluation Factor

2. KEY PERSONNEL (15 POINTS)

In the Key Personnel Area, the Offeror should identify key personnel
proposed and their specific roles and responsibilities on the project.
Resumes must be provided for key personnel to include at a minimum
Contract Manager, Project Managers, Superintendents, Traffic Control
Supervisors, Specialty Foreman. Contractor may have differing titles from
those listed but should be similar in responsibility. Resumes do not count
toward the page limit.

It is highly recommended that the Offeror provide sufficient content and
detail to answer completely the following questions.

1. Provide up to three (3) citations of past experience for each Key
Personnel that demonstrates their experience on City or similar
projects. Include dates of each project, client/organization,
responsibilities, and tasks per project.

2. Demonstrate Key Personnel familiarity with relevant City and state
regulations and procedures in their areas of responsibility

3. Demonstrate key construction supervision personnel familiarity with
layout and construction of pedestrian curb ramps to ADA/PROWAG
specification.

Consider the following questions.

5 — Exceptional
4 — Very Good

3 — Satisfactory
2 — Marginal

1 - Unacceptable

Rating:
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1. Does the Offeror provide complete resumes, including education,
experience, background information, certifications,
accomplishments, and other pertinent information?

2. Does the Offeror provide resumes for all key personnel?

3. Do the resumes demonstrate adequate professional, technical, and
management levels to accomplish the work effectively and
efficiently?

COMMENTS:

Total Key Personnel Area (Insert number from Section 2 evaluation above):

Area Evaluation Factor:

15 Points

Key Personnel Area Evaluation Score:
(Rating / 5) x Evaluation Factor

3. RELEVANT EXPERIENCE (10 POINTS)

In the Relevant Experience Area, the Offeror should provide at least three
references or identify contracts demonstrating that it successfully provided
services/products that are the same or similar to those required in the RFP.
Explain how the key personnel were related to the projects cited as relevant
experience.

It is highly recommended that the Offeror provide sufficient content and
detail to answer completely the following questions:

1. Does the proposal include at least three references or past
performance citations?

2. Are the references or past performance citations relevant to the
requirements of the Statement of Work of the RFP?

3. Do these projects include construction of ADA/PROWAG accessible
curb ramps?

4. Does the Offeror explain how they were successful on the projects
provided as past performance?

5. Does the Offeror apply the past performance to the City requirement
in such a way as to demonstrate added value due to experience?

5 — Exceptional
4 - Very Good

3 — Satisfactory
2 — Marginal

1 - Unacceptable

Rating:
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COMMENTS:

Total Relevant Experience Area (Insert number from Section 3 evaluation
above):

Area Evaluation Factor:

10 Points

Relevant Experience Area Evaluation Score:
(Rating / 5) x Evaluation Factor

4. PRICE/COST AREA (40 POINTS)

In the Price/Cost Area, the Offeror should provide a detailed breakdown of
the price for each year of performance. The price must be fully loaded/all-
inclusive and include unit cost for material, labor, other direct costs (e.g.
travel), indirect costs (i.e. overhead and general and administrative costs),
and profit/fee. Offers must include sufficient detail to allow insight into the
fairness and reasonableness of the price. If the contract type will be T&M,
labor categories, labor rates, separated profit, and estimated material costs
must be included in detail.

In addition, although price may not be the most important factor, it is still very
important to the City of Colorado Springs. The Offeror’s pricing must be
competitive as compared to the budget amount, market pricing in the
industry, and the pricing of the other Offerors.

Consider the following questions:

1. How does the price compare to the industry competition?

2. If low, is it unrealistically low?

3. If high, is there demonstrated added value for the additional
cost?

4. Can you see how the price was built? If so, do the costs look
appropriate for the task?

5. Does the Offeror leave applicable costs out of the
calculations? For instance, some will say travel is not
included and will be an extra cost. This should be considered
when comparing to other Offerors.

6. Are there additional costs not addressed that the City would
incur if the Offeror were awarded the contract? If so, include

5 — Exceptional
4 — Very Good

3 — Satisfactory
2 — Marginal

1 - Unacceptable

Rating:
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those costs when comparing to the budget amount and the
competition.

COMMENTS:

Total Price/Cost Area (Insert number from Section 4 evaluation above):

Area Evaluation Factor:

40 Points

Price/Cost Area Evaluation Score:
(Rating / 5) x Evaluation Factor

5. PROPOSAL PRESENTATION (5 POINTS)

Presentation is an important factor. Offerors should provide a highly
professional product, which is complete, accurate, easily understood, and
effectively presented.

5 — Exceptional
4 - Very Good

3 — Satisfactory
2 — Marginal

1 - Unacceptable

Rating:
COMMENTS:
Total Proposal Presentation Area (Insert number from Section 5 evaluation
above):
Area Evaluation Factor: 5 Points

Proposal Presentation Area Evaluation Score:
(Rating / 5) x Evaluation Factor
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6. EXCEPTIONS PROPOSED

What (if any) exceptions (redlines to our terms and conditions) were
proposed? Are they acceptable?

COMMENTS:

Pass/Fail

7. INSURANCE EXCEPTIONS PROPOSED

What (if any) exceptions (redlines to our terms and conditions) were
proposed? Are they acceptable?

COMMENTS:

Pass/Fail

TOTAL SCORE - Add Evaluation Scores from Sections 1-5. The sum
is the total score.

Total Score:
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EXHIBIT 8 = STORMWATER CONSTRUCTION MANUAL

Document included as separate attachment to the RFP. Source document can be found
at the following website:

https://coloradosprings.gov/stormwater-enterprise/page/drainage-criteria-
manual?mlid=6291
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EXHIBIT 9 — CONTRACTOR SAFETY PROGRAM

Document included as separate attachment to the RFP. Source document can be found
at the following website:

https://coloradosprings.gov/sites/default/files/contractor safety program policy.pdf
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SECTION 100 — DEFINITIONS AND TERMS

Titles used in these specifications having a masculine gender, such as “workmen” and
the pronouns “he” or “his”, are for the sake of brevity and are intended to refer to persons
of any gender.

The titles or headings of the sections and subsections herein are intended for
convenience of reference and shall not have any bearing on their interpretation.

When the Contract indicates that something “shall” be done, the action is required and is
not discretionary.

Calendar Day Each and every day shown on the calendar, beginning and
ending at midnight.

Change Order A written order issued to the Contractor by the City covering
contingencies, extra work, increases or decreases in Contract
guantities, and additions or alterations to the plans or
specifications, within the scope of the Contract, and
establishing the basis of payment and time adjustments for
the work affected by the changes. The Change Order is the
only method authorized for changing the Contract.

City The City of Colorado Springs, Colorado.

Contract Documents Contract Documents include the Request for Proposal,
Instructions to Offerors, Proposal, Amendments, the signed
Contract, surety bonds, insurance documents, all terms,
conditions, and provisions, and the Specifications, including
all modifications thereof incorporated in any of the documents
before execution of the agreement.

Contract The executed written agreement between the City and the
Contractor setting forth the obligations of the parties for the
performance of the work and the basis of payment. The
Contract includes the Contract Documents, Notice to
Proceed, and executed Change Orders, all of which constitute
one instrument.

Contractor The person, persons, firm, or corporation to whom a Contract
Is awarded by the City and who is subject to the terms of said
Contract. Contractor shall include the agents, employees,
workmen, subcontractors and any assignees of said Contract.

Engineer An engineer of the City of Colorado Springs.

SCHEDULE B — GENERAL CONSTRUCTION TERMS AND CONDITIONS / \
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Any written notice served pursuant to the terms of the
Contract. Notice shall be deemed to have been duly served
if delivered in person or by registered mail to:

The Project Manager assigned to the Contract, City of
Colorado Springs, City Engineering, 30 South Nevada Ave.,
Room 403, Colorado Springs, CO 80903.

Notice to the Contractor will be to the Authorized
Representative of the Contractor at the site of the Project in
person; or by registered mail to the Contractor’s principal
place of business as indicated in the Contractor’s proposal
certifications; or as to the Surety on the performance bond by
registered mail to the Surety at the home office of such surety.

The drawings, or reproductions, provided by the City that
show the location, character, dimensions, and details of the
work to be done.

An individual representing the City responsible for managing
and oversight of the Contract. .

The entire improvement outlined in the Scope of Services
which is to be constructed in whole or in part pursuant to the
Contract.

A person, firm, or corporation, other than the Contractor,
supplying labor or materials, or both, or equipment furnished
at the site of the project under an Agreement with the
Contractor.

The person, firm, or corporation that has executed as surety
the Contractor's Proposal, Performance, Payment and
Maintenance Bonds.

Work performed under the Contract.

Days of the week, not including weekends and City holidays,
unless otherwise stated.

SCHEDULE B — GENERAL CONSTRUCTION TERMS AND CONDITIONS / \
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SECTION 101 — CONTRACT DOCUMENT INTERPRETATION

101.00 INTENT OF CONTRACT DOCUMENTS

The sections of the Contract Documents are complementary, and what is called for by
any one shall be as binding as if called for by all. The intent of the Contract Documents
is to include the cost of all labor and materials, water, fuel, tools, plants, equipment, light,
transportation, and all other expenses as may be necessary for the proper execution of
the work. If the Contract Documents should be contradictory in any part, the order of
precedence shall be as described in the Contract.

Any work shown on the Plans and not covered in the specifications, or included in the
Specifications and not shown on the Plans, shall be executed by the Contractor as though
shown both on the Plans and included in the Specifications.

If the Contractor, in the course of the work, finds any discrepancy between the Plans and
the physical layout, or any errors or omissions in Plans or layout, he shall immediately so
inform the Project Manager and the Project Manager will promptly verify them. Any work
done after such discovery without written consent of the Project Manager authorizing the
same shall be done at the Contractor's risk and sole expense.

Any incidental and/or appurtenant items not specifically called for in the Plans and
Specifications, but which are necessary to complete the work in accordance with the
requirements of good practice, as determined by the Project Manager, shall be included
as a part of the Contractor’s proposal price and furnished at no additional cost to the City.

In interpreting the Contract Documents, words describing materials or work which have a
well-known technical or trade meaning, unless otherwise specifically defined in the
Contract documents, shall be constructed in accordance with such well known meaning
recognized by architects, engineers, and the trade.

101.01 SPECIAL PROVISIONS, SPECIAL SPECIFICATIONS

Special Provisions or Special Specifications may be written to expand upon, modify or
cancel these general provisions or the standard specifications.

101.02 STANDARD MANUFACTURER

Wherever the terms "standard", "recognized" or "reputable” manufacturers are used, they
shall be construed as meaning manufacturers who have been engaged in the business
of fabricating materials, equipment, or supplies of the nature called for by the
Specifications for a reasonable period of time prior to the date set for submission of
proposals, and who can demonstrate to the satisfaction of the City that said manufacturer
has successfully installed equipment, materials, or supplies of the type proposed to be
furnished in at least three instances and that the performance of such materials,
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101.00 to 101.02 B 7




City of Colorado Springs RFP R20-143MZ December 31, 2020
2C Extension Pre-Overlay Concrete

equipment, or supplies for a period of over twelve months prior to the date fixed for
submission of proposals shall, prima facie, be deemed to have been engaged in such
business for a reasonable length of time.

101.03 "OR EQUAL" CLAUSE

Whenever in any section of the Contract documents, any article, material, or equipment
is defined by describing a proprietary product, or by using the name of manufacturer or
vendor, the term "or equal” if not inserted, shall not be construed in such a manner as to
exclude manufacturers' products of comparable quality, design, and efficiency, subject to
review and approval by the Project Manager. The Project Manager may require that
proposed equals be submitted for review and approval.

SCHEDULE B — GENERAL CONSTRUCTION TERMS AND CONDITIONS / \
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SECTION 102 — COMPLIANCE WITH LAWS

102.00 PUBLIC IMPROVEMENT ASSESSMENT

If the cost of the improvement to be constructed under the Contract is to be assessed
upon the owners of land benefited by such improvement, upon complaint of any such
landowner that the improvement is not being constructed in accordance with the Contract,
the City Council may consider the complaint and make such order in the premises as
shall be just to ensure compliance with the Contract.

102.01 ALL LEGAL PROVISIONS INCLUDED

It is the intention and agreement of the parties to this Contract that all legal provisions of
law required to be inserted, shall be and are inserted. However, if by mistake or otherwise,
some such provision is not inserted, or is not inserted in proper form, then upon
application of either party, the Contract shall be amended so as to strictly comply with the
law and without prejudice to the rights of either party.

102.02 LICENSES AND PERMITS

It shall be the responsibility of the Contractor to obtain, at its expense, all necessary
licenses and permits to do the Project, in accordance with applicable Federal, State and
local laws, regulations and ordinances. Typical permits and fees include, but are not
limited to, Excavation/Boring Permits, Concrete Construction Permits, Fugitive Dust
Permits, Regional Building Permits, Pavement Degradation fees, as well as Traffic
Control and Barricade Plans to be approved by the City Traffic Division for all work within
public rights-of-way and easements i.e. (curb and gutter, sidewalks, pedestrian ramps
and cross pans).
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SECTION 103 — AWARD AND EXECUTION OF CONTRACT

103.00 CONTRACT EXECUTED

A single original Contract to include the Contractor's Performance, Labor and Material
Payment and Maintenance Bonds may be executed and maintained in the official
Contract file located in the City Contracts office. The original copy of the Contract
maintained in the City Procurement Services file shall take precedence for purposes of
interpretation or determining what the Contract says. After all required signatures are
obtained; photocopy counterparts (copies) will be made and distributed to the following,
as applicable:

€) Contractor

(b) Project Manager

(c) City Finance Department
(d) Inspector

Each Bond shall have an original Power of Attorney attached. The Contractor shall
provide compensation insurance and public liability and property damage insurance as
outlined in the Contract. The costs of executing the bonds, Contract, and insurance,
including all notaries’ fees and expense, are to be paid by the Contractor to whom the
Contract is awarded. Bonds shall be furnished on forms prepared by the City. Copies of
the City's Bond Forms are included in the Exhibits Section of the Request for Proposal, if
applicable.

103.01 VERBAL AGREEMENTS

No verbal agreements or conversations with any agent or employee of the City either
before or after execution of the Contract shall affect or modify any of the terms or
obligations contained in any of the documents comprising the Contract.

103.02 CONTRACT SECURITY

The Contractor shall furnish good and sufficient Performance, Labor and Material
Payment and Maintenance Bonds on the form attached hereto in an amount not less than
the full amount of the Contract price as security for the faithful performance of the
Contract, for the payment of all persons performing labor and furnishing material in
connection with the work, and for all guarantees of materials and workmanship required
in the Contract. If at any time during the continuance of the Contract a surety on the
Contractor's bond or bonds becomes irresponsible, as determined in the City’s sole and
absolute discretion, the City shall have the right to require additional and sufficient
sureties which the Contractor shall furnish within ten (10) days after written notice to do
so. Any additional surety bonds shall cover the entire original Contract amount and any
increases thereto.
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103.03 INDEPENDENT CONTRACTOR

In the performance of the Contractor's obligations under this Contract, it is understood,
acknowledged and agreed between the parties that the Contractor is at all times acting
and performing as an Independent Contractor, and the City shall neither have nor
exercise any control or direction over the manner and means by which the Contractor
performs the Contractor's obligations under this Contract, except as otherwise stated
within the Contract terms. The City shall not provide any direction to the Contractor on
the work necessary to complete the Project. Contractor understands that it is an
independent contractor responsible for knowing how to perform all work or tasks
necessary to complete Project. The Contractor understands and agrees that the
Contractor and the Contractor's employees, agents, servants, or other personnel are not
City employees. The Contractor shall be solely responsible for payment of salaries,
wages, payroll taxes, unemployment benefits or any other form of compensation or
benefit to the Contractor or any of the Contractor's employees, agents, servants or other
personnel performing services or work under this Contract, whether it be of a direct or
indirect nature. Further in that regard, it is expressly understood and agreed that for such
purposes neither the Contractor nor the Contractor's employees, agents, servants or
other personnel shall be entitled to any City payroll, insurance, unemployment, worker's
compensation, retirement or any other benefits whatsoever.
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SECTION 104 — THE CONTRACT: FOLLOWING EXECUTION

104.00 MATERIALS

Unless otherwise stipulated in the Contract, the Contractor shall provide and pay for all
materials, labor, water, tools, equipment, light power, transportation, and other facilities
necessary for the execution and completion of the work. The Contractor shall, if required,
furnish satisfactory evidence as to the kind and quality of materials.

104.01 SCHEDULE

In the event of contradictions or inconsistencies, this clause shall take precedence over
any language relevant to scheduling included anywhere else in this Contract.

The Contractor shall be responsible for planning, scheduling, and reporting the progress
of the work to ensure timely completion of the work as called for in the Contract
Documents. The Contractor shall prepare a detailed Project schedule (“Project
Schedule”) that shall be used for coordination, for evaluation of progress, and for the
evaluation of changes to the Contract. The Project Schedule shall include all activities,
including those of subcontractors, Contractor's engineers and surveyors, and suppliers.
Seasonal and weather constraints, utility coordination, railroad restrictions, right of way
restrictions, traffic constraints, environmental constraints, other project interfaces,
expected job learning curves and other constraints shall be considered when preparing
the Project Schedule, including any phasing or sequencing of the work specified in the
Contract Documents. Days scheduled as no work days shall be indicated. The Project
Schedule shall consist of a Methods Statement as defined in subsection (a) below and a
progress schedule consisting of (1) a Critical Path Method (“CPM”) schedule as defined
in subsection (b) below, or (2) a Bar Chart schedule as defined in subsection (c) below.
A CPM Schedule shall be required if the Contract exceeds $250,000 or if the construction
period exceeds 150 Calendar Days, unless the Contract Documents stipulate otherwise.
The CPM Schedule shall utilize Primavera’s Suretrak Project Manager software (or other
software designated by the Project Manager), or be capable of being read and
manipulated by Suretrak Project Manager software (or other software designated by the
Project Manager). The Project Schedule shall show all work completed within the
Contract Period of Performance. The City reserves the right to approve or disapprove
any proposed schedule. If disapproved, the Contractor must make requested changes
and resubmit the schedule for approval within five working days of the disapproval by the
City.

After award, the Contractor shall submit two copies of all required schedule information
as described below. Schedules, schedule updates, diagrams and reports using CPM
shall also be submitted electronically in the appropriate software format. All schedules,
diagrams, and reports shall include a title, project number, date of preparation, and the
name of the Contractor.
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The Bar Chart or CPM 90-day schedule shall be submitted at least 14 Calendar Days
prior to the start of the work. The Project Manager’s review will not exceed five working
days. Work shall not begin until the Project Schedule is accepted in writing, unless
otherwise approved by the Project Manager.

(a8 Methods Statement. A Methods Statement shall be prepared for the prominent
features listed in the Contract Documents, and for any feature not listed in the Contract
Documents that the Contractor considers a controlling factor for timely completion. The
Methods Statement shall be a detailed narrative describing each feature and all work
necessary to complete the feature. The Methods Statement shall be submitted with the
Contractor’s schedule. The following format is required:

1. Feature: Name of the feature;

2. Responsibility: Contractor, subcontractor, supplier, utility, etc. responsible for the
feature;

3. Procedures: Procedures to be used to complete the work. The procedure to be

used shall include general information regarding methods such as forming, excavation,
pouring, heating and curing, backfill and embankment, trenching, protecting the work, etc.
When separate or different procedures are to be employed by the Contractor due to
seasonal or Project phasing requirements, such differing procedures shall be described
in the procedure statement;

4, Production Rates: The planned quantity of work per day for each feature;

5. Labor Force: The labor force planned to do the work;

6. Equipment: The number, types, and capacities of equipment planned to do the
work;

7 Work Times: The planned time for the work to include:

(é) number of work days per week
(b) number of shifts per day
(c) number of hours per shift

At the Project Manager’s request, the Contractor shall update the Methods Statement, or
any part thereof, and submit it with the Job Progress Narrative Report or Schedule
Update, whichever is earlier.

(b) Critical Path Method. CPM is a scheduling method which shows the
interdependencies between work activities. The critical path is that path through the
schedule which, if delayed, will cause a delay to project completion.
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The progress schedule shall include as a minimum the prominent features of this Project
as listed in the Contract Documents. The progress schedule shall include all activities for
all work on the Project, including subcontracted work, delivery dates for critical material,
submittal and review periods, milestone requirements and no work periods. Where the
Project has specific phases, each phase shall be described separately for each applicable
prominent feature.

Construction activity duration shall not exceed 15 Calendar Days unless approved by the
Project Manager. Series of activities that have aggregate durations of five Calendar Days
or less may be grouped in a single activity. For example, “form, reinforce, and pour pier”
could be defined as a single activity rather than three. Single activities or a series of
grouped activities of at least one Calendar Day duration may also need to be included in
the Project Schedule as determined by the Project Manager (e.g. same activities but
noted separately by location).

Time Scaled Logic Diagram: This diagram shall show the logical progression of all
activities required to complete the work defined in the Contract Documents. Activity
information shall include activity 1D, description, duration, early start and finish dates, late
start and finish dates, total float, and responsibility.

1. 90-Day Schedule. The 90-Day Schedule shall provide all necessary detail for
procurement, construction and submittal activities required during the first 90 days of the
Period of Performance. This submittal shall include a Time Scaled Logic Diagram.

2. Project Schedule, as described above.

The Project Schedule shall cover the entire Period of Performance.

3. Schedule Updates. The Contractor shall update the 90-Day Schedule or the
Project Schedule to reflect actual construction progress of all work activities on the
project. Updates shall show the previous 30 days progress and a 60-day projection for
all work started, completed, or in progress during this three month window.

The Project Schedule shall be updated as of the cutoff date for the monthly progress pay
estimate and submitted to the Project Manager before the payment of the progress pay
estimate is approved.

Each of the diagrams, charts, and reports shall comply with the requirements for the
Project Schedule above, except that they shall also include the actual completion dates
and percentages of completion for the appropriate activities.

(c) Bar Chart. The Bar Chart shall be time scaled and shall show the following:

1. The prominent features, as listed in the Contract Documents.
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2. Any feature not listed in the Contract Documents that the Contractor considers a
controlling factor for timely completion.

3. The number of days required to complete each feature and its relationship in time
to other features.

4, Sufficient space for each feature to permit two additional plots parallel to the
original time span plot.

5. The anticipated delivery dates for equipment or materials in any feature that could
affect timely completion of the project.

6. Critical completion dates for any activity within any feature that could affect timely
completion of the project.

7. Connecting lines between features that show the intended progression of activities.

The Project Schedule shall cover the time from the Day of Notice to Proceed to the
predicted completion date. The Project Schedule shall be updated as of the cutoff date
for the monthly progress pay estimate and submitted to the Project Manager before the
payment of the progress pay estimate is approved. The Contractor shall provide a copy
of the original bar chart showing, for each feature, the days actually worked and the
anticipated days required to complete.

(d) Project Coordination. The Contractor shall coordinate and schedule its work to
include anticipated utility work. Various City and private utility entities may be working to
install and/or inspect their utilities within the Project area. Reasonable delays should be
expected for utility lowering, relocations and placement. These delays shall not be reason
for granting any monetary change or performance time alteration to the Contract. As a
minimum, the Contractor’s Project Schedule shall reflect coordination with the following:

1. City of Colorado Springs City Engineering Division

2. City of Colorado Springs Traffic Engineering Division

3. Colorado Springs Utilities (water, wastewater, gas, electric)
4. City of Colorado Springs Parks, Recreation and Cultural Services Department
5. Private Utility and Telecommunication Companies

(e) Contractor Early Finish or Voluntary Acceleration. Early finish or voluntary
acceleration of the schedule by the Contractor is acceptable provided:
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1. At the time the Contractor submits the Project Schedule indicating an early finish
or voluntary acceleration, the City is notified in writing of actions on the City’s part
necessary to accommodate the change(s).

2. The City agrees to such change(s) in writing.

3. The City is compensated by the Contractor for any inconvenience or expense
associated with the change(s).

4. There is no increase to Contract cost.

A Job Progress Narrative Report shall be submitted bi-weekly as a minimum and with all
Project Schedule updates. It shall detail the description of job progress, problem areas,
current and anticipated delaying factors and their anticipated effects, impacts to job
milestones or Project completion, any corrective action proposed or taken, and any minor
revisions to the Project Schedule. If the Job Progress Narrative Report indicates problem
areas and impacts to job milestones or Project completion, a revised Project Schedule
shall also be submitted as specified below.

Revision of the Project Schedule may be required, as determined by the Project Manager,
for: a major revision in the schedule logic or methods of construction; the addition,
deletion, or revision of activities required by Contract modification; delays in milestones
or the completion of the Project; or for prosecution of work that revises the phasing or
staging which is represented on the plans or on the progress schedule. If in the opinion
of the Project Manager, the Contractor falls behind the approved Project Schedule, the
Contractor shall take steps necessary to improve Project progress, including those steps
that may be required by the Project Manager, without additional costs to the City. In those
circumstances where the Contractor is behind schedule, the City may require the
Contractor to increase the number of shifts, overtime operations, days of work, and/or the
amount of construction planned and to submit such changes and revisions to the Project
Schedule to the Project Manager for approval that will demonstrate how the approved
rate of required progress will be regained. Failure of the Contractor to comply with the
requirements of the Project Manager under this subsection shall be grounds for a
determination by the City that the Contractor is not prosecuting the work with sufficient
diligence to ensure timely completion of the Contract as required.

If it is determined that a revision to the Project Schedule is required, it shall be provided
to the Project Manager for review within 15 Calendar Days of Contractor receiving written
notification of the requirement from the Project Manager. The Project Manager’s review
of the revised schedule will not exceed 5 working days. Revisions required as a result of
the Project Manager’s review shall be submitted within 5 working days. When accepted
by the Project Manager in writing, the revised schedule shall become the Project
Schedule.
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The Contractor shall participate in the Project Manager’s review and evaluation of the
submittals. Meetings will be held to review progress and planning when requested by the
Project Manager or Contractor. The Project Manager may request additional project
scheduling information and documentation as deemed necessary, including reports and
other information that may be reasonably generated using CPM software if required by
the Contract.

The Contractor shall prosecute the work according to the Project Schedule. The
Contractor shall be responsible for assuring that its subcontractors, suppliers, and
engineers/surveyors, at any tier, also prosecute the work according to the Project
Schedule. The City shall be entitled to rely on the Project Schedule for planning and
coordination.

Acceptance of the Contractor’'s Project Schedule by the Project Manager is not to be
construed as relieving the Contractor of obligation to complete the Contract work within
the Contract time allowed for the portion of the work or the entire Contract, or granting,
rejecting or in any other way acting on the Contractor’s request for extension of Contract
time, or claims for additional compensation.

All costs relating to preparation, submittal, and acceptance of the Project Schedule,
reports and revisions, and all requirements of this subsection will not be paid for
separately, but shall be included in the work.

Failure of the Contractor to comply with the requirements of this subsection may be
grounds for a determination by the Project Manager that no further progress payments
are to be made until the Contractor is in full compliance.

104.02 SCHEDULE OF VALUES

Promptly following the execution of the Contract Documents for all Firm Fixed Price, lump
sum Contracts, the Contractor shall prepare and transmit to the Project Manager two
copies of an itemized Project cost breakdown showing the unit quantities of each major
construction item and the corresponding unit prices. Such unit prices shall contain all
costs including profit and overhead of each item complete in place. The total cost of all
the items shall equal the Contract price for the Project. This breakdown, once approved
by the Project Manager, will be used primarily in determining payment due the Contractor
as provided herein. If, in the opinion of the Project Manager, any unit price submitted by
the Contractor is unbalanced, a detailed breakdown of the items contained in the unit will
be required.

For Contracts executed on a fixed unit price basis, payment shall be made based on the
actual number of units installed or performed that are complete, however, payment shall
not exceed the total Contract amount unless previously approved by Change Order.
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104.03 SURVEYS

Unless otherwise specified in the Contract Documents, the City will furnish all site
surveys, easements, pipeline licenses, etc., necessary to authorize construction of any
permanent works required in the Contract, where such work is to be done on property
other than the City's.

The Project limits of construction shall be within the public right-of-way and/or City
easements. The Contractor shall not trespass on premises outside of the limits of
construction for this Project, unless permission to do so is granted by the property owner
in writing. Copies of any such grant shall be furnished to the City prior to the performance
of any work outside the limits of construction.

104.04 SUBCONTRACTS

The Contractor will be permitted to subcontract a portion of the Contract; however, the
Contractor shall perform work amounting to 30 percent or more of the original total cost
of proposal items. Any items designated in the Contract as “specialty items” may be
performed by subcontractor. The cost of “specialty items” so performed by subcontractor
may be deducted from the original total cost of proposal items before computing the
amount of work required to be performed by the Contractor.

The calculation of the percentage of subcontracted work shall be based on the Contract
unit prices rather than subcontract unit prices. Proportional value for a subcontracted
partial Contract item will be verified by the Project Manager. For the purpose of calculating
the value of subcontracted work, the cost of procuring materials and manufactured
products can be included in either the Contract or subcontract. However, when a firm
both sells material to a Contractor and performs the work of incorporating the materials
into the Project, these two phases shall be considered in combination and as constituting
a single subcontract.

The Contractor shall as soon as practical after signing the Contract notify the Project
Manager in writing, giving the names and qualifications, of all subcontractors proposed to
do work on the Project within fifteen (15) business days of notice of award. The City shall
have the right to reject subcontractors who are debarred or suspended from doing
business with the federal government, State government, or the City of Colorado Springs.
The Contractor shall notify the Project Manager of each subcontract he awards, giving:
(@) Name, address, and telephone number of the subcontractor

(b) Branch of work covered

(©) Total price of subcontract

(d) Date of subcontract
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It shall be the responsibility of the Contractor to file with the Project Manager copies of
applicable permits and licenses required to do the subcontracted work. Subcontracts or
transfer of Contract obligations shall not release the Contractor of liability under the
Contract and bonds.

104.05 OTHER CONTRACTS

The City may undertake or award other Contracts for additional work at or near the site
of the work under this Contract. The Contractor shall fully cooperate with the other
Contractors and with City employees and shall carefully adapt their scheduling and
performance of the work to accommodate the additional work, heeding any direction that
may be directed by the Project Manager. The Contractor shall not commit or permit any
act, which will interfere with the performance of work by any other contractor.
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SECTION 105 — CONSTRUCTION SITE

105.00 LANDS TO BE USED FOR WORK

The Contractor shall confine the work activities to the area shown in the construction
drawings. The Project Manager will furnish the Contractor with copies of all executed
right of way (ROW) and easement documents for the Project. The established work zone
shall be marked and secured with orange safety fence. Any additional work area required
within adjoining private properties must be acquired by the Contractor by written
permission from the property owner. The Contractor shall restore any damage or
disruption to other properties utilized in the performance of this Project to an equal or
better than pre-construction condition at no cost to the City. The Contractor shall
indemnify and hold the City harmless from any claims or losses from damage or
disruption of private property.

Contractor shall provide, at its expense and without liability to the City, any additional land
and access thereto that may be required for temporary construction facilities or for storage
of materials. All such costs will be considered incidental to the work and will not result in
additional cost to the City. Contractor personnel shall not unnecessarily enter upon
private property without the express written consent of the landowner. The Contractor
shall provide the Project Manager with a copy of the written permission. The Contractor
shall indemnify and hold the City harmless from any claims or losses related to Contractor
trespassing.

105.01 STORAGE OF MATERIALS

The Contractor shall confine its equipment, apparatus, the storage of materials and
operations of Contractor's workmen to limits indicated by law, ordinances, permits, or
directions of the City and shall not encumber the Project site with materials or equipment
not necessary for the Project.

105.02 LOADING OF STRUCTURES

The Contractor shall not load or permit any part of a structure to be loaded with a weight
that will endanger the structure's safety. The Contractor shall enforce the Project
Manager's instructions regarding signs, advertisements, fires, and smoke.

105.03 SANITARY PROVISIONS

The Contractor shall provide and maintain on the construction site at all times suitable
sanitary facilities for use of those employed on this Contract without committing any public
nuisance. All toilet facilities shall be subject to the approval of the El Paso County Public
Health Department. All portable toilet facilities for this Project shall be kept on City or
State right-of-way as directed by the Project Manager.
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105.04 ACCIDENT PREVENTION

The Contractor shall be solely responsible for initiating, maintaining, and supervising all
safety precautions and programs in connection with the Work. The Contractor shall
submit to the City an acceptable, comprehensive Safety Plan for review prior to
commencement of the Work. The Contractor shall take all necessary precautions for the
safety of, and shall provide the necessary protection to prevent damage, injury, or loss
to:

a.) All persons on or about the Site or who may be affected by the Work;

b.) All Work and materials and equipment to be incorporated therein, whether in storage
on or off the Site; and

c.) Other property at the site or adjacent thereto, including buildings, real property, trees,
shrubs, lawns, walks, pavements, roadways, structures, utilities, and underground
facilities not designated for removal, relocation, or replacement in the course of the Work.

Notwithstanding the foregoing, the City reserves the right to direct the Contractor to stop
work and correct an unsafe condition at any time that any person present at the job site
identifies any unsafe condition or action. For this purpose only, any person at the job site
is authorized to act on behalf of the City, but such intermittent delay shall not be grounds
for an increase in the Contract price or schedule.

Precaution shall be exercised at all times for the protection of persons, including
employees, and property. The safety provisions of all Federal, State and Municipal laws
and any other codes relating to the public safety, shall be strictly observed, and the
Contractor shall, at all times, whether or not so specifically directed by the Project
Manager, take the necessary precautions to ensure the protection of the public.

Piling, sheeting and shoring shall be utilized where required to prevent any excessive
widening or sloughing of a trench which may be detrimental to human safety, traffic flow,
a pipe being placed, trees, or to any existing structure.

Excavated materials shall be placed a safe distance from the sides of the trench. Heavy
equipment shall not be used or placed near the sides of a trench unless the trench is
adequately braced.

The Contractor shall not load or permit any part of a structure to be loaded with a weight
that will endanger the structure's safety.

The Contractor shall designate a qualified and experienced safety representative at the
Work site(s) whose duties and responsibilities shall be the prevention of accidents and
the maintaining and supervising of safety plans and programs.
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105.05 PROTECTION OF THE PUBLIC WORKS AND PROPERTY

The Contractor shall provide and maintain all necessary watchmen, barricades, lights,
and warning signs and take all necessary precautions for the protection of the public. The
Contractor shall continuously maintain adequate protection of all work from damage, and
shall take all reasonable precautions to protect the City's property from injury or loss
arising in connection with the Contract. The Contractor shall make good any damage,
injury, or loss to their work and to the property of the City resulting from lack of reasonable
protective precautions except such as may be due to errors in the Contract Documents,
or caused by agents or employees of the City. The Contractor shall check all cautionary
signs at least once a day during this Contract.

The Contractor shall continuously maintain adequate protection of all their work from
damage and shall protect the City's and adjacent property from injury arising in connection
with this Contract.

The Contractor will be responsible for any and all damage to property, public or private,
that may be caused by its operations in the performance of this Contract, and the
Contractor shall defend any suit that may be brought against itself or the City on account
of damage inflicted by its operations, and shall pay any judgments awarded to cover such
damage and shall indemnify the City for any losses arising out of such damage or related
claims.

The Contractor shall be responsible for the restoration of all existing surface or subsurface
improvements damaged as a result of construction at no additional cost to the City.

105.06 PUBLIC ROADS

The Contractor in executing the work on this Project shall not unnecessarily impede or
interfere with traffic on public highways or streets. Detours, including surfacing, guard
rails, temporary bridges and culverts, as may be shown on the drawings, or ordered by
the Project Manager to accommodate the general public, residents adjacent to the
improvements, and the United States mail shall be provided and maintained by the
Contractor in a good workmanlike manner. Any call out of City Barricade Crews shall be
charged to and paid for by the Contractor.

All work done within the public right-of-way and/or easements requires n Traffic Control
Plan approved by the City Traffic Engineering Division.

The Contractor shall provide and maintain in place all barricades, warning signs, lights
and other safety devices required to protect the work, divert traffic, and warn pedestrians
of open excavation, unfilled trenches, and other areas or conditions which might be
hazardous or dangerous. Detour routings must first be submitted to the City Traffic
Engineer for review and approval and shall be signed for the entire route of the detour as
required to return the traffic to their street or origination. Detours shall be maintained

SCHEDULE B — GENERAL CONSTRUCTION TERMS AND CONDITIONS / \
105.05 to 105.06 B 22




City of Colorado Springs RFP R20-143MZ December 31, 2020
2C Extension Pre-Overlay Concrete

throughout the period of construction in such a manner as to provide the least amount of
disruption to normal traffic flow.

All signing and barricading shall conform to the latest editions of the following:

(&  Manual of Uniform Traffic Control Devices for Street and Highways (MUTCD)
(b) City of Colorado Springs Traffic Signage and Markings Manual

(c) City of Colorado Springs Construction Traffic Control Manual

The City Traffic Engineer may require flag persons or off-duty police officers for traffic
direction.

105.07 PROTECTION OF EXISTING CURBS, GUTTERS AND DRIVEWAYS

The Contractor shall exercise care in protecting existing curbs, gutters and driveways.
Curbs, gutters and driveways damaged by the Contractor's operations shall be removed
and replaced by the Contractor at Contractor's expense.

105.08 PROTECTING AND REMOVING PLANTINGS

The Contractor shall protect all existing trees, shrubs and other plantings from above
ground and root structure damage during the construction activities. Plantings which are
considered to be slightly damaged shall be properly pruned and sealed according to
accepted nursery practices. Contractor shall be liable for the costs of any unnecessary
damage to plants or trees as determined by the Project Manager. Where plantings are
in conflict with new work, as determined by the City Forester (plantings in the public right-
of-way) or by the inspector or owner (plantings on private property), the Contractor shall
at his expense remove the planting. The Contractor shall coordinate with the City
Forester prior to working in the vicinity of plantings in the public right of way.

In all cases, the proper planting season shall be observed to assure proper establishment
and growth of the plantings.

Tree branches shall be trimmed back to the trunk, all around, to a minimum height of 8
above the adjacent walkway. Work shall be done only by a licensed Tree Service as
provided in City Code Chapter 2, Article 3, Part 3.

105.09 PUBLIC CONVENIENCE AND SAFETY
The Contractor shall make every effort to minimize the inconvenience to property owners

and to the traveling and pedestrian public, and shall conduct the Work to minimize
obstruction to traffic and inconvenience to property owners affected by the Work.
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The Contractor shall notify and coordinate the closing and construction of the driveways,
curb, gutter and sidewalks with the Project Manager and the adjoining property owners in
advance of Work in writing. The Contractor shall provide 72 hours written notice in
advance of any construction that may affect access, parking and/or existing structures,
including fences adjacent to that property.

Suitable access and parking will be maintained at all times. Access may be limited to half
the existing driveway width for limited periods during concrete driveway and street
construction. An additional verbal notice shall be provided to each business or property
owner 30 minutes prior to the actual access drive closure.

Relocating of fences and structures shall be coordinated with property owners and shall
include miscellaneous items including, but not limited to, utility services, street signs and
mailboxes, sod replacement, sprinkler system modifications, control boxes, railroad tie
walls, etc. If no such items are specifically included in the Contract, these items will be
considered incidental to the work and are to be included in the unit prices. The Contractor
shall coordinate the salvaging of any materials suitable for re-use with the City Inspector
and, if on private property, with the respective property owners.

Any restrictions on street parking or traffic movement shall be coordinated with the City
Traffic Engineer.

105.10 FAILURE TO MAINTAIN SAFE SITE

If the City becomes aware of failure to comply with applicable safety regulations, the
Project Manager may inform the Contractor who shall take immediate steps to remedy
the noncompliance. The Project Manager shall give written notification to the Contractor
directing it to correct the unsafe acts or conditions. If the Contractor fails to comply with
such a notification, the Project Manager may issue a Stop Work order in accordance with
this Contract, and work shall only be resumed after adequate corrective actions have
been taken to correct the safety deficiencies the Contractor has been notified of.
Stoppage of work because of noncompliance with prescribed accident precaution
measures shall not be considered a changed condition or changes in work, nor reason
for extension of completion time.

In case of injury to persons or property by reason of failure to erect and to maintain
necessary barricades, safeguards, and signals, or by reason of any act or omission of the
Contractor, or Contractor's subcontractors, agents, or employees, during the performance
of this Contract, the City may withhold payments due the Contractor so long as shall be
reasonably necessary to indemnify the City on account of any such injuries, but the City's
payment or failure to pay any sum shall not be considered a waiver of its right to indemnity
under the this Contract.

105.11 EROSION AND DRAINAGE CONTROL
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Contractor shall provide for the drainage of stormwater and such water as may be applied
or discharged on the site in performance of the work per the latest revision of the City of
Colorado Springs Drainage Criteria Manual, Volume 1l. Drainage facilities shall be
adequate to prevent damage to the work, the site, and adjacent property.

The Contractor shall prevent the pollution of drains and watercourses by sanitary waste,
sediment, debris or other substances resulting from this work. Contractor shall be
required to clean up and isolate such materials on a continuing basis to prevent risk of
washing into such drainage ways.

Should the affected areas of the Project exceed one acre, a Stormwater Discharge Permit
shall be required. Affected area includes excavations, material stockpiles and areas
where equipment and vehicles disturb the ground. An exact definition of the affected area
should be obtained from the Colorado Department of Public Health and Environment
(CDPHE).

105.12 POLLUTION

The Contractor shall at all times ensure compliance with applicable Federal, State, and
Municipal air, water, and noise pollution laws and ordinances. The Contractor shall at all
times have the proper sprinkling equipment available and shall apply water in the amount
determined by each site condition or as directed by the Project Manager. The Contractor
shall obtain all necessary permits at Contractor's expense, which may include, but not be
limited to, El Paso County or a State Air Emission permit, State of Colorado Construction
Activity permit, State of Colorado Dewatering permit and Section 404 Corp of Engineers
permit, unless otherwise specified in the RFP.

105.13 TEMPORARY CONSTRUCTION

All temporary facilities, including the Contractor's field office which it may maintain at the
site, and additional offices erected by subcontractors, shall be neatly constructed and
arranged on the site in an orderly manner. The Contractor shall prepare and submit to the
Project Manager, for approval prior to starting work, a construction plan layout, showing
arrangement of storage areas, temporary buildings, equipment, and work areas. The
Contractor shall provide suitable weather-tight storage sheds of capacity required to
contain all materials which might be damaged by storage in the open. The Contractor
shall at all times keep copies of all Contract Documents readily accessible at its office at
the site.

105.14 TEMPORARY WATER SUPPLY

The Contractor shall provide, at Contractor's own expense, temporary water connections
and water supply necessary for the prosecution of the work and permit all contractors on
the work to use this supply at a reasonable prorated charge, or by sub-metering. The
Contractor shall pay for all water consumed in the work, and shall arrange with Colorado
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Springs Utilities for temporary connections and payment of service charges. Upon
completion of the Contract work, all temporary waterlines shall be removed. The City will
devise a method and plan to monitor and enforce the proper use of temporary water. The
City will inspect for compliance.

105.15 TEMPORARY ELECTRICITY

The Contractor shall arrange with the Colorado Springs Utilities for temporary electricity
necessary for the prosecution of the work. The Contractor shall pay for all electric current
consumed, and shall permit all contractors on the work to use this supply at a reasonable
prorated charge, or by sub-metering.

105.16 TEMPORARY HEAT

The Contractor shall provide adequate, temporary heat required during construction.
Until the building or work area is enclosed, heavy tarpaulin shall be used to enclose any
space requiring heating or protection from weather during construction operations. After
the heating plant is in operating condition and the building is enclosed, heat may be
provided from the permanent heating plant if such is approved by the Project Manager.
In such case, the Contractor shall arrange to operate the plant, connect permanent or
temporary radiation or unit heaters, and so maintain the plant during operation that it will
be turned over to the City undamaged at the completion of the work. The Contractor shall
provide all fuel required. In no case shall salamander heating be used in finished or
plastered surfaces; instead, gas-steam radiators, unit heaters, or other suitable and
approved means shall be used if the permanent heating plant is not available. This
applies only to structures. It does not apply to road improvements or other outdoor
improvements.

105.17 TEMPORARY ENCLOSURES

The Contractor shall provide and maintain temporary enclosures for the work as may be
required to permit continuation of interior work during inclement weather, if wall and roof
construction has progressed sufficiently to make interior work possible. This applies only
to structures. It does not apply to road improvements or other outdoor improvements.

105.18 CLEAN-UP

The Contractor shall at all times keep the work area including storage and staging areas,
free from accumulations of waste materials. The Contractor is also responsible for any
costs associated with cleanup of debris from the work site or storage areas that may
inadvertently be scattered outside the area by weather or vandalism. Upon completion of
the work, the Contractor shall leave the work area in a clean neat and orderly condition
satisfactory to the Project Manager.
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SECTION 106 — ROYALTIES, PATENTS, SPECIAL LICENSES
AND PERMITS

106.00 ROYALTIES AND PATENTS

The Contractor shall pay all applicable royalties and license fees. The Contractor shall
defend all suits or claims for infringement of any patent rights and save the City harmless
from loss on account thereof except that the City may be responsible for any such loss
when a particular process, design, or the product of a particular manufacturer or
manufacturers is specified, unless the City has notified the Contractor prior to the signing
of the Contract that the particular process, design, or product is patented or is believed to
be patented.
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SECTION 107 — WORK PROVISIONS AND RULES

107.00 COMMENCEMENT AND COMPLETION OF WORK

(@) Preconstruction Conference. After issuance of Notice to Proceed, or as otherwise
established by the City, a preconstruction conference (“Preconstruction Conference”)
shall be held for review of the construction schedule, Contractor's written list of
subcontractors and suppliers, written list of all required permits, project contracts, utility
support plan, water control plan, Traffic Control Supervisor name and telephone number,
gradations, test results, certifications, review procedures for handling shop drawings and
other submittals, processing applications for payment, and other pertinent items.

(b) At the Preconstruction Conference, the Contractor shall furnish the Project
Manager a written list of all permits required for the proper completion of the Contract.
The list shall clearly identify the type of permit or permits that must be obtained before
work on any particular phase or phases of work can be started.

(c) The Contractor shall commence work within ten (10) Calendar Days of the date
specified on the Notice to Proceed and complete the Contract within the number of
Calendar Days or by the date specified in the proposal form. Unless otherwise noted in
the Contract, the number of days are Calendar Days.

(d)  The dates fixed for commencement and completion of the work may be extended
by the Project Manager. All requests for extension of time by the Contractor shall be
made in writing to the Project Manager and shall set forth the reasons for such requests.
The Project Manager may fix the period of extension, if any. In addition, the Project
Manager may grant a period of extension upon an execution of a Change Order. Any
Project Manager’s decision on extensions of time shall be binding upon the parties hereto.
Requests for extension of time received twenty (20) or more days after the occurrence of
the delay will not be honored. No requests for extension of time shall be honored if
submitted after the completion date.

(e) If satisfactory execution and completion of the Contract shall require work or
materials in greater amounts or quantities other than those set forth in the Contract, then
the Contract time may be adjusted at the time of the execution of the Change Order. No
allowance will be made for delays or suspension of the prosecution of the work due to the
fault of the Contractor.

107.01 FAILURE TO COMPLETE WORK ON TIME, LIQUIDATED DAMAGES

If the Contractor fails to fully perform and complete the work in conformity to the provisions
and conditions of the Contract within the specified time limit set forth in the Contract,
including any extensions granted hereto, the Contractor may be subject to a stop work
order, as provided in this Contract. In addition, the Contractor shall pay to the City for
each Calendar Day of delay until such time the Contract is complete, liquidated damages
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at the applicable daily rate below. The amounts shown are considered to be liquidated
damages to reimburse the City for the additional cost of construction engineering and
Contract administration services and in no case are considered a penalty.

Original Contract Amount Amount of Liquidated Damages Per Day
Less than $50,000 $300.00

$50,000 to $100,000 $500.00

$100,000 to $500,000 $700.00

$500,000 to $1,000,000 $900.00

Over $1,000,000  $1500.00

107.02 WORK IN BAD WEATHER

No construction work shall be done during stormy, freezing, or inclement weather, except
such as can be done satisfactorily, and in a manner to secure first class construction
throughout, and then only subject to permission of the Project Manager.

The granting of a time extension for inclement weather does not imply or guarantee that
additional compensation for incidental and appurtenant work caused by such weather will
be approved or authorized by the Project Manager. Weather delays that can be
reasonably anticipated shall not result in increased cost to the City. The Project Manager
will be the sole judge as to the reasonableness of delays for inclement weather.

107.03 EXCUSABLE DELAYS

The Contractor’s right to proceed will not be terminated, and the Contractor will not be
charged with damages, for delays in completing the work that arise from unforeseeable
causes beyond the control and without the fault or negligence of the Contractor.
Examples of such causes include:

(@)  Acts of God or of the public enemy,

(b)  Acts of the government in either its sovereign or Contractual capacity,

(c) Acts of another contractor in the performance of a contract with the government,
(d) Fires,

(e) Floods,

)] Epidemics,

(9) Quarantine restrictions,

(h) Strikes of employees other than Contractor’'s employees,
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0] Freight Embargos,

()] Unusually severe weather, or

(k) Delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the
subcontractors or suppliers.

107.04 COMPENSATION FOR COMPENSABLE DELAYS

If the Project Manager determines that a delay is compensable in accordance with the
Contract, monetary compensation will be determined in accordance with this subsection.

(@) These categories represent the only costs that are recoverable by the Contractor.
All other costs or categories of costs are not recoverable:

1. Actual, reasonable wages and benefits, including FICA, paid for additional non-
salaried labor;

2. Reasonable and actual costs for additional bond, insurance and tax;
3. Increased, reasonable, and actual costs for materials;
4, Reasonable equipment costs calculated in accordance with the current edition of

the Rental Rate Blue Book of Rental Rates for Construction Equipment for Contractor-
owned equipment and based on invoice costs for rented equipment;

5. Reasonable and actual costs of extended job site overhead;

6. Reasonable subcontractor’s claims (the same level of detail as specified herein is
required for all subcontractors’ claims)

7. An additional 10 percent will be added to the total of items (1), (2), (3), (4), (5), and
(6) as compensation for items for which no specific allowance is provided, including profit,
overhead, and general and administrative expenses.

(b) In adjustment for costs as allowed above, the City will have no liability for the
following items of damages or expense:

1. Profit in excess of that provided in (a) above;

2. Loss of profit;

3. Additional cost of labor inefficiencies in excess of that provided in (a) above;
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4. Home office or other overhead or general and administrative expenses in excess
of that provided in (a) above;

5. Consequential damages, including but not limited to loss of bonding capacity, loss
of bidding opportunities, and insolvency;

6. Indirect costs or expenses of any nature in excess of that provided in (a) above;
7. Attorney’s fees, claim preparation fees, and expert fees.

All costs claimed must be documented and accompanied by a written certification from
the Contractor.

107.05 EMERGENCY WORK

In an emergency affecting the safety of life or of the work or of adjoining property, the
Contractor is, without special instructions or authorization from the Project Manager,
hereby permitted to act at Contractor's discretion to prevent such threatening loss or
injury. Contractor shall also act, without appeal, if so authorized or instructed by the
Project Manager. Any reasonable compensation claimed by the Contractor on account of
emergency work shall be determined by mutual agreement or in accordance with the
Changes provision of this Contract.

107.06 VALUE ENGINEERING CHANGE PROPOSALS

The Contractor is encouraged to develop and offer proposals for improved construction
techniques, alternative materials and other innovations. Proposals must provide a project
comparable to the City’s original design either at lower cost, with improved quality, or
both. If a Value Engineering Change Proposal (VECP) Proposals shall be submitted only
after contract award. If a VECP is rejected, the work shall be completed in accordance
with the Contract at the Contract price. The Contractor shall have no claim against the
City for compensable or noncompensable delay to the Contract based on the failure to
respond to a VECP.

The Contractor may submit either a full VECP or a preliminary Conceptual VECP,
followed by a full proposal. The City Engineer will provide timely review of all VECPs and
advise the Contractor whether the VECP is complete or incomplete. When the VECP is
complete, the Project Manager will advise the Contractor of either the approval of the
VECP or the reasons for rejection of the VECP.

Cost savings generated to the Contract as a result of VECPs offered by the Contractor
and accepted by the Project Manager shall be shared equally between the Contractor
and the City.
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If the Project Manager determines that the time for response indicated in the submittal
under item (c)5 below is insufficient for review, the Contractor will be promptly notified.
Based on the additional time needed by the Project Manager for review and the effect on
the Contractor’s schedule caused by the added time, the Project Manager will evaluate
the need for a non-compensable time adjustment to the Contract.

(@) VECPs that will be considered are those that would produce savings to the City or
provide improved Project quality without impairing essential functions and characteristics
of the Project. Essential functions include but are not limited to: service life, economy of
operation, ease of maintenance, desired appearance, safety, and impacts to the traveling
public or to the environment during and after construction.

(b) Submittal of Conceptual Proposal. For VECPs that require a significant amount of
design or other development resources, the Contractor may submit an abbreviated
conceptual proposal for preliminary evaluation. The Project Manager will evaluate the
information provided and advise the Contractor if any conditions or parameters of the
conceptual proposal are found to be grounds for rejection. Preliminary review of a
conceptual proposal reduces the Contractor’s risk of subsequent rejection but does not
commit the City to approval of the full VECP. The following information shall be submitted
for each conceptual proposal.

1. A statement that the proposal is submitted as a conceptual VECP.

2. A general description of the difference between the existing Contract and the
proposed change, and the advantages and disadvantages of each, including effects on
cost, service life, economy of operation, ease of maintenance, desired appearance,
safety, and impacts to the traveling public or to the environment during and after
construction.

3. A set of conceptual plans and a description of proposed changes to the Contract
specifications.

4, An estimate of the anticipated cost savings or increase.
5. A statement specifying:
a. when a response to the conceptual proposal from the City is

required to avoid delays to the existing contract prosecution,
b. the amount of time necessary to develop the full Proposal,
C. the date by which a Change Order must be executed

to obtain maximum benefit from the VECP, and
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d. the VECP’s impact on time for completing the Contract.

(c) Submittal of Full Value Engineering Change Proposal. The following materials and
information shall be submitted with each VECP.

1. A statement that the proposal is submitted as a VECP.

2. A description of the difference between the existing Contract and the proposed
change, and the advantages and disadvantages of each, including effects on service life,
economy of operation, ease of maintenance, desired appearance, safety, and impacts to
the traveling public or to the environment during and after construction.

3. A complete set of plans and specifications showing the proposed revisions relative
to the original Contract. This portion of the submittal shall include design notes and
construction details. The proposed plans and specifications shall be signed and sealed
by the Contractor’s engineer.

4. A complete analysis indicating the final estimated costs and quantities to be
replaced by the VECP compared to the new costs and quantities generated by the VECP.
All costs and proposed unit prices shall be documented by the Contractor.

5. A statement specifying the date by which a Change Order must be executed to
obtain the maximum cost reduction during the remainder of the Contract.

6. A statement detailing the effect the VECP will have on the time for completing the
Contract.
7. A description of any previous use or testing of the proposed changes and the

conditions and results. If the VECP was previously submitted on another City project, the
VECP shall indicate the date, Contract number, and the action taken by the City.

8. An estimate of any effects the VECP will have on other costs to the City.
9. A statement of life cycle costs, when appropriate. Life cycle costs will not be
considered as part of cost savings but shall be calculated for additional support of the

VECP. A discount rate of four percent shall be used for life cycle calculations.

10. A statement specifying when a response from the City is required to avoid delays
to the prosecution of the Contract.

(d) Evaluation. VECPs will be evaluated in accordance with the following:

1. The Project Manager will determine if a VECP qualifies for consideration and
evaluation. The Project Manager may reject any VECP that requires excessive time or
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costs for review, evaluation, or investigations. The Project Manager may reject proposals
that are not consistent with the City’s design policies and criteria for the Project.

2. VECPs, whether or not approved by the City, apply only to this Contract and
become the property of the City. VECPs shall contain no restrictions imposed by the
Contractor on their use or disclosure. The City has the right to use, duplicate and disclose
in whole or in part any data necessary for the utilization of the Proposal. The City retains
the right to utilize any accepted VECP or part thereof on other projects without obligation
to the Contractor. This provision is subject to rights provided by law with respect to
patented materials or processes.

3. If the City is able to demonstrate that it is already considering certain revisions to
the Contract, prior to receipt of the VECP, or has approved certain changes in the
Contract for general use that are subsequently proposed in a VECP, the Project Manager
will reject the VECP and may proceed to implement these changes without obligation to
the Contractor.

4, The Contractor shall have no claim against the City for additional costs or delays
resulting from the rejection or untimely acceptance of a VECP. These costs include but
are not limited to: development costs, loss of anticipated profits, increased material or
labor costs, or untimely response.

5. VECP will be rejected if equivalent options are already provided in the Contract.
6. VECP that only reduce or eliminate Contract pay items will be rejected.
7. The savings generated by the VECP must be sufficient to warrant a review and

processing, as determined by the Project Manager.

8. A VECP changing the type or thickness of the pavement structure or changing the
design of a bridge will be rejected.

9. Additional information needed to evaluate VECPs shall be provided in a timely
manner. Untimely submittal of additional information will result in rejection of the VECP.
Where design changes are proposed, the additional information shall include results of
field investigations and surveys, design and computations, and changed plan sheets
required to develop the design changes.

(e) Payment. If the VECP is accepted, the changes and payment will be authorized by
a Change Order. Reimbursement will be made as follows:

1. The changes will be incorporated into the Contract by changes in quantities of unit
items, new agreed unit price items, or both, as appropriate, under the Contract.
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2. The Price of the contract will be revised to reflect the changes in the VECP. The
City will pay the Contractor 50 percent of the savings to the City upon completion of the
Project. The savings to the City shall be the difference between the cost of the revised
work and the cost of the related construction required by the original Contract computed
at Contract prices.

3. Costs incurred by the Contractor for development, design, and implementation of
the VECPs will not be reimbursed.

4. When work performed under an approved VECP is modified to fit field or other
conditions, the maximum amount paid for the work will be limited to that which would have
been paid if the work had been performed under the original Contract provisions. The
rejection or limitation of reimbursement shall not constitute the basis of any claim against
the City for delay or for other costs except as allowed under the original Contract.

107.07 AUTHORITY OF THE PROJECT MANAGER

The Project Manager will decide all questions regarding the quality and acceptability of
materials furnished, work performed, and the rate of progress of the work, all
interpretation of the plans and specifications, and the acceptable fulfillment of the
Contract. The Project Manager will perform technical inspection of the work and shall
have authority to reject all work and materials which do not conform to the Contract.

The Project Manager has authority to stop the work whenever such stoppage may be
necessary to insure the proper execution of the Contract or for the convenience of the
City. The Project Manager may order the Contractor, by giving ten (10) days written
notice, to suspend, delay, or interrupt all or any portion of the work required by the
Contract for a period of up to (10) ten Calendar Days at no additional cost to the City.
The Project Manager may immediately stop the work when it is determined that the
public’s safety and welfare is in jeopardy.

The Project Manager will, within a reasonable time after their presentation to the Project
Manager, make decisions in writing on all claims submitted to the City by the Contractor
and on all other matters relating to the execution and progress of the work or the
interpretation of the Contract Documents. The Project Manager's decisions shall be final.

107.08 DUTIES OF THE INSPECTOR

Inspectors employed by the City are authorized to inspect all work done and materials
furnished. Any such inspection may extend to all or any part of the work and to the
preparation, fabrication or manufacture of the materials to be used. An inspector is not
authorized to alter or waive the provisions of the Contract. An inspector is not authorized
to issue instructions contrary to the provisions of the Contract or to act as foreman for the
Contractor.
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107.09 CONSTRUCTION OBSERVATION AND INSPECTION

The Project Manager shall at all times have access to the work, and the Contractor shall
provide proper equipment, materials and labor as required for such access and
inspection.

All equipment, material, and articles incorporated into the work covered by this Contract
shall be new and of the most suitable grade for the purpose intended, unless otherwise
specifically provided in this Contract. The Project Manager shall have the right to reject
materials and workmanship, which are defective, or require their correction. Rejected
workmanship shall be satisfactorily corrected and rejected materials shall be removed
from the premises and replaced without charge to the City. If the Contractor does not
correct such rejected work and remove rejected materials within a reasonable time fixed
by written notice, the City may remove them and charge the expense to the Contractor.

Should it be considered necessary or advisable by the Project Manager at any time before
final acceptance of the entire work to make an examination of work already completed,
by removing or tearing out same, the Contractor shall on request promptly furnish
necessary facilities, labor and materials. If such work is found to be defective in any
material respect due to fault of the Contractor or his subcontractors, he shall defray all
the expenses of such examination and of satisfactory reconstruction. If, however, such
work is found to meet the requirements of the Contract, the actual, reasonable cost of
labor and material necessarily involved in the examination and replacement, plus ten (10)
percent, will be allowed the Contractor.

All materials to be incorporated in the work, all labor performed, all tools, appliances, and
methods used shall be subject to the inspection and approval or rejection of the Project
Manager.

If the Project Manager points out to the Contractor, Contractor's foreman, or agent any
neglect or disregard of the Contract provisions, such neglect or disregard shall be
remedied and further defective work be discontinued immediately.

The Contractor shall execute the work only in the presence of the Project Manager or
authorized representative, unless provision has been made for the work to proceed
without complete engineering supervision or inspection. The presence of the Project
Manager or authorized representative shall in no way relieve the Contractor of any
responsibility under this Contract.

The observation of the work by the Project Manager is intended to aid the Contractor in
applying labor, materials, and workmanship in compliance with the Contract provisions.
Such observation, however, shall not relieve the Contractor from any of Contractor's
Contract obligations.
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107.10 CONTRACTOR COOPERATION

All work under this Contract shall be performed in a skillful and professional manner. The
Project Manager shall have the authority to order the Contractor to remove from the work
site any employee the Project Manager deems incompetent, careless, or otherwise
objectionable to the general public or the City by notify the Contractor of such order in
writing.

(@  Workmen, Methods and Equipment: Permission from the Project Manager to use
any particular methods, equipment or appliances shall not be so construed as to relieve
the Contractor from furnishing other equipment or appliances or adopting other methods
when those in use prove unsatisfactory to the Project Manager, or as to bind the Project
Manager to accept work which does not comply with the Contract.

107.11 CONTRACTOR'S RESPONSIBILITY FOR WORK

Until the work is accepted by the Project Manager as evidenced by the issuance of the
Certificate of Completion, the Contractor shall have the charge and care thereof and shall
take every necessary precaution against injury or damage to any part thereof by action
of the elements or from any other cause, whether arising from the execution or from the
non-execution of the work. The Contractor shall rebuild, repair, restore, and make good
all injuries or damages to any portion of the work occasioned by any of the above causes
before its completion and acceptance and shall bear the expense thereof.

The Contractor shall be responsible for the preservation of all public and private property,
trees, fences, monuments, and other property, along and adjacent to the improvements
and shall use suitable precautions necessary to prevent damage to pipes, conduits, and
other underground structures. When or where any direct or indirect damage or injury is
done to public or private property by or on account of any act, omission, neglect or
misconduct in the execution of the work, or inconsequence of the non-execution thereof
on the part of the Contractor, such property will be restored by the Contractor and at
Contractor's expense to a condition similar, or equal to that existing before such damage
or injury to the satisfaction of the City's Project Manager.

It shall be the responsibility of the Contractor, when moving or operating equipment, to
make all arrangements for temporary crossings of telephone, transmission, pipe lines,
railroad tracks, and irrigation ditches. This work shall not be paid for as a separate item
but shall be considered as incidental to the project.

107.12 PROTECTION OF UTILITIES
The Contractor's attention is directed to the fact that utilities may encroach on the

construction of this Project, and also to the importance of protecting all public/private
utilities encountered on this project. These may include telecommunications, cablevision,
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traffic signal lines, power lines, water lines, sewer lines, gas lines, railroad tracks, and
other overhead and underground utilities.

The City does not warrant any survey work or location of utilities or other underground
apparatuses whether performed by the City, its agent, or an independent contractor.
Contractor understands and agrees any survey or location work performed by the City,
its agent, or other independent contractor is provided for guidance purposes only, so as
to show the approximate location of underground utilities or apparatuses. Contractor
understands the existence or exact location of underground utilities or apparatuses may
not be known to the City or the design engineer of record. Contractor, therefore, agrees
that it shall verify the existence and location of any underground utilities or apparatus
along the route of work. Verification shall be done by potholing or using other methods
which will detect the exact depth, dimensions, and location of any underground utilities or
apparatus.

Contractor shall be liable for any damages, loss, or claims of whatsoever kind caused by
its failure to pothole or use other methods of identifying the exact depth, dimensions, and
location of any underground utilities or apparatus. Contractor agrees that any claim of
any kind whatsoever, damages, loss, lawsuit, demand, or request for equitable
adjustment (“Claims”), shall be waived and the City shall be forever released and
discharged from such Claims if Contractor fails to comply with its obligations under this
section. Contractor agrees that if it fails to maintain all records or other evidence
establishing that it potholed or otherwise determined the exact location, depth, and
dimensions of all underground utilities and apparatuses, then it shall not be permitted to
make any Claim arising from or related to the location of underground utilities or
apparatus.

The size and location of all existing utilities as known to the Project Manager have been
noted on the plans for the information and guidance of the Contractor. The Contractor
shall be responsible for the location and protection of all utilities located within his working
area regardless of whether or not their existence or location is shown or noted on the
drawings.

It is the Contractor’s responsibility to complete required work and to schedule inspections
during normal working hours. The Contractor is responsible for contacting each affected
utility for their inspectors’ working hours. The Contractor is responsible to request an
inspection two (2) working days in advance of the inspection. In the case of an overtime
inspection, the request must be in writing. All overtime costs for inspection by Colorado
Springs Utilities, or other utilities personnel, shall be the Contractor’s expense. The City
will not entertain any requests for time extensions for delays caused by the Contractor’s
failure to properly notify the affected utility of a required inspection or the Contractor’s
failure to complete the required work by the time of the scheduled inspection.
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Any information concerning underground utilities shown on the drawings is intended to
be merely an aid to the Contractor. The accuracy of information with respect to
underground utilities is not guaranteed. The Contractor shall make their own investigation,
including exploratory excavations, to determine the locations and type of existing mains
or service laterals or appurtenances when their presence can be inferred from the
presence of other visible facilities, such as building, manholes, inlets, meters and junction
boxes, on or adjacent to the site of the work. If the Contractor discovers utility facilities
not identified in the plans or specifications or in a position different from that shown in the
plans and specifications, the Contractor shall immediately notify, verbally and in writing,
the Project Manager and Owner of the utility facility.

Before any excavation is begun in the vicinity of water lines, railroad tracks, or structures,
sewer lines, telecommunication conduits or cablevision line, each utility company,
including Colorado Springs Utilities (if applicable), department, or company concerned
must be notified in advance of such excavation, and such excavation shall not be made
until an authorized representative of the utility concerned is at the site.

All utilities encountered must be kept in operation by the Contractor and must be protected
and/or repaired at the Contractor's own expense, unless otherwise specified in the
Contract documents. The Contractor shall be held liable for all damages to any and all
public utilities encountered on the project, which damages are due to the Contractor's
operations. Such damages shall include all physical damages to utilities and also all
damages due to interruption of service of such utilities, when such damages and
interruptions are caused by the Contractor's operations.

Where alterations or moving of utilities is not required to permit construction of the project,
the Contractor shall take such measures as the Project Manager may direct to properly
protect these utilities throughout his construction operations and shall cooperate at all
times with the proper authorities and/or owners in maintaining service of railroads,
conduits, pole lines, transmission lines, pipe lines, sewers, etc., affected by this project.

The costs of damages due to the Contractor's operation shall not be allowable under this
Contract and shall result in no additional cost to the City. The cost of protecting utilities
where alteration or relocation is not required to permit construction of the project shall be
considered as included in the original Contract price for the project and shall result in no
additional cost to the City.

Should any pipe line, water lines, or gas mains, electrical conduits, sewer pipes, overhead
wiring, telecommunication lines, power lines, or any other such utilities, not specifically
mentioned and provided for elsewhere as a part of this Contract, have to be moved,
repaired, reconditioned, or revised due to the construction, or moved temporarily to permit
construction of the project the party or parties owning and operating such utilities shall
perform the actual work of moving, repairing, reconditioning, or revising such utilities. Any
such work would be added via change order, and the cost of this work will be borne by
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Colorado Springs Utilities, the utility companies involved, or other means arranged by the
City.

€) Existing Utilities

1. Existing Gas Lines: As of April 1, 1983, Federal law requires anyone who uncovers
a gas line to report it to the gas company and allow it to be inspected by the gas company
personnel before it is backfilled. Colorado Springs Utilities or other provider is to be
notified prior to any excavation around gas lines. A Colorado Springs Utilities. or other
applicable provider. inspector is to be notified and present on site prior to construction
activities around gas lines.

2. Existing Sewer Mains and Services: All relocation, replacement protection shown
on the plans or determined necessary by the inspector shall be performed according to
the latest Colorado Springs Utilities Wastewater Standard Specifications. Minimum 48
hours’ notice must be given to Colorado Springs Ultilities prior to any related work.

3. The Contractor shall adjust sanitary sewer manhole rims to an elevation
acceptable to Colorado Springs Utilities. The Contractor shall contact Colorado Springs
Utilities twenty-four (24) hours prior to manhole rim adjustments.

4. Existing Water Mains and Services: All relocation, replacement or protection
shown on the plans or determined necessary by the inspector shall be performed
according to the latest Colorado Springs Utilities Water Standard Specifications and the
Water Service Standard Specifications. Minimum 48-hour notice must be given to
Colorado Springs Utilities prior to any related work. Colorado Springs Ultilities reserves
the right to schedule any operations at their discretion and to provide for any requirements
determined necessary to perform the work. The Contractor shall coordinate with the
Colorado Springs Utilities and receive their approval prior to performance of the work.

(b) Utility Support Systems:

1. If required by the Contract documents, or requested by the Project Manager, the
Contractor shall submit shop drawings for the method of temporary support for all existing
utilities during construction. The temporary support details for existing utilities shall be
submitted for review and approval prior to performance of the work. Shop drawings must
bear the seal of a Professional Project Manager registered in the State of Colorado,
unless so waived by the City.

2. Regardless of City approved shop drawings, the Contractor shall be responsible
for the satisfactory support of the utility system and any damages that may occur to the
utility involved.

(c) Electric Utility Installation:
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1. Any electric facilities unless otherwise noted are to be relocated or modified by
Colorado Springs Utilities. The Contractor shall coordinate the work with Colorado
Springs Utilities and Colorado Springs Utilities Contractor.

2. Light Pole Installation or Relocation:

a. The Contractor is responsible for coordinating with Colorado Springs Utilities,
removing existing light pole foundations, constructing new light pole foundations,
installing new conduits, and installing lighting junction boxes. The Contractor is
responsible for coordinating with Colorado Springs Utilities for the de-energizing and
removal of existing light poles.

b. Colorado Springs Utilities will remove the existing light standards, reset the light
standards upon completion of the new foundations, conduit and junction boxes, pulling
wire, and beginning operations of the lighting within the project limits. The Contractor is
responsible for scheduling and coordination with Colorado Springs Utilities crews for
reinstallation and re-energizing completed light poles.

(d) Gas Utilities: The Contractor is responsible for coordinating with Colorado Springs
Utilities for the relocation of existing Gas lines. Colorado Springs Utilities will relocate the
existing gas lines as necessary to install project improvements within the project limits.
The Contractor is responsible for scheduling and coordination with Colorado Springs
Utilities crews.

(e)  Telecommunication Agencies: Any telephone facilities unless otherwise noted are
to be relocated or modified by the respective private utility company. The Contractor shall
coordinate the work with the respective private utility company.

)] Cablevision: The television utilities are to be relocated by the cable provider. The
Contractor shall coordinate the work with any affected cable provider.

107.13 FEDERAL FUNDS

If this Contract is a federally assisted construction contract all applicable federal
requirements, terms and conditions, provisions and forms shall apply. Additionally, during
the performance of this Contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender identity, or
national origin. The Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to their
race, color, religion, sex, sexual orientation, gender identity, or national origin. Such action
shall include, but not be limited to the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship. The
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Contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices to be provided by the contracting officer setting forth the
provisions of this nondiscrimination clause

2. The Contractor will, in all solicitations or advancements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive consideration
for employment without regard to race, color, religion, sex, sexual orientation, gender
identity, or national origin.

3. The Contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has inquired
about, discussed, or disclosed the compensation of the employee or applicant or another
employee or applicant. This provision shall not apply to instances in which an employee
who has access to the compensation information of other employees or applicants as a
part of such employee’s essential job functions discloses the compensation of such other
employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceeding, hearing, or action, including an investigation
conducted by the employer, or is consistent with the contractor’s legal duty to furnish
information.

4. The Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other Contract or understanding a
notice advising the labor union or workers representative of the Contractor's commitments
under Section 202 of Executive Order No. 11246 of September 24, 1965, and shall post
copies of the notice in conspicuous places available to employees and applicants for
employment.

5. The Contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

6. The Contractor will furnish all information and reports required by Executive Order
11246 of September 24, 1965, and by the rules, regulations and orders of the Secretary
of Labor, or pursuant thereto, and will permit access to his books, records, and accounts
by the Secretary of Labor, State of Colorado Civil Rights Commission and any other
governmental agency entity which may be assisting with the funding under this Contract
for purposes of investigation to ascertain compliance with such rules, regulations and
orders.

7. In the event of the Contractor's noncompliance with the nondiscrimination clauses
of this Contract or with any such rules, regulations, or orders, this Contract may be
cancelled, terminated, or suspended in whole or in part, and the Contractor may be
declared ineligible for further government Contracts or Federally assisted construction
Contracts in accordance with the procedures authorized in Executive Order No. 11246 of
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September 24, 1965, and such other sanctions may be imposed and remedies invoked
as provided in Executive Order No. 11246 of September 24, 1965, or by rule, regulation,
or order of the Secretary of Labor, or otherwise provided by law.

8. The Contractor shall include the provisions of Paragraphs (1) through (8) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order No. 11246 of
September 24, 1965, so that such provisions will be binding upon each subcontractor or
vendor. The Contractor will take such action with respect to any subcontract or purchase
order as the city, state, or any federal governmental entity may direct as a means of
enforcing such provisions, including sanctions for noncompliance. Provided, however,
that in the event the Contractor becomes involved in, or is threatened with, litigation with
a subcontractor or vendor as a result of such direction, the Contractor may request the
city, the state, or the United States to enter into such litigations to protect the interests of
such governmental entity.

107.14 SUPERINTENDENCE

The Contractor shall give the work the constant attention necessary to facilitate the
progress thereof and shall cooperate with the Project Manager and with other contractors
or Colorado Springs Utilities employees in every way possible. The Contractor shall have
at all times, on the work, as Contractor's agent, a competent superintendent capable of
reading and thoroughly understanding the Plans and Specifications, and who shall have
the necessary authority to receive and promptly execute the instructions and orders from
the Project Manager or the Project Manager's authorized representative. Such
superintendent shall be furnished irrespective of the amount of work sublet. The
Contractor shall supply the Project Manager with a list of phone numbers at which the
Contractor and its superintendent and foreman can be reached at any time. The assigned
superintendent must adhere to the cooperation requirements specified in this Contract
and is subject to removal if so ordered in writing by the Project Manager.

107.15 PREPARATION

All vegetation, stumps, and debris and other objectionable objects shall be removed from
the area staked out by the Project Manager, and where necessary from the area
immediately adjacent thereto. Such debris shall be hauled from the site of the construction
and wasted as directed by the Project Manager.

107.16 STAKING WORK

The Project Manager may provide reference points (horizontal and vertical control) only,
unless otherwise noted in the proposal and project specifications. The Contractor shall
engage the services of a licensed surveyor or surveying firm (hereinafter referred to as
the Surveyor) to be approved by the Project Manager. The Surveyor shall perform all
detailed construction layout and staking including the staking of all storm sewer, street
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improvements, and utility relocations in accordance with the plans and specifications.
The Contractor shall be responsible for the correctness and accuracy of the detailed
layout of finished structures.

Any instrument man or survey assistant employed on the work by the Contractor or his
subcontractors, who are judged by the Project Manager to be incompetent, shall be
removed from the work and replaced by a competent individual.

107.17 DEVIATION ALLOWED

Finished surfaces in all cases shall conform to lines, grades, cross sections and
dimensions shown on the approved drawings or described in the Specifications.
Deviations from the approved drawings and working drawings as may be required by the
expediencies of construction, in all cases, must be determined by the Project Manager
and authorized in writing. If the Project Manager deems it inexpedient to correct work
injured or done in an unauthorized manner, an equitable deduction from the Contract
price of the work done shall be made by the Project Manager subject to approval of the
City Procurement Services Manager.

107.18 RIGHT-OF-WAY

The City's right-of-way will in general be adequate for construction purposes. Nothing
marked on the drawings shall be interpreted as giving the Contractor exclusive occupancy
of the territory provided by the City. The City and its employees for any purpose, and
other contractors of the City, for any purpose required by their respective contracts, may
enter upon or occupy any portion of the land furnished by the City. When the territory of
one contract is a necessary or convenient means of access for the execution of another
contract, such privileges of access or any other reasonable privilege shall be granted by
the Contractor to the extent, amount, in the manner and at times necessary. No such joint
occupancy or use of the territory shall be made as the basis of any claim for delay or
damages.

107.19 SHOP DRAWINGS AND SUBMITTALS

The Contractor shall submit to the Project Manager all shop drawings and submittals
required for the work, including those pertaining to structural and reinforcing steel within
fifteen (15) Calendar Days from the date of the Notice of Award. The Contractor shall
make any corrections in the drawings required by the Project Manager and resubmit the
same without delay.

Three final copies of all shop drawings (if applicable), submittals (if applicable) and
schedules shall be submitted to the Project Manager, who after checking will retain two
copies and return one copy to the Contractor. The Project Manager's approval of shop
drawings of equipment and material shall extend only to determining the conformity of
such equipment and materials with the general features of the design drawings prepared
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by the Project Manager. It shall be the responsibility of the Contractor to determine the
correctness of all dimensions and minor details of such equipment and materials so that
when incorporated in the work, correct operations will result.

107.20 RECORD DRAWINGS

The Contractor shall maintain an up-to-date set of Contract drawings and Contract
records, legibly marked; depicting all constructed improvements at the site or as
otherwise specified and shall submit a complete set labeled "Project Record" to the
Project Manager upon completion of the Project.

€) Drawings:

1. Depths of various elements of foundation in relation to finish floor datum.

2. Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements and Project survey control.

3. Location of internal utilities and appurtenances concealed in the construction,
referenced to permanent surface improvements and project survey control.

4. Field changes of dimensions and detail.
5. Changes made by Change Order.

6. Details not on original Contract drawings.
(b)  Specifications and Addenda:

1. Manufacturer, trade name, catalog number, and supplier of each product and item
of equipment actually installed.

2. Changes made by Change Order.
107.21 MATERIALS

Unless otherwise stipulated in the Specifications, all workmanship, equipment, materials,
and articles incorporated in the work covered by this Contract are to be new and of the
best grade of their respective kinds for the purpose. The Contractor shall furnish to the
Project Manager for the Project Manager's approval, the name of the manufacturer of
machinery, mechanical and other equipment, which he contemplates installing, together
with their performance capacities and other pertinent information including but not limited
to instruction manuals pertaining to the use and operation of such machinery, mechanical
and other equipment.
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When required by the Specifications, or when called for by the Project Manager, the
Contractor shall furnish for approval full information concerning the materials or articles
which he contemplates incorporating in the work. Samples of materials shall be submitted
for approval when so directed. Machinery, equipment, materials, and articles installed or
used without such approval shall be at the risk of subsequent rejection.

107.22 MATERIAL INSPECTION AT PLANT

If the Project Manager inspects the materials at the source, the following conditions shall
be met:

(@) The Project Manager shall have the cooperation and assistance of the Contractor
and the materials producer.

(b)  The Project Manager shall have full entry to all parts of the plant necessary for the
manufacture or production of the materials being furnished.

(c) Adequate safety measures shall be provided and maintained.

The City reserves the right to retest all materials which have been previously tested or
inspected. The retesting may be prior to or after incorporation of the materials into the
work. Those materials inspected and tested after delivery on the Project or after
incorporation into the work that do not meet the requirements of the Contract will be
rejected and replaced at no additional cost to the City.

107.23 HANDLING MATERIALS

All materials shall be handled so their quality and fithess for the work is preserved.
Aggregates shall be transported to the work in vehicles constructed to prevent loss or
segregation of materials.

107.24 CITY FURNISHED MATERIALS

Material furnished by the City will be made available to the Contractor at the points
specified in the Contract.

The cost of handling and placing materials after they are made available to the Contractor
shall be considered as included in the Contract price for the item, and shall result in no
additional cost to the City.

The Contractor will be held responsible for all material received until it is incorporated into
the work and accepted.

Demurrage charges resulting from the Contractor’s failure to accept the material at the
designated time and point of delivery will be deducted from monies due the Contractor.
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107.25 BUY AMERICA REQUIREMENTS

All manufacturing processes, including the application of a coating, for all steel and iron
products permanently incorporated in the work shall have occurred in the United States
of America. All manufacturing processes are defined as “processes required to change
the raw ore or scrap metal into the finished, in-place steel or iron product”. This
requirement will not prevent a minimal use of foreign steel or iron provided the total project
delivered cost of all such steel and iron which includes the cost of delivering the steel and
iron to the Project, does not exceed one-tenth of one percent of the total Contract cost or
$2,500, whichever is greater.

With every steel or iron product that requires pre-inspection, pretesting, certified test
results, or certificate of compliance, the Contractor shall provide a certification by each
supplier, distributor, fabricator, and manufacturer that has handled the steel or iron
product that every process, including the application of a coating, performed on the steel
or iron product either has or has not been carried out in the United States of America.
These certifications shall create a chain of custody trail that includes every supplier,
distributor, fabricator, and manufacturer that handles the steel or iron product. The lack
of these certifications will be justification for rejection of the steel or iron product. Upon
completion of the Project, the Contractor shall certify in writing of compliance with this
requirement and provide evidence of the Project delivered cost of all foreign steel or iron
permanently incorporated into the Project.

107.26 TESTING OF MATERIALS

Tests and Inspections. The City will employ and pay for the services of an approved
testing laboratory to perform specified services for the field testing of:

(@  Soil Compaction Control
(b) Cast-in-Place Concrete
(c) Asphalt Concrete Pavement

The Contractor shall perform, or arrange for the performance, and pay all costs in
connection therewith, all other tests and inspections required by the Contract documents.
The Contractor shall pay for all testing laboratory services in connection with tests
verifying conformance of proposed materials and installation with project requirements
including, but not limited to, mix designs, riprap, gradation tests for embedment, fill and
backfill materials. The City shall pay for testing laboratory services in connection with
tests on materials after incorporation into the project, unless retesting of materials is
necessary because of the failure of the materials to meet the Project requirements. The
Contractor shall obtain the City's written acceptance of the testing laboratory before
having services performed.
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€) Requirements for Independent Testing Consultants.

1. Consultants shall comply with "Recommended Requirements for Independent
Laboratory Qualifications”, latest edition, published by the American Council of
Independent Laboratories, and basic requirements of ASTM E-329, "Standards of
Recommended Practice for Inspection and Testing Agencies for Concrete, Steel, and
Bituminous Materials as Used in Construction”, latest edition.

2. The Contractor shall submit to the City for prior approval, the name and address
of the proposed testing laboratory with description of personnel, facilities, equipment and
other qualification data, including certificate of calibration of applicable testing equipment
made by an accredited calibrated agency no more than twelve (12) months prior to
submittal date.

(b)  Test Reports

1. Testing agency shall be instructed to submit directly to the City three (3) copies of
all reports of tests or inspections made, showing compliance, irregularities or deficiencies,
identifying Project, date of test, location in Project, applicable specification section,
applicable standard(s) for compliance, observations relating to compliance, hame and
signature of inspector.

(c) Contractor Responsibilities

1. Furnish access to the work, materials, equipment and labor required to
accommodate inspections and tests when testing laboratory is retained by the City. In
the event retesting of materials or recompaction is necessary because of the failure of the
materials or compaction to meet the Project requirements, the cost of said retesting shall
be borne by the Contractor. Cost of said retest will be deducted from the final payment
amount due the Contractor, or invoiced directly to the Contractor at the City's discretion.

(d) Reliance on Technical Data

Without warranty or representation as to the accuracy or completeness of any information
or data, Contractor may rely upon the general accuracy of the “technical data” contained
in the reports, specifications and drawings. The “technical data” is identified in the work
technical specifications, drawings and reports that are signed and sealed by a registered
Professional Engineer, Architect or Landscape Architect in the State of Colorado. Except
for the reliance on the general accuracy of the “technical data,” Contractor may not rely
upon or make any claim against the City with respect to:

1. the accuracy or completeness of such reports and drawings for Contractor's
purposes, including, but not limited to, any aspects of the means, methods, techniques,
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sequences, and procedures of construction to be employed by Contractor, and safety
precautions and programs incident thereto; or

2. other data, interpretations, opinions, and information contained in the reports or
shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any "technical data" or
any such other data, interpretations, opinions, or information.

107.27 UNANTICIPATED CIRCUMSTANCES

Contractor understands that this is a firm fixed price contract and so long as there are no
changes in the scope of work or unanticipated circumstances as provided in subsection
A-C below, Contractor must deliver the project for the agreed price. The parties agree
that not every circumstance can be anticipated or known at the time this Contract was
executed. Compensation for unanticipated circumstances, limited to subsections A —C,
shall, at the City’s sole discretion, be provided by the following method(s): (1) Unit prices
previously approved; (2) allowing additional compensation on a time and materials
method, not to exceed an agreed-to amount; (3) an agreed lump sum; and/or (4) the
actual cost of:

(a) labor (including foreman and additional supervision, if necessary);

(b) materials necessary for incorporation into the Project:

(c) rental cost of construction plant and equipment used for work:
(d) Power and fuel required for operation of power equipment necessary to perform work;
(e) Contractor shall provide to the City physical evidence of all costs, including, but limited
to, payroll, invoices, vouchers, estimates, bills, accounting records, or other relevant
records. Contractor agrees that its failure to provide evidence of a claimed cost shall be
a waiver of such cost(s) and the City shall be released and forever discharged from any
claim of any kind whatsoever, loss, damages, request for equitable adjustment, or
demand related thereto. Contractor further agrees that, at the City’s discretion, a fixed
fee, not to exceed 10% of the costs of work shall be added to such costs as compensation
for the cost of management, insurance, benefits, bond, profit, and any other expenses.

To the extent unanticipated circumstances arise, Contractor shall follow the procedures
and processes set forth herein and, if applicable, the Dispute Resolution provisions of this
Contract. Contractor agrees that its failure to follow the processes set forth herein and
the Dispute Resolution process shall forever waive, release, and discharge the City from
any claim of any kind whatsoever, damages, losses, lawsuits, or demands known or
unknown. Additionally, the terms “detail” or “particularity” mean specificity, providing the
exact basis and reason therefor with citations to the Contract or Contract Documents.
Vague or ambiguous references such as “other matters” or “other costs” shall not be
permitted and are not subject to any compensation method whatsoever.

A. Differing Site Conditions or Changed Conditions: A differing site condition
or changed condition means subsurface, latent, or unknown physical site conditions that
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are materially different than that which is indicated in the contract and which is not
ordinarily encountered and generally recognized in the work provided for in the Contract.

Contractor understands the City must be permitted the opportunity to timely investigate
all differing site/changed condition matters; document conditions as they existed on the
site at the time; take measurements, photographs, witness statements and the like;
negotiate a compromise resolution with the Contractor and/or subcontractors; and avoid
the cost, expense and delay of formal litigation.

Upon discovering a differing site condition, the Contractor shall not disturb the conditions
and immediately contact the Project Manager. Within five days of discovering the
condition, the Contractor shall provide written notice to the Project Manager of the
condition. The written notice shall describe the condition with particularity; provide the
precise material difference of the condition from the Contract, design plans, and/or other
Contract Documents; describe, in detail, how the condition is not a condition that would
be ordinarily encountered and generally recognized in the work provided for in the
Contract; and provide a detailed explanation, including all accounting and other evidence
supporting, Contractor's losses, costs, delays, and changes in time required for
performing the work. Contractor agrees that any claim, loss, damage, delay, or change
in time that is not supported by evidence shall be disallowed. Contractor waives and
forever releases and discharges the City from any claim of whatsoever kind, loss,
damages, demand, and/or request for equitable adjustment whether known or unknown
by disturbing the condition before notifying the Project Manager and by failing to provide
timely detailed written notice as required herein. Any issue which is not provided for, in
detail, in the written notice shall also be waived and the City shall be forever released ad
discharged from any claim whatsoever, loss, damage, or request for equitable
adjustment, or demand arising therefrom.

After Contractor fully complies with the provisions in this section and after receiving the
written notice, the Project Manager shall promptly investigate the condition and determine
whether such condition materially differs from that indicated in the Contract Documents
and whether it is a condition that would not ordinarily be encountered and generally
recognized in the work provided for in the Contract. If the Project Manager determines
the condition is a “differing site condition,” then a Change Order shall be issued describing
the differing site condition and compensation method agreed to by the parties. By signing
the Change Order, Contractor agrees the City shall be released and fully discharged from
any claim whatsoever, loss, damage, request for equitable adjustment, or demand arising
from the matters described in the Change Order. The parties shall also sign a document
which describes in detail each condition and each claim, loss, damage, delay, or change
in time related to that particular condition which was agreed to and fully resolved as well
as any condition and each claim loss, damage, delay, or change in time related to that
particular condition which is disputed.

If the Contractor disputes, disagrees with, or otherwise considers unfair any decision or
ruling by the City, then Contractor shall, within 10 Calendar Days, provide the City with
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written notice of the dispute as set forth in the dispute section of this Contract and shall
follow the dispute resolution process provided therein.

B. Defective or Deficient Construction Plans or Documents: A defective or
deficient construction plan or document means a material error, mistake, oversight, or
omission in the design plans or documents providing the specifications depicting the
general and detail features of the work to be performed.

Upon discovering a defect or deficiency, the Contractor shall immediately contact the
Project Manager. Within five days of initially advising the Project Manager of the defect
or deficiency, the Contractor shall provide written notice to the Project Manager. The
written notice shall describe the defect or deficiency with particularity explaining why it is
a material defect or deficiency; provide precise detail explaining why the defect or
deficiency is not something Contractor should know how to do or why the defect or
deficiency is not a condition that would be ordinarily encountered and generally
recognized in the work provided for in the Contract; and provide a detailed explanation,
including all accounting and other evidence supporting, Contractor’'s losses, costs,
delays, and changes in time required for performing the work. Contractor agrees that any
claim, loss, damage, delay, or change in time that is not supported by evidence shall be
disallowed. Contractor agrees that it shall waive and forever release and discharge the
City from any claim of whatsoever kind, loss, damages, demand, and/or request for
equitable adjustment whether known or unknown by failing to immediately notifying the
Project Manager and by failing to provide timely detailed written notice as required herein.
Any issue which is not provided for in the written notice shall also be waived and the City
shall be forever released ad discharged from any claim whatsoever, loss, damage, or
request for equitable adjustment, or demand arising therefrom.

After Contractor fully complies with the provisions in this section and after receiving the
written notice, the Project Manager shall promptly investigate the condition and determine
whether such matter is a “defective or deficient design plan or document” as defined
herein. If the Project Manager determines the matter is a “defective or deficient design
plan or document,” then a Change Order shall be issued describing the defective or
deficient design plan or document, the correction and compensation method agreed to by
the parties. By signing the Change Order, Contractor agrees the City shall be released
and fully discharged from any claim whatsoever, loss, damage, request for equitable
adjustment, or demand arising from the matters described in the change order. The
parties shall also sign Form A of this Contract which describes in detail each condition
and each claim, loss, damage, delay, or change in time related to that particular condition
which was agreed to and fully resolved as well as any condition and each claim loss,
damage, delay, or change in time related to that particular condition which is disputed.

If Contractor disputes, disagrees with, or otherwise considers unfair any decision or ruling
by the City, then Contractor shall, within 10 Calendar Days, provide the City with written
notice of the dispute as set forth in the Dispute Resolution section of this Contract and
shall follow the dispute resolution process provided therein.
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C. Changes in Work and Additional/Extra Work (fixed price contract): When
additional information through excavation, testing, site investigation, differing site
conditions, or otherwise is obtained the City shall have the right to alter, change the
location, re-design, change the work, add to the work, accelerate work, or reduce work,
change the method or manner of performance, change services, and/or change materials
described in the Contract (collectively “Changed Work”).

If the City changes work, then a Change Order shall be issued by the Project Manager.
Contractor shall not be required to perform any Changed Work without a Change Order
issued by the Project Manager. Such Changed Work shall be performed under the terms
set forth in the original Contract and compensated as agreed in this section of the
Contract.

If Contractor disputes any Changed Work or compensation method for such Changed
Work requested by the City or set forth in a Change Order, Contractor shall, without delay,
perform such work. Within 10 Calendar Days of receiving the Change Order, Contractor
shall provide the City with written notice of the dispute as set forth in the Dispute
Resolution section of this Contract and shall follow the dispute resolution process
provided therein. Contractor further agrees that any issue not provided for, in detail, in
the written notice shall also be waived and the City shall be forever released ad
discharged from any claim whatsoever, loss, damage, or request for equitable
adjustment, or demand arising therefrom. Any matter resolved through the Dispute
Resolution process shall be set forth in Form A of this Contract which describes in detail
each Changed Work, including the compensation method, which was agreed to and fully
resolved. By signing Form A, Contractor agrees that the City shall be released and fully
discharged from any claim whatsoever, loss, damage, request for equitable adjustment,
or demand arising from the matters described in Form A.

If Contractor does not dispute any Changed Work or the compensation method for such
work, then Contractor shall sign the Change Order and agrees that the City shall be
released and fully discharged from any claim whatsoever, loss, damage, request for
equitable adjustment, or demand arising from the matters described in the Change Order.

Contractor agrees that the Project Manager shall have the authority to make minor
changes in the work which do not involve additional costs and are not inconsistent with
the purpose and scope of the work.

If the City finds it necessary or advisable, the City may omit, increase, or decrease any
items as it may deem necessary or desirable without changing the unit prices in the
proposal, provided such increase or decrease does not exceed 15% of the total monetary
value of the original Contract. If material or labor involved in such change is not included
in the unit prices of the Contract, but forms an inseparable part of the work to be done
under this Contract, and the delay involved in asking for the bids or proposals and the
letting of a new contract therefore might result in damage, injury, or impairment of the
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plant, work system, or other property belonging to the City, the City may in its discretion
declare an emergency and require Contractor to proceed with such alterations and
additions. The Contract shall not be required to perform such work or furnish extra
materials without a Change Order issued by the Project Manager.

107.28 DISPUTE RESOLUTION

Mindful of the high cost of litigation, not only in dollars, but also in time and energy, the
parties intend to and do hereby establish the following out-of-court alternate dispute
resolution procedure to be followed in the event any dispute, claim of any kind, loss,
damage, demand, request for equitable adjustment, or controversy should arise out of, or
relating to this Contract or relating to any Change Order or other changes or addendums
to this Contract. During the dispute resolution procedure provided in this section, Contract
shall continue to perform the work as provided for in this Contract as modified by any
Change Order or Contract amendment. Nothing in this section precludes the parties from
pursuing any other remedy afforded by the laws of the State of Colorado once the
remedies afforded under this Contract have been complied with and exhausted.

A. Disputes Arising from Unanticipated Circumstances: If Contractor disputes,
disagrees with, or considers any decision, order, ruling, demand, request, directive,
Change Order, or Contract amendment, related to the Unanticipated Circumstances
provision of this Contract, and issued by the City, whether verbally or in writing, then
Contractor shall:

1. Within 10 days of the City issuing any written or verbal decision, order, ruling,
demand, request, directive, Change Order, or Contract amendment, Contractor shall
provide written notice to the Project Manager identifying, with specific detail, each
disputed matter. Any Unanticipated Circumstance dispute or matter of any kind or nature
whatsoever, which Contractor does not identify in detail shall be waived and the City is
released and fully discharged from any claim whatsoever, loss, damage, request for
equitable adjustment, or demand arising from any matter not explicitly set forth in the
written notice and described in detail;

2. Contractor shall provide to the City all evidence of any claim of whatsoever kind,
loss, damages, delay cost, or other costs, including, but not limited to payroll reports, daily
logs, invoices, accounting file, receipts, email, or other relevant record or document. Any
item claimed by Contractor shall be supported by verifiable evidence described herein. If
Contractor requires additional time to obtain or compile such evidence, then the
Contractor shall have an additional 30 days, but must identify the exact document(s) or
other evidence needed, where it is maintained, and explain why it is not available. The
City shall not be responsible for any delay or other damage arising from Contractor’'s
request for additional time to obtain documents. Any item unsupported by verifiable
evidence shall be waived and Contractor agrees to release and fully discharge the City
from any claim of whatsoever kind, loss, damage, request for equitable adjustment, or
demand related to such unsupported item.
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3. Upon receipt of Contractor’s written notice, the Project Manager will investigate the
disputed matter(s) and issue a written decision, ruling, order, and/or directive to
Contractor. If Contractor does not dispute the Project Manager’s decision, ruling, order,
or directive, or a compromise has been reached, then Contractor shall sign Form A. If
Contractor disputes or disagrees with the Project Manager’s Ruling, then within 20 days
of receiving the Project Manager’'s decision, ruling, order, and/or directive, Contractor
must file with the City a written request for review to the City Engineer or City’s Manager
of the Procurement Services Division. The written request for review shall (a) state in
detail the exact issue raised to the Project Manager and the issue(s) related to those
matters raised to be reviewed by the City Engineer or Procurement Services Manager;
(b) provide an analysis, detailing the basis, reason therefor and the how and why
Contractor disagrees with the Project Manager’s decision, ruling, order, or directive; and
(c) attach all evidence supporting Contractor’s dispute. If Contractor fails to provide a
timely written request for review to the City Engineer or Procurement Services Manager,
then Contractor agrees that it waives, releases, and forever discharges the City from any
claim of whatsoever kind, loss, damage, request for equitable adjustment, or demand
arising from or related to the Project Manager’s decision, ruling, order, or directive.

4. The City Engineer’s or Procurement Services Manager’s decision shall be final and
conclusive for the City of Colorado Springs. If Contractor disputes, disagrees with, or
considers such decision unfair, then Contractor shall be free to pursue any other remedy
afforded by the laws of the State of Colorado. If Contractor does not dispute the City
Engineer’s or Procurement Services Manager’s decision, ruling, order, or directive or a
compromise is reached, then Contractor shall sign Form A.

5. Contractor shall pay the City reasonable attorney’s fees and costs associated with
its failure to comply with any part of this alternate dispute process.

B. All Other Claims: If a dispute, disagreement, or controversy of any kind, other than
those covered in the Unanticipated Circumstances section of this Contract, arises from or
is related to the Contract, shall be resolved under the Disputes section in the Contract.

107.29 REMOVAL AND SUSPENSION FOR DEFECTIVE WORK

All work or material which has been rejected shall be remedied or removed and replaced
in an acceptable manner. Additional compensation will not be allowed for such removal
and replacement. Any work done beyond the lines and grades shown on the drawings,
except as herein provided, will be considered as unauthorized and will not be measured
or paid for. Work so done may be ordered removed at the Contractor's expense. Should
the Contractor fail to comply promptly with any order of the Project Manager made under
the provisions of this paragraph, the Project Manager shall have the authority to cause
said work to be removed and to deduct the cost from any money due, or to become due,
from the Contractor. At any time during the course of construction of this project if the
provisions of the Plans, Specifications, or Contract provisions are being violated by the
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Contractor or his employees, the Project Manager shall have the right and authority to
order all construction to cease or material to be removed, until arrangements satisfactory
to the Project Manager are made by the Contractor for resumption of the work in
compliance with the provisions of the Contract.

The Contractor shall promptly remove from the premises all materials and work rejected
by the Project Manager as failing to meet Contract requirements, whether incorporated in
the work or not, and the Contractor shall promptly replace and re-execute Contractor's
own work in accordance with the Contract and without expense to the City and shall bear
the expense of making good all work of other Contractors destroyed or damaged by such
removal or replacement.

All removal and replacement work shall be done at the Contractor's expense. If the
Contractor does not take action to remove such rejected work and materials within ten
(10) days’ time thereafter, the City may, upon ten (10) days written notice, sell such
materials at auction or at private sale and retain the proceeds without compensation to
the Contractor.

107.30 CLEANING UP AND FINAL INSPECTION

The Contractor shall at the completion of the work, remove all rubbish from and about the
work and all tools, equipment, scaffolding, and surplus materials and shall leave the work
clean and ready for use. If not completed by Contractor, the City may remove the rubbish
and surplus materials and charge the cost to the Contractor.

All sewers, conduits, pipes, and appurtenances and all tanks, pump wells, chambers,
buildings, and other structures shall be kept clean during construction and as the work or
any part thereof approaches completion, the Contractor shall systematically and
thoroughly clean and make any needed repairs to them. Contractor shall furnish at
Contractor's own expense, suitable tools and labor for removing all water and cleaning
out all dirt, mortar, and foreign substances. Any undue leakage of water into the
structures such as to make the work, in the opinion of the Project Manager, fall short of
first class work, shall be promptly corrected by the Contractor at Contractor's own
expense.

Cleaning and repairs shall be arranged, so far as practicable, to be completed upon
finishing the construction work. Notice to begin the final cleaning, and repairing, if such is
needed, will be given by the Project Manager, who at the same time will make his final
inspection of the work. The Project Manager will not approve the final estimate of any
portion of the work until after the final inspection is made and the work is found to be
satisfactory.

107.31 CUTTING AND PATCHING
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The Contractor shall do all cutting, fitting, or patching of work that may be required to
make its several parts fit together or to receive the work of other contractors shown upon,
or reasonably implied by the Plans and Specifications for the completed Project.

Cold or wet weather conditions that do not permit a permanent asphalt pavement
replacement will require a minimum 2” bituminous pavement patch prior to opening the
area to traffic as a temporary measure until the permanent asphalt pavement replacement
can be installed. This item shall be incidental to any work requiring such removal of
asphalt and will be considered to be included in the unit price of the related item of work.

Any cost caused by defective or ill-timed work shall be borne by the Contractor.

The Contractor shall not endanger any work by cutting, digging, or otherwise and shall
not cut or alter the work of any other Contractor without the consent of the Project
Manager.

107.32 FINAL TESTS

After completion of the work, the Contractor shall make any and all tests required by the
Specifications or by municipal, state, or federal regulations, and where so provided in said
regulations shall furnish the City with certificates of inspection by the applicable regulatory
bodies. The Contractor shall also make all tests required by the National Board of Fire
Underwriters for the purpose of determining insurance rates or other protection of the City
or the public.

107.33 CORRECTION OF WORK AFTER FINAL PAYMENT

Neither the final payment nor any provision in the Contract Documents shall relieve the
Contractor of the responsibility for negligence or faulty materials or workmanship within
the extent and periods provided by law and by this Contract.

107.34 NO WAIVER OF LEGAL RIGHTS

Upon written notice that the Contractor considers all work complete, the Project Manager
will make a pre-final inspection with the Contractor and will notify the Contractor in writing
of incomplete or defective work revealed by the inspection. The Contractor shall promptly
remedy such deficiencies.

After the Contractor has remedied all deficiencies to the satisfaction of the Project
Manager and delivered all construction records including record drawings, maintenance
and operating instructions, schedules, guarantees, bonds, certificates of inspection and
other documents (all as required by the Contract Documents), the Contractor will be
promptly issued a Certificate of Completion by the Project Manager stating that the work
is acceptable.
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Upon completion of the Contract, the City will make final inspection and notify the
Contractor of acceptance. Final acceptance shall not preclude the City from correcting
any measurement, estimate, or certificate made before or after completion of the
Contract, nor from recovering from the Contractor or Surety, or both, overpayments
sustained because the Contractor failed to fulfill the obligations under the Contract.

The Contractor shall be liable to the City for latent defects, fraud, or such mistakes as
may amount to fraud, or as regards the City’s rights under any warranty or guarantee.

For all non-federally funded projects, the following additional requirements shall apply:

(@)  Allwork shall be constructed in compliance with standard construction codes, and
all materials and workmanship must be guaranteed for a period of two years from the
date of final acceptance. If any defect in the work in violation of the foregoing warranty
arises, Contractor shall, upon receipt of written notice of such defect, promptly furnish, at
no cost to the City, design and engineering, labor, equipment, and materials necessary
to correct such defect and cause the Work to comply fully with the foregoing warranty and
Contract Documents. This obligation shall survive both final completion of and final
payment for the Work. The City shall not be invoiced for any of costs of warranty work,
and Contractor shall not be entitled to submit any claim for an increased fee arising
therefrom. The Contractor guarantee period (two-year warranty period) will not begin until
the Contract is 100 percent complete, as determined by the Project Manager.
Acceptance of the 100 percent complete work shall be requested in writing by the
Contractor. Any item requiring repair and/or replacement prior to expiration of the two-
year warranty period shall be guaranteed for a period of one-year after the date of said
correction or repair or for the remainder of the two-year warranty period, whichever is
longer.

(b) In placing orders for equipment, the Contractor shall purchase such equipment
only under a written guarantee from the respective manufacturers that the equipment
supplied will function satisfactorily as an integral part of the completed Project in
accordance with the Plans and Specifications. Furthermore, the Contractor shall require
that the manufacturer agree in writing at the time an order of equipment is placed that
manufacturer will be responsible for the proper functioning of the equipment in
cooperation with the Contractor, and that whenever necessary during the installation
period or tuning up period following construction period, the manufacturer will supply
without additional cost to the City, such superintendence and mechanical labor and any
adjustments and additional parts and labor needed to make the equipment function
satisfactorily, even if the same was not shown on approved shop drawings.

107.35 ACCEPTANCE
(@) Partial Acceptance. If, during the performance of the project, the Contractor

satisfactorily completes a unit or portion of the Project, such as a structure, an
interchange, or a section of road or pavement that can be used advantageously for traffic,
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the Project Manager may make final inspection of that unit. If the Project Manager finds
that the unit has been satisfactorily completed in compliance with the Contract, the
Contractor may be relieved of further responsibility for that unit except as otherwise
provided in these general provisions. Partial acceptance shall not void or alter any of the
terms of the Contract.

(b) Final Acceptance. Upon notice from the Contractor of presumptive completion of
the entire Project, the Project Manager will make an inspection. If the work provided for
by the Contract has been satisfactorily completed, that inspection shall constitute the final
inspection and the Project Manager will notify the Contractor in writing of final acceptance
indicating the date on which the Project was inspected and accepted.

If the inspection discloses any unsatisfactory work, the Project Manager will give the
Contractor a written list of the work needing correction. Upon correction of the work,
another inspection will be made. If the work has been satisfactorily completed, the Project
Manager will notify the Contractor in writing of the date of final inspection and acceptance.
Final acceptance under this subsection does not waive any legal rights contained in the
No Waiver of Legal Rights section of this Contract.
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SECTION 108 — PAYMENTS AND ACCEPTANCE OF WORK

108.00 PAYMENTS AND RETAINAGE

Payments will be made, and required retainage withheld if applicable, in accordance with
this section as the work progresses at the end of each month or as soon thereafter as
practicable in compliance with C.R.S. Title 24, Article 91, on statements made and
approved by the Project Manager. In preparing statements, only completed work will be
taken into consideration. No payment will be made for materials in storage and/or
delivered to the site, unless otherwise approved by the City.

Payment for work performed by the Contractor under the Contract Documents will be
made at the approved unit price or lump sum price for each of the several items as listed
in the proposal and measured as hereinafter specified. Such payment shall compensate
the Contractor for all costs in connection with furnishing all labor, equipment and material
required and performing the operations necessary to complete the item in accordance
with the Contract Documents. All incidental work essential to the completion of the Project
in a workmanlike manner, and including cleanup and disposal of waste or surplus
material, shall be accomplished by the Contractor without additional cost to the City. The
cleanup and disposal of waste or surplus material shall be performed during construction
or as soon after as is reasonably possible in order to better maintain the aesthetics and
safety of the construction area. Payment will be made for the actual quantities constructed
or installed, unless otherwise noted in these Contract Documents. However, any changes
to plan quantity must be approved through proper Change Order procedures, said
guantities being measured as specified in the Contract Documents.

(2) If the Contract exceeds one hundred fifty thousand dollars ($150,000.00), and is
for the construction, alteration, or repair of any highway, public work, or public
improvement, structure, and the Contractor has provided Performance and Payment
Bonds: the City shall authorize partial progress payments of the amount due under this
Contract monthly, or as soon thereafter as practicable, to the Contractor, if the Contractor
is satisfactorily performing the Contract. If the City finds that satisfactory progress is being
achieved during any period for which progress is to be made, the City may authorize
payment to be made in full without withholding retainage. However, if satisfactory
progress has not been made, the City may retain a maximum of ten percent (10%) of the
amount of the requested payment until satisfactory progress is achieved. When the work
is substantially complete, the City may retain from the remaining unpaid balance that
amount the City Procurement Services Manager, at the advice of the Project Manager,
considers adequate for protection of the City, suppliers, subcontractors, laborers,
vendors, etc., provided that such retainage shall not exceed five percent (5%) of the
amount due, and shall release to the Contractor all the remaining funds associated with
completed and acceptable work.

If satisfactory progress has not been made the withheld percentage of the Contract price
of any such work, improvement, or construction shall be retained on an invoice-to-invoice
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basis and shall not be cumulative. In other words, if the Contractor is not performing
satisfactorily the City will hold ten percent (10%) of what is actually due to the Contractor.
For example, if the Contractor is behind schedule and has successfully completed fifty
percent (50%) of the work, the City will only pay forty percent (40%) of the invoice,
withholding ten percent (10%) of what is due until the Contractor gets back on schedule.

(2)  Whenever a Contractor receives payment pursuant to this section, the Contractor
shall make payments to each of the subcontractors of any amount actually received which
were included in the Contractor’s request for payment to the City for such subcontracts.
The Contractor shall make such payments within seven (7) Calendar Days of receipt of
payments from the City in the same manner as the City is required to pay the Contractor
under this section if the subcontractor is satisfactorily performing under the Contract with
the Contractor. The subcontractor shall pay all suppliers, sub-subcontractors, laborers,
and any other persons who provide goods, materials, labor, or equipment to the
subcontractor any amounts actually received which were included in the subcontractor’'s
request for payment to the Contractor for such persons, in the same manner set forth in
this subsection (2) regarding payments by the Contractor to the subcontractor. If the
subcontractor fails to make such payments in the required manner, the subcontractor
shall pay those suppliers, sub-subcontractors, and laborers interest in the same manner
set forth in this subsection (2) regarding payments by the Contractor to the subcontractor.

At the time a subcontractor submits a request for payment to the Contractor, the
subcontractor shall also submit to the Contractor a list of the subcontractor’s suppliers,
sub-subcontractors and laborers. The Contractor shall be relieved of the requirements of
this subsection (2) regarding payment in seven (7) days and interest payment until the
subcontractor submits such list. If the Contractor fails to make timely payments to the
subcontractor as required by this section, the Contractor shall pay the subcontractor
interest as specified by Contract or at the rate of fifteen percent (15%) per annum,
whichever is higher, on the amount of the payment which was not made in a timely
manner. The interest shall accrue for the period from the required payment date to the
date on which payment is made. Nothing in this subsection (2) shall be construed to
affect the retention provisions of any Contract.

3) If the Contractor is not progressing in accordance with the Project Schedule or not
performing quality work in accordance with the specifications, the City Procurement
Services Manager, at the advice of the Project Manager may withholding retainage up to
and including ten percent (10%) of the total contract amount.

108.01 PAYMENTS WITHHELD PRIOR TO FINAL ACCEPTANCE

The City may withhold or nullify the whole or part of any certificate of payment to such
extent as may be necessary to protect it from loss caused by:

@) Defective work not remedied.
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(b) Claims filed or reasonable evidence indicating probable filing of claims by other
parties against the Contractor.

(c) Failure of the Contractor to make payments properly to subcontractors or for
material or labor.

(d) Damage to another contractor.

When the above grounds are removed, payment will be made for amounts withheld
because of them.

108.02 ACCEPTANCE OF FINAL PAYMENT

If the work is finally accepted by Project Manager under the terms and conditions of the
Contract the entire balance found by the Project Manager to be due the Contractor,
including the retained percentage, less any retention based on; (1) the Project Manager's
estimate of the fair value of the claims against the Contractor; and (2) the cost of
completing the incomplete or unsatisfactory items of work with specified amounts for each
incomplete or defective item of work; and (3) retentions required by law, shall be due and
payable to the Contractor. The date of completion is the date as specified in the Certificate
of Completion issued by the Project Manager.

Upon completion of the work under the Contract and before the Contractor will receive or
be paid for the Project Manager's final statement, the City Procurement Services Division
shall post a notice in the Colorado Springs Gazette that the City has accepted such work
as completed according to the Plans and Specifications and rules set forth in the Contract;
that the Contractor is entitled to final settlement; that after the date specified in the Notice,
the City will pay the full balance due under the Contract; and that persons having claims
for labor or material furnished the Contractor must present their claim to the City
Procurement Services Division prior to the date specified for such payment. Nothing
herein shall be construed as relieving the Contractor and the Sureties on the Contractor's
bonds from any claim or claims for work or labor done or materials or supplies furnished
in the execution of the Contract.

The making and acceptance of the final payment shall constitute a waiver of all claims by
the Contractor against the City.

If, after the work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and the Project Manager so certifies, the City
may, upon Certificate of Completion by the Project Manager, and without terminating the
Contract, make payment of the balance due for that portion of the work fully completed
and accepted. Such payment shall be made under the terms and conditions governing
final payment, and acceptance of the payment shall constitute a waiver of all claims by
the Contractor but acceptance of the work shall not constitute a waiver of City claims
against the Contractor.

SCHEDULE B — GENERAL CONSTRUCTION TERMS AND CONDITIONS / \
108.02 to 108.02 B 61




City of Colorado Springs RFP R20-143MZ December 31, 2020
2C Extension Pre-Overlay Concrete

Advertising for Final Payment and processing of the Final Pay Request shall not take
place until after the Contractor has submitted Sales and Use Tax Forms to the City and
said forms have been reviewed and approved by the City Sales Tax Office.
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This section contains Special Construction Terms and Conditions (Special Provisions)
that are applicable on the project. In the event the terminology of the Special Provisions
listed herein conflicts with the terminology in the “CITY OF COLORADO SPRINGS
ENGINEERING DIVISION STANDARD SPECIFICATIONS”, latest edition, the Special
Provisions listed herein will take precedence.

Failure to comply with the following specifications will result in a no-cost, immediate work
stoppage, with no additional time allowance granted. No work shall take place until the
work stoppage is lifted.

C.1 DESCRIPTION OF WORK

The work to be done by the Contractor shall consist of but is not necessarily limited to:

¢ Removal and replacement of:

o sidewalks
street crosspans
pedestrian curb ramps
curb and gutter
driveways
stormwater inlets
patterned concrete cover
minor drainage structures
pedestrian signal push buttons
o asphalt patching

e Protection or replacement of:

o fencing

o retaining walls

o landscaping
Removal of obstructions
Minor utility relocation and/or adjustment
Grading, soll scarification, moisture control, backfill and compaction
Plantings
Disposal of surplus or waste materials
Stormwater and erosion control management
Temporary traffic control

O 0O O O O O O O

This work shall include restoration of all areas disturbed by construction activities to a
condition equal to or better than the pre-construction condition. The Contractor shall
obtain all permits and furnish all transportation, materials, tools, equipment, labor and
supplies as necessary to complete in a competent manner the improvements as shown
and specified in these documents.

Work required to construct items in this contract shall be performed in a safe, careful, and
orderly manner with due consideration given to protection of adjoining property, the
public, and project personnel. Any damage to streets, utilities, public or private property,
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or the bench marks and construction staking due to the negligence of the Contractor, shall
be repaired and restored to its original condition by the Contractor at their expense to the
satisfaction of the City Public Works Operations and Maintenance Division Program
Supervisor (Project Manager). It will be the Contractor's responsibility to ensure that
areas not in conflict with new work are not disturbed or damaged during the construction
process.

Excavation will not be paid for separately but shall be included in the unit price of the work
unless otherwise stated.

C.2 SAFETY

At a minimum, Contractor shall adhere to the City’s Contractor Safety Program.
Contractor shall submit a safety plan to the Project Manager annually for approval prior
to starting work.

Contractor is responsible for safety on the job site including compliance with Occupational
Safety and Health Administration (OSHA) requirements applicable to the work. The City
will be held harmless of Contractor negligence in matters of safety in the work area.

Minimum Personal Protective Equipment (PPE) to be worn by all project personnel
include hardhat, clean reflective safety vests (Class Il minimum), safety-toe footwear, eye
protection (per OHSA), and hearing protection (per OSHA).

Metal stakes used to support concrete forms shall be protected with safety caps designed
to provide impalement protection such as those containing steel reinforcement.
“‘Mushroom style” caps are not acceptable. Caps shall be in place any time there is not
active work in the area and at the end of the workday.

Contractor shall adhere to all state and local requirements regarding the COVID-19 health
pandemic including but not limited to social distancing, face coverings, hygiene, and
cleanliness. Reference current governing orders for requirements.

C.3 PROGRESS AND COMPLETION

The work shall commence after the issuance of the Notice to Proceed for each task order
as agreed to by the Project Manager and the Contractor.

Contractor shall be required to submit a schedule for completion of all assigned work and
attend a bi-weekly contractor meeting at the City’s Operations and Maintenance Division
(O&M) Facility located at 688 Geiger Court in Colorado Springs, or virtually as directed
by the Project Manager. At these meetings, the Contractor shall provide a written
schedule update indicating areas of work planned, identified by street for the following
fourteen (14) days and overall project status.
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The Contractor shall submit a list of streets where work will be performed to the Project
Manager for review and approval on a weekly basis prior to starting work in these areas.
This list shall be submitted one (1) week in advance of work to be performed.

Additional work assignments will not be awarded if work progress is behind schedule in
prior work areas; or Contractor has not demonstrated that they have available crews,
equipment, etc. to successfully complete additional work in the specified time frame; or
Contractor has not demonstrated the ability to complete the work in a timely fashion while
meeting specifications. The Contractor shall keep the Project Manager informed of their
ability to accept additional work assignments.

If the Contractor feels they cannot start and finish work within the task order period of
performance requirements, they should not accept the task order. If a Contractor is not
performing within the task order period of performance, the City reserves the right to
assign any unfinished work to another Contractor, as deemed necessary, to maintain the
overall program production schedules.

C.4 DRAINAGE AND EROSION CONTROL

It is the Contractor's responsibility to maintain necessary protective measures in
compliance with the City Drainage Criteria Manual (DCM), Stormwater Policy
Clarifications, and Stormwater Construction Manual. lllicit discharges to the MS4
(Municipal Separate Storm Sewer System) are prohibited unless permitted through the
Colorado Discharge Permitting System. Contractor shall obtain a copy of and follow the
stipulations of the City MS4 permit, City DCM, Stormwater Policy Clarifications, and
Stormwater Construction Manual. All these items can be downloaded from the City’s
Stormwater Enterprise website located here:

https://coloradosprings.gov/stormwater?mlid=35686

Contractor shall be responsible for obtaining all state and local storm water discharge
permits for the work as required.

The Contractor shall provide for the drainage of storm water and water as may be applied
or discharged on the site in performance of the work in accordance with the City DCM
and Stormwater Construction Manual. Drainage and construction control measures shall
be adequate to prevent damage to the work, the site, and adjacent property. Any damage
done during storm flows or snow melt to temporary or partially completed work or resulting
from the Contractor’s operations shall be repaired at the Contractor’s expense.

The Contractor shall prevent the pollution of drains and watercourses by sanitary waste,
sediment, debris, concrete washouts, sawcutting discharge, or other substances resulting
from this work using approved construction control measures. Contractor shall clean up
and isolate such materials on a continuing basis to prevent risk of washing into drainage
ways. Contractor is responsible for routine maintenance of all construction control
measures.
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Installation and maintenance of proper construction control measures and work methods
to ensure compliance with the City MS4 permit and the City DCM shall be incidental to
the work and not be paid for separately except for bid items defined in the Measurement
and Payment Contract Schedule.

If any work area is deemed to be in violation of the City’s MS4 permit or City DCM, all
work shall be stopped at the discretion of the Inspector or Project Manager and the
Contractor shall take all necessary measures to bring the site within compliance
immediately at no additional cost to the City. Any work performed by the Contractor when
violations of the City MS4 permit or City DCM are present anywhere within the total work
limits will not be paid for by the City.

The City’s Stormwater Enterprise may perform routine inspections of the project at any
time. Violations or lllicit Discharges noted by the City Stormwater Enterprise Inspector
shall be addressed immediately, with no project work being performed, until all violations
have been sufficiently addressed to the City’s Stormwater Enterprise Inspector’s
approval.

C.5 CONCRETE WASHOUT CONTAINERS

Concrete washout containers shall consist of a prefabricated (steel) watertight multi-use
container designed to contain liquid concrete washout wastewater, solid residual concrete
waste from washout operations, and residue from saw cutting. Minimum capacity
including freeboard shall be 440 gallons.

Concrete waste, liquid and solid, shall not exceed two-thirds (2/3) the storage capacity of
the washout container. Capacity should be checked daily, especially during and
immediately following storm events to prevent overflow. No concrete work shall be
performed by the Contractor if the concrete washout/s are at capacity requiring
maintenance. Material that inadvertently spills onto the ground shall immediately be
cleaned from the surface and disposed of properly.

Concrete washout containers cannot be moved when they contain liquid unless they have
been covered using a water-tight manufactured lid or during routine maintenance. All
liquid and solid wastes, including contaminated sediment and soils generated from
concrete washout shall be hauled away from the site in a water-tight container and
disposed of off-site in an appropriate manner.

Concrete washout containers placed on the street require secondary containment
consisting of an impermeable synthetic liner (thick plastic, tarp) beneath the entire
container and perimeter control (rock socks) extending at least fifteen (15) feet to the
downstream side of the washout container.

Conspicuous signage made of plywood, aluminum, or steel shall be placed at the washout
using letters at least three inches (3) inches tall with the words “Concrete Washout.”
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C.6 CONCRETE CONSTRUCTION REQUIREMENTS

C6.1 MIX DESIGN APPROVAL

All concrete and controlled low strength materials (CLSM) mix designs shall be
approved in writing by the City Construction Manager prior to use on the project.
Approved concrete mix designs can be found on the City’s website under Engineering
Criteria Manuals & References. It is the Contractor’s responsibility to ensure concrete
and CLSM delivered to the project are approved mixes. Any work performed using
concrete or CLSM mixes not approved at the time of placement will not be paid and
shall be removed at the Contractor's expense. Any loads of concrete delivered with
missing batch mix data printed on the delivery ticket will be rejected and will not be
paid for.

C.6.2 FORMWORK AND FINISH

Curb faces shall be constructed with forms and never hand-poured or hand-formed.
Stakes shall be removed after completing the pour, including portions of the stakes
that break off below the finished surface. Curb faces, top of curb and back of curb
faces shall be straight and true. Any deviations in these alignments greater than three-
eighths (3/8) inch in ten (10) feet will be removed and replaced at the Contractor’s
expense.

Curb and gutter shall be poured separately from sidewalks, pedestrian ramps, and
driveways to create a cold joint. Curb and gutter shall be poured monolithically with
squared returns and/or crosspans.

Steel reinforcement, when required, shall be properly tied off to forms or placed on
chairs. Concrete dobies are not allowed. Reinforcement shall not be wet set or
pressed into plastic concrete but shall be formed and tied off properly prior to
placement of concrete. Minimum cover on all reinforcement shall be 2 inches.

Finishing agents can only be applied with the use of a pressurized can with sprayer
attachment which atomizes the product into a fine spray or mist. Contractor shall not
apply the agent to concrete surfaces using a hose or by “blessing” the concrete
surface with the use of “flicking a brush” or “spraying from a water bottle”. Water shall
not be added to the surface of concrete to assist in finishing operations. If concrete
surfaces are treated inappropriately as described above, this concrete shall be
removed and replaced at the Contractor’s expense.

Concrete surfaces shall have a smooth broom finish (less than 1/32” grooves) applied
within a straight, uniform technique. Surfaces with a grooved finish deeper than one-
thirty-second (1/32) inch shall be removed and replaced at the Contractor’s expense.
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Construction tool joints in flatwork shall be one-eighth (1/8) inch wide and one-quarter
(1/4) of the flatwork depth. These joints are to be either hand-tooled while still wet, or
saw-cut as soon as possible after initial set, but no more than two hours after initial
set. If shims are used to keep curb head forms separated during concrete placement
operations, these shims must be removed and never allowed to be lost in the concrete
pour.

White-colored curing compounds shall be applied immediately after surface water has
disappeared, or as otherwise recommended by the manufacturer. White-colored
curing compound shall completely cover 100 percent of all exposed surfaces creating
a uniformly sealed surface.

C.6.3 PROTECTION OF WORK

Concrete shall achieve a minimum compressive strength of 3,200 psi determined by
information cylinders prior to opening to traffic or placing adjacent asphalt patching.
In no case shall traffic be allowed across new concrete prior to a minimum of forty-
eight (48) hours after placement of said concrete. Informational cylinders shall be cast
and cured in a field environment prior to compression strength testing. This
compressive strength testing will be included in the Quality Assurance program.

All concrete, prior to completion of the final punchlist for the segment, shall be
protected from foreign markings or graffiti. Examples include, but are not limited to
scrapes, writings, bike tires, foot traffic, and any heavy object that would create an
imperfection. In the event of foreign markings or graffiti the replacement or repairs
shall be made by the Contractor at no additional cost unless otherwise determined by
the Project Manager.

Work that deviates from the Contract will require removal and replacement of affected
work, as determined by the Inspector. No additional payment shall be made for this
replacement work.

C.7 PEDESTRIAN CURB RAMP CONSTRUCTION

The Contractor is responsible for understanding and adhering to City requirements for
construction of pedestrian curb ramps. The Contractor shall always have hard copies of
the City Standard Drawing D-8 on the project site for reference.

The Contractor shall use a smart level two (2) foot in length throughout construction of
pedestrian curb ramps to confirm slopes are compliant with City Standard Drawing D-8.
Prior to acceptance for payment, the Inspector will use a two (2) foot smart level to verify
all slope measurements. Smart levels shall be calibrated regularly and shall be used in
percentage mode. In the event of discrepancy between the Contractor and Inspector
smart level measurements, the Inspector's smart level measurements shall take
precedence.
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The entirety of the walkable concrete surface including but not limited to the ramp, turning
space, curb head at the base of the ramp and gutters shall be compliant with maximum
slopes shown on City Standard Drawing D-8 with zero tolerance. The Contractor is
encouraged to construct slopes less steep than the requirements to increase likelihood
that finished slopes will be acceptable. Surfaces found to be non-compliant shall be
removed and replaced at the Contractor’s expense.

If the Contractor believes it is not feasible to construct curb ramps with slopes that meet
the requirements of City Standard Drawing D-8 due to existing site conditions such as
existing steep running slopes, the Contractor shall notify the Inspector. Any work
performed under the assumption that an exception to the requirements of City Standard
Drawing D-8 will be granted is done at the risk of the Contractor.

C.8 COLD WEATHER PROTECTION

The Contractor is responsible for the strength and quality of concrete placed during cold
weather.

Cold Weather is defined by ACI 306 as a period of more than three successive days
where the average daily outdoor temperature drops below 40 degrees Fahrenheit (F).
The average daily temperature is determined by averaging the highest and lowest
temperature during the day (midnight to midnight).

Subgrade shall be unfrozen (above 32 degrees F), free of snow, ice, and standing water
before placement. Metal form work shall not be less than 35 degrees F.

During periods of cold weather, the Contractor shall provide additional controls for
concrete placement. The Contractor shall submit a Cold Weather Concrete Plan (Plan)
to include the following:

1) Procedure for protecting the subgrade from freezing, frost, and
accumulation of ice and/or snow on forms and reinforcement.

2) Concrete production and transportation modifications.

3) Method for maintaining and monitoring temperature during placement and
curing.

4) Types of coverings, insulation, housing, and/or heating to be provided.

5) Procedure for measuring, recording, and reporting, to the City, concrete
temperatures during production and curing.

6) Procedure for preventing drying during windy conditions.

The Plan shall be submitted to and approved by the Project Manager prior to placing
concrete in Cold Weather as defined above. This Plan shall be provided once per season
prior to temperatures dropping into the Cold Weather range. Any concrete placed in Cold
Weather conditions prior to the Plan being submitted and approved shall be removed and
replaced at the Contractor’s expense regardless of compressive strength testing results.
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Minimum temperature of concrete as placed and maintained during the production period
shall be fifty (50) degrees F. The concrete surfaces will be enclosed and heated with
artificial heat maintaining a minimum of fifty (50) degrees F and a maximum of 75 degrees
F until concrete has reached a compressive strength of 3,200 psi, based on maturity
method or the average of two field cure cylinders. At no time shall concrete be placed
when the ambient temperature at the work area is below 32 degrees F.

Cold weather protection required to perform work shall not be paid for separately but shall
be included in the unit price of the work being performed.

C.9 WORK INBAD WEATHER

The Project Manager shall have the authority to suspend the work wholly or in part that
may be subject to damage in the Project Manager’s opinion due to climactic conditions,
for such period as he may deem necessary. This shall not entitle the Contractor to
additional compensation for down time or delay. The Project Manager will make every
effort to provide as much notice as possible in anticipation of work stoppages due to
climactic conditions.

C.10 CONCRETE FORM INSPECTIONS

The City requires a Concrete Form Inspection prior to placing concrete to help ensure
proper line and grade of new work. This in no way relieves the Contractor of responsibility
to construct work in accordance with the Contract Documents. It is the Contractor’s
responsibility to complete required work and to schedule inspections during normal
working hours Monday through Friday and not on holidays. The Contractor shall submit
a request to the Project Manager at least 48 hours in advance of any work outside these
times including weekends, holidays, and nights. There is no guarantee that an Inspector
will be available for the day(s) requested or that the request will be approved. Work shall
only proceed if an Inspector is present.

The City will not entertain any requests for time extensions for delays caused by the
Contractor’s failure to properly notify the Inspector of a required inspection or the
Contractor’s failure to complete the required work by the time of the scheduled inspection.
It is the Contractor’s responsibility to adhere to the grade and line requirements set forth
in the Contract Documents for all concrete installations. Inspection and approval of form
work shall not relieve the Contractor from achieving these requirements. The Contractor
shall be responsible for removing and replacing any work installed not meeting required
line, grade, and specifications as determined by the Inspector. There will be no additional
payment for this removal and replacement work.

C.11 WORK AREA AND RESTORATION

The Contractor shall confine the work activities to the public right of way. Any additional
work area required within adjoining private properties must be acquired by the Contractor
by written permission from the property owner. The Contractor shall restore any damage
or disruption to other properties utilized in the performance of this project to an equal or
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better than pre-construction condition at no cost to the City. The Contractor shall hold the
City harmless from any claims to damage or disruption of private property.

Contractor personnel shall not enter upon private property without written consent of the
landowner. The Contractor shall provide the Project Manager with a copy of the written
permission. The City will be held harmless of Contractor negligence in matters of
trespassing.

The Contractor shall limit their work activities such that at no time shall any removal and/or
construction activities occur simultaneously on opposite sides of a street in any given
block unless explicitly approved by the Project Manager.

Upon completion of the work on a given street or street segment, the Contractor shall
remove and completely dispose of all refuse materials, dirt, etc., to leave the street in a
neat and clean condition. After completing concrete operations, all sidewalks, driveways,
and other hard surfaces affected by the work shall be hand swept and/or air blown using
a leaf blower. This work shall not be paid for separately but shall be included in the unit
price of work being performed. All excess materials shall be disposed of by approved
means and complying with all local, state, and federal codes, ordinances and laws.

The City regards professional organization, cleanliness, and appearance of the work site
of utmost importance. The Contractor shall accomplish all incidental work essential to the
completion of the project in a competent manner, including cleanup and disposal of waste
or surplus material without additional cost to the City. The cleanup and disposal of waste,
trash or surplus material shall be performed every day to maintain the safety and
aesthetics of the construction area.

All site restoration including, but not limited to, grading, seeding, sodding, replacing
sprinkler lines and heads, and replacing landscape rock up to two (2) feet outside the
limits of work shall be incidental to the work. Restoration outside the two (2) foot limit shall
be at the Contractor’s expense unless the Project Manager has directed additional work
to be performed.

C.12 ASPHALT PAVEMENT REPAIRS (PATCHING)

Reference City Standard Drawing D-3 and the Pikes Peak Region Asphalt Paving
Specifications for requirements of asphalt pavement repair adjacent to new concrete.
Asphalt patching material shall have a minimum surface temperature of 235 degrees F
when delivered and 190 degrees F after the compaction process is completed. Asphalt
patching materials below this temperature shall be removed and replaced at the
Contractor’s expense. No payment will be made for this rejected material or the work to
remove it.

Asphalt patching material shall only be placed when the ambient temperature is forty (40)
degrees F or above. Approval for asphalt patching placement at temperatures below forty
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(40) degrees F shall only be accomplished in emergency situations and upon written
approval of the Project Manager.

Diesel fuel shall not be used as a cleaning/release agent. Violation of this provision will
result in Contractor discipline up to and including termination of the Contract.

C.13 REMOVAL AND DISPOSAL OF EXISTING ELEMENTS

The Contractor shall remove from the project site all materials that conflict with or are not
needed in the finished product including but not limited to existing sidewalks, curb and
gutter, asphalt pavement, concrete rubble, landscape timbers and elements, abandoned
utilities, trees, fencing, stumps, unsuitable backfill material and other debris.

The Contractor shall use appropriately designed and sized equipment to remove and haul
disposal materials, to maintain safe conditions for the public and nearby properties.

Disposed materials shall be hauled to a legal disposal site. The Contractor shall abide
by all federal, state, and local government requirements for hauling and disposal of
materials.

C.14 REMOVAL AND REPLACEMENT OF SPRINKLER SYSTEM

Where required by the work, existing sprinkler heads and related fittings and tubing shall
be removed and replaced as close as possible to the original locations. All sprinkler
heads and fittings shall be salvaged and reused unless damaged. It is the Contractor’s
responsibility to coordinate with the property owner to determine the pre-construction
condition of the system. Damaged items shall be replaced with the same type and quality,
or better, as the original item. After assembly, the sprinkler system shall be tested for
leakage and proper operation. The system shall be drained after testing if work is
performed beyond the irrigation season. This work shall not be paid for separately but
shall be included in the unit price of the work being performed.

C.15 PROTECTING AND REMOVING PLANTINGS

The Contractor shall protect all existing trees, shrubs, sod, and other plantings from root
structure or surface damage. Prior to performing any tree trimming or removal operations
the Contractor shall notify the City Forester's office at (719) 385-5942. Unnecessary
damage to plants or trees will subject the Contractor to full replacement of those plantings
at the Contractor’s expense as determined by the Project Manager. In all cases, the
proper planting season shall be observed to assure proper establishment and growth of
the plantings.

Where plantings are in conflict with new work, as determined by the City Forester
(plantings in the public right-of-way) or Inspector or owner (plantings on private property),
the Contractor shall remove the planting using a locally licensed tree trimming service
approved by the Project Manager to perform this work as necessary. Tree branches shall
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be trimmed back to the trunk, all around, to a minimum height of 8 above the adjacent
walkway.

At the discretion of the Project Manager, and upon approval of request by the Contractor,
the City will remove conflicting trees and plantings with trunk caliper 4-inches or larger
prior to the Contractor beginning work in the area. The cost of these removals will be
covered by the City and not the Contractor.

Trimming or removal of vegetation and trees shall not be paid for separately but shall be
included in the unit price of work being performed.

C.16 SOIL CONDITIONS

The Contractor assumes all risks associated with surface and subsurface soil conditions
encountered in performing the work; including the risk that actual conditions may result in
the Contractor performing more or less work than originally estimated. The Contractor is
responsible for all exploratory excavations and soil tests.

The Contractor shall utilize all suitable excavated material as approved by the Inspector
for raising grades and backfilling the new construction. Additional imported materials
necessary for stabilization within the first six (6) inches of depth below the new
construction will not be paid for separately but shall be included in the unit price of the
work.

If additional import material is required for stabilization beyond six (6) inches in depth, the
Contractor shall notify the Inspector and obtain approval prior to proceeding with the
additional excavation and backfill. This work will be paid for using contract unit prices for
the approved material.

C.17 CONTRACTOR SUBMITTALS

Submittals for design, testing and shop drawings shall be in conformance with Section
108.19 “Shop Drawings and Submittals” and 108.21 “Materials” of the City Standard
Specifications. One hard copy and a duplicate electronic copy of submittals (via email)
shall be provided to the Project Manager. The Project Manager will review shop drawings
and submittals and return comments within seven (7) working days. Failure of the
Contractor to deliver submittals in sufficient time for the Project Manager’s review shall
not constitute a delay on the part of the City. Shop drawings and submittals include at
least the items listed below, and any other additional submittals which may be required
by the Project Manager:

Concrete and Asphalt Mix Designs
Joint Sealant Materials

Traffic Control Plan

Job Hazard Analysis’s

Pre-Job Safety Briefing

aokrwnhE
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Equipment Safety Inspection Sheet

Fencing Materials

Material Certificates (reinforcing steel, herbicide, expansion material)
Topsoil mix

Seed mix

White Colored Concrete Curing Compound

Inlet Grates and Frames

C.18 POTENTIAL PERMITS

The table below is a list of potential permits or submittals required for the project. The
Contractor shall verify this list and identify any additional permits needed to construct the
project. The Contractor is responsible for obtaining copies of and complying with all
permits obtained by others that pertain to this project.

Responsibility to
Permit Permitting Agency Obtain Permit
. . . El Paso County/ Colorado Department of
Alr Quality Permit Public He)f:llth and Enviroﬁment Contractor
CDPHE Stormwater Colorado Department of Public Health and
: . - Contractor
Construction Permit Environment
Excavation Permit City of Colorado Springs Contractor
Concrete Permit City of Colorado Springs Contractor
City Forester’'s Permit City of Colorado Springs Contractor
Traffic Control Permit City of Colorado Springs Contractor
Stg:;?/:/ggt]e?rguilri?;lglr;n City of Colorado Springs Contractor

The Contractor shall be responsible for investigating and assessing the requirements for
all necessary environmental/drainage/construction permits. The Contractor shall furnish
a written list of all permits required for the proper completion of each work assignment.
The list shall clearly identify the type of permits that must be obtained before work on any
phase of work can be started. Copies of permits obtained shall be submitted to the Project
Manager. The Contractor shall comply with all conditions of the permits during
construction. Permit fees for the City of Colorado Springs permits are waived for this
project. The Contractor shall pay the fees for all other permits. City and/or other agency
fines are the sole responsibility of the Contractor.

All water used shall be potable and free of dissolved ingredients that are harmful to the
work as determined by the City. If water is acquired from a fire hydrant, the Contractor
shall use a water meter equipped with a backflow preventer as required by Colorado
Springs Utilities. The Contractor shall contact and coordinate with Colorado Springs
Utilities for direction and approval to use any fire hydrant. The Contractor shall be
responsible for any damages to CSU waterlines or CSU customer property related to
waterlines. Water shall be included in the contract unit price and shall not be paid for
separately.
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The excavation permit may be obtained at:

Regional Development Center
2880 International Circle
Suite 200-1

Colorado Springs, CO. 80910
Contact: Robin Tisdale

(719) 385-5052

C.19 UTILITIES

The Contractor shall be responsible for locating and protecting all utilities. The Contractor
shall contact Colorado 811 (UNCC), Colorado Springs Utilities, and all other affected or
potentially affected utility companies. It is the responsibility of the Contractor to determine,
identify, and coordinate with all affected utilities. At least forty-eight (48) hours prior to
commencing excavation, the Contractor shall call UNCC at 1-800-922-1987 or 811 within
business hours, Monday through Friday. Tier Il locates shall be contacted at least
seventy-two (72) business hours prior to commencing excavation. Contacting UNCC
within these timeframes does not relieve the Contractor of any responsibility.

All work shall comply with the following Colorado Springs Utilities documents:
e Water Line Extension and Service Standards
¢ Natural Gas Line Extension and Service Standards
e \Wastewater Line Extension and Service Standards
e Electric Line Extension and Service Standards

In the event of conflict between these specifications and the CSU Line Extension and
Service Standards with regard to construction methods, notification requirements, and
materials, the Line Extension and Service Standards shall take precedence.

All replacement taps shall be coordinated by the Contractor. The Contractor shall notify
Colorado Springs Utilities at least twenty-four hours before beginning any work that may
affect a Colorado Springs Ultilities utility. All overtime costs for inspection by Colorado
Springs Utilities shall be the Contractor’s expense and included in the cost of the work.

It is the Contractor’s responsibility to complete required work and to schedule inspections
during normal working hours. The Contractor is responsible for contacting each affected
utility for their inspectors’ working hours and notification requirements. The Contractor
shall request an inspection two (2) working days in advance of the inspection or as
required by the utility, whichever is greater. In the case of an overtime inspection, the
request for inspection by the Contractor to the utility must be in writing. The City will not
entertain any requests for time extensions for delays caused by the Contractor’s failure
to properly notify the affected utility of a required inspection or the Contractor’s failure to
complete the required work by the time of the scheduled inspection.
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The accuracy of any information furnished with respect to underground utilities is not
guaranteed. The Contractor is responsible for making investigations including exploratory
excavations to determine the locations and types of existing utility lines prior to starting
excavation. These investigations shall not be paid for separately but shall be included in
the unit price of the work.

The Contractor shall notify all utility companies who may have installations in the area
where the work is to be performed and solicit their aid in locating utilities horizontally and
vertically prior to any excavation. All utilities encountered shall be protected from damage
or lapse in operation and shall be repaired at the Contractor’s expense.

City of Colorado Springs Utilities

Colorado Springs Utilities Electric (719) 448-4811
Colorado Springs Utilities Water, Wastewater (719) 448-4200
Traffic Department (719) 385-5908
Colorado Springs Utilities Gas Emergencies  (719) 520-0100
Cable Television (719) 633-6616
Telephone (800) 954-0211
Parks and Recreation (719) 385-6551
Miscellaneous Utility Services
Utility Notification Center of Colorado (UNCC) (800) 922-1987 or 811
Engineering Division for Inquiries (719) 385-5918

Below is a Pre-Excavation Checklist which the Contractor shall follow prior to
commencing construction on the project.

Pre-Excavation List

Utility Notification Center of Colorado (UNCC) called at least two (2)
business days prior to construction at: 1-800-922-1987 or 811

Utilities marked and located on the ground
Employees briefed and knowledgeable on marking and color codes

Employees trained on excavation and safety procedure for Natural Gas Lines

When excavation approaches gas lines, employees expose lines by careful
probing and hand digging

Standard Utility Marking Color Code

Gas Yellow
Electric Red
Water Blue
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Wastewater Green
Communications Orange
Reclaimed Water Purple
Proposed Excavation White
Survey Markings Pink

The Contractor shall notify the CSU Gas Division prior to any excavation in the vicinity of
a gas line. The Gas Division Inspector shall be notified and shall be present on site prior
to construction activities around gas lines. The CSU Gas Division will perform all repair
and relocation work. Repairs due to damage by the Contractor are the financial
responsibility of the Contractor and will not be reimbursed by the City.

The Contractor shall protect existing electric distribution lines and facilities from damage
or displacement. The Contractor shall notify and coordinate the work with the CSU
Electric Transmission and Distribution Division. The cost of protecting the electrical utility
is considered incidental and is to be a part of the adjoining work. The CSU Electric
Department will perform any repair or relocation work. Repairs due to damage by the
Contractor are the financial responsibility of the Contractor and will not be reimbursed by
the City.

The Contractor shall coordinate with all utility customers affected by any utility service
shutdown, or with the utility provider if the utility provider prefers to contact customers, at
least 48 hours prior to shut down. In the event a customer is involved that cannot be
without a utility service due to health and safety or for other reasons deemed essential by
the Project Manager, the Contractor shall provide uninterrupted utility service to the
property while the shutdown is in effect.

If for any reason when utility service is restored after the shutdown, a customer has not
been restored, and Colorado Springs Utilities is contacted to determine the problem, the
Contractor shall provide all materials and work necessary at the direction of CSU to
restore service immediately, regardless of time of day. The Contractor shall provide
Colorado Springs Utilities with a name and telephone number of an after-hours contact in
case of emergency.

All utility coordination activities required herein shall be considered incidental to the work
and not paid for separately.

C.20 COORDINATION WITH PROPERTY OWNERS AND PUBLIC

The Contractor shall coordinate the relocation of fencing, landscaping, sprinklers, control
boxes, utility services, street signs and mail boxes and the salvaging of any materials
suitable for reuse with the Inspector and, if on private property, with the respective
property owners. Salvageable elements shall be carefully relocated per direction of the
Inspector and protected from damage.
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The Contractor shall make every effort to minimize inconvenience to the traveling public
including bicyclists and pedestrians. The Contractor should expect to receive unsolicited
inquiries from adjacent property owners and the public. The Contractor shall respond to
all public inquiries in a prompt, professional manner and shall include the Project Manager
in all correspondence. The Contractor shall forward any inquiries from media or news
organizations to the Project Manager. Any work and materials needed to interact with the
public will not be paid separately and shall be included in the cost of the work.

C.21 COORDINATION WITH ADJACENT PROJECTS

The contractor shall coordinate with all concurrent projects in the vicinity of this project
managed by public agencies, including but not limited to the City of Colorado Springs,
Colorado Springs Utilities, EI Paso County, and the Colorado Department of
Transportation. Coordination shall include coordination of temporary traffic control to
minimize conflict and confusion between overlapping temporary traffic control zones.

C.22 POSTING AND NOTIFICATION

The Contractor shall notify and coordinate the closing and construction of driveways,
curb, gutter and sidewalks with the Inspector and the adjoining property owners in
advance of work using the following methods:

C.22.1 NO PARKING NOTIFICATION

The Contractor shall be required to place “No Parking” signs as specified by the
Manual on Uniform Traffic Control Devices (MUTCD) or the Project Manager a
minimum of seventy-two (72) hours prior to the work commencing. These signs shall
be preprinted at a sign shop. These signs shall have the City Code 10-11-104 clearly
and permanently marked. The specific work dates shall be clearly marked with
lettering width of one-eighth (1/8) inch or larger such that the date is clearly legible
from a distance greater than twenty-five (25) feet away or as approved by the Project
Manager. Dates can be handwritten due to changing dates and times but must be
clearly legible from over twenty-five (25) feet away. These signs shall be eighteen (18)
inches tall by twelve (12) inches in width. The post to support the “No Parking” sign
shall be a minimum of four (4) feet in height. The support may be wood or metal.
These signs shall not be mounted on any type of traffic control device. These signs
shall be placed on the property line of every third residence (adjacent to the curb
where work is to be performed) or a maximum spacing of one hundred fifty (150) feet.
The cost of the signs and posts, as well as the placement and removal, shall be
included in the work and no additional payment will be made.

C.22.2 WRITTEN NOTIFICATION

The Contractor shall give written notification to the adjacent property owners with a
letter notifying them of the process, any special instructions such as parking and
watering restrictions and a proposed schedule shall be delivered to the adjacent
property owners a minimum of seventy-two (72) hours prior to the work commencing.
These letters shall have the appropriate City logo in the header.
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C.22.3 NOTIFICATION LOG

The Contractor shall be required to keep a log on all postings of signage and letters
given to adjacent property owners and towing of vehicles. The Contractor shall make
every reasonable effort to contact the vehicle owner if a vehicle is parked on the street
in a location that will conflict with the work. Only after every reasonable effort has
been made to contact the vehicle owner will the Contractor be allowed to contact the
City of Colorado Springs Police Department to have the vehicle towed. Prior to
contacting Police Department for towing of vehicle, the Contractor shall contact the
Inspector for verification of the parking violation. Should an Owner of a towed vehicle
file a complaint and a court hearing is required, the Contractor shall make available
the staff involved in the placement of signage and notifications to attend court to testify
regarding towing of vehicles.

C.22.4 CONTACT PHONE NUMBER

The Contractor shall establish a local phone number with a (719) area code or toll free
number that will be placed on all “No Parking” signs as well as on all “Notification
Letters” issued as part of the Public Notification Process so the Public can call the
Contractor direct with any questions or concerns. The cost of this local phone service
shall not be paid for separately and shall be included in the unit price of the work being
performed.

C.225 PUBLIC ACCOMODATION

Every reasonable effort should be made to the public if the Contractor is made aware
of special circumstances that conflict with the work including but not limited to:
wedding receptions, funeral gatherings, graduation parties, garage sales, sporting
events, regional/seasonal events, etc.

C.22.6 2C PROGRAM SIGNAGE

The City will provide temporary signage (approximately two (2) feet by three (3) feet
in size per panel) indicating to the public that the work is part of a City Program. These
signs shall be mounted and placed at each end of each project site. The Contractor
shall be responsible for the prompt placement, relocation and removal of these signs
daily. At the end of this contract the Contractor shall return the signs to the City of
Colorado Springs Operations and Maintenance Division offices. If City signs are not
returned or are returned in unusable condition, a charge of $150.00 per sign will be
deducted from the Contractor’s final payment.

All costs associated with posting and notification shall be included in the work. No
separate payments shall be made for this work.
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C.23 SANITARY FACILITIES

A portable (mobile) toilet shall be supplied at each work site location for the duration of
any work at the site. Portable toilets shall be regularly relocated as needed to remain as
close as possible to the work crews. This toilet shall be maintained by a professional
portable toilet vendor on a weekly basis at a minimum. Sanitary facilities will not be paid
for separately but shall be included in the unit prices of the work being performed.

The Contractor shall obtain and ensure compliance with the City’s Portable Toilet Details
for Construction Sites issued as Policy Clarification to the City DCM. A copy can be
obtained on the City’s website at the following url:

https://coloradosprings.gov/stormwater-enterprise/page/drainage-criteria-
manual?mlid=6291

C.24 CONSTRUCTION TRAFFIC CONTROL

Construction traffic control shall conform to the MUTCD, latest edition and revisions
thereto, City of Colorado Springs Supplement to MUTCD for Traffic Control for Street
Construction Utility Work and Maintenance Operations.

No roads shall be closed by the Contractor except by express permission of the City
Traffic Engineer and after notifying the Police, Fire Departments, and other affected
stakeholders.

Barricades, warning signs, lights, and other temporary traffic control devices necessary
for detours are the responsibility of the Contractor and shall be paid for by the Contractor.
The Contractor shall promptly provide, place, maintain, relocate, and remove devices in
such a manner as to minimize inconvenience to the traveling public including bicyclists
and pedestrians.

C.24.1 TRAFFIC CONTROL PLANS AND PERMITS

All work areas shall require a Traffic Control Plan (TCP) to be submitted to the City
Traffic Engineering Division for review and approval a minimum of ten (10) days prior
to starting work to allow for a proper review period. No work shall proceed without an
approved TCP. Traffic Control Plans not involving closures or detours can be
submitted a minimum of seventy-two (72) hours (three City business days) prior to
implementation. Fees for Traffic Control Permits will be waived.

Traffic Control Plans shall include detailed signing, barricading, staging, pedestrian,
and traffic detouring information for each phase or stage of construction including as
a minimum: type and number of devices, taper length/widths, working hours, number
and location of flaggers, uniformed traffic control (if necessary), access modifications,
and time restrictions, if any.
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The Contractor and Traffic Control Supervisor (TCS) shall always have a hard copy
of the approved TCP and Traffic Control Permit on the work site for each location
where work is being performed. The TCP and Permit shall always be available for
review on the worksite by any City employee or Inspector. If the TCP or Permit is not
available or the Permit is inactive, all work shall stop, and all equipment and materials
shall be removed from the travelled way at the Contractor’s expense.

C.24.2 TRAFFIC CONTROL SUPERVISOR

The Contractor shall always have on the project an American Traffic Safety Service
Association (ATSSA or approved equal) certified Traffic Control Supervisor. The
Contractor shall supply to the Project Manager the certification, phone number and
name of the TCS and flaggers prior to starting any work.

When working in the vicinity of schools, meetings with school staff will be required to
assure traffic control concerns of the school staff are met. Hours of work may be more
restrictive and additional traffic control measures may be required. This additional
work shall be included in the contract unit price. No additional payment will be made
for this work.

The Contractor shall maintain a twenty-four (24) hour, seven (7) days a week
(including weekends and holidays) emergency service to remove, install, relocate, and
maintain traffic control devices. The Contractor shall furnish the Project Manager the
name and telephone number of the TCS responsible for emergency service.

In the event the TCS does not respond within two (2) hours, or the City deems it
necessary to call out other forces to accomplish emergency services, the Contractor
will be held responsible for the cost of such emergency services, without
reimbursement.

C.24.3 FLAGGING

All flaggers shall be certified by the ATSSA or approved equivalent. Each flagger shall
carry their current flagging certification on the work site. This certification shall be
available for review on the project site by any City employee or Inspector. If a flagger’s
certification is not available or is inactive, all work shall stop, and all equipment and
materials shall be removed from the travelled way at the Contractor’s expense until a
certified flagger can be placed.

Flagging against traffic signals shall not be permitted without the use of a Uniformed
Traffic Officer (UTC). A TCS shall not be considered a UTC. If a UTC is utilized, this
person shall be assisted by a TCS and flaggers.
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C.24.4 ACCESS REQUIREMENTS

The Contractor shall provide for vehicular access to and from all existing accesses
abutting the project throughout the course of construction, except when local streets
are closed as approved by City Traffic Engineering.

The Contractor shall leave at least one (1) driveway open to any non-residential
properties affected by construction.

C.245 PORTABLE MESSAGE SIGN PANEL

A Portable Message Sign Panel shall be placed on all arterial roadways in both
directions of travel at least ninety-six (96) hours in advance to notify the public of
upcoming lane closures or other changes in traffic patterns.

C.246 STRIPING

All permanent and temporary traffic markings shall be the responsibility of the City.
The Contractor shall coordinate all temporary and permanent traffic marking
operations with the City Operations and Maintenance Division a minimum of seventy-
two (72) hours prior to starting work in areas where striping will be required. If
permanent traffic markings are disturbed during construction, placement of temporary
traffic markings shall be the responsibility of the City. The Contractor shall make every
reasonable effort to coordinate the removal of permanent markings and placement of
temporary markings with the City.

All cost associated with construction traffic control shall be incidental to all work items and
shall be included in the work unless otherwise explicitly stated in the Measurement and
Payment Contract Schedule.

C.25 PEDESTRIAN TRAFFIC CONTROL

The Contractor shall provide, install, maintain, relocated, and remove pedestrian
wayfinding signs as necessary to minimize out-of-direction travel and confusion. It may
be necessary to locate these signs far outside the project limits to be effective. The
Contractor shall prepare and submit for approval a plan that shows proposed accessible
pedestrian routes and pedestrian signage for all phases of construction. Signalized
intersections shall always provide protected pedestrian crossings from all pedestrian
walkways that are open to pedestrian traffic. Temporary pedestrian walkways and
signage is considered incidental to the work and will not be paid for separately.

The surface and width of temporary pedestrian walkways shall be equal to or better than
the surface and width of the pedestrian walkway that is temporarily closed.

C.26 CONSTRUCTION WORK HOURS

Working hours on residential and arterial streets shall be limited from 7:30 AM to 4:30 PM
Monday through Friday excluding holidays, or as otherwise approved by the Project
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Manager and City Traffic Engineering. Work will be allowed on Saturdays, Sundays and
holidays only with written permission from the Project Manager.

Work time violations beyond hours referenced above will be assessed as follows:

a.

If there is a violation of the working time limitations a written notice to stop
work will be imposed on the Contractor at the start of the next working day.
Work shall not resume until the Contractor assures the Project Manager, in
writing, that there will not be a reoccurrence of the working time violation. If
more violations take place, the Project Manager will notify the Contractor in
writing that there will be a price reduction charge for each incident in
accordance with this provision. This incident price reduction charge will be
deducted from money due the Contractor. This price reduction will not be
considered a penalty but will be a price reduction for failure to perform the
work in compliance with the Contract.

An incident is any violation up to thirty (30) minutes in duration. Each thirty
(30) minutes or increment thereof will be considered as an incident. A price
reduction will be assessed for each subsequent thirty (30) minute period in
violation of the working time limitations, as determined by the Project
Manager. The price reduction for each incident will increase at a
progressive rate starting with $150 for the second incident and increasing
to $1,200 for the fifth (5th) and subsequent incidents in accordance with the
following schedule. A fifteen (15) minute grace period will be allowed at the
beginning of the second (2nd) incident on the project before the price
reduction is applied. This fifteen (15) minute grace period applies only to
the second (2nd) incident.

The number of incident charges will be accumulative throughout the
duration of the Contract.

PRICE REDUCTION SCHEDULE
TOTAL
INCIDENT INCIDENT RATE | PRICE
REDUCTION
1st Notice to Stop $0

Work
2nd $150 $150
3rd $300 $450
4th $600 $1,050
5th $1,200 $2,250
6t $1,200 $3,450
Etc... $1,200 Etc.
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C.27 TESTING OF MATERIALS

The term “Quality Control” or “QC” refers to the tests that are conducted by and on behalf
of the Contractor. QC is hired and paid by the Contractor or their supplier at their
discretion to self-regulate and monitor their work. The term “Quality Assurance” or “QA”
refers to the tests that are conducted by and on behalf of the City. QA is hired and paid
by the City. The results of QA tests, and not QC tests, shall be used to determine whether
the work and materials are compliant with the plans and specifications.

The City will perform QA field testing of plastic concrete properties (air content, unit
weight, slump, temperature) at a frequency of one per workday, per street segment, per
mix design. The City will perform QA laboratory testing of concrete design strength at a
frequency of one per street segment, per mix design. Additional QA field and laboratory
tests may be performed by the City at their discretion at any time.

The Inspector may request QA laboratory testing be performed for design strength of
concrete placed using fast track additives for reopening of driveways, crosspans, or
squared returns when use of fast track additives is proposed by the Contractor.

C.28 WORKPLACE VIOLENCE

If a representative or employee of the Contractor, or a subcontractor, commits an act of
workplace violence on the project, the individual shall be sanctioned as provided by the
Contractor's employment policies and, where appropriate, shall be reported to law
enforcement authorities. At the request of either the Contractor or the City, the City and
the Contractor shall meet to discuss appropriate actions to be taken against the
representative or employee. Appropriate action may include removing the individual from
the project. If removal is deemed warranted by the City and the Contractor fails to remove
the representative or employee, the City may suspend the work by written notice until
compliance is achieved.

C.29 INVOICE PROCEDURES

Payment for work performed by the Contractor under these Contract Documents will be
made at the approved unit price or lump sum price for each of the items listed in the bid
proposal and measured as hereinafter specified. Such payment shall compensate the
Contractor for all costs in connection with furnishing all labor, equipment, and material
required and performing the operations necessary to complete the item in accordance
with the contract documents. Field measurements by address or intersection of
completed work items shall be done jointly by the Inspector and the Contractor on
approved designated forms to ensure prompt agreement. In the event of discrepancy
between Inspector and Contractor measurements, the Inspector measurements shall
take precedence unless the Project Manager decides otherwise.

Quantities for work performed on any given street segment will be reviewed, approved,
and signed off by both a representative of the Contractor familiar with the work and the
Inspector. Signature by the Contractor’s representative indicates acknowledgement of
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the quantity but does not indicate agreement or prevent the Contractor from disputing the
guantity. The approved quantities will be collected by the Inspector and turned in to the
City administrator on a weekly basis by Friday at 4:00 PM.

Within a maximum of ten (10) business days from receipt of final quantities, the Contractor
shall submit an invoice on their letterhead or formally dispute in writing any City
Operations & Maintenance Division prepared quantities. After ten (10) business days, if
no dispute has been submitted in writing objecting to these quantities, then said quantities
shall be final and no future adjustments shall be allowed.

Payment will only be made for that work identified by the Inspector for removal. If
additional materials are removed for any reason without written approval by the City, no
payment will be made for the removal or replacement of said materials. This additional
removal and replacement cost shall be borne by the Contractor including repair of any
damage caused during the removal process.

Partial payments of work may be allowed within segments of work requiring phasing if
requested by the Contractor and approved by the Project Manager. Without this approval,
only completed work will be considered for payment. Completed work is defined as
concrete work that has forms stripped, backfill completed, cure applied and asphalt
patching complete in place with a completed punchilist.

C.30 UTILITIES TEST STATION DAMAGE FINE

A fine of $500 per occurrence will be assessed to the Contractor for damage to utility test
stations requiring repair and/or replacement by Colorado Springs Utilities. The money will
be deducted from the final invoice for the phase or segment upon which the damage
occurred as determined by the Project Manager.

C.31 EXISTING SURVEY MARKER PROTECTION

The City will provide for reset of survey pins within the work area prior to the Contractor
starting work. Should the Contractor discover a survey mark or pin within the work area,
the Inspector shall be notified immediately to determine if the pin needs to be temporarily
reset. The Contractor shall protect the pin until it has been reset or until authorization to
proceed is provided by the City.

C.32 CONTRACTOR STAMP

The Contractor shall stamp concrete flatwork to serve as a visual identification of who
performed the work and when. Minimum placement of the stamp shall be one at each
pedestrian curb ramp, one at each crosspan, and one every 100 linear feet (LF) in
sidewalks and curb and gutter. The stamp shall include the Contractor's company name
and the 4-digit year the work was completed.
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C.33 FORCE ACCOUNT / MINOR WORK REVISIONS

Force Account will be used by the City to pay for miscellaneous items, materials and labor
not identified as incidental to the work or identified as Contract Bid Items.

The additional work will be requested through a Minor Work Revision (MWR) sent to the
Contractor requesting a cost proposal for the specific scope of work. The additional work
shall not be performed or paid for until written authorization in the form of a sighed MWR
is provided by the City to the Contractor.

The City may require an itemized breakdown of the items to include Labor Rates/Hours,
actual material costs, transportation fees, and other fees included in the cost proposal.
After review and approval by the City of the submitted cost proposal, a signed MWR will
be delivered via email to the Contractor authorizing the Force Account work to
commence.
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This section describes the Standard Specifications and Revisions of Standard
Specifications that govern the work. Material & Construction Requirements,
Measurement, and Payment for all bid items shall be in accordance with Schedule E —
Measurement and Payment, and shall take precedence over the material & construction
requirements, measurement, and payment sections of the Standard Specifications or
Revisions of Standard Specifications.

D.1 STANDARD SPECIFICATIONS

The following are the Standard Specifications which apply to this project. In the event of
conflicting Standard Specifications, the order of precedence will be based upon:

1. The order in which the Standard Specifications are listed, if any, in Schedule E —
Measurement and Payment for the bid item.
2. The order in which the Standard Specifications are listed in this Schedule.

The Contractor shall have at least one copy of the Standard Specifications applicable to
the work at all times when work is underway and shall make these copies available at all
times to employees of the Contractor and the City. Copies can be in paper or electronic
format.

D.2 CITY OF COLORADO SPRINGS

D.21 ENGINEERING DIVISION STANDARD SPECIFICATIONS

The “City of Colorado Springs Engineering Division Standard Specifications”, Latest
Edition, except as modified hereinafter, which is incorporated in the contract
documents by reference as though embodied herein in its entirety, shall apply to this
project. This document is referenced as the “City Standard Specifications”.

Copies are available from the City of Colorado Springs, Office Services Division, Suite
LO1, 30 South Nevada Avenue, Colorado Springs, during regular business hours or
at the following website:

https://coloradosprings.gov/public-works/page/standard-specifications-manual

D.2.2 DRAINAGE CRITERIA MANUAL

The “City of Colorado Springs Drainage Criteria Manual”, Latest Edition, except as
modified hereinafter, which is incorporated in the contract documents by reference as
though embodied herein in its entirety, shall apply to this project. This document is
referenced as the “City Drainage Criteria Manual” and shall include Policy
Clarifications and the Stormwater Construction Manual issued by the Stormwater
Enterprise.

SCHEDULE D — STANDARD SPECIFICATIONS / \
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Copies are available from the City of Colorado Springs, Office Services Division, Suite
LO1, 30 South Nevada Avenue, Colorado Springs, during regular business hours or
at the following website:

https://coloradosprings.gov/stormwater-enterprise/page/drainage-criteria-
manual?mlid=6291

D.2.3 PIKES PEAK REGION ASPHALT PAVING SPECIFICATIONS

The “Pikes Peak Region Asphalt Paving Specifications”, Version 5, except as modified
hereinafter, which is incorporated in the contract documents by reference as though
embodied herein in its entirety, shall apply to this project.

Copies are available from the City of Colorado Springs, Office Services Division, Suite
LO1, 30 South Nevada Avenue, Colorado Springs, during regular business hours or
at the following website:

https://coloradosprings.gov/public-works/page/engineering-criteria-manuals-
references?mlid=23896

D.24 TRAFFIC CONTROLS FOR STREET CONSTRUCTION, UTILITY
WORK, AND MAINTENANCE OPERATIONS

The “City of Colorado Springs Traffic Controls for Street Construction, Utility Work,
and Maintenance Operations”, Latest Edition, except as modified hereinafter, which is
incorporated in the contract documents by reference as though embodied herein in its
entirety, shall apply to this project.

Copies are available from the City of Colorado Springs, Office Services Division, Suite
LO1, 30 South Nevada Avenue, Colorado Springs, during regular business hours or
at the following website:

https://coloradosprings.gov/public-works/page/standard-specifications-manual

D.2.5 TRAFFIC ENGINEERING SIGNAGE AND PAVEMENT MARKINGS
GUIDELINES

The “City of Colorado Springs Traffic Engineering Signage and Pavement Markings
Guidelines”, Latest Edition, except as modified hereinafter, which is incorporated in
the contract documents by reference as though embodied herein in its entirety, shall
apply to this project.

Copies are available from the City of Colorado Springs, Office Services Division, Suite
LO1, 30 South Nevada Avenue, Colorado Springs, during regular business hours or
at the following website:

https://coloradosprings.gov/public-works/page/standard-specifications-manual
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D.2.6 TRAFFIC SIGNAL INSTALLATION AND PARTS SPECIFICATIONS
FOR CONTRACTORS

The “Colorado Springs City Traffic Signal Installation and Parts Specifications for
Contractors”, 9/2/2016 Edition, except as modified hereinafter, which is incorporated
in the contract documents by reference as though embodied herein in its entirety, shall
apply to this project.

Copies are available from the City of Colorado Springs, Office Services Division, Suite
LO1, 30 South Nevada Avenue, Colorado Springs, during regular business hours or
at the following website:

https://coloradosprings.gov/public-works/page/standard-specifications-manual

D.2.7 PARKS AND RECREATION SPECIFICATIONS

The following sections of the “City of Colorado Springs Parks and Recreation
Specifications”, except as modified hereinafter, which are incorporated in the contract
documents by reference as though embodied herein in their entirety, shall apply to
this project.

Section 02231 Tree Protection and Pruning
Section 02810 Irrigation Systems

Section 02920 Seeding and Sodding
Section 02930 Exterior Plants

Copies are available from the City of Colorado Springs, Office Services Division, Suite
LO1, 30 South Nevada Avenue, Colorado Springs, during regular business hours or
at the following website:

https://coloradosprings.gov/public-works/page/reference-materials

D.3 COLORADO SPRINGS UTILITIES

D.3.1 WATER LINE EXTENSION AND SERVICE STANDARDS

The Standard Specifications for water line construction and protection shall be the
“Colorado Springs Utilities Water Line Extension and Service Standards”, Latest
Edition, except as modified hereinafter, which is incorporated in the contract
documents by reference as though embodied herein in its entirety.

Copies are available from the Colorado Springs Utilities’ Development Services, 111
S. Cascade, Suite 105, Colorado Springs, CO 80903, during regular business hours
or at the following website:

https://www.csu.org/Pages/standards-bulletins.aspx

SCHEDULE D — STANDARD SPECIFICATIONS / \

D.3to D.3
D-5



https://coloradosprings.gov/public-works/page/standard-specifications-manual
https://coloradosprings.gov/public-works/page/reference-materials
https://www.csu.org/Pages/standards-bulletins.aspx

City of Colorado Springs RFP R20-143MZ December 31, 2020
2C Extension Pre-Overlay Concrete

D.3.2 WASTEWATER LINE EXTENSION AND SERVICE STANDARDS

The Standard Specifications for wastewater line construction and protection shall be
the “Colorado Springs Utilities Wastewater Line Extension and Service Standards”,
Latest Edition, except as modified hereinafter, which is incorporated in the contract
documents by reference as though embodied herein in its entirety.

Copies are available from the Colorado Springs Utilities’ Development Services, 111
S. Cascade, Suite 105, Colorado Springs, CO 80903, during regular business hours
or at the following website:

https://www.csu.org/Pages/standards-bulletins.aspx

D.3.3 ELECTRIC LINE EXTENSION AND SERVICE STANDARDS

The Standard Specifications for lighting installation, electrical distribution and
electrical transmission line construction and protection shall be the “Colorado Springs
Utilities Electric Line Extension and Service Standards”, Latest Edition, except as
modified hereinafter, which are incorporated in the contract documents by reference
as though embodied herein in their entirety.

Copies are available from the Colorado Springs Utilities’ Development Services, 111
S. Cascade, Suite 105, Colorado Springs, CO 80903, during regular business hours
or at the following website:

https://www.csu.org/Pages/standards-bulletins.aspx

D.4 COLORADO DEPARTMENT OF TRANSPORTATION

D4.1 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE

The “Colorado Department of Transportation Standard Specifications for Road and
Bridge Construction”, 2019 version, and all published standard special provisions,
except as modified hereinafter, which is incorporated in the contract documents by
reference as though embodied herein in its entirety, shall apply to this project. This
document is referenced as the “CDOT Standard Specifications”.

The aforementioned revisions to the CDOT Standard Specifications are available from
the following website:

https://www.codot.gov/business/designsupport/cdot-construction-
specifications/2019-construction-specifications

D.4.2 M&S STANDARD PLANS

The “Colorado Department of Transportation M&S Standard Plans”, 2019 version,
except as modified hereinafter, which is incorporated in the contract documents by
reference as though embodied herein in its entirety, shall apply to this project. This
document is reference as the “CDOT Standard Plans”.
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CDOT provides regular updates to the CDOT Standard Plans. The versions of each
plan as specified on the “Standard Plans List” in the project plans shall apply to this
project. CDOT Standard Plans are available from the following website:

https://www.codot.gov/business/designsupport/2019-and-2012-m-standards/2019-
m-standards-plans
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TABLE OF CONTENTS

E.1 MEASUREMENT OF PAY QUANTITIES
E.2 ESTIMATED QUANTITIES
E.3 ROUNDING
E.4 PAYMENT FOR LUMP SUM ITEMS
E.5 GENERAL PAYMENT
1. Remove and Replace Curb and Gutter Type 1 (LF)

2. Remove and Replace Curb and Gutter Type 1 (8-inch Reinforced) (LF)
3.  Remove and Replace Curb and Gutter Type 1 (30-inch Gutter Pan) (LF)
4. Remove and Replace Curb and Gutter Type 1 (30-inch Gutter Pan) (8-inch Reinforced) (LF)
5. Remove and Replace Curb and Gutter Type 2 (LF)
6. Remove and Replace Curb and Gutter Type 2 (8-inch Reinforced) (LF)
7. Remove and Replace Curb and Gutter Type 3 (LF)
8. Remove and Replace Curb and Gutter Type 3 (8-inch Reinforced) (LF)
9. Remove and Replace Curb and Gutter Type 4 (LF)
10. Remove and Replace Curb and Gutter Type 4 (8-inch Reinforced) (LF)
11. Remove and Replace Curb and Gutter Type 5 (LF)
12. Remove and Replace Curb and Gutter Type 5 (8-inch Reinforced) (LF)
13. Remove and Replace Curb and Gutter (Roundabout Apron) (LF)
14, Remove and Replace Curb and Gutter (Roundabout Apron) (8-inch Reinforced) (LF)
15. Remove and Replace Curb and Gutter (Retro Type 2) (LF)
16. Remove and Replace Curb and Gutter (Retro Type 2) (8-inch Reinforced) (LF)
17. Remove and Replace Curb and Gutter Type 1 (Slip Form) (LF)
18. Remove and Replace Curb and Gutter Type 2 (Slip Form) (LF)
19. Remove and Replace Curb and Gutter Type 3 (Slip Form) (LF)
20. Curb Head (up to 8-inch) (LF)
21. Curb Head (up to 8-inch) (Reinforced) (LF)
22. Remove and Replace Concrete (4-inch) (SF)
23. Remove and Replace Concrete (6-inch) (SF)
24, Remove and Replace Concrete (8-inch Reinforced) (SF)
25. Remove and Replace Curb Ramp (6-inch) (SF)
26. Remove and Replace Curb Ramp (8-inch Reinforced) (SF)
27. Detectable Warning Surface (Truncated Domes) (SF)
28. Patterned Concrete (4-inch) (Springs Brown) (SF)
29. Patterned Concrete (8-inch Reinforced) (Springs Brown) (SF)
30. Patterned Concrete (4-inch) (San Diego Buff) (SF)
31. Patterned Concrete (8-inch Reinforced) (San Diego Buff) (SF)
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32. Patterned Concrete (4-inch) (Cobblestone) (SF)

33. Patterned Concrete (8-inch Reinforced) (Cobblestone) (SF)
34. Remove Ground Cover Material (up to 8-inch) (SF)

35. Remove Curb and Gutter (Any Type) (LF)

36. Remove Concrete (up to 4-inch) (SF)

37. Fast Track Concrete (Accelerant) (CY)

38. Remove Asphalt (up to 6-inch) (SF)

39. Remove and Replace Asphalt (Patching) (6-inch) (SF)

40. Aggregate Base Course (Class 6) (CY)

41, Aggregate Base Course (Class 6) (Excavation Included) (CY)
42. Remove and Replace Inlet Apron (8-inch Reinforced) (SF)
43. Remove and Replace Inlet Deck (6-inch Reinforced) (SF)
44, Remove and Replace Inlet Wall (6-inch Reinforced) (no pipe penetration) (SF)
45, Remove and Replace Inlet Wall (6-inch Reinforced) (with pipe/s penetration) (SF)
46. Remove and Replace Inlet Floor (8-inch Reinforced) (SF)
47, Remove Bubbler (EA)

48. Abandon Culvert (Flowfill) (CY)

49, Remove Chase Drain (SF)

50. Chase Drain (Angle Iron) (LF)

51. Chase Drain (Galvanized Plate) (SF)

52. Reset Chase Drain (Galvanized Plate) (SF)

53. Curb Opening Box (EA)

54. Combination Inlet Frame, Grate, Curb Box (EA)

55. Concrete Washout Container (DAY)

56. Storm Drain Inlet Protection (EA)

57. Rock Sock (LF)

58. 2-Inch Electrical Conduit (Schedule 40) (LF)

59. Pedestrian Push Button Caisson (EA)

60. Adjust Manhole Ring and Cover (EA)

61.  Adjust Water Valve Box (EA)

62. Reset Pull Box (Standard) (EA)

63. Reset Pull Box (Large) (EA)

64. Reset Ground Sign (EA)

65. Reset Minor Structure (EA)

66. Portable Message Sign Panel (DAY)

67. Flagging (HR)

68. Landscape Rock (Type A) (SF)

69. Landscape Rock (Type B) (SF)

SCHEDULE E — MEASUREMENT AND PAYMENT / \
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70. Landscape Rock (Type C) (SF)

71. Wood Mulch (Natural) (SF)

72. Wood Mulch (Stained) (SF)

73. Wood Mulch (Gorilla Hair) (SF)

74. Sod (SF)

75. Force Account / Minor Work Revisions (FA)
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The Measurement and Payment for all bid items shall be in accordance with this section and shall take
precedence over the measurement and payment sections of the Standard Specifications or Revisions of
Standard Specifications.

E.1 MEASUREMENT OF PAY QUANTITIES
A. The Contractor shall make all measurements to determine all quantities of work done under the

Contract subject to approval by the Inspector. At the time measurements are made for quantity
determinations, the Inspector, or their authorized assistant, will be present to verify such

measurements.
B. No measurement will be made for:
1. Work performed or materials placed outside of areas established by the Inspector.
2. Materials wasted, used, or disposed of in a manner not called for under the contract.
3. Materials on hand after completion of construction.
4, Rejected materials (including material rejected after it has been placed if the rejection is

due to the Contractor’s failure to comply with the provisions of the contract).

Hauling and disposing of rejected or unused materials.

Any other work or material when payment is contrary to any provision of the contract.
All incidental costs necessary for proper performance of the work.

No o

E.2 ESTIMATED QUANTITIES

The estimated quantities shown in the bid form are estimates only, given only as the basis for comparison
of the bids, and the City does not warrant, expressly or by implication, that the actual amount of work will
correspond with the estimates. The right to increase or decrease the amount of any class or portion of the
work or to make changes in the work required is reserved by the City as provided elsewhere in these
specifications. The basis of payment will be the actual unit bid items of work performed and measured in
accordance with the contract unless noted otherwise in the specifications. All prospective bidders should
note that certain bid items may be included in the Bid Form to establish a unit price should the use of those
items become necessary during construction. Allowance will not be made for loss of anticipated profits of
additional compensation should the use of these items be deemed unnecessary.

E.3 ROUNDING

Quantities for final and interim payment will be rounded according to the table below:

PAY UNIT ROUNDING CRITERIA

Acre AC X
Cubic Yard (concrete) CYy X
Cubic Yard CYy X.
Day DAY X.
Each EA X
Gallon GAL X.
Hour HR X.
Linear Foot LF X.

Lump Sum LS X%
Pound LB X.
Square Foot SF X.
Square Yard SY X.

Ton TON XX
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LEGEND

X. Round to the nearest whole unit.

X Round to the nearest tenth of a unit.

XX Round to the nearest hundredth of a unit.

If the excess digit directly to the right of the place to be rounded to is 4 or less, round down, otherwise round
up. A representative of the City (an Inspector) may carry additional digits for individual measurements, but
for interim payment these measurements will be summed and then rounded. If the item is not measured
and is equal to plan quantity, all interim measurements will be rounded to the nearest whole unit. Quantities
shown in the plans and contract quantities have been rounded to the nearest whole unit.

E.4 PAYMENT FOR LUMP SUM ITEMS

Measurement will be for work installed and accepted.

E.5 GENERAL PAYMENT

Payment will be made only for items listed in the bid form, items added through Minor Work Revision, or

work authorized for payment through Force Account. All other work and material required for completion
of the project will be considered incidental.
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1. Remove and Replace Curb and Gutter Type 1 (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 1 in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation ¢ Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set
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2. Remove and Replace Curb and Gutter Type 1 (8-inch
Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 1 (8-inch Reinforced) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Curb and gutter constructed alongside a squared return shall have the same thickness and reinforcement
as the squared return.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. All measurements will be made along the finished surface and are not
constrained to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \
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3. Remove and Replace Curb and Gutter Type 1 (30-inch Gutter
Pan) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 1 (30-inch Gutter Pan) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing
e Backfill e Cold weather protection
e Staking and line set
SCHEDULE E — MEASUREMENT AND PAYMENT / \

3. Remove and Replace Curb and Gutter Type 1 (30-inch Gutter Pan) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

4. Remove and Replace Curb and Gutter Type 1 (30-inch Gutter
Pan) (8-inch Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 1 (30-inch Gutter Pan) (8-inch Reinforced) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Curb and gutter constructed alongside a squared return shall have the same thickness and reinforcement
as the squared return.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. All measurements will be made along the finished surface and are not
constrained to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

4. Remove and Replace Curb and Guitter Type 1 (30-inch Gutter Pan) (8-inch Reinforced) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

5. Remove and Replace Curb and Gutter Type 2 (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 2 in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation ¢ Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

5. Remove and Replace Curb and Gutter Type 2 (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

6. Remove and Replace Curb and Gutter Type 2 (8-inch
Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 2 (8-inch Reinforced) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Curb and gutter constructed alongside a squared return shall have the same thickness and reinforcement
as the squared return.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. All measurements will be made along the finished surface and are not
constrained to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

6. Remove and Replace Curb and Gutter Type 2 (8-inch Reinforced) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

7. Remove and Replace Curb and Gutter Type 3 (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 3 in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation ¢ Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

7. Remove and Replace Curb and Gutter Type 3 (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

8. Remove and Replace Curb and Gutter Type 3 (8-inch
Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 3 (8-inch Reinforced) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Curb and gutter constructed alongside a squared return shall have the same thickness and reinforcement
as the squared return.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. All measurements will be made along the finished surface and are not
constrained to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

8. Remove and Replace Curb and Gutter Type 3 (8-inch Reinforced) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

9. Remove and Replace Curb and Gutter Type 4 (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 4 in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation ¢ Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

9. Remove and Replace Curb and Gutter Type 4 (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

10. Remove and Replace Curb and Gutter Type 4 (8-inch
Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 4 (8-inch Reinforced) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Curb and gutter constructed alongside a squared return shall have the same thickness and reinforcement
as the squared return.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. All measurements will be made along the finished surface and are not
constrained to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

10. Remove and Replace Curb and Gutter Type 4 (8-inch Reinforced) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

11. Remove and Replace Curb and Gutter Type 5 (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 5 in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation ¢ Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

11. Remove and Replace Curb and Gutter Type 5 (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

12. Remove and Replace Curb and Gutter Type 5 (8-inch
Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type 5 (8-inch Reinforced) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Curb and gutter constructed alongside a squared return shall have the same thickness and reinforcement
as the squared return.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. All measurements will be made along the finished surface and are not
constrained to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

12. Remove and Replace Curb and Gutter Type 5 (8-inch Reinforced) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

13. Remove and Replace Curb and Gutter (Roundabout Apron) (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter Type (Roundabout Apron) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation
e Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation ¢ Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing
e Backfill e Cold weather protection
e Staking and line set
SCHEDULE E — MEASUREMENT AND PAYMENT / \
13. Remove and Replace Curb and Gutter (Roundabout Apron) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

14. Remove and Replace Curb and Gutter (Roundabout Apron)
(8-inch Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter (Roundabout Apron) (8-inch Reinforced) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Curb and gutter constructed alongside a squared return shall have the same thickness and reinforcement
as the squared return.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. All measurements will be made along the finished surface and are not
constrained to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \
14. Remove and Replace Curb and Gutter (Roundabout Apron) (8-inch Reinforced) (LF
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

15. Remove and Replace Curb and Gutter (Retro Type 2) (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter (Retro Type 2) in a similar location. .

MATERIAL AND CONSTRUCTION REQUIREMENTS

A
Work shall meet the requirements of: —Gf
e Sections 220 and 500 of the City Standard Specifications |
e Type 2 detail for this Contract Item. “A” indicates %" radii. - TYPE)‘Z
METHOD OF MEASUREMENT RAMP

CURB_AND GUTTER

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation e Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

15. Remove and Replace Curb and Gutter (Retro Type 2)  (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

16. Remove and Replace Curb and Gutter (Retro Type 2) (8-inch
Reinforced) (LF)

DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) and construction of Curb
and Gutter (Retro Type 2) in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:

o

e Sections 220 and 500 of the City Standard Specifications

e Type 2 detail for this Contract Item. “A” indicates ¥%2” radii. 307
» ? TYPE 2
METHOD OF MEASUREMENT RAMP

CURB AND GUTTER

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

Sawcutting e Subgrade preparation
Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation e Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing
e Backfill ¢ Reinforcement
e Staking and line set e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

16. Remove and Replace Curb and Gutter (Retro Type 2) (8-inch Reinforced)  (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

17. Remove and Replace Curb and Gutter Type 1 (Slip Form)(LF)
DESCRIPTION

This work consists of the removal of existing curb and gutter (any type) and construction of Curb and Gutter
Type 1 (Slip Form) in a similar location by use of a concrete slipform machine.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Slip form equipment shall be pre-approved by the Project Manager prior to use. All equipment and
machinery shall be kept in good working order, be free of leaks, properly muffled, and have automatic
sensor controls for line and grade which operate from an offset control line. Slip form equipment shall be
equipped with traveling side forms of sufficient dimension, shape, and strength to support curb and gutter
laterally for a sufficient length of time during placement to produce the required finished cross section. No
abrupt changes in longitudinal alignment of the pavement will be permitted. The horizontal deviation shall
not exceed 0.04 foot from the alignment established by the City.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation
e Containment of sawcut slurry and dust e Compaction
e Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming
Excavation e Expansion joint material
Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Cold weather protection
e Staking and line set
SCHEDULE E — MEASUREMENT AND PAYMENT / \
17. Remove and Replace Curb and Gutter Type 1 (Slip Form) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

18. Remove and Replace Curb and Gutter Type 2 (Slip Form)(LF)
DESCRIPTION

This work consists of the removal of existing curb and gutter (any type) and construction of Curb and Gutter
Type 2 (Slip Form) in a similar location by use of a concrete slipform machine.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Slip form equipment shall be pre-approved by the Project Manager prior to use. All equipment and
machinery shall be kept in good working order, be free of leaks, properly muffled, and have automatic
sensor controls for line and grade which operate from an offset control line. Slip form equipment shall be
equipped with traveling side forms of sufficient dimension, shape, and strength to support curb and gutter
laterally for a sufficient length of time during placement to produce the required finished cross section. No
abrupt changes in longitudinal alignment of the pavement will be permitted. The horizontal deviation shall
not exceed 0.04 foot from the alignment established by the City.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation
e Containment of sawcut slurry and dust e Compaction
e Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming
Excavation e Expansion joint material
Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Cold weather protection
e Staking and line set
SCHEDULE E — MEASUREMENT AND PAYMENT / \
18. Remove and Replace Curb and Gutter Type 2 (Slip Form) (LF)

E-18



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

19. Remove and Replace Curb and Gutter Type 3 (Slip Form)(LF)
DESCRIPTION

This work consists of the removal of existing curb and gutter (any type) and construction of Curb and Gutter
Type 3 (Slip Form) in a similar location by use of a concrete slipform machine.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-6

Slip form equipment shall be pre-approved by the Project Manager prior to use. All equipment and
machinery shall be kept in good working order, be free of leaks, properly muffled, and have automatic
sensor controls for line and grade which operate from an offset control line. Slip form equipment shall be
equipped with traveling side forms of sufficient dimension, shape, and strength to support curb and gutter
laterally for a sufficient length of time during placement to produce the required finished cross section. No
abrupt changes in longitudinal alignment of the pavement will be permitted. The horizontal deviation shall
not exceed 0.04 foot from the alignment established by the City.

METHOD OF MEASUREMENT

Quantity will be measured by linear feet of installed curb and gutter, measured along the front face of curb
at the flowline of the gutter. Measurements will be made along the finished surface and are not constrained
to the horizontal or vertical plane.

Included in Measurement Excluded from Measurement
e Transitions between types of curb and gutter e Curb and gutter that is placed as part of a
will be measured. Each type will be measured drainage structure will not be measured but
to the midway point of the transition. shall be included in the cost of the drainage
e Curb and gutter will be measured through or structure.
around the following: e Curb and gutter that is removed and not
o Squared returns replaced will not be measured under this
o Plowable end sections Contract Item.
o Openings for pedestrian ramps
o Driveways

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation
e Containment of sawcut slurry and dust e Compaction
e Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming
Excavation e Expansion joint material
Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing
e Backfill e Cold weather protection
e Staking and line set
SCHEDULE E — MEASUREMENT AND PAYMENT / \
19. Remove and Replace Curb and Gutter Type 3 (Slip Form) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

20. Curb Head (up to 8-inch) (LF)
DESCRIPTION

This work consists of construction of a concrete curb head with less than or equal to eight (8) inches of
exposed face.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawings

Curb head shall be constructed with a uniform width no less than six (6) inches wide. Curb head height may
be varied to suit site conditions as approved by the Inspector up to a maximum height of eight (8) inches
as measured along the exposed front face of the curb head.

Curb head shall be embedded into suitable subgrade a minimum of six (6) inches.
METHOD OF MEASUREMENT
Quantity will be measured by linear feet of installed curb head, measured along the centerline top of the

curb head. Measurements will be made along the finished surface and are not constrained to the horizontal
or vertical plane.

Included in Measurement Excluded from Measurement

e Curb head with variable or inconsistent heights e  Curb head that is placed as part of a monolithic
will be measured equally. curb and gutter section will not be measured for

e Curb head wing transitions for curb ramps payment with this item but shall be measured

as combination curb and gutter.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation
e Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation ¢ Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing
Backfill e Cold weather protection
Staking and line set
SCHEDULE E — MEASUREMENT AND PAYMENT / \

20. Curb Head (up to 8-inch) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

21. Curb Head (up to 8-inch) (Reinforced) (LF)

DESCRIPTION

This work consists of construction of a reinforced curb head with less than or equal to eight (8) inches of
exposed face.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawings

Curb head shall be constructed with a uniform width no less than six (6) inches wide. Steel reinforcement
shall be #4 bars at eighteen (18) inches on center each direction placed on chairs at the center of the
concrete thickness. Curb head height may be varied to suit site conditions as approved by the Inspector up
to a maximum height of eight (8) inches as measured along the exposed front face of the curb head.

Curb head shall be embedded into suitable subgrade a minimum of six (6) inches.
METHOD OF MEASUREMENT
Quantity will be measured by linear feet of installed curb head, measured along the centerline top of the

curb head. Measurements will be made along the finished surface and are not constrained to the horizontal
or vertical plane.

Included in Measurement Excluded from Measurement

e Curb head with variable or inconsistent heights e  Curb head that is placed as part of a monolithic
will be measured equally curb and gutter section will not be measured for

e Curb head wing transitions for curb ramps. payment with this item but shall be measured

as combination curb and gutter.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation
e Containment of sawcut slurry and dust e Compaction
¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming
e Excavation ¢ Expansion joint material
e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing
Backfill e Staking and line set
Reinforcement e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

21. Curb Head (up to 8-inch) (Reinforced) (LF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

22. Remove and Replace Concrete (4-inch) (SF)
DESCRIPTION

This work consists of the removal of existing concrete surface up to four (4) inches thick and construction
of concrete surface four (4) inches thick in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawings

METHOD OF MEASUREMENT

Quantity will be measured by square foot of concrete surface installed and accepted. Measurements will
be constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-
flat) finished surfaces with grade breaks or surface texture.

Removed material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation e Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

22. Remove and Replace Concrete (4-inch) (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

23. Remove and Replace Concrete (6-inch) (SF)
DESCRIPTION

This work consists of the removal of existing concrete surface up to six (6) inches thick and construction of
concrete surface six (6) inches thick in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawings

METHOD OF MEASUREMENT

Quantity will be measured by square foot of concrete surface installed and accepted. Measurements will
be constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-
flat) finished surfaces with grade breaks or surface texture.

Removed material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting

Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation e Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

23. Remove and Replace Concrete (6-inch) (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

24. Remove and Replace Concrete (8-inch Reinforced) (SF)
DESCRIPTION

This work consists of the removal of existing concrete surface up to eight (8) inches thick and construction
of reinforced concrete surface eight (8) inches thick in a similar location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawings

Steel reinforcement shall be #4 bars at eighteen (18) inches on center each direction placed on chairs at
the center of the concrete thickness.

METHOD OF MEASUREMENT

Quantity will be measured by square foot of reinforced concrete surface installed and accepted.
Measurements will be constrained to the horizontal plane; additional quantity will not be added for
inconsistently sloped (non-flat) finished surfaces with grade breaks or surface texture.

Removed material will not be measured.

Squared returns will be measured using the detail and formula below:

Measurements

A = Length along outside of squared return from PC of curb return to B.
B = Length along outside of squared return from PT of curb return to 4.

Abbreviations

PC = Point of curvature; point where the curve begins and curb is no
longer parallel to the street.

PT = Point of tangency; point where the curve ends and curb
becomes parallel to the street.

Calculations
Pay Area = A X B x 0.215

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

e Removal and off-site disposal of removed e Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation e Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneaththe e  Finishing
base of the constructed concrete e Curing

e Backfill e Staking and line set

e Reinforcement e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \

24. Remove and Replace Concrete (8-inch Reinforced) (SF
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

25. Remove and Replace Curb Ramp (6-inch) (SF)
DESCRIPTION

This work consists of the removal of an existing concrete curb ramp or concrete up to six (6) inches thick
and construction of a concrete pedestrian curb ramp six (6) inches thick. Detectable warning surface panels
are measured and paid for under a separate Contract Item.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-8

METHOD OF MEASUREMENT

Quantity will be measured by square foot of installed concrete curb ramp surface installed and accepted.

Included in Measurement Excluded from Measurement

e Wings and flares e Removed material and existing ramp

o Detectable warning surface area e Curb head and curb head wing transitions
e Turning spaces for Type 3A, 3B, 4A, 4B, 4C, e Turning spaces for Type 1 and Type 2 curb

and 4D curb ramps ramps.

e Detectable warning surface panels
Measurements
W= Width of constructed ramp between flares
L1 and L2 = Length of ramp from top of ramp to back of curb
F1 and F2 = Flare width at back of curb

All measurements will be made along the slope of the finished surface.

Calculations

(F1XL1) 4+ (F2xL2)+[(L1+ L2) x W]
2

Pay Area =

~

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation e Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

e Backfill e Cold weather protection

e Staking and line set

SCHEDULE E — MEASUREMENT AND PAYMENT / \

25. Remove and Replace Curb Ramp (6-inch)  (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

26. Remove and Replace Curb Ramp (8-inch Reinforced) (SF)
DESCRIPTION

This work consists of the removal of an existing concrete curb ramp or concrete up to eight (8) inches thick
and construction of a reinforced concrete pedestrian curb ramp eight (8) inches thick. Detectable warning
surface panels are measured and paid for under a separate Contract Item.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-8

METHOD OF MEASUREMENT

Quantity will be measured by square foot of installed concrete curb ramp surface installed and accepted.

Included in Measurement Excluded from Measurement

e Wings and flares e Removed material and existing ramp

o Detectable warning surface area e Curb head and curb head wing transitions
e Turning spaces for Type 3A, 3B, 4A, 4B, 4C, e Turning spaces for Type 1 and Type 2 curb

and 4D curb ramps ramps.

e Detectable warning surface panels
Measurements
W= Width of constructed ramp between flares
L1 and L2 = Length of ramp from top of ramp to back of curb
F1 and F2 = Flare width at back of curb

All measurements will be made along the slope of the finished surface.

Calculations

(F1XL1) 4+ (F2xL2)+[(L1+ L2) x W]
2

Pay Area =

~

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Subgrade preparation

e Containment of sawcut slurry and dust e Compaction

¢ Removal and off-site disposal of removed o Placement of select fill for leveling and forming
materials and debris e Forming

e Excavation e Expansion joint material

e Scarification, recompaction, and stabilization of e Concrete
the top six (6) inches of subgrade beneath the e  Finishing
base of the constructed concrete e Curing

o  Backfill e Reinforcement

e Staking and line set e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \

26. Remove and Replace Curb Ramp (8-inch Reinforced)  (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

27. Detectable Warning Surface (Truncated Domes) (SF)
DESCRIPTION

This work consists of installation of detectable warning panels (truncated domes) for concrete pedestrian
curb ramps.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-8L
e City Truncated Dome Detectable Warning Materials Approved Product List
o https://coloradosprings.gov/public-works/page/engineering-criteria-manuals-
references?mlid=23896

METHOD OF MEASUREMENT

Quantity will be measured by square foot of detectable warning surface installed and accepted, as
illustrated below:

PAY ARE
AY AR A\\

~

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Grade verification

e Layout e Detectable warning surface material

e Epoxy sealant e Cutting/trimming panels to size and shape as needed
SCHEDULE E — MEASUREMENT AND PAYMENT / \
27. Detectable Wamning Surface (Truncated Domes) (SF

E-27
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

28. Patterned Concrete (4-inch) (Springs Brown) (SF)
DESCRIPTION

This work consists of construction of patterned concrete surface 4-inches thick integrally colored with “Santa
Barbara Brown, C-35” or an approved equal.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-24

Color additive shall be integral to the concrete and shall be approved by the City prior to use. Approximately
five (5) pounds of color additive shall be used per sack of concrete.

METHOD OF MEASUREMENT

Quantity will be measured by square foot of patterned concrete surface installed and accepted.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Scarification, recompaction, and stabilization of

Subgrade preparation

the top six (6) inches of subgrade beneath the e Excavation
base of the constructed concrete e Compaction
e Weed control e Placement of select fill for leveling and forming
e Expansion joint material e Forming
e Membrane material e Stamping
e Concrete and integral color e Finishing
e Curing e Sealant
e  Backfill e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

28. Patterned Concrete (4-inch) (Springs Brown)  (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

29. Patterned Concrete (8-inch Reinforced) (Springs Brown) (SF)
DESCRIPTION

This work consists of construction of patterned reinforced concrete surface eight (8) inches thick integrally
colored with “Santa Barbara Brown, C-35” or an approved equal.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-24

Color additive shall be integral to the concrete and shall be approved by the City prior to use. Approximately
five (5) pounds of color additive shall be used per sack of concrete.

METHOD OF MEASUREMENT
Quantity will be measured by square foot of patterned reinforced concrete surface installed and accepted.

Steel reinforcement shall be #4 bars at eight (8) inches on center each direction placed on chairs at the
center of the concrete thickness.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Scarification, recompaction, and stabilization of

Subgrade preparation

the top six (6) inches of subgrade beneath the e Excavation

base of the constructed concrete e Compaction
e Weed control e Placement of select fill for leveling and forming
e Expansion joint material e Forming
¢ Membrane material e Stamping
e Concrete and integral color e Finishing
e Curing e Sealant
e Backfill e Reinforcement

e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \

29. Patterned Concrete (8-inch Reinforced) (Springs Brown) (SF)

E-29



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

30. Patterned Concrete (4-inch) (San Diego Buff) (SF)
DESCRIPTION

This work consists of construction of patterned concrete surface 4-inches thick integrally colored with “San
Diego Buff’ or an approved equal.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-24

Color additive shall be integral to the concrete and shall be approved by the City prior to use. Approximately
one (1) pound of color additive shall be used per sack of concrete.

METHOD OF MEASUREMENT
Quantity will be measured by square foot of patterned concrete surface installed and accepted.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Scarification, recompaction, and stabilization of e Subgrade preparation
the top six (6) inches of subgrade beneath the e Excavation
base of the constructed concrete e Compaction
e Weed control e Placement of select fill for leveling and forming
e Expansion joint material e Forming
e Membrane material e Stamping
e Concrete and integral color e Finishing
e Curing e Sealant
e  Backfill e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

30. Patterned Concrete (4-inch) (San Diego Buff) (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

31. Patterned Concrete (8-inch Reinforced) (San Diego Buff) (SF)
DESCRIPTION

This work consists of construction of patterned reinforced concrete surface eight (8) inches thick integrally
colored with “San Diego Buff” or an approved equal.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-24

Color additive shall be integral to the concrete and shall be approved by the City prior to use. Approximately
one (1) pound of color additive shall be used per sack of concrete.

METHOD OF MEASUREMENT
Quantity will be measured by square foot of patterned reinforced concrete surface installed and accepted.

Steel reinforcement shall be #4 bars at eight (8) inches on center each direction placed on chairs at the
center of the concrete thickness.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Scarification, recompaction, and stabilization of

Subgrade preparation

the top six (6) inches of subgrade beneath the e Excavation

base of the constructed concrete e Compaction
e Weed control e Placement of select fill for leveling and forming
e Expansion joint material e Forming
¢ Membrane material e Stamping
e Concrete and integral color e Finishing
e Curing e Sealant
e Backfill e Reinforcement

e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \

31. Patterned Concrete (8-inch Reinforced) (San Diego Buff) (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

32. Patterned Concrete (4-inch) (Cobblestone) (SF)
DESCRIPTION

This work consists of construction of patterned concrete surface 4-inches thick integrally colored with
“Cobblestone” or an approved equal.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-24

Color additive shall be integral to the concrete and shall be approved by the City prior to use. Approximately
two (2) pounds of color additive shall be used per sack of concrete.

METHOD OF MEASUREMENT

Quantity will be measured by square foot of patterned concrete surface installed and accepted.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Scarification, recompaction, and stabilization of

Subgrade preparation

the top six (6) inches of subgrade beneath the e Excavation
base of the constructed concrete e Compaction
e Weed control e Placement of select fill for leveling and forming
e Expansion joint material e Forming
e Membrane material e Stamping
e Concrete and integral color e Finishing
e Curing e Sealant
e  Backfill e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

32. Patterned Concrete (4-inch) (Cobblestone)  (SF)
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City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

33. Patterned Concrete (8-inch Reinforced) (Cobblestone) (SF)
DESCRIPTION

This work consists of construction of patterned reinforced concrete surface eight (8) inches thick integrally
colored with “Cobblestone” or an approved equal.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-24

Color additive shall be integral to the concrete and shall be approved by the City prior to use. Approximately
two (2) pounds of color additive shall be used per sack of concrete.

METHOD OF MEASUREMENT
Quantity will be measured by square foot of patterned reinforced concrete surface installed and accepted.

Steel reinforcement shall be #4 bars at eight (8) inches on center each direction placed on chairs at the
center of the concrete thickness.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Scarification, recompaction, and stabilization of

Subgrade preparation

the top six (6) inches of subgrade beneath the e Excavation

base of the constructed concrete e Compaction
e Weed control e Placement of select fill for leveling and forming
e Expansion joint material e Forming
¢ Membrane material e Stamping
e Concrete and integral color e Finishing
e Curing e Sealant
e Backfill e Reinforcement

e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \

33. Patterned Concrete (8-inch Reinforced) (Cobblestone)  (SF)

E-33



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

34. Remove Ground Cover Material (up to 8-inch) (SF)
DESCRIPTION

This work consists of the removal of ground cover material (up to eight (8) inches) including but not limited
to asphalt, landscape rock, and hardscape materials. Removal of monolithic concrete is not included in this
item.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 220 of the City Standard Specifications

Aggregate base course (class 6) shall be placed in the space vacated by removed material. Base course
shall be placed to an elevation two (2) inches below the adjacent finished surface.

METHOD OF MEASUREMENT

Quantity will be measured by square foot of surface material removed and accepted at the top of the existing
surface. Measurements will be constrained to the horizontal plane; additional quantity will not be added for
inconsistently sloped (non-flat) surfaces with grade breaks or surface texture.

Quantity will not be measured for work areas coupled with a remove and replace Contract Item.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Cleaning of debris from surfaces not removed
¢ Removal and off-site disposal of removed e Aggregate base course

materials and debris
¢ Backfill and compaction

SCHEDULE E — MEASUREMENT AND PAYMENT / \
34. Remove Ground Cover Material (up to 8-inch) (SF) E 34




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

35. Remove Curb and Gutter (Any Type) (LF)
DESCRIPTION

This work consists of the removal of existing concrete curb and gutter (any type) in locations where curb
and gutter is removed but not replaced.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 220 of the City Standard Specifications

Aggregate base course (class 6) shall be used to backfill or level to original grade, if necessary.
METHOD OF MEASUREMENT

Quantity will be measured by linear feet of curb and gutter removed, measured along the front face of
removed curb and gutter at the flowline of the removed gutter.

All measurements will be made along the existing surface and are not constrained to the horizontal or
vertical plane.

Quantity will not be measured for work areas coupled with a remove and replace bid item.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Cleaning of debris from surfaces not removed
¢ Removal and off-site disposal of removed e Aggregate base course
materials and debris e Containment of sawcut slurry and dust

¢ Backfill and compaction

SCHEDULE E — MEASUREMENT AND PAYMENT / \
35. Remove Curb and Gutter (Any Type) (LF) E 35




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

36. Remove Concrete (up to 4-inch) (SF)
DESCRIPTION

This work consists of the removal of concrete up to 4-inches thick where concrete is removed but not
replaced.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 220 of the City Standard Specifications

Aggregate base course (class 6) shall be placed in the space vacated by removed material. Base course
shall be placed to an elevation two inches below the adjacent finished surface.

METHOD OF MEASUREMENT

Quantity will be measured by square foot of concrete surface removed and accepted at the top of the
existing surface. Measurements will be constrained to the horizontal plane; additional quantity will not be
added for inconsistently sloped (non-flat) surfaces with grade breaks or surface texture.

Quantity will not be measured for work areas coupled with a remove and replace bid item.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Cleaning of debris from surfaces not removed
¢ Removal and off-site disposal of removed e Aggregate base course
materials and debris e Containment of sawcut slurry and dust

e Backfill and compaction

SCHEDULE E — MEASUREMENT AND PAYMENT / \
36. Remove Concrete (upto 4-inch)  (SF) E 36




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

37. Fast Track Concrete (Accelerant) (CY)
DESCRIPTION

This item is intended to provide compensation for the additional cost of fast track concrete compared to
regular concrete. This item is used in addition to other concrete placement contract items when fast track
concrete is approved for use by the City.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 600 of the City Standard Specifications

The Contractor shall receive approval from the City for use of fast track concrete prior to use. The concrete
mix shall be approved by the City for use as fast track concrete prior to use.

METHOD OF MEASUREMENT
Quantity will be measured by the number of cubic yards of fast track concrete placed and accepted.

If an entire truck load is placed and accepted, the quantity for the truck load will equal the certified material
ticket for the load provided by the ready-mix concrete supplier.

If a portion of a truck load is placed and accepted, the quantity will be measured as the volume placed and
accepted. This measurement will be calculated as the product of the depth, length, and width of concrete.
In no case will the measured volume exceed the volume reported by the certified material ticket for the load
provided by the ready-mix concrete supplier.

BASIS OF PAYMENT

Payment shall be full compensation for the “upcharge” of using Fast Track Concrete in lieu of standard
concrete mix. Use of Fast Track Concrete integrated into standard contract items does not change or impact
measurement and payment of those items.

Payment for Fast Track Concrete will only be made if use is pre-approved by the City Project Manager in
writing to expedite the work to the benefit of the City. Use of Fast Track Concrete by the Contractor at their
convenience or without pre-approval will not be paid for but shall be at the Contractor’s expense.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
37. Fast Track Concrete (Accelerant)  (CY) E 37




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

38. Remove Asphalt (up to 6-inch) (SF)
DESCRIPTION

This work consists of the removing existing asphalt pavement up to six (6) inches thick where asphalt is
removed but not replaced.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 220 of the City Standard Specifications

Aggregate base course (class 6) shall be used to backfill or level to original grade, if necessary.

METHOD OF MEASUREMENT

Quantity will be measured by square foot of asphalt surface removed and accepted at the top of the existing
surface. Measurements will be constrained to the horizontal plane; additional quantity will not be added for
inconsistently sloped (non-flat) surfaces with grade breaks or surface texture.

Quantity will not be measured for work areas coupled with a remove and replace bid item.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Containment of sawcut slurry and dust
¢ Removal and off-site disposal of removed e Cleaning of debris from surfaces not removed
materials and debris e Aggregate base course

¢ Backfill and compaction

SCHEDULE E — MEASUREMENT AND PAYMENT / \
38. Remove Asphalt (up to 6-inch) (SF E 38




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

39. Remove and Replace Asphalt (Patching) (6-inch) (SF)
DESCRIPTION

This work consists of the removal of existing asphalt pavement up to six (6) inches thick and installation of
asphalt patching six (6) inches thick.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:

e Sections 220 and 400 of the City Standard Specifications
o Pikes Peak Region Asphalt Paving Specifications

e City Standard Drawing D-3

METHOD OF MEASUREMENT

Quantity will be measured by square foot of asphalt patching installed and accepted at the top of the finished
surface. Removed material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Cleaning of debris from surfaces not removed
¢ Removal and off-site disposal of removed e Aggregate base course

materials and debris e Scarification, recompaction, and stabilization of
e Backfill and compaction the top six (6) inches of subgrade beneath the
e Subgrade preparation base of the constructed asphalt
e Asphalt e Compaction
e Hauling e Tack coat

e Placement to original grade

SCHEDULE E — MEASUREMENT AND PAYMENT / \
39. Remove and Replace Asphalt (Patching) (6-inch) (SF E 39




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

40. Aggregate Base Course (Class 6) (CY)
DESCRIPTION

This work consists of placement of aggregate base course (class 6) when not included in a different item.
Excavation is not included the work.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 300 of the City Standard Specifications

METHOD OF MEASUREMENT

Quantity will be measured by cubic yards of aggregate base course placed and accepted. This
measurement will be calculated as the product of the depth, length, and width of the aggregate base course
section.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

¢ Hauling e Grading
e Spreading e Proof-rolling
o Water e Compaction

Excavation is not included and will be paid separately.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
40. Aggregate Base Course (Class 6) (CY) E 40




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

41. Aggregate Base Course (Class 6) (Excavation Included) (CY)
DESCRIPTION

This work consists of excavation of existing subgrade and placement of aggregate base course (class 6) in
a similar location when not included in a different item.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 300 of the City Standard Specifications

METHOD OF MEASUREMENT

Quantity will be measured by cubic yards of material excavated and accepted prior to placement of
aggregate base course. This measurement will be calculated as the product of the depth, length, and width
of the excavated volume.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

¢ Hauling e Grading

e Spreading e  Proof-rolling

o Water e Compaction

e Excavation ¢ Removal and off-site disposal of removed
materials and debris

SCHEDULE E — MEASUREMENT AND PAYMENT / \

41. Aggregate Base Course (Class 6) (Excavation Included) (CY)

E-41



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

42. Remove and Replace Inlet Apron (8-inch Reinforced) (SF)
DESCRIPTION

This work consists of the removal of a reinforced concrete inlet apron and construction of a new 8-inch thick
reinforced concrete inlet apron in the same location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 600 of the City Standard Specifications
e City Standard Drawings for the inlet type

METHOD OF MEASUREMENT

Quantity will be measured by square feet of inlet apron constructed and accepted.

Included in Measurement Excluded from Measurement
e  Gutter transitions ¢ Removed material
e Gutter outside of the inlet e Curb head

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Excavation
e Containment of sawcut slurry and dust e Subgrade preparation
¢ Removal and off-site disposal of removed e Scarification, recompaction, and stabilization of
materials and debris the top six (6) inches of subgrade beneath the
¢ Compaction base of the constructed concrete
e Placement of select fill for leveling and forming e  Expansion joint material
¢ Forming e Concrete
e Backfill e Finishing
e Reinforcement e Curing
e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

42. Remove and Replace Inlet Apron (8-inch Reinforced)  (SF)

E-42



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

43. Remove and Replace Inlet Deck (6-inch Reinforced) (SF)
DESCRIPTION

This work consists of the removal of a reinforced concrete inlet deck and construction of a new 6-inch thick
reinforced concrete inlet deck in the same location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 600 of the City Standard Specifications
e City Standard Drawings for the inlet type

METHOD OF MEASUREMENT

Quantity will be measured by square feet of inlet deck constructed and accepted. Measurements will be
made along the outside surface of the finished inlet deck.

Removed material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting Expansion joint material

e Containment of sawcut slurry and dust e Concrete
¢ Removal and off-site disposal of removed e Finishing
materials and debris e Curing
e Forming e Manhole ring and cover
¢ Reinforcement e Shoring
e Integral face plate including paint e  Backfill
e Cold weather protection
SCHEDULE E — MEASUREMENT AND PAYMENT / \

43. Remove and Replace Inlet Deck (6-inch Reinforced) (SF

E-43



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

44. Remove and Replace Inlet Wall (6-inch Reinforced) (no pipe
penetration) (SF)

DESCRIPTION

This work consists of the removal of a reinforced concrete inlet wall and construction of a new 6-inch thick
reinforced concrete inlet wall without any pipe openings in the same location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 600 of the City Standard Specifications
e City Standard Drawings for the inlet type

METHOD OF MEASUREMENT

Quantity will be measured by square feet of inlet wall constructed and accepted. Measurements will be
made along the inside surface of the constructed wall to the adjacent walls, floor, and deck.

Removed material will not be measured.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Excavation

e Containment of sawcut slurry and dust e Subgrade preparation

¢ Removal and off-site disposal of removed e Scarification, recompaction, and stabilization of
materials and debris the top six (6) inches of subgrade beneath the

e Compaction base of the constructed concrete

e Placement of select fill for leveling and forming e Expansion joint material

¢ Forming e Concrete

e  Backfill e Finishing

¢ Reinforcement e Curing

o Grout e Shoring

e Steps e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \

44. Remove and Replace Inlet Wall (6-inch Reinforced) (no pipe penetration) (SF

E-44



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

45. Remove and Replace Inlet Wall (6-inch Reinforced) (with
pipe/s penetration) (SF)

DESCRIPTION

This work consists of the removal of a reinforced concrete inlet wall and construction of a new 6-inch thick
reinforced concrete inlet wall with pipe openings in the same location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 600 of the City Standard Specifications
e City Standard Drawings for the inlet type

METHOD OF MEASUREMENT

Quantity will be measured by square feet of inlet wall constructed and accepted. Measurements will be
made along the inside surface of the constructed wall to the adjacent walls, floor, and deck.

Removed material will not be measured.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Excavation

e Containment of sawcut slurry and dust e Subgrade preparation

¢ Removal and off-site disposal of removed e Scarification, recompaction, and stabilization of
materials and debris the top six (6) inches of subgrade beneath the

e Compaction base of the constructed concrete

e Placement of select fill for leveling and forming e Expansion joint material

¢ Forming e Concrete

e  Backfill e Finishing

¢ Reinforcement e Curing

o Grout e Shoring

e Steps e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \

45. Remove and Replace Inlet Wall (6-inch Reinforced) (with pipe/s penetration) (SF)

E-45



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

46. Remove and Replace Inlet Floor (8-inch Reinforced) (SF)
DESCRIPTION

This work consists of the removal of a reinforced concrete inlet floor and construction of a new 8-inch thick
reinforced concrete inlet floor in the same location.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 600 of the City Standard Specifications
e City Standard Drawings for the inlet type

METHOD OF MEASUREMENT

Quantity will be measured by square feet of inlet floor constructed and accepted. Measurement will be
made along the inside surface of the constructed floor to the adjacent walls.

Removed materials will not be measured

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Excavation
e Containment of sawcut slurry and dust e Subgrade preparation
¢ Removal and off-site disposal of removed e Scarification, recompaction, and stabilization of
materials and debris the top six (6) inches of subgrade beneath the
¢ Compaction base of the constructed concrete
e Placement of select fill for leveling and forming e Expansion joint material
e Forming e Concrete
e Backfill e Finishing
¢ Reinforcement e Curing
e Shoring
e Cold weather protection

SCHEDULE E — MEASUREMENT AND PAYMENT / \
46. Remove and Replace Inlet Floor (8-inch Reinforced) (SF E 46




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

47. Remove Bubbler (EA)
DESCRIPTION

This work consists of the removal of a bubbler inlet box including backfill of the excavation void after removal
of the bubbler.

A bubbler inlet is a grate / area inlet that behaves as a siphon, typically to convey stormwater from one side
of a street to the gutter on the other. The term “bubbler” can be used to describe the stormwater structure
on the upstream and downstream ends of the siphon.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 220 of the City Standard Specifications

METHOD OF MEASUREMENT
Quantity will be measured by the number of bubbler inlets removed and accepted.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Excavation

e Containment of sawcut slurry and dust e Subgrade preparation

¢ Removal and off-site disposal of removed e Scarification, recompaction, and stabilization of
materials and debris the top six (6) inches of subgrade beneath the

e Concrete base of the constructed concrete

e Reinforcement e Backfill of excavation void with aggregate base

course (class 6)

SCHEDULE E — MEASUREMENT AND PAYMENT / \
47. Remove Bubbler (EA) E-47




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

48. Abandon Culvert (Flowfill) (CY)
DESCRIPTION

This work consists of abandoning a culvert less than or equal to 18 inches in diameter with flowfill. Typically
used in combination with Remove Bubbler item.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 220 of the City Standard Specifications

Controlled low-strength material (flowable fill) used to fill pipe shall be a City pre-approved mix design.
METHOD OF MEASUREMENT

Quantity will be measured by cubic yards of flowfill placed and accepted. Flowfill will not be directly
measured and will be determined by material tickets provided by the ready-mix concrete supplier.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

o Flowfill ¢ Dewatering

e Pumping/placement e Excavation of pipe ends

e Shoring e Bulkheads

e Compaction o Backfill

SCHEDULE E — MEASUREMENT AND PAYMENT / \

48. Abandon Culvert (Flowfill) (CY)

E-48



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

49. Remove Chase Drain (SF)
DESCRIPTION

This work consists of the removal of a stormwater chase drain structure including ancillary metal.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 220 of the City Standard Specifications

The existing cover plate shall be protected if reset is viable and desired as determined by the Inspector.
METHOD OF MEASUREMENT

Quantity will be measured by square feet of chase drain cover removed and accepted. Measurements will
be made at the exposed surface of the existing chase drain cover.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting e Protection of existing plate if reset is viable
e Containment of sawcut slurry and dust o Backfill
¢ Removal and off-site disposal of removed e Compaction

materials and debris

SCHEDULE E — MEASUREMENT AND PAYMENT / \
49. Remove Chase Drain  (SF) E 49




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

50. Chase Drain (Angle Iron) (LF)
DESCRIPTION

This work consists of construction of the angle iron component of a chase drain curb opening.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-21

METHOD OF MEASUREMENT
Quantity will be measured by linear feet of angle iron installed and accepted.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

¢ Forming e Angleiron
e Tack welds e Zinc coating
e Ancillary steel including embeds

SCHEDULE E — MEASUREMENT AND PAYMENT / \
50. Chase Drain (Angle Iron) (LF) E 50




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

51. Chase Drain (Galvanized Plate) (SF)
DESCRIPTION

This works consists of construction of the galvanized plate component of a chase drain curb opening.
MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 500 of the City Standard Specifications
e City Standard Drawing D-21

METHOD OF MEASUREMENT

Quantity will be measured by square feet of chase drain galvanized plate installed and accepted as
measured at the top of the exposed finished surface of the floor plate.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

¢ Forming ¢ Ancillary steel
e Galvanized plate e Tack welds
SCHEDULE E — MEASUREMENT AND PAYMENT / \

51. Chase Drain (Galvanized Plate) (SF

E-51



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

52. Reset Chase Drain (Galvanized Plate) (SF)
DESCRIPTION

This work consists of resetting the galvanized plate component of a chase drain curb opening.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 220 and 500 of the City Standard Specifications
e City Standard Drawing D-21

The existing plate shall be zinc coated if warranted by the condition of the plate, as determined by the
Inspector.

METHOD OF MEASUREMENT

Quantity will be measured by square feet of chase drain floor plate reset and accepted as measured at the
top of the exposed finished surface.

Removal of existing plate will be quantified as Remove Chase Drain. Measurement will be made for this
Bid Item when an existing floor plate is repurposed and reset.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Forming e Ancillary steel
e Zinc coating e Tack welds

Payment for removal of the chase drain plate will be paid separately.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
52. Reset Chase Drain (Galvanized Plate) (SF) E 52




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

53. Curb Opening Box (EA)
DESCRIPTION

This work consists of construction of a steel curb opening box and pipe connection.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 600 of the City Standard Specifications

Neenah R-3262 curb boxes shall be used unless an alternative made of heavy-duty steel is submitted by
the Contractor and approved by the City prior to use.

Neenah R-3262-1 are to be used for eight (8) inch curb head. Neenah R-3262-3 are to be used for six (6)
inch curb head

METHOD OF MEASUREMENT
Quantity will be measured by the number of curb opening boxes constructed and accepted.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

¢ Pipes and fittings to tie to existing within ten e Sawcutting
(10) feet of the curb box e Containment of sawcut slurry and dust
e [Excavation e Curb box
¢ Removal and off-site disposal of removed e Grout
materials and debris e Backfill
e Compaction
SCHEDULE E — MEASUREMENT AND PAYMENT / \

53. Curb Opening Box (EA)

E-53



City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

54. Combination Inlet Frame, Grate, Curb Box (EA)
DESCRIPTION

This work consists of construction of the inlet frame, grate, and curb box components of an inlet.
Construction of inlet walls and floor is measured under separate items.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 600 of the City Standard Specifications

Size of the grate opening shall be approximately eighteen (18) inches deep and thirty-six (36) inches
wide.

Deeter #2046 or Neenah R-3246-CC shall be used unless an alternative consisting of heavy-duty steel is
submitted by the Contractor and approved by the City prior to use.

METHOD OF MEASUREMENT

Quantity will be measured by the number of combination inlet frame, grate, and curb boxes constructed
and accepted.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Sawcutting ¢ Removal and off-site disposal of removed
e Containment of sawcut slurry and dust materials and debris

e Backfill e Excavation

e Compacton e Frame

e Concrete header e Grate

Payment for the construction of the inlet box floor and walls will be paid separately.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
54. Combination Inlet Frame, Grate, Curb Box  (EA) E 54




City of Colorado Springs RFP R99-227999 December 31, 2020
2C Extension Pre-Overlay Concrete

55. Concrete Washout Container (DAY)
DESCRIPTION

This work consists of procurement, delivery, maintenance, and removal of a prefabricated concrete
washout container and secondary stormwater containment components.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:

e City Drainage Criteria Manual (DCM)

e City Stormwater Construction Manual
https://coloradosprings.gov/stormwater-enterprise/page/drainage-criteria-manual?mlid=6291

The concrete washout container shall remain in place until all concrete for the project is placed.

See Schedule C (Special Construction Terms and Conditions), section C.5 for additional requirements.

METHOD OF MEASUREMENT

Quantity to be measured will be the number of 24-hour days (including weekends and holidays) the
container is mobilized to the work area. Measurement of quantity will begin with the first day concrete is
placed on the project site and end with the last day concrete is placed for project work; per the Inspector’s
approval and discretion. Total number of washout containers on the site must be approved by the
Inspector and should be reasonable for the work.

Payment will not be made for days washout container is mobilized before concrete work starts, or for days
when Contractor is completing punch list or rework due to noncompliant work.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e |Installation e Removal upon completion of the work

¢ Maintenance throughout the project e Relocation, if necessary

e Replacement, if necessary e Secondary containment (plastic, rock socks)
e Signage

SCHEDULE E — MEASUREMENT AND PAYMENT / \

55. Concrete Washout Container (DAY)
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56. Storm Drain Inlet Protection (EA)
DESCRIPTION

This work consists of procurement, delivery, maintenance, and removal of reusable storm drain inlet
protection devices for the purpose of preventing sediment and pollutants entering the storm system.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:

e City Drainage Criteria Manual (DCM)

e City Stormwater Construction Manual
https://coloradosprings.gov/stormwater-enterprise/page/drainage-criteria-manual?mlid=6291

Storm drain inlet protection devices shall consist of reusable woven geotextile fabric containing coarse
clean aggregate capable of conforming the shape of the curb opening. Acceptable products for inlet
protection include:

e Dandy Curb (Dandy Products)
e EconoCurb (ACF Environmental)
e Curb Inlet Filter (PSI)

Contractor to submit proposed storm drain inlet protection device details to the Project Manager prior to
use.

METHOD OF MEASUREMENT
Quantity will be measured by the number of inlets protected and accepted.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Reusable inlet protection device ¢ Removal upon completion of the work
e Surface preparation e Aggregate
e Maintenance throughout the project

SCHEDULE E — MEASUREMENT AND PAYMENT / \
56. Storm Drain Inlet Protection (EA) E 56
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57. Rock Sock (LF)

DESCRIPTION

This work consists of placement, maintenance, and removal of rock socks for the purpose of slowing
velocity of runoff in channelized flow areas and as perimeter control of stockpiles.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:

e City Drainage Criteria Manual (DCM)

e City Stormwater Construction Manual
https://coloradosprings.gov/stormwater-enterprise/page/drainage-criteria-manual?mlid=6291

Rock socks shall consist of woven geotextile fabric socks containing clean coarse aggregate.
METHOD OF MEASUREMENT

Quantity will be measured linear feet of rock sock installed and accepted.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

¢ Maintenance throughout the project ¢ Removal upon completion of the work
¢ Woven geotextile bag e Aggregate
SCHEDULE E — MEASUREMENT AND PAYMENT / \

57. Rock Sock (LF)
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58. 2-Inch Electrical Conduit (Schedule 40) (LF)
DESCRIPTION

This work consists of installation of 2-inch schedule 40 electrical conduit. Primarily used in combination with
pedestrian push button caisson to run conduit from caisson to existing signal pull box.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
¢ City Traffic Signal Installation & Parts Specifications

Contractor to receive approval of City Traffic Signal Technician for proper location of conduit installation
prior to the work beginning.

METHOD OF MEASUREMENT
Quantity will be measured by linear feet installed and accepted.

Sweeps (elbows) and conduit embedded within caissons will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e  Utility locates e Trenching

e Layout o Backfill

e Conduit e Connections

SCHEDULE E — MEASUREMENT AND PAYMENT / \
58. 2-Inch Electrical Conduit (Schedule 40) (LF)
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59. Pedestrian Push Button Caisson (EA)
DESCRIPTION

This work consists of construction of constructing a reinforce concrete caisson for a pedestrian push button
assembly.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
¢ City Traffic Signal Installation & Parts Specifications
e Section 600 of the City Standard Specifications

The City will provide the following materials to the Contractor at no cost:
e Pre-tied rebar cage

e Anchor bolt assemby

e Grounding rod

The Contractor shall coordinate with the City for delivery of the City-provided materials or shall arrange to
pick them up from the City yard at 416 W Fontanero Street. Contractor to receive approval of City Traffic
Signal Technician for proper location of caisson installation prior to the work beginning.

METHOD OF MEASUREMENT
Quantity will be measured by the number of caissons constructed and accepted.
BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e  Utility locates e Excavation

e Layout o Backfill

e Potholing o Dewatering

e Two (2) inch conduit sweep/stubout e Setting anchor bolts, rebar cage, ground rod
SCHEDULE E — MEASUREMENT AND PAYMENT / \

59. Pedestrian Push Button Caisson  (EA)
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60. Adjust Manhole Ring and Cover (EA)
DESCRIPTION

This work consists of adjustment of a manhole ring and cover to be located within a monolithic concrete or
asphalt section within 6 inches vertically of its existing grade. This item is for minor adjustments that can
be accomplished using grade rings and grout only and does not include adjustment of riser sections or
boxes.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Sections 240 and 630 of the City Standard Specifications

METHOD OF MEASUREMENT

Quantity will be measured by the number of manholes on which the ring and cover assemblies have been
adjusted to final grade and accepted.

Adjustments to interim grade during construction for phasing or the convenience of the Contractor will not
be measured but shall be included in the work.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Additional grade rings e Demolition
¢ Removal and off-site disposal of removed e Grout
materials and debris e Concrete
SCHEDULE E — MEASUREMENT AND PAYMENT / \

60. Adjust Manhole Ringand Cover  (EA)
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61. Adjust Water Valve Box (EA)
DESCRIPTION

This work consists of adjustment of a water valve box to be located within a monolithic concrete or asphalt
section within six (6) inches vertically of its existing grade. This item is for minor adjustments that can be
accomplished using existing materials and does not include procurement of a new valve box.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 240 of the City Standard Specifications
e Colorado Springs Utilities Water Line Extension and Service Standards

METHOD OF MEASUREMENT

Quantity will be measured by the number of valve box assemblies that have been adjusted to final grade
and accepted.

Adjustments to interim grade during construction for phasing or the convenience of the Contractor will not
be measured but shall be included in the work.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
61. Adjust Water Valve Box (EA) E 61
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62. Reset Pull Box (Standard) (EA)

DESCRIPTION

This work consists of resetting a standard size pull box to final location and grade. Standard size pull boxes
have lids no larger than six (6) square feet in surface area.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
¢ City Traffic Signal Installation & Parts Specifications
e Section 240 of the City Standard Specifications

The existing pull box shall be reused, or a replacement shall be provided by the City for installation by the
Contractor. The Contractor shall coordinate with the City for delivery of a City-provided box or shall arrange
to pick it up from the City yard at 416 W Fontanero Street.

Layout and location of pull boxes shall be coordinated with the Inspector before beginning work.
METHOD OF MEASUREMENT

Quantity will be measured by the number of standard size pull boxes that have been reset to final
location/grade and accepted.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
62. Reset Pull Box (Standard) (EA) E 62
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63. Reset Pull Box (Large) (EA)
DESCRIPTION

This work consists of resetting a large size pull box to final location and grade. Large size pull boxes have
lids between six (6) and nine (9) square feet in surface area.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
o City Traffic Signal Installation & Parts Specifications
e Section 240 of the City Standard Specifications

The existing pull box shall be reused, or a replacement shall be provided by the City for installation by the
Contractor. The Contractor shall coordinate with the City for delivery of a City-provided box or shall arrange
to pick it up from the City yard at 416 W Fontanero Street.

Layout and location of pull boxes shall be coordinated with the Inspector before beginning work.
METHOD OF MEASUREMENT

Quantity will be measured by the number of large size pull boxes that have been reset to final location/grade
and accepted.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
63. Reset Pull Box (Large)  (EA) E 63
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64. Reset Ground Sign (EA)
DESCRIPTION

This work consists of resetting a traffic sign to final location and grade.

A ground sign is a sign owned or placed by a public agency for use as a traffic control device.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
¢ City Signage & Pavement Markings Guidelines
e Section 240 of the City Standard Specifications

Signposts installed within monolithic concrete shall have a 6-inch PVC pipe installed around the base
providing separation from the concrete to allow for future maintenance.

METHOD OF MEASUREMENT

Quantity will be measured by the number of traffic sign assemblies that have been reset to final
location/grade and accepted. A single traffic sign assembly can have multiple poles and panels.

Sign panels that are fixed to an object other than a signpost, such as a light pole or signal pole, will not be
measured but their reset shall be included in the work.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

¢ Removal and off-site disposal of removed e PVC pipe barrier

materials and debris e Safe storage of materials until acceptance
e Reinstallation including protection from damage and theft
e Excavation ¢ New foundation including concrete and
o  Backfill reinforcing steel
SCHEDULE E — MEASUREMENT AND PAYMENT / \
64. Reset Ground Sign (EA)
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65. Reset Minor Structure (EA)
DESCRIPTION

This work consists of resetting a minor ancillary structure to final location and grade.

Minor structures include but are not limited to mailboxes, newspaper sidewalk boxes, parking meters,

bollards, landscaping boxes, benches, and ground signs that are privately-owned or do not function as
traffic control devices. Typically, these items to not require break away bases.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 240 of the City Standard Specifications

The Contractor shall meet USPS requirements and shall coordinate with USPS if temporary or permanent
relocation of a mailbox is necessary. Mailboxes shall be installed in accordance with USPS-STD-7C,
available at the following website:

https://about.usps.com/publications/engineering-standards-specifications.htm

METHOD OF MEASUREMENT

Quantity will be measured by the number of minor structures that have been reset to final location/grade
and accepted.

Adjustments to minor structures during construction for the convenience of the Contractor will not be
measured but shall be included in the work.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Removal and off-site disposal of removed e Safe storage of materials until acceptance
materials and debris including protection from damage and theft

e Reinstallation ¢ New foundation including concrete and

e Excavation reinforcing steel

e  Backfill e Coordination with USPS or owners of the minor

¢ Replacement hardware structure

SCHEDULE E — MEASUREMENT AND PAYMENT / \

65. Reset Minor Structure  (EA)
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66. Portable Message Sign Panel (DAY)
DESCRIPTION

This work consists of installing, operating, maintaining, and removing a portable message sign panel.

A portable message sign panel is also known as a variable message sign (VMS).

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 800 of the City Standard Specifications
e MUTCD Supplement for the City of Colorado Springs

METHOD OF MEASUREMENT

Quantity will be measured by the number of 24-hour calendar days (including weekends and holidays) that
a single portable message sign panel is actively used to convey information to public traffic as determined
by the Inspector.

Days that a portable message sign panel is on site but not active, not conveying useful information to public
traffic, or not functioning properly, will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Placement and setup e Maintenance including replacement
e Operation ¢ Removal

¢ Programming e Revisions to messages

e Relocation within the project

SCHEDULE E — MEASUREMENT AND PAYMENT / \
66. Portable Message Sign Panel (DAY) E 66
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67. Flagging (HR)
DESCRIPTION

This work consists of flagging traffic.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 800 of the City Standard Specifications
e MUTCD Supplement for the City of Colorado Springs

METHOD OF MEASUREMENT

Quantity will be measured by the number of hours that an individual flagger spends directing traffic as
determined by the Inspector.

Time that a flagger spends on activities unrelated to flagging, such as setting up or relocating traffic control
devices, will not be measured.

Contractor to provide summary of flagging hours to the Inspector for approval daily.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
67. Flagging (HR) E 67
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68. Landscape Rock (Type A) (SF)
DESCRIPTION

This work consists of placement of Landscape Rock (Type A).
MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 02930 of the City Parks Standard Specifications

Aggregate for Landscape Rock (Type A) shall consist of clean crushed stone, crushed gravel, or natural
gravel with average particle sizes between one-half inches (?2”) and two inches (2”).

Examples of Landscape Rock (Type A) are:

e Cimarron Granite/Black e Colorado Gray/Granite/White
e Canyon Granite e River Rock

¢ Rio Grande Gray/Tan/Blue/Brown

¢ Mountain Granite e River Rock (Washed)

Rock types excluded from Landscape Rock (Type A):

Western Sunset
Rhyolite

Any rock type larger than 2”
Rocky Mountain Red

¢ Red Canyon e Lava and Quartz Rock

e Black/Denver Granite o New Mexico/Western White

e Speckled White River Rock e Purple Mountain

e Cripple Creek Gold (Gold Ore) e Colorado Granite

e Arkansas Tan River Rock e Breeze/Road base

¢ Indian Sunset/Summer/Spice e Other non-standard (blue, black,
¢ Wyoming Gold rose, gold, purple etc.) color rock

Rock shall be placed atop a uniformly-graded surface with weed barrier fabric.

METHOD OF MEASUREMENT

Quantity will be measured by square feet of landscape rock installed and accepted. Measurements will be
constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-flat)
finished surfaces with grade breaks or surface texture.

Additional rock due to an uneven, unprepared surface or an overrun of material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Excavation o Weed barrier fabric

e Surface preparation e Rock

e Hauling and delivery e Placement

e Return or off-site disposal of unused material e Spreading

SCHEDULE E — MEASUREMENT AND PAYMENT / \

68. Landscape Rock (Type A)(SF)
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69. Landscape Rock (Type B) (SF)

DESCRIPTION

This work consists of placement of Landscape Rock (Type B).

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 02930 of the City Parks Standard Specifications

Aggregate for Landscape Rock (Type B) shall consist of clean crushed stone, crushed gravel, or natural
gravel with average particle sizes between one-half inches (?2”) and two inches (2”).

Examples of Landscape Rock (Type B) are:

¢ Royal Granite e Arkansas Tan River Rock

e Colorado Granite e Rhyolite

e Rocky Mountain Red e Red Sunrise

¢ Red Canyon e Golden Sunset

o Western White e Indian Sunset/Summer/Spice

Rock types excluded from Landscape Rock (Type B):

e Any rock type larger than 2” e Western Sunset

e Black/Denver Granite e Purple Mountain

e Speckled White River Rock ¢ New Mexico White

e Cripple Creek Gold (Gold Ore) e Breeze/Road base

e Lava and Quartz Rock e  Other non-standard (blue, black,
¢ Wyoming Gold rose, gold, purple etc.) color rock

Rock shall be placed atop a uniformly-graded surface with weed barrier fabric.

METHOD OF MEASUREMENT

Quantity will be measured by square feet of landscape rock installed and accepted. Measurements will be
constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-flat)
finished surfaces with grade breaks or surface texture.

Additional rock due to an uneven, unprepared surface or an overrun of material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Excavation e Weed barrier fabric

e Surface preparation e Rock

e Hauling and delivery e Placement

e Return or off-site disposal of unused material e Spreading

SCHEDULE E — MEASUREMENT AND PAYMENT / \

69. Landscape Rock (Type B)(SF)
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70. Landscape Rock (Type C) (SF)
DESCRIPTION

This work consists of placement of Landscape Rock (Type C).

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 02930 of the City Parks Standard Specifications

Aggregate for Landscape Rock (Type C) shall consist of clean crushed stone, crushed gravel, or natural
gravel with average particle size between two inches (2”) and eight inches (8”).

Examples of Landscape Rock (Type C) are:

e Canyon Granite e Horizon
e Arkansas Tan River Rock e River Rock (Washed)
e River Rock

Gray/Tan/Blue/Brown

Rock types excluded from Landscape Rock (Type C):

Black Granite Other non-standard (blue, black,
Cripple Creek Gold (Gold Ore) rose, gold, purple etc.) color rock
Denver Granite

¢ Any rock type 2” or smaller ¢ Indian Sunset/Summer

e Any rock type larger than 8” e lLava and Quartz Rock

e Any type of rip rap ¢ New Mexico White

e Boulders e Speckled White River Rock
¢ Rocky Mountain Red e Purple Mountain

e Red Canyon e Breeze/Road base

L] L]

[ ]

[ ]

Rock shall be placed atop a uniformly-graded surface with weed barrier fabric.

METHOD OF MEASUREMENT

Quantity will be measured by square feet of landscape rock installed and accepted. Measurements will be
constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-flat)
finished surfaces with grade breaks or surface texture.

Additional rock due to an uneven, unprepared surface or an overrun of material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Excavation o Weed barrier fabric

e Surface preparation e Rock

e Hauling and delivery e Placement

e Return or off-site disposal of unused material e Spreading

SCHEDULE E — MEASUREMENT AND PAYMENT / \
70. Landscape Rock (Type C) (SF)
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71. Wood Mulch (Natural) (SF)
DESCRIPTION

This work consists of placement of wood mulch (natural).

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 02920 of the City Parks Standard Specifications

Mulch shall be placed atop a uniformly graded surface with weed barrier fabric.

METHOD OF MEASUREMENT

Quantity will be measured by square feet of wood mulch installed and accepted. Measurements will be
constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-flat)
finished surfaces with grade breaks or surface texture.

Additional mulch due to an uneven, unprepared surface or an overrun of material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Excavation e  Weed barrier fabric

e Surface preparation e Rock

e Hauling and delivery e Placement

¢ Return or off-site disposal of unused material e Spreading

SCHEDULE E — MEASUREMENT AND PAYMENT / \

71. Wood Mulch (Natural)  (SF)
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72. Wood Mulch (Stained) (SF)
DESCRIPTION

This work consists of placement of wood mulch (stained).

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 02920 of the City Parks Standard Specifications

Mulch shall be placed atop a uniformly graded surface with weed barrier fabric.

METHOD OF MEASUREMENT

Quantity will be measured by square feet of wood mulch installed and accepted. Measurements will be
constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-flat)
finished surfaces with grade breaks or surface texture.

Additional mulch due to an uneven, unprepared surface or an overrun of material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Excavation e  Weed barrier fabric

e Surface preparation e Rock

¢ Hauling and delivery e Placement

e Return or off-site disposal of unused material e Spreading

SCHEDULE E — MEASUREMENT AND PAYMENT / \

72. Wood Mulch (Stained)  (SF)
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73. Wood Mulch (Gorilla Hair) (SF)
DESCRIPTION

This work consists of placement of wood mulch (gorilla hair).

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 02920 of the City Parks Standard Specifications

Mulch shall be placed atop a uniformly graded surface with weed barrier fabric.

METHOD OF MEASUREMENT

Quantity will be measured by square feet of wood mulch installed and accepted. Measurements will be
constrained to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-flat)
finished surfaces with grade breaks or surface texture.

Additional mulch due to an uneven, unprepared surface or an overrun of material will not be measured.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Excavation e  Weed barrier fabric

e Surface preparation e Rock

¢ Hauling and delivery e Placement

e Return or off-site disposal of unused material e Spreading

SCHEDULE E — MEASUREMENT AND PAYMENT / \

73. Wood Mulch (Gorilla Hair) (SF)
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74. Sod (SF)

DESCRIPTION

This work consists of placement of sod.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Work shall meet the requirements of:
e Section 02920 of the City Parks Standard Specifications

METHOD OF MEASUREMENT
Quantity will be measured by square feet of sod installed and accepted. Measurements will be constrained

to the horizontal plane; additional quantity will not be added for inconsistently sloped (non-flat) finished
surfaces with grade breaks or surface texture.

BASIS OF PAYMENT

Payment will be made at the contract unit price and shall include full compensation for all labor, equipment,
tools, and materials necessary to complete the work including but not limited to the following:

e Surface preparation e Topsoall

Irrigation water and modifications to an irrigation system will be paid separately.

SCHEDULE E — MEASUREMENT AND PAYMENT / \

74. Sod (SF) E.74
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75. Force Account/Minor Work Revisions (FA)
DESCRIPTION

Force Account / Minor Work Revisions consists of work authorized and approved by the Project Manager
which is not identified elsewhere in the contract documents and is necessary to accomplish the scope of
work of the contract.

MATERIAL AND CONSTRUCTION REQUIREMENTS

Material and construction requirements will be provided to the Contractor when this item is used.
METHOD OF MEASUREMENT

Force Account / Minor Work Revisions is a Force Account Item.

BASIS OF PAYMENT

Payment will be made for Force Account / Minor Work Revisions at the agreed upon price for the work

completed as described within the Minor Work Revisions and shall include full compensation for all labor,
equipment, tools, materials and warranty necessary to complete the work.

SCHEDULE E — MEASUREMENT AND PAYMENT / \
75. Force Account/ Minor Work Revisions (FA) E 75
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F.1 GENERAL WORK DESCRIPTION

The work to be done by the Contractor shall consist of but is not necessarily limited to:
e Removal and replacement of:
o sidewalks
street crosspans
pedestrian curb ramps
curb and gutter
driveways
stormwater inlets
patterned concrete cover
minor drainage structures
pedestrian signal push buttons
o asphalt patching
e Protection or replacement of:

0O O O O O 0O O O

o O fencing
o O retaining walls
o 0 landscaping

Removal of obstructions

Minor utility relocation and/or adjustment

Grading, soil scarification, moisture control, backfill and compaction
Plantings

Disposal of surplus or waste materials

Stormwater and erosion control management

Temporary traffic control

The nature of repairs will be predominantly spot removal and installation of curb, gutters,
crosspans, sidewalks, pedestrian curb ramps and curb returns. This work involves
matching new work flush to existing improvements upstream and downstream of drainage
flow. The intent is to maintain or improve drainage patterns and surface runoff as feasible.

This work shall include restoration of all areas disturbed by construction activities to a
condition equal to or better than the pre-construction condition. The Contractor shall
obtain all permits and furnish all transportation, materials, tools, equipment, labor and
supplies as necessary to complete in a competent manner the improvements as shown
and specified in these documents.

This sidewalk, curb, gutter, and crosspan work requires field layout and construction by
the Contractor of concrete pedestrian ramps that meet City specifications and standard
drawings. Temporary pedestrian and vehicle access shall be maintained to the greatest
extent possible.
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Note: From time to time, associated work will be required due to the conditions or
requirements of the assigned work. This work will be accomplished by adding new unit
price items and will be added to the contract by change order.

If a private property owner requests private work they may want done on their property,
that work will not be considered part of a City contract. These circumstances will be solely
between the Contractor and the property owner.

F.2 LOCATION OF SERVICES
Services will be performed at various streets across the City of Colorado Springs.
F.3 ASSIGNMENT OF WORK

All work will be assigned by individual Task Orders. Task Orders will state the area of
assignment and the period of performance.

The City reserves the right to assign work and award Task Orders based on Contractor
performance. Furthermore. if in the opinion of the Program Manager and the Contracting
Specialist, any Contractor, that has more work than they believe that Contractor can
successfully complete (based on the number of crews and equipment available, period of
performance time frames, etc.). will be eliminated from further Task Orders until they have
completed enough work to again qualify for additional Task Order assignments.

The Program Manager may also eliminate Contractor(s) from the next work assignments
until that Contractor can provide sufficient information that clearly indicates that the
Contractor(s) has sufficient crews, equipment and time to complete additional work in new
street assignments.

Contractors that are consistently behind in assigned work either time or quantity, or
regularly performing substandard work may be removed from consideration for any
further street assignments until they are back within schedule, have completed the
assigned work, and/or have improved quality of workmanship to consistently meet
contract specifications.

Contractors that are behind schedule, as determined by the Program Manager and stated
production rates, are subject to having portions of their work reassigned to a different
Contractor to have the work completed in a timely manner.

Contract period of performance for each Task Order will be determined by production
rates stated by Contractor's response to the Request for Proposal. Performance for each
Task Order shall run concurrent. NOT consecutively. Contractor shall verify in writing,
prior to award. that sufficient crews are available to perform each Task order
simultaneously.
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F.4 KEY PERSONNEL

The Contractor's staff will be those individuals designated and accepted by the City as
key personnel who are identified in Sections 2.6 of this RFP. Any change in personnel
added or deleted shall have City approval. The Contractor shall be responsible for
informing the Program Manager as soon as there is any proposed change in Key
Personnel.

F.5 COORDINATION MEETINGS AND CONTRACT ADMINISTRATION

The Contractor shall appoint a representative who will interface and represent the
Contractor in all administrative matters concerning this Contract, including correction of
problems, costs, quantity adjustments, weekly meetings, providing weekly work
schedules, etc.

F.6 CITY REPRESENTITIVES

The City Program Manager is the only person authorized to modify or make final decisions
under this Contract. Any questions concerning price, time or contract terms shall be
addressed with the Program Manager. The Contractor is advised that dealing on contract
matters with persons other than the Program Manager or appointed representative(s)
may be considered a material breach and may be reasons for immediate termination of
the Contract without additional notice.

F.7 COORDINATION REQUIREMENTS

The Contractor will be required to coordinate with adjoining property owners, where the
proposed work will impact private property, Utility Departments and Telecommunication
Companies.

F.8 COORDINATION WITH CITY INSPECTORS

Due to the limited number of City inspection staff available, the Program Manager will
only award change orders for work that can be successfully monitored by the number of
available inspectors, based on number of work locations currently under construction,
complexity of change orders and locations of work. This determination will be solely at
the discretion of the Program Manager.
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