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September 4, 2020 
(Rev. 11/11/20) 
 
 
Mr. Clifford Gurnham 
Director of Operations – Guilford Board of Education 
701 New England Road 
Guilford, CT   06437 
 
 
RE: Professional Design Services for HVAC Upgrades, A.W. Cox Elementary  
 S/P+A #20.209.03  
 
 
Dear Cliff: 
 
Thank for the opportunity to submit this proposal for mechanical and electrical 
engineering services related to the above referenced HVAC upgrade project.  We 
understand the general scope to include the design of new HVAC, including the related 
electrical services for the connection of equipment to the existing electrical service. We 
propose to accomplish Schematic Design, Contract Documents, Bidding and Construction 
Administration services as outlined below. 
 
SCHEMATIC DESIGN 
 
Our work during the Schematic Design phase will be focused on evaluating equipment 
options and identifying a preliminary project cost.  Our tasks will include the following: 
 
1. Perform a detailed site investigation to assess and document existing conditions. 
2. Review available documentation of existing conditions. 
3. Calculate preliminary HVAC loads for all systems based on current existing 

conditions. 
4. Evaluate Building Management System interconnection options. 
5. Provide brief narrative of viable options and implications. 
6. Develop preliminary opinion of probable construction cost. 
 
Based on the walkthru conducted at the school related to this project, our assessment is 
that one of two types of variable refrigerant flow (VRF) systems will be the focus of our 
schematic design effort do to equipment size restraints on a like-for-like system 
replacement, therefore we will concentrate our comparative analysis and opinion of 
probable cost development on either the air-cooled VRF or water-cooled VRF options and  
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the re-utilization of existing system components to the greatest extent possible based on current 
condition analysis.  Additionally, rooftop HVAC equipment, boiler and domestic hot water system 
components will be replaced with higher efficiency units to better meet the current state energy 
conservation code, existing reused ductwork will be cleaned and sanitized and fresh air 
improvements will be put into place.  Lastly, a form of dedicated outdoor air system (DOAS) will 
be introduced to serve the heat pump areas with tempered, filtered and dehumidified fresh air to all 
the spaces, which will include energy recovery capability as well as the capability to increase 
ventilation rates to the greatest extent possible. 
 
CONTRACT DOCUMENTS 
 
We will produce construction documents that are suitable for securing building permits, obtaining 
competitive bids from qualified contractors, based upon Owner approved system schematic design 
determination.  
 
As such, we envision our tasks in this phase to include the following: 
 
1. Perform additional site investigations. 
2. Design replacement of existing equipment. 
3. Finalize detailed building heating and cooling loads. 
4. Design interface with existing Building Management System. 
5. Design of architectural details incidental to the mechanical work. 
6. Develop final opinion of probable construction cost. 
7. Attend two (2) Building Committee meetings. 
 
Our deliverables will include, but not be limited to, the following: 
 

 A complete set of Construction Drawings suitable for bidding by a qualified contractor; 
including Demolition, Mechanical, Electrical, Schedules, Details, etc. 

 Produce 3-part AIA MasterSpec technical specification sections. 
 In coordination with the Town’s purchasing staff, produce Project Manual front end 

specification sections in conjunction with Town contract officials. 
 
BID PHASE SUPPORT 
 
We will provide the following assistance during the Bid Phase: 
 
1. Attend pre-bid conference. 
2. Respond to contractor's inquiries and requests for additional information (RFI’s). 
3. Prepare Addenda as required to clarify the scope of the work. 
4. Review the bid proposals, checking the contractor's references and work experience, as 

well as verifying the completeness of the bid submissions. 
 
CONSTRUCTION ADMINISTRATION 
 
We will provide construction administration services which will include the following: 
 
1. Attend pre-construction meeting. 
2. Review contractor submittals, including Product Data and Shop Drawings. 
3. Provide contract interpretations and issue design modifications and sketches when 

necessary. 
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4. Provide periodic site visits to assure general conformity with the construction documents – 
twelve (12) visits have been allowed for based on a single-phased project implementation. 

5. Attend job coordination and progress meetings as part of allowed site observations. 
6. Review and process contractor’s payment requisitions. 
7. Review Proposed Change Orders from contractor. 
8. Perform Punch List of final installation to determine that the work is complete and in 

compliance with the Contract Documents. 
9. Provide a follow-up Punch List visit to review noted and outstanding items. 
10. Review of contractor’s closeout documents (warranties, O&M Manuals, Record 

Drawings, etc.) and accomplish contract closeout. 
 
SERVICES NOT INCLUDED 
 

We have the capability of providing a wide range of services should any additional assistance be 
required or if the project scope is revised. Examples of these additional services include: 

 Limited architectural design services incidental to the mechanical scope.  Major 
architectural/structural overhauls are excluded until determined that they are deemed 
necessary for the upgrade of systems and equipment.  

 Plumbing and electrical design services other than very specific work that is incidental to 
the mechanical scope. 

 Kitchen Exhaust and Makeup Air design or upgrade. 
 Fire protection engineering. 
 Environmental inspection, testing, design and/or construction administration / monitoring 

services. 
 Civil engineering or Structural engineering analysis other than specific work related to 

supporting mechanical equipment. 
 Phased Design or Construction 
 Commissioning services. 
 Printing of Bid Sets. 
 Preparation of As-Built or Record drawing sets. 
 Support of an independent, third-party commissioning effort. 
 Energy estimating, production of energy model and life cycle cost analysis. 

 
COMPENSATION 
 
For the services described above, we propose the following fixed fees: 
 
Schematic Design:     $ 11,100 
Contract Documents:     $ 35,240 
Bid Phase Assistance:     $   1,710 
Construction Administration:*        $  T.B.D. *    
 Total Design Costs   $ 48,050 
 
* Construction Administration Fee is not in the scope of work at this time but has been budgeted to be $12,830.00 
pending more defined scope of required work. 
 
These fees include all customary reimbursable expenses, including travel expenses, in-house 
progress printing, CAD services, plotting and delivery service. Any additional services that you 
may require during the project will be compensated on an hourly cost-plus basis, in accordance 
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with the "Standard Hourly Rate Schedule" that is associated with our On-Call Agreement or is 
currently in force otherwise. If the scope is well defined, a mutually agreeable fixed fee can be 
negotiated. 
 
All other terms of our agreement will be in accordance with the amended "Standard Form of 
Agreement Between Owner and Architect", AIA Document B201. 

We are grateful for the opportunity to submit this proposal and we are prepared to begin work 
immediately on this project.  Please contact me with any questions that you may have. 

 

Very truly yours, 

 

Kenneth J. Eldridge, PE 
Chief Mechanical Engineer 
 
 
Accepted this ________________________day  
 
Of ______________________________ , 2020 
 
By ________________________________________                                      
 
Clifford Gurnham  
Guilford Board of Education 
 
 
 
20.209.03.MEPPRO 

 
 


