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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 FOR THE DESIGN AND CONSTRUCTION OF PARK CITY WEST COMMUNITY CENTRE 
SPRAY PAD  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 4:00 p.m. Winnipeg time, April 3, 2015. 

B2.2 Proposals determined by the Manager of Materials to have been received later than the 
Submission Deadline will not be accepted and will be returned upon request. 

B2.3 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. ENQUIRIES 

B3.1 All enquiries shall be directed to the Contract Administrator identified in D4.1. 

B3.2 If the Bidder finds errors, discrepancies or omissions in the proposal, or is unsure of the 
meaning or intent of any provision therein, the Bidder shall promptly notify the Contract 
Administrator of the error, discrepancy or omission at least five (5) Business Days prior to the 
Submission Deadline. 

B3.3 If the Bidder is unsure of the meaning or intent of any provision therein, the Bidder should 
request clarification as to the meaning or intent prior to the Submission Deadline. 

B3.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Request for Proposal will be provided by the Contract 
Administrator to all Bidders by issuing an addendum. 

B3.5 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Request for Proposal will be provided by the 
Contract Administrator only to the Bidder who made the enquiry. 

B3.6 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B3 unless that response or interpretation is provided by the Contract Administrator in writing. 

B4. CONFIDENTIALITY 

B4.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 

(a) was known to the Bidder before receipt hereof; or  

(b) becomes publicly known other than through the Bidder; or  

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B4.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Request 
for Proposal to the media or any member of the public without the prior written authorization of 
the Contract Administrator. 
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B5. ADDENDA 

B5.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the 
meaning or intent of any provision therein. 

B5.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B5.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/bidopp.asp. 

B5.2.2 The Bidder is responsible for ensuring that he/she has received all addenda and is advised 
to check the Materials Management Division website for addenda regularly and shortly 
before the Submission Deadline, as may be amended by addendum. 

B5.3 The Bidder shall acknowledge receipt of each addendum in Paragraph 9 of Form A: Proposal.  
Failure to acknowledge receipt of an addendum may render a Proposal non-responsive. 

B6. SUBSTITUTES 

B6.1 The Work is based on the Plant, Materials and methods specified in the Request for Proposal. 

B6.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B6.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B6.4 The Bidder shall ensure that any and all requests for approval of a substitute: 

(a) provide sufficient information and details to enable the Contract Administrator to determine 
the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 

(d) certify that, in the case of a request for approval as an approved equal, the substitute will 
fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

B6.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

B6.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 
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B6.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons he/she wishes to inform. 

B6.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B6.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B19. 

B6.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B6.10 Notwithstanding B6.2 to B6.9 and in accordance with B7.7, deviations to terms and conditions 
inconsistent with the Proposal document shall be evaluated in accordance with B19.1(a). 

B7. PROPOSAL SUBMISSION 

B7.1 The Proposal shall consist of the following components: 

(a) Form A: Proposal; 

(b) Form B: Prices; 

B7.2 The Proposal should also consist of the following components: 

(a) Design drawings and component descriptions; 

(b) Project work plan; 

(c) Systems Integration and Economic Analysis. 

B7.3 Further to B7.1, all components of the Proposal shall be fully completed or provided in the order 
indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B7.4 Further to B7.2, all components of the Proposal should be fully completed or provided in the 
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all 
required entries made clearly and completely, to constitute a responsive Proposal. 

B7.5 Proponents should submit one (1) unbound original (marked “original”) including drawings and 
six (6) copies (copies can be in any size format) for sections identified in B7.1 and B7.2. 

B7.6 Proposal format, including type of binding, number of pages, size of pages and, font, etc., will 
not be regulated, except that the Proposal should be presented in the Sections identified above.  
Proponents are encouraged to use their creativity to submit a Proposal which provides the 
requested information for evaluation and other information which illustrates the strength of their 
team. 

B7.7 Proponents are advised that inclusion of terms and conditions inconsistent with the Request for 
Proposal, will be evaluated in accordance with B19.1(a). 

B7.8 The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked 
with the RFP number and the Proponent's name and address. 

B7.9 Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not 
be accepted. 

B7.10 Proposals shall be submitted to: 
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The City of Winnipeg 
Corporate Finance Department 
Materials Management Division 
185 King Street, Main Floor 
Winnipeg MB  R3B 1J1 

B7.11 Any cost or expense incurred by the Proponent that is associated with the preparation of the 
Proposal shall be borne solely by the Proponent. 

B8. PROPOSAL (SECTION A) 

B8.1 The Proponent shall complete Form A: Proposal, making all required entries. 

B8.2 Paragraph 2 of Form A: Proposal shall be completed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her 
name shall be inserted; 

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted; 

(c) if the Proponent is a corporation, the full name of the corporation shall be inserted; 

(d) if the Proponent is carrying on business under a name other than his/her own, the business 
name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B8.2.1 If a Proposal is submitted jointly by two or more persons, each and all such persons shall 
identify themselves in accordance with B8.2. 

B8.3 In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is 
authorized to represent the Proponent for purposes of the Proposal. 

B8.4 Paragraph 11 of Form A: Proposal shall be signed in accordance with the following 
requirements: 

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be 
signed by the Proponent; 

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have 
authority to sign for the partnership; 

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers 
and the corporate seal, if the corporation has one, should be affixed; 

(d) if the Proponent is carrying on business under a name other than its own, it shall be signed 
by the registered owner of the business name, or by the registered owner's authorized 
officials if the owner is a partnership or a corporation. 

B8.4.1 The name and official capacity of all individuals signing Form A: Proposal should be printed 
below such signatures. 

B8.5 If a Proposal is submitted jointly by two or more persons, the word "Proponent" shall mean each 
and all such persons, and the undertakings, covenants and obligations of such joint Proponents 
in the Proposal and the Contract, when awarded, shall be both joint and several. 

B9. PRICES 

B9.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B9.1.1 Notwithstanding C12.2.3(c), prices on Form B: Prices shall not include the Manitoba Retail 
Sales Tax (MRST, also known as PST), which shall be extra where applicable. 
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B9.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Proposals. 

B9.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B9.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B10. DESIGN DRAWINGS AND COMPONENT DESCRIPTIONS 

B10.1 The Bidder’s team is requested to develop the detailed concept design and costing for the 
project based on the information in the RFP, conceptual drawings and other information 
provided. 

B10.2 Drawings shall include, at a minimum: 

(a) Site context drawings including location and configuration of the spray pad and spray 
features in association with the site works as represented in the preliminary concepts 
provided, indication of site services, and any connections that are required or will be 
considered beneficial. 

(b) Perspective sketches, sections, details and other submissions sufficient to illustrate the 
nature and overall quality of the design and addressing the following: 

(i) The overall quality of the design including integration with the surrounding park; 

(ii) Concept and functionality of the design and its aesthetic appeal; 

(iii) Quality, durability and warranty of materials; 

(iv) Universal design / Inclusive design; 

(v) How the design will work within the constraints of the existing conditions. 

(vi) Overall play experience including quantity and quality of spray features. 

(c) Spray feature descriptions and graphic or catalogue reference. 

B11. PROJECT WORK PLAN 

B11.1 The understanding and approach to the delivery of the project and the tasks to complete the 
project on time and in budget are critical. The proposal at this stage should demonstrate the 
rationale of the design, which at a minimum includes: 

(a) Provide an understanding of the functional and technical issues and considerations, on the 
project requirements and budget. 

(b) An organization chart identifying the major team members and showing the relationship, 
roles and responsibilities of the major team members who will perform the work. 

(c) Provide a detailed methodology for each stage of the project. Specifics are to include a 
detailed description of tasks, task assignments, and responsibilities. 

(d) Provide a proposed project work plan including a Gantt chart, identification of major stages 
of the work, critical dates and project milestones. 

(e) Provide a methodology for delivering the project including 

(i) schedule, 

(ii) quality assurance, 

(iii) budget control and assurance, 

(iv) risk management, 

(v) a description of the proposed commissioning process, and 

(vi) a clear description of the training being proposed including;Identification of training 
staff; Syllabus; Number of training days for each session; Expected City supplied 
resources; 
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B12. SYSTEMS INTEGRATION AND ECONOMIC ANALYSIS 

B12.1 A brief description of how the spray pad components will operate. 

B12.2 The anticipated daily water consumption information – based upon a 6 hr. daily operation with a 
drain away system. 

B12.3 The maintenance schedule and anticipated maintenance costs associated with the spray pad 
features and mechanical system being proposed. 

B13. QUALIFICATION 

B13.1 The Bidder shall: 

(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Bidder 
does not carry on business in Manitoba, in the jurisdiction where the Bidder does carry on 
business; and 

(b) be financially capable of carrying out the terms of the Contract; and 

(c) have all the necessary experience, capital, organization, and equipment to perform the 
Work in strict accordance with the terms and provisions of the Contract. 

B13.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  
A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/debar.stm. 

B13.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 

(a) have successfully carried out work similar in nature, scope and value to the Work; and 

(b) be fully capable of performing the Work required to be in strict accordance with the terms 
and provisions of the Contract; and 

(c) have a written workplace safety and health program, if required, pursuant to The 
Workplace Safety and Health Act (Manitoba); 

(d)  all Engineers are to be licensed to practice in the province of Manitoba. 

 

B13.4 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B13.5 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B13.6 Further to B13.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 

(a) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or Manitoba 
equivalency) as issued under the Certificate of Recognition (COR) Program administered 
by the Construction Safety Association of Manitoba or by the Manitoba Heavy Construction 
Association’s WORKSAFELY™ COR™ Program; or 
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(b) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of Recognition 
Program (SECOR™) administered by the Construction Safety Association of Manitoba or 
by the Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(c) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B13.7 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B13.8 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B14. OPENING OF PROPOSALS AND RELEASE OF INFORMATION 

B14.1 Proposals will not be opened publicly. 

B14.2 After award of Contract, the names of the Bidders and the Contract amount of the successful 
Bidder will be available on the Closed Bid Opportunities (or Public/Posted Opening & Award 
Results) page at The City of Winnipeg, Corporate Finance, Materials Management Division 
website at http://www.winnipeg.ca/matmgt/  . 

B14.3 To the extent permitted, the City shall treat all Proposal Submissions as confidential, however 
the Bidder is advised that any information contained in any Proposal may be released if 
required by City policy or procedures, by The Freedom of Information and Protection of Privacy 
Act (Manitoba), by other authorities having jurisdiction, or by law. 

B14.4 Following the award of Contract, a Bidder will be provided with information related to the 
evaluation of his/her submission upon written request to the Contract Administrator. 

B15. IRREVOCABLE OFFER 

B15.1 The Proposal(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 10 of Form A: Proposal. 

B15.2 The acceptance by the City of any Proposal shall not release the Proposals of the other 
responsive Bidders and these Bidders shall be bound by their offers on such Work until a 
Contract for the Work has been duly executed and the performance security furnished as herein 
provided, but any offer shall be deemed to have lapsed unless accepted within the time period 
specified in Paragraph 10 of Form A: Proposal. 

B16. WITHDRAWAL OF OFFERS 

B16.1 A Bidder may withdraw his/her Proposal without penalty by giving written notice to the Manager 
of Materials at any time prior to the Submission Deadline. 

B16.1.1 Notwithstanding C23.3, the time and date of receipt of any notice withdrawing a Proposal 
shall be the time and date of receipt as determined by the Manager of Materials. 

B16.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A: 
Proposal or the Bidder’s authorized representatives named in Paragraph 11 of Form A: 
Proposal, and only such person, has authority to give notice of withdrawal. 

B16.1.3 If a Bidder gives notice of withdrawal prior to the Submission Deadline, the Manager of 
Materials will: 

(a) retain the Proposal until after the Submission Deadline has elapsed; 
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(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A: 
Proposal and the Bidder’s authorized representatives named in Paragraph 11 of Form 
A: Proposal; and 

(c) if the notice has been given by any one of the persons specified in B16.1.3(b), declare 
the Proposal withdrawn. 

B16.2 A Bidder who withdraws his/her Proposal after the Submission Deadline but before his/her offer 
has been released or has lapsed as provided for in B15.2 shall be liable for such damages as 
are imposed upon the Bidder by law and subject to such sanctions as the Chief Administrative 
Officer considers appropriate in the circumstances.  The City, in such event, shall be entitled to 
all rights and remedies available to it at law. 

B17. INTERVIEWS 

B17.1 The Contract Administrator may, in his/her sole discretion, interview Bidders during the 
evaluation process. 

B18. NEGOTIATIONS 

B18.1 The City reserves the right to negotiate details of the Contract with any Bidder.  Bidders are 
advised to present their best offer, not a starting point for negotiations in their Proposal 
Submission. 

B18.2 The City may negotiate with the Bidders submitting, in the City’s opinion, the most 
advantageous Proposals.  The City may enter into negotiations with one or more Bidders 
without being obligated to offer the same opportunity to any other Bidders.  Negotiations may be 
concurrent and will involve each Bidder individually.  The City shall incur no liability to any 
Bidder as a result of such negotiations.  

B18.3 If, in the course of negotiations pursuant to B18.2 or otherwise, the Bidder amends or modifies a 
Proposal after the Submission Deadline, the City may consider the amended Proposal as an 
alternative to the Proposal already submitted without releasing the Bidder from the Proposal as 
originally submitted. 

B19. EVALUATION OF PROPOSALS 

B19.1 Award of the Contract shall be based on the following evaluation criteria: 

(a) compliance by the Proponent with the requirements of the Request for Proposal or 
acceptable deviation therefrom:      (pass/fail) 

(b) qualifications of the Proponent and the Subcontractors, if any, pursuant to B10:    
          (pass/fail) 

(c) Total Bid Price;         40% 

(d) Design Drawings and Component Descriptions    30% 

(e) Project Work Plan       20% 

(f) Systems Integration and Economic Analysis    10% 

B19.2 Further to B19.1(a), the Award Authority may reject a Proposal as being non-responsive if the 
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions, 
alterations or other irregularities.  The Award Authority may reject all or any part of any 
Proposal, or waive technical requirements or minor informalities or irregularities if the interests 
of the City so require. 

B19.3 Further to B19.1(b), the Award Authority shall reject any Proposal submitted by a Proponent 
who does not demonstrate, in its Proposal or in other information required to be submitted, that 
it is responsible and qualified. 

B19.4 Further to B19.1(c), the Total Bid Price shall be the lump sum price shown on Form B: Prices. 
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B19.4.1 Further to B19.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
will determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B19.4.2 Further to B19.1 (c), the total bid price shall be evaluated with a weighting of 40 points out 
of a possible 100 points. As such, the lowest bidder shall receive the full 40 points, and the 
second lowest bidder and subsequent bidders shall be pro-rated accordingly. A bidder who 
exceeds the budget shown on Form B: Prices will receive zero points. 

B19.5 If, in the sole opinion of the City, a Proposal does not achieve a pass rating for B19.1(a) and 
B19.1(b), the Proposal will be determined to be non-responsive and will not be further 
evaluated. 

B19.6 Further to B17.1(d) design drawings and component descriptions will be evaluated in 
accordance with B10. 

(a) Connection of new spray park with existing site and site context and constraints. (10) 

(b) Quality, nature & diversity of the play events and the interaction between components. 
Implementation of a consistent theme if a theme is deemed a part of the proposal (10) 

(c) Use of universal design principles and overall site connectivity between uses, use of 
spaces and connection to park area (5) 

(d) Quality, durability and warranty of materials (5) 

B19.7 Further to B17.1(e) Project Work Plan will be evaluated in accordance with B11. 

(a) Consideration of functional and technical issues (9) 

(b) Organizational chart (3) 

(c) Clarity and appropriateness of Project delivery schedule (work plan) (5) 

(d) Consideration of project delivery methodology (3) 

B19.8 Further to B17.1(f) Systems Integration and Economic Analysis will be evaluated in accordance 
with B12. 

(a) description of how spray pad components will operate (3) 

(b) anticipated daily water consumption (5) 

(c) maintenance schedule and costs (2) 

B20. AWARD OF CONTRACT 

B20.1 The City will give notice of the award of the Contract, or will give notice that no award will be 
made. 

B20.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be responsible and qualified, and the Proposals are determined to be 
responsive. 

B20.2.1 Without limiting the generality of B20.2, the City will have no obligation to award a Contract 
where: 

(a) the prices exceed the available City funds for the Work; 

(b) the prices are materially in excess of the prices received for similar work in the past; 

(c) the prices are materially in excess of the City’s cost to perform the Work, or a 
significant portion thereof, with its own forces; 

(d) only one Proposal is received; or 

(e) in the judgment of the Award Authority, the interests of the City would best be served 
by not awarding a Contract. 
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B20.3 Where an award of Contract is made by the City, the award shall be made to the responsible 
and qualified Bidder submitting the most advantageous offer. 

B20.3.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of his/her Proposal upon written request to the Contract Administrator. 

B20.4 The City may, at its discretion, award the Contract in phases.  

B20.5 Notwithstanding Paragraph 6 of Form A: Proposal and C4, the City will issue a Letter of Intent to 
the successful Bidder in lieu of execution of a Contract. 

B20.5.1 The Contract documents as defined in C1.1(n)(ii) in their entirety shall be deemed to be 
incorporated in and to form a part of the Letter of Intent notwithstanding that they are not 
necessarily attached to or accompany said Letter of Intent.  

B22.6 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(n). 

B20.5 Further to Paragraph 6 of Form A: Proposal and C4, the successful Bidder will be provided with 
Contract documents for execution following issuance of a Letter of Intent. 

B20.6 The form of Contract with the City of Winnipeg will be based on the Contract as defined in 
C1.1(n).  

B20.7 Following the award of Contract, a Proponent will be provided with information related to the 
evaluation of its Proposal upon written request to the Contract Administrator. 

B20.8 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate 
the Contract. The Proponent will be paid for all Services rendered up to time of termination.  



The City of Winnipeg General Conditions 
RFP No. 41-2015  Page 1 of 1 
 
Template Version: Cr120150116 - Construction RFP 

 

PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS 

C0.1 The General Conditions for Construction (Revision 2006 12 15) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm . 

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C” 
designates a section, clause or subclause in the General Conditions for Construction. 
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PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. SCOPE OF WORK 

D2.1 The Work to be done under the Contract shall consist of design and construction of spray pads 
and features, concrete sidewalks and asphalt pathways 

D2.2 The major components of the Work are as follows: 

(a) Design of all site works; 

(b) Permitting for all works; 

(c) Design and construction of concrete spray pad with all spray features and all required 
mechanical and electrical works; 

(d) Construction of site works; 

(e) Supply and installation of site furniture 

D3. DEFINITIONS 

D3.1 When used in this Request for Proposal: 

(a) "Proposal” means the offer contained in the Proposal Submission; 

(b) “Spray Features” means small outdoor aquatic components that stimulate interactive and 
creative play. Spray features may include spray columns, water cannons, ground sprays, 
spray faces, spirals, loop-throughs, and themed structures such as flowers, trees, animals, 
nautical, etc. The spray features are to be incorporated into the beach entry as shown on 
the Conceptual Drawing. With zero water depth and a flat surface, the spray feature area 
conforms to Universal Access guidelines and eliminates the risk of drowning. Such Spray 
Features although usable by all ages, tends to service the 0-10 age group; 

(c) “Design Team” shall refer to the contractors and consultants responsible for the design on 
the project. This shall include Engineers licensed to practice in Manitoba for each specific 
component of the project. 

D4. CONTRACT ADMINISTRATOR 

D4.1 The Contract Administrator is McGowan Russell Group, represented by: 

Jackie Wilkie 
Landscape Architect 

Telephone No. 204- 204 956-0396 
Facsimile No. 204- 204 956-1265 

D4.2 Before commencement of Work, Ms. Wilkie will identify additional personnel representing the 
Contract Administrator and their respective roles and responsibilities for the Work.  

D4.3 Bids Submissions must be submitted to the address in B7.10 

D5. CONTRACTOR'S SUPERVISOR 

D5.1 Further to C6, the Contractor shall employ and keep on the Work, at all times during the 
performance of the Work, a competent supervisor and assistants, if necessary, acceptable to 
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the Contract Administrator.  The supervisor shall represent the Contractor on the Site.  The 
supervisor shall not be replaced without the prior consent of the Contract Administrator unless 
the supervisor proves to be unsatisfactory to the Contractor and ceases to be in his/her employ. 

D5.2 Before commencement of Work, the Contractor shall identify his/her designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

D5.2.1 Further to C5, Contract Administrator may give instructions or orders to the Contractor’s 
supervisor and such instructions or orders shall be deemed to have been given to the 
Contractor. 

D6. OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE  

D6.1 The Contract, all deliverables produced or developed, and information provided to or acquired 
by the Contractor are the property of the City and shall not be appropriated for the Contractors 
own use, or for the use of any third party.   

D6.2 The Contractor shall not make any public announcements or press releases regarding the 
Contract, without the prior written authorization of the Contract Administrator.  

D6.3 The following shall be confidential and shall not be disclosed by the Contractor to the media or 
any member of the public without the prior written authorization of the Contract Administrator; 

(a) information provided to the Contractor by the City or acquired by the Contractor during the 
course of the Work; 

(b) the Contract, all deliverables produced or developed; and 

(c) any statement of fact or opinion regarding any aspect of the Contract. 

D6.4 A Contractor who violates any provision of D5 may be determined to be in breach of Contract. 

D7. NOTICES 

D7.1 Notwithstanding C23.2.2, all notices of appeal to the Chief Administrative Officer shall be sent to 
the attention of the Chief Financial Officer at the following facsimile number: 

The City of Winnipeg 
Chief Financial Officer  

Facsimile No.: 204 949-1174 

D7.2 Bids Submissions must be submitted to the address in B7.10 

D8. FURNISHING OF DOCUMENTS 

D8.1 Upon award of the Contract, the Contractor will be provided with five (5) complete sets of the 
Request for Proposal.  If the Contractor requires additional sets of the Request for Proposal, 
they will be supplied to him at cost. 

SUBMISSIONS 

D9. AUTHORITY TO CARRY ON BUSINESS 

D9.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 
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D10. SAFE WORK PLAN 

D10.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract. 

D10.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm . 

D11. INSURANCE 

D11.1 The Contractor shall provide and maintain the following insurance coverage: 

(a) commercial general liability insurance, in the amount of at least two million dollars 
($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured; such 
liability policy to also contain a cross-liability clause, contractual liability, non-owned 
automobile liability, unlicensed equipment liability (contractors equipment) and  products 
and completed operations cover, to remain in place at all times during the performance of 
the Work; 

(b) Automobile Liability Insurance covering all motor vehicles, owned and operated and used 
or to be used by the Contractor directly or indirectly in the performance of the Work.  The 
Limit of Liability shall not be less than $2,000,000 inclusive for loss or damage including 
personal injuries and death resulting from any one accident or occurrence; 

(c) all risks installation floater, carrying adequate limits to covers all machinery, equipment, 
supplies and/or materials intended to enter into and form part of any installation.  

D11.2 The Contractor shall ensure that any consultants and/or subconsultants hired in connection with 
the design services provide and maintain the following minimum insurance requirements: 

(a) Professional Liability insurance in the amount of at least $500,000 per claim and 
$1,000,000 in the aggregate to remain in place for 12 months following completion of the 
work 

D11.3 Deductibles shall be borne by the Contractor. 

D11.4 The Contractor shall provide the Contract Administrator with a certificate(s) of insurance, in a 
form satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement 
of any Work on the Site but in no event later than the date specified in C4.1 for the return of the 
executed Contract. 

D11.5 The Contractor shall not cancel, materially alter, or cause the policy to lapse without providing at 
least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D12. PERFORMANCE SECURITY 

D12.1 The Contractor shall provide and maintain performance security until the expiration of the 
warranty period in the form of: 

(a) a performance bond of a company registered to conduct the business of a surety in 
Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; or 

(b) an irrevocable standby letter of credit issued by a bank or other financial institution 
registered to conduct business in Manitoba and drawn on a branch located in Winnipeg, in 
the form attached to these Supplemental Conditions (Form H2: Irrevocable Standby Letter 
of Credit), in the amount of fifty percent (50%) of the Contract Price; or 

(c) a certified cheque or draft payable to “The City of Winnipeg”, drawn on a bank or other 
financial institution registered to conduct business in Manitoba, in the amount of fifty 
percent (50%) of the Contract Price. 
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D12.1.1 Where the performance security is in the form of a certified cheque or draft, it will be 
deposited by the City.  The City will not pay any interest on certified cheques or drafts 
furnished as performance security. 

D12.2 The Contractor shall provide the City Solicitor with the required performance security within 
seven (7) Calendar Days of notification of the award and prior to the commencement of any 
Work on the Site. 

D13. SUBCONTRACTOR LIST 

D13.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract. 

D14. DETAILED WORK SCHEDULE 

D14.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site. 

D14.2 The detailed work schedule shall consist of the following: 

(a) a critical path method (C.P.M.) schedule for the Work; 

(b) a Gantt chart for the Work based on the C.P.M. schedule; and 

(c) a daily manpower schedule for the Work 

all acceptable to the Contract Administrator. 

D14.3 Further to D14.2(a), the C.P.M. schedule shall clearly identify the start and completion dates of 
all of the following activities/tasks making up the Work as well as showing those activities/tasks 
on the critical path: 

D14.4 Further to D14.2(b), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division.  The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 

D14.5 Further to D14.2(c), the daily manpower schedule shall list the daily number of individuals on 
the Site for each trade. 

SCHEDULE OF WORK 

D15. COMMENCEMENT 

D15.1 The Contractor shall not commence any Work until he/she is in receipt of a notice of award from 
the City authorizing the commencement of the Work. 

D15.2 The Contractor shall not commence any Work on the Site until: 

(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D9; 

(ii) evidence of the workers compensation coverage specified in C6.15; 

(iii) the Safe Work Plan specified in D10; 

(iv) evidence of the insurance specified in D11; 

(v) the performance security specified in D12; 

(vi) the Subcontractor list specified in D13; 

(vii) the detailed work schedule specified in D14. 

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 
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(c) permitting is in place for all construction  

D15.3 The Contractor shall commence the Work on the Site within seven (7) Working Days of receipt 
of the letter of intent. 

D15.4 The City intends to award this Contract by May 29, 2015 

D15.4.1 If the actual date of award is later than the intended date, the dates specified for 
Commencement, Critical Stages, Substantial Performance, and Total Performance will be 
adjusted by the difference between the aforementioned intended and actual dates. 

D16. WORKING DAYS 

D16.1 Further to C1.1(jj), the Contract Administrator’s determination of whether or not atmospheric 
and Site conditions are such that a Working Day is deemed to have elapsed may be based at 
one time on one type of work while at another time a Working Day may be based on another 
type of work.  When more than one type of major work is involved, the quantity of equipment 
that must be able to work in order to meet the requirements of a Working Day may vary 
considerably from that specified in the General Conditions. 

D16.2 In the event that incidental work is behind schedule which, in the opinion of the Contract 
Administrator, should have been or could have been carried out by the Contractor in conjunction 
with or immediately following work of a major type, the City hereby reserves the right to charge 
Working Days on the incidental work until such time as it is up to schedule. 

D16.3 When the major type of work involves restoration of the site to the condition it was prior to 
rainfall, Working Days shall not be charged. 

D16.4 The Contract Administrator will furnish the Contractor with a daily record for each major type of 
work showing various information concerning the equipment, the time it worked, could have 
worked and Working Days charged.  This report is to be signed each day by an authorized 
representative of the Contractor. 

D17. CRITICAL STAGES 

D17.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 

(a) Design of site layout and spray pad by May 29, 2015 

(b) Permitting application in place by June19, 2015 

(c) Construction start by July 20, 2015 

(d) Systems testing by September 30, 2015 

D18. SUBSTANTIAL PERFORMANCE 

D18.1 The Contractor shall achieve Substantial Performance by September 25, 2015. 

D18.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be reinspected. 

D18.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 
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D19. TOTAL PERFORMANCE 

D19.1 The Contractor shall achieve Total Performance by May 20, 2016. 

D19.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be reinspected. 

D19.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D20. LIQUIDATED DAMAGES 

D20.1 If the Contractor fails to achieve critical stages, Substantial Performance or Total Performance 
in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the 
City the following amounts per Working Day for each and every Working Day following the days 
fixed herein for same during which such failure continues: 

(a) Design of site layout and spray pad by – five hundred dollars ($500.00); 

(b) Permitting applications in place – five hundred dollars ($500.00); 

(c) Start of construction – five hundred dollars ($500.00); 

(d) Substantial Performance – five hundred dollars ($500.00); 

(e) Total Performance – Five Hundred dollars ($500.00). 

D20.2 The amounts specified for liquidated damages in D20.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve critical stages, Substantial 
Performance or Total Performance by the days fixed herein for same. 

D20.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

D21. SCHEDULED MAINTENANCE 

D21.1 The Contractor shall perform the following scheduled maintenance in the manner and within the 
time periods required by the Specifications: 

(a) First Winterization of Facility as specified in E35.1 is to be completed September 30, 2015; 

(b) Spring start-up prior to May 20, 2016 

D21.2 Determination of Substantial Performance and Total Performance shall be exclusive of 
scheduled maintenance identified herein.  All scheduled maintenance shall be completed prior 
to the expiration of the warranty period.  Where the scheduled maintenance cannot be 
completed during the warranty period, the warranty period shall be extended for such period of 
time as it takes the Contractor to complete the scheduled maintenance. 

CONTROL OF WORK 

D22. JOB MEETINGS 

D22.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work schedule and the need 
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to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D22.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 

D23. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D23.1 Further to C6.24, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D24. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D24.1 Further to B13.6, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require updated proof of compliance, as set out in B13.6.  

D25. SAFETY 

D25.1 Further to C6, the Contractor shall be solely responsible for safety at the Site and for 
compliance with all laws, rules, regulations and practices required by the applicable safety 
legislation. 

D25.2 The Contractor shall be solely responsible for securing the Site, and any existing facility 
thereon, and for the proper care and protection of the Work already performed. 

D25.3 The Contractor shall do whatever is necessary to ensure that: 

(a) no person, property, right, easement or privilege is injured, damaged or infringed by reason 
of the Contractor's activities in performing the Work; 

(b) the health and safety of all persons employed in the performance of the Work or otherwise 
is not endangered by the method or means of its performance; 

(c) adequate medical services are available to all persons employed on the Work and at all 
times during the performance of the Work; 

(d) adequate sanitation measures are taken and facilities provided with respect to the Work. 

(e) pedestrian and other traffic on any public or private road or waterway is not unduly 
impeded, interrupted or endangered by the performance or existence of the Work or Plant; 

(f) fire hazards in or about the Work are eliminated; 

D26. SITE CLEANING 

D26.1 The Contractor shall maintain the Site and the Work in a tidy condition and free from the 
accumulation of waste and debris, other than that caused by the City or by other contractors. 

D26.1.1 As the Work progresses, the Contractor shall remove any Plant and Material not required 
for the performance of the remaining Work.  He shall also remove waste and debris other 
than that caused by the City or other contractors, and leave the Site and the Work clean 
and suitable for occupancy by the City unless otherwise specified. 

D26.1.2 Total Performance shall not be considered to have been achieved until the Contractor has 
cleaned up the Site and has removed all Plant, surplus Material, waste and debris, other 
than that left by the City or other contractors. 
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D27. INSPECTION 

D27.1 Before beginning or resuming operations upon any portion of the Work, the Contractor shall 
notify the Contract Administrator so as to enable him to arrange for inspection.  If the Contractor 
fails to notify the Contract Administrator, the Contractor shall, if and when required by the 
Contract Administrator, forthwith take down or expose and redo that portion of the Work 
required to facilitate inspection.  The cost of such taking down or exposure, and redoing, if any, 
shall be borne by the Contractor. 

D27.2 If and when required by the Contract Administrator, the Contractor shall take down or expose 
forthwith any portion of the Work where the Contract Administrator determines that the Work is 
not in accordance with the Contract.  The cost of such taking down or exposure, and redoing, if 
any, shall fall upon the City if the taking down or exposure indicates that the portion exposed 
was properly performed, but if otherwise the cost shall be borne by the Contractor. 

D28. DEFICIENCIES 

D28.1 Further to C11, the Contract Administrator may order the Contractor to alter or improve his 
methods, to increase or improve his Plant, to furnish additional or more suitable Material, or to 
employ additional or more qualified labour if, at any time, the Contract Administrator determines 
that: 

(a) the Work is not being, or will likely not be, performed satisfactorily; or 

(b) progress is not being, or will likely not be, maintained in accordance with the work 
schedule. 

D28.2 If the Work or any part thereof is taken out of the Contractor's control pursuant to C18.7, all 
Plant and Material, and the interest of the Contractor in all licences, powers and privileges 
acquired, used or provided by the Contractor under the Contract shall be assigned by the 
Contractor to the City without compensation to the Contractor. 

D28.3 The City shall have the right to take possession of and use any of the Contractor’s material and 
property of every kind provided by the Contractor for the purpose of the Work, and to procure 
other Plant or Material for the completion thereof. 

D28.4 When the Contract Administrator certifies that any Plant, Material or any interest of the 
Contractor referred to in D28.2, is no longer required for the purposes of the Work, or that it is 
not in the best interest of the City to retain that Plant, Material or interest, it shall revert to the 
Contractor. 

MEASUREMENT AND PAYMENT 

D29. PAYMENT 

D29.1 Further to C12, the City may at its option pay the Contractor by direct deposit to the Contractor’s 
banking institution. 

WARRANTY 

D30. WARRANTY 

D30.1 Warranty is as stated in C13. 
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FORM H1: PERFORMANCE BOND 
(See D12) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter 
called the "Obligee"), in the sum of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for  
 
 
RFP NO. 41-2015  
 
FOR THE DESIGN AND CONSTRUCTION OF PARK CITY WEST COMMUNITY CENTRE SPRAY PAD  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 
 
(a) carry out and perform the Contract and every part thereof in the manner and within the times set 

forth in the Contract and in accordance with the terms and conditions specified in the Contract; 
(b) perform the Work in a good, proper, workmanlike manner; 
(c) make all the payments whether to the Obligee or to others as therein provided; 
(d) in every other respect comply with the conditions and perform the covenants contained in the 

Contract; and 
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and 

demands of every description as set forth in the Contract, and from all penalties, assessments, 
claims, actions for loss, damages or compensation whether arising under "The Workers 
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the 
performance or non-performance of the Contract or any part thereof during the term of the 
Contract and the warranty period provided for therein; 

 
THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that 
nothing of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge 
or release of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary 
notwithstanding. 
 
IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 
 
_______ day of ____________________ , 20____ . 
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SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM H2: IRREVOCABLE STANDBY LETTER OF CREDIT 
(PERFORMANCE SECURITY) 

(See D12) 
 

 
______________________ 
(Date) 
 
The City of Winnipeg 
Legal Services Department 
185 King Street, 3rd Floor 
Winnipeg  MB  R3B 1J1 
 
 
RE: PERFORMANCE SECURITY – RFP NO. 41-2015  
 
 FOR THE DESIGN AND CONSTRUCTION OF PARK CITY WEST COMMUNITY CENTRE 
SPRAY PAD  
 
 
Pursuant to the request of and for the account of our customer, 
 
____________________________________________________________________________________ , 
(Name of Contractor) 
 
_____________________________________________________________________________________ 
(Address of Contractor) 
 
WE HEREBY ESTABLISH in your favour our irrevocable Standby Letter of Credit for a sum not exceeding 
in the aggregate 
 
_____________________________________________________________________________________ 
 
______________________________________________________________________ Canadian dollars. 
 
This Standby Letter of Credit may be drawn on by you at any time and from time to time upon written 
demand for payment made upon us by you.  It is understood that we are obligated under this Standby 
Letter of Credit for the payment of monies only and we hereby agree that we shall honour your demand for 
payment without inquiring whether you have a right as between yourself and our customer to make such 
demand and without recognizing any claim of our customer or objection by the customer to payment by us. 
 
The amount of this Standby Letter of Credit may be reduced from time to time only by amounts drawn upon 
it by you or by formal notice in writing given to us by you if you desire such reduction or are willing that it be 
made. 
 
Partial drawings are permitted. 
 
We engage with you that all demands for payment made within the terms and currency of this Standby 
Letter of Credit will be duly honoured if presented to us at: 
 
_____________________________________________________________________________________ 
(Address) 
 
and we confirm and hereby undertake to ensure that all demands for payment will be duly honoured by us. 
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All demands for payment shall specifically state that they are drawn under this Standby Letter of Credit. 
 
Subject to the condition hereinafter set forth, this Standby Letter of Credit will expire on 
 
_______________________________________ . 
(Date) 
 
It is a condition of this Standby Letter of Credit that it shall be deemed to be automatically extended from 
year to year without amendment from the present or any future expiry date, unless at least 30 days prior to 
the present or any future expiry date, we notify you in writing that we elect not to consider this Standby 
Letter of Credit to be renewable for any additional period. 
 
This Standby Letter of Credit may not be revoked or amended without your prior written approval. 
 
This credit is subject to the Uniform Customs and Practice for Documentary Credit (2007 Revision), 
International Chamber of Commerce Publication Number 600. 
 
 
 ______________________________________________ 
 (Name of bank or financial institution) 
 
 Per: _________________________________________ 
  (Authorized Signing Officer) 
 
 Per: _________________________________________ 
  (Authorized Signing Officer) 
 



The City of Winnipeg Supplemental Conditions 
RFP No. 41-2015  Page 13 of 13 
 
Template Version: Cr120150116 - Construction RFP 

 

FORM J: SUBCONTRACTOR LIST 
(See D13) 

FOR THE DESIGN AND CONSTRUCTION OF PARK CITY WEST COMMUNITY CENTRE SPRAY PAD  

Name Address 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at:  http://www.winnipeg.ca/matmgt/Spec/Default.stm. 

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Request for Proposal shall govern over 
The City of Winnipeg Standard Construction Specifications. 

 

Drawing No. Drawing Name/Title 
CP-1 Conceptual Site Design Overview 
CP-2 Conceptual Site Design Enlargement 
CP-3 Conceptual Grading Plan 

E1.3 Bidders are reminded that requests for approval of substitutes as an approved equal or an 
approved alternative shall be made in accordance with B6. 

GENERAL REQUIREMENTS 

E2. COMPLETE PROJECT 

E2.1 The Contractor is to deliver a complete project including all permits, inspections, 
demolition/removals, connections, tie-ins, restorations, etc. required to operate and maintain the 
project. 

E3. EXISTING SERVICES AND UTILITIES 

E3.1 No responsibility will be assumed by the City or the Contract Administrator for correctness or 
completeness of the Drawings, when provided, with respect to the existing utilities, pipes or 
other objects, either underground or on the surface; the City and the Contract Administrator 
shall not be liable for the incorrectness and inadequacy thereof. It shall be the responsibility of 
the Contractor to determine the location of all such utilities, pipes and other objects and to make 
good any damage done to them. 

E4. ACCESS TO SITE 

E4.1 Access to the Site as required by the Contractor shall be provided and maintained by the 
Contractor at his own expense and approved by the Contract Administrator. 

E4.2 The Contractor’s operations shall be limited to the minimum area necessary for undertaking the 
Work and he shall be responsible for all damage resulting from his Work on private or public 
property. 

E5. SITE CONDITION 

E5.1 The Contractor shall examine the Site and make themselves familiar with the existing conditions 
(both above and below grade) and nature of Work to be done. 
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E5.2 Surface and sub-surface conditions shown on the Drawings and included herein are provided 
for general information and variations there from shall not affect the terms of the Contract. 

E5.3 The Contractor shall set all necessary control lines, benchmarks, survey, elevation stakes and 
layout in accordance with the individual Site conditions and in consultation with the Contract 
Administrator. 

E6. DAMAGE TO EXISTING STRUCTURES, TREES AND PROPERTY 

E6.1 All necessary precautions shall be exercised by the Contractor so as not to remove, disturb, or 
damage any existing trees, shrubs, sod, pavements, streets, roads, boulevards, poles, 
hydrants, water pipes, gas pipes, electrical wires, cables, conduits, sewers or other existing 
facilities and equipment at the Site of the Work. For all damage incurred in the performance of 
the Work (either directly or indirectly), the Contractor shall either replace and repair such 
damage, whichever may be deemed necessary in the opinion of, and acceptable to the Contract 
Administrator, and the cost of which shall be borne entirely by the Contractor. The Contractor 
shall also indemnify and save harmless the City and the Contract Administrator from all claims 
made directly or indirectly against it in respect to any such damage. 

E7. PERMITS, NOTICES, LICENCES, CERTIFICATES, LAWS AND RULES 

E7.1 Further to C6.12, the Contractor shall give all necessary notices, obtain all necessary permits 
and pay all fees in order that the Work may be carried out. The Contractor shall submit all plans 
required by any inspection authority and obtain approval of same before proceeding with the 
Work, and pay any cost attached to the inspection of such plans. 

E7.2 The Contractor shall comply with all laws, ordinances, rules and regulations that would relate to 
the Work. 

E7.3 All notices, consents, approvals, statements, authorizations, documents or other 
communications to the City shall be submitted to the Contract Administrator. 

E7.4 All Work shall be performed in compliance with the Manitoba Workplace Health and Safety Act. 

E7.5 All Work shall be performed in compliance with the Manitoba Workplace Health and Safety Fall 
Protection guidelines. 

E7.6 The Contractor and Sub-contractors must be fully aware of all Work involving hazardous 
materials. All Work must be performed in compliance with the Manitoba Department of Labour 
Workplace Health and Safety Guidelines and all other applicable codes. The Contractor is 
responsible for the immediate notification to the Contract Administrator of his/her encountering 
of suspected hazardous material during their course of Work. 

E8. STAKES AND MARKS 

E8.1 The Contractor will mark, to the extent he determines to be necessary, the location, alignment 
and elevation of the Work by means of stakes or marks, for review and approval by the Contract 
Administrator. The Contractor shall make the completed Works conform to the lines and marks 
thus approved and indicated. 

E8.2 The Contractor shall notify the Contract Administrator immediately of the disturbance of any 
such stakes or marks. The cost of correcting any errors arising out of neglect of the Contractor 
to so notify the Contract Administrator shall be borne entirely by the Contractor, as well as the 
cost of replacing any disturbed stakes or marks. 

E8.3 Before commencing Work, the Contractor shall satisfy himself as to the meaning and 
correctness of all stakes and marks and no claims shall be entertained by the City on account of 
any alleged inaccuracies. If any error is suspected in the Drawings, Specifications or the 
directions of the Contract Administrator, Work shall be discontinued until the errors are rectified, 
but no claims shall be made on account of any delay occasioned thereby. 
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E8.4 The Contractor shall determine and provide all dimensions and elevations measured from the 
stakes or marks. 

E8.5 The Contract Administrator shall be advised of the staking of the play area layout at least 
twenty-four (24) hours in advance in order that the layout may be inspected and adjusted as 
required prior to construction. The cost of correcting any errors arising out of neglect of the 
Contractor to so notify the Contract Administrator shall be borne entirely by the Contractor. 

E9. PEDESTRIAN SAFETY AND TRAFFIC MANAGEMENT 

E9.1 Further to CW 1130, the Contractor shall take such measures as are necessary to ensure safe 
and convenient pedestrian ingress and egress is maintained to private properties while he is 
Working near them. Any damage caused by the negligence of the Contractor or his 
SubContractors to the adjacent Works or properties, shall be promptly repaired by him at his 
own expense, to the satisfaction of the Contract Administrator. 

E9.2 The Contractor shall, during the construction of this project, maintain safe, accessible, access to 
the adjacent facilities at all times. 

E9.3 The Contractor shall isolate the work Site with temporary fencing. These shall be erected and 
maintained as required for the duration of the construction period. 

(a) Orange safety fencing will not be accepted as sufficient to isolate the site. 

E9.4 Ambulance/Emergency vehicle access must be maintained at all times. 

E9.5 Site enclosures shall be considered incidental to the Contract Work. 

E10. PROTECTION OF THE SURVEY INFRASTRUCTURE 

E10.1 Notwithstanding clause 4 “Protection of Survey Bars” of the Standard Provisions; Current 
legislation, The Surveys Act, places the onus on those undertaking construction to protect the 
Survey Infrastructure from damage as a result of their activity. 

E10.2 Further to C:6.26 (g), at least seventy-two (72) hours prior to the commencement of the On-Site 
Work the Contractor shall contact the City of Winnipeg, Geomatics Services Branch at 986-
4826 (8:00 am to 4:00 pm Monday to Friday excluding holidays) to obtain underground 
clearance. Geomatics Services will locate and mark all known outline survey monuments and 
geodetic control monuments and confirm the physical condition of those monuments upon 
completion of construction, at no cost to the Contractor. 

E10.3 Where a survey post, bar or control monument lies in the line of the proposed Work and must 
be disturbed, the Contractor shall provide the Contract Administrator with forty-eight (48) hours 
notice to permit referencing for future replacement, at no cost to the Contractor. Failure to 
provide the specified notice shall result in the Contractor paying for all costs associated with 
replacing or relocating the disturbed outline survey monuments and geodetic control 
monuments. 

E10.4 Survey monuments and geodetic control monuments at or adjacent to the Site, not in the line of 
the proposed construction that are damaged or disturbed by the Contractor shall be replaced or 
relocated by the City or its agent and all associated costs shall be paid for by the Contractor. An 
approximate estimate of the costs involved to restore a legal survey monument is $1,000 per 
bar and $3,000 per control monument. Contractors must ensure their landscaping and other 
subcontractors are aware of this clearance procedure and the potential restoration costs. 

E10.5 Where possible, amounts owed to the City in accordance with the above will be deducted from 
any payments to be made by the City to the Contractor 
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E11. TREE PROTECTION 

E11.1 The Contractor shall take the following precautionary steps to prevent damage from 
construction activities to existing park trees within the limits of the construction area. 

(a) The Contractor shall not stockpile materials and soil or park vehicles and equipment within 
2 metres of trees. 

(b) Trees identified to be at risk by the Contract Administrator are to be strapped with 
25x100x2400mm wood planks, or suitable protection as approved by the Contract 
Administrator. 

(c) Excavation shall be performed in a manner that minimizes damage to the existing root 
systems. Where possible, excavation shall be carried out such that the edge of the 
excavation shall be a minimum of 1.5 times the diameter (measured in inches), with the 
outcome read in feet, from the closest edge of the trunk. Where roots must be cut to 
facilitate excavation, they shall be pruned neatly at the face of excavation. 

(d) Operation of equipment within the drip line of the trees shall be kept to a minimum required 
to perform the Work required. Equipment shall not be parked, repaired, refuelled; 
construction materials shall not be stored, and earth materials shall not be stockpiled within 
the drip lines of trees. The drip line of a tree shall be considered to be the ground surface 
directly beneath the tips of its outermost branches. The Contractor shall ensure that the 
operations do not cause flooding or sediment deposition on areas where trees are located. 

E11.2 Where tree protection fencing is called for the Contractor shall install orange safety fencing with 
a minimum height of 1.2m using t-rail metal stakes at a maximum spacing of 2m o.c. Safety 
fencing shall be securely fastened to the trail stake. 

E11.3 Contractor shall maintain tree protection fence until such time as construction is sufficiently well 
progressed as to ensure that vehicular traffic and movement of heavy materials is no longer 
necessary to complete the remaining works. 

E11.4 All damage to existing trees caused by the Contractor’s activities shall be repaired to the 
requirements and satisfaction of the Contract Administrator and the City Forester or his/her 
designate. 

E11.5 Tree protection shall be incidental to the work and will have no separate measurement and 
payment. 

E12. LAYOUT OF WORKS 

E12.1 The Contractor will Work from layout information provided in the construction drawings and will 
be responsible to provide a full time experienced survey crew to layout and continuously check 
the locations and elevations of all components and paving patterns of the Work included in this 
Contract. 

E12.2 The Contractor must provide all necessary survey equipment in good operating conditions. 

E12.3 The Contractor shall supply all materials (painting, stakes, ribbon, markers, etc) and labour 
necessary for the accurate location and setting out of the Work.   

E12.4 From time to time the Contract Administrator may have a survey crew on the Site, but they will 
check the Work done by the Contractor’s survey personnel only. The checking of the Work by 
the City’s surveyors will not relieve the Contractor of any responsibility of the correctness of the 
Work.  Should any structure or paving or any part thereof be installed in any location other than 
that shown on the Drawings, then the error shall be rectified by the Contractor all at his own 
expense and at the satisfaction of, and in a manner specified by the Contract Administrator. 
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E13. EXISTING UNDERGROUND SERVICES 

E13.1 The Contractor’s attention is drawn to the existing underground lines or services that may be 
located in the area of the Work. 

E13.2 The Contractor shall take all necessary precautions when performing the Work to ensure that 
no damage is done to these existing services. 

E13.3 No responsibility will be assumed by the Owner for correctness or completeness of the 
Drawings, when provided, with respect to the existing utilities, pipes or other objects either 
underground or on the surface, shall not be liable for the incorrectness and inadequacy thereof. 
It shall be the responsibility of the Contractor to determine the location of all such utilities, pipes 
and other objects and to make good any damage done to them. 

E13.4 All costs in connection with this item including location of the existing service, repairs to any 
existing services damaged by the construction operation, etc. shall be included in the unit prices 
bid for supply and installation of the items included under this Contract. 

E13.5 The Contractor will be required to make his own arrangements in connection with the temporary 
use of lighting, power, gas, sewer, water or other utilities, and pay all costs in connection 
therewith. 

E13.6 All necessary permits, fees and other like expenses as well as the cost of temporary 
connections to existing facilities shall be arranged and paid for by the Contractor. 

E14. PRODUCT APPROVALS 

E14.1 The Contractor shall, following award, prepare a complete list of all material to be used on the 
project and submit the list to the Contract Administrator seventy two (72) hours prior to start of 
construction. 

E14.2 The Contractor shall only use material which has been approved by Specification CW 3710-R1 
or by the Contract Administrator. The list shall provide the product, the manufacturer and the 
supplier. 

E14.3 All workmanship and materials furnished and supplied under this Specification are subject to 
close and systematic inspection and testing by the Contract Administrator. The Contract 
Administrator reserves the right to reject any materials or Works which are not in accordance 
with the requirements of the Specifications. 

E14.4 The Contractor shall be wholly responsible for the supply, safe storage, and handling of all 
materials set forth in this specification, and the control of all operations incidental thereto 
notwithstanding any inspection or approval that may have been previously given. 

E15. DAMAGE TO STREETS AND STRUCTURES 

E15.1 The Contractor is to be advised of the following existing Site features to be retained and 
protected to the City of Winnipeg Standards: 

 a) trees  e) light standard s  i) hydro poles  m) bollards 
 b) curbs  f) fire hydrants   j) catch basins  n) pathways 
 c) sidewalk  g) street signs   k) curb inlets  o) site furniture 
 d) sod  h) all underground services l) fences 

E16. PERMITS, NOTICES, LICENCES, CERTIFICATIONS, LAWS, AND RULES 

E16.1 The Contractor shall give all necessary notices, obtain all necessary permits and pay all fees in 
order that the Work may be carried out.  The Contractor shall submit all plans required by any 
inspection authority and obtain approval of same before proceeding with the Work, and pay any 
cost attached to the inspection of such plans. 
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E16.2 The Site Development Permits (including lot grading and damage deposits) will be obtained and 
paid for by Owner prior to commencement of construction.  A copy of this permit will be 
provided to the Contractor upon award of Contract.  

E16.3 The Contractor shall comply with all laws, ordinances, rules, and regulations that would relate to 
the Works. 

E17. CONSTRUCTION FACILITIES AND STAGING 

E17.1 The Contractor shall be responsible for providing his own storage and handling of all his/her 
construction operations. The use of public right-of-ways will not be allowed. 

E18. EXCAVATION, REMOVALS, SUBGRADE COMPACTION AND ROUGH GRADING 

E18.1 This specification is supplemental to CW 3110 and CW 3170. The Work of this section 
comprises the furnishing of all labour, equipment and materials required to complete the 
excavation fill, grading and related Work including, but not necessarily confined to, the following: 

(a) Excavation, removals, disposal, subgrade compaction and rough grading of the existing 
Site for the construction of asphalt pathway, concrete sidewalk, spray pad and sodded 
areas to the design requirements noted on the Drawings, approved on Site by the Contract 
Administrator, less the appropriate surface finish allowance. 

(b) Stockpile suitable, approved material on Site for reuse (clean topsoil, clean earth fill). 
Remove and dispose of unsuitable material. 

(c) Earthwork and Grading of the existing Site (cut and fill including supply, placement and 
compaction of subgrade and fill material) to ensure positive drainage in all paved areas, 
and swales and adjacent sodded/seeded areas. 

(d) Excavation, removals, and disposal of unsuitable subgrade and replacement with 
compacted granular base material for all paved areas. 

Materials 

E18.2 All fill materials shall conform to CW 3170 

Construction Methods 

E18.3 The Contractor shall remove and dispose of all surfaces within the area of work as required to 
construct all new site work. 

E18.4 The Contractor shall remove and dispose of trees including root mass shown on the Drawings. 

E18.5 The Contractor shall construct the Site within the limits indicated to the design elevations and 
gradients noted on the Conceptual Grading Plan, less the appropriate surface treatment depths 
specified and shall excavate, remove and dispose of all unsuitable materials of whatever nature 
encountered. 

E18.6 The Contractor shall construct all sub-grades in accordance with Specification CW 3110.  
Excavation will be performed as per Item 3.2 of CW 3110.  The Contractor shall remove existing 
pavement in accordance with 3.1 of CW 3110. Unsuitable Excavated material shall be disposed 
of as per Item 3.2 of CW 3110.  All surplus material will be disposed of in accordance with Item 
3.2 of CW 3110. 

E18.7 The Contractor shall restrict his activities strictly to within the limits of the Work, unless receiving 
prior written approval from the Contract Administrator.  The Contractor shall take all precautions 
to prevent damage to traffic structures, pole lines, existing trees, Site services and adjacent 
property and he shall be liable for any damages occurring in the performance of this Work. 

E18.8 The Contractor shall examine the Site and make themselves familiar with the existing conditions 
and the nature of the Work to be done. 
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E18.9 The Contractor shall prevent damage to surface or underground utility lines which are to remain 
and make good any damage. 

E18.10 The Contractor shall excavate to the design grades shown less the appropriate allowance for 
surface treatment and shall excavate, remove and dispose of all unsuitable materials of 
whatever nature encountered. 

E18.11 Excavated or graded materials to be approved before use as fill for grading Work.  Protect such 
approved material from contamination.  Stockpile in approved locations on Site.  Protection and 
stockpiling are incidental to unit prices bid for excavation, removals and rough grading. 

E18.12 The Contractor shall excavate topsoil as per CW 3170 Section 9.2.  Topsoil excavation is 
incidental to the unit prices bid for excavation, removal and rough grading. 

E18.13 The Contractor shall ensure that upon completion of the removal operations the Site is left in a 
neat condition free from debris, etc. for approval by the Contract Administrator prior to placing 
base courses and clean fill. 

E18.14 Except for drainage swales, berms and embankments indicated, the design gradient for all other 
areas shall be considered to be straight grade between the design elevations shown. Changes 
in grade at swales, berms, embankments and field shall be gently contoured as directed by the 
Contract Administrator to provide future ease of grass mowing operation. 

E18.15 The Contractor is advised that there may be useable topsoil, clay and gravel fill on Site.  All 
suitable material will be reviewed and approved by the Contract Administrator and then re-used 
on Site.  The re-use of this material on Site may reduce the quantity of imported topsoil, gravel 
and clean earth fill required.  The Contractor shall re-use existing Site material prior to delivering 
new material to Site. 

E18.16 No direct payment will be made for placing and grading of existing fill as all costs for this Work 
shall be included in the lump sum bid for rough grading within the limit of the Work. 

E18.17 Compaction shall include the use of sheep's foot or other suitable compaction equipment as 
approved by the Contract Administrator to achieve a minimum compaction of 98% Standard 
Proctor Density below all paved areas, and 95% Standard Proctor Density in all other areas 
disturbed under this Contract.  

E18.18 The Contractor shall construct the compacted sub-grade surface to the following minimum 
depths below the grades shown on the Drawings for each area: 

(a) Concrete Sidewalk  275mm 

(b) Asphalt Pathway   250mm 

(c) Sodded Areas   100mm 

(d) Spray Pad   400mm 

E18.19 Following earth moving, rough grading and compaction, the Work areas shall be fine graded to 
provide a maximum deviation of 50mm in 10 metres from the design grade with no low areas to 
hold water. The finished surface of all disturbed areas shall be dragged and smoothed in such a 
manner that there are no loose soil particles greater than 50mm in maximum dimension. 

Measurement and payment 

E18.20 Removals will be paid for at the contract lump sum price for “Removals” as specified herein, 
which price shall be payment in full for performing all operations herein and all other items 
incidental to the Work included in this Specification. 

E18.21 No separate measurement or payment shall be made for tree removal as this Work is incidental 
to the lump sum price for “Removals”. 
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E18.22 No separate measurement or payment shall be made for excavation and rough grading as this 
Work is incidental to the unit prices bid for supply and installation of the final surface treatment. 

E19. MATCHING EXISTING GRADES 

E19.1 Wherever the proposed paving, or sod meets existing hard surface, or property line, the 
Contractor shall construct the proposed element to an acceptable grade, as directed by the 
Contract Administrator, to ensure that proper drainage and accessibility are maintained 

E20. ASPHALT PATHWAY 

Description 

E20.1 Further to CW 3410 and CW 3110 the work of this section comprises the furnishing of all labour, 
equipment and materials incidental and required to complete the construction of asphalt 
pathway as shown on the drawings and as hereinafter specified, including but not necessarily 
confined to: 

(a) Construction of Asphalt Pathway, including supply and installation of base courses, and 
asphalt paving as per drawing SCD-647. 

E20.2 Materials 

(a) Subbase as per CW 3110. 

(b) Base course as per CW 3110 

(c) Asphalt to be Type 1A surface course asphalt. 

(d) Non-woven geotextile as per CW-3130 

Construction Methods 

E20.3 Base Course and Subbase 

E20.3.1 Contractor shall construct a compacted gravel base for asphalt pavement to depths as shown 
on the Construction Drawings in accordance with City of Winnipeg Specification CW 3110.  
Additional gravel shall be supplied and installed if necessary to attain proper subgrade 
elevations.  Cost of constructing compacted gravel base shall be incidental to cost of 'Asphalt 
Pathway'  

E20.4 Asphalt Surface 

E20.4.1 Compacted asphaltic concrete surface shall be constructed in accordance with City of Winnipeg 
Specification CW 3410 and the Construction Drawings. 

Acceptance 

E20.4.2 Any work not satisfactory as specified herein and as determined by the Contract Administrator 
shall be rectified by the Contractor.  This process of inspection and correction shall continue 
until the Contract Administrator is satisfied that the work is 100% complete and as per the 
construction drawings and specifications. 

Measurement and Payment 

E20.5 Supply and installation of asphalt pathway will be measured on an area basis.  The surface area 
to be paid for shall be the total number of square metres placed in accordance with the 
Specification and accepted by the Contract Administrator, as computed by measurement made 
by the Contract Administrator. 

E21. CONCRETE SIDEWALK 

Description 
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E21.1 Further to City of Winnipeg Specification CW 3325 this section covers the supply and 
installation of concrete sidewalk. 

E21.2 Materials to be to CW 3325. 

E21.3 Compacted base to be 150mm thick granular A base. 

E21.4 Sidewalk to be 125mm thick with reinforcing mat as per the drawings. 

E21.5 Thickened edge of sidewalk will be incidental to the unit prices bid for concrete sidewalk. 

Measurement and Payment 

E21.6 Supply and installation of concrete sidewalk will be measured on an area basis. The surface 
area to be paid for shall be the total number of square metres supplied in accordance with the 
specifications and accepted by the Contract Administrator, as computed from measurements 
made by the Contract Administrator. 

E22. CAST-IN-PLACE CONCRETE 

Description 

E22.1 The Work of this section comprises the furnishing of all labour, equipment and materials 
required to complete the supply and installation of cast-in-place concrete pad for spray pad and 
concrete footings for site furniture as shown on the drawings and as hereinafter specified, 
including, but not necessarily confined to the following: 

(a) Excavation 

(b) Granular fill Work as required 

(c) Supply, erection and removal of all formwork as required 

(d) Design of concrete mixes 

(e) Supply and install of concrete pad for spray pad 

(f) Supply, placing and curing of bases for bench and waste receptacle 

(g) Supply and installation of all joint material in concrete Work. 

(h) Supply and Installation of compacted granular base courses not supplied by other sections. 

(i) Clean-up. 

E22.2 The following items of Work are specified under other sections of the specifications and are not 
included in this section: 

(a) Supply of miscellaneous metal anchors, bolts, inserts, etc. 

Materials 

E22.3 All concrete Work shall be in accordance with CAN3-A23.1-Concrete Materials and Methods of 
Concrete Constrictions. Proportion normal density concrete in accordance with CAN3-A23.1 to 
govern the following properties. 

E22.4 Concrete for cast-in-place bases as follows: 
 

Cement:  Type 50 
Max. Coarse Aggregate:  40mm 
Min Compressive Strength at 28 days = 25 Mpa 
Min. Cement Content:  310 kg/cu.m 
Max. Water Cement Ratio:  0.45 
Class of Exposure:  S-2 
Max. Slump:  90mm ± 20mm 
Air Content:  4 to 7% 
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Flyash content: Max 15% of Cementitious Material 

E22.5 Fine aggregate shall consist of natural sand or manufactured sand and shall conform to all 
requirements of CAN3.A23.1. 

E22.6 Coarse aggregate shall consist of hard, strong, uncoated durable particles of crushed stone, 
gravel or approved combination thereof and shall be free from an excess of thin, elongated or 
soft pieces, frozen lumps, vegetable matter or other deleterious matter, and shall conform to all 
the requirements of CAN3-A23.1.  Maximum size of coarse aggregate shall be 20 mm. 

E22.7 Water for concrete shall be clean and free from injurious amounts of oil, acid, alkali, salts, silt, 
organic matter or other deleterious matter.  The quality of the water shall be equal to or better 
than that of potable water. 

E22.8 A non-detergent type of air-entraining admixture, supplied in liquid form, shall be metered into 
the mix.  The total air in the placed concrete shall be 5% - 8%. 

E22.9 Curing compound shall be Sternson ritcure or approved equal, in accordance with B6. 

E22.10 Bonding agent shall be Sternson ST 431 Epoxy Bonding Agent. 

E22.11 Form coating shall be Sternson’s Formseal or approved equal, in accordance with B6. 

E22.12 Compacted granular base courses for all cast in place concrete Works shall be in accordance 
with City of Winnipeg Specifications. 

E22.13 The Contract Administrator may engage a fully qualified Inspecting Engineer and Testing 
Laboratory to: 

(a) Inspect the pile excavations to determine that they have been augured to the specified 
depth, are of the specified size, are clean and level, and meet the design criteria. 

(b) Take test cylinders during concrete placing and carry out compression tests to determine 
whether concrete produced complies with these Specifications. 

(c) Take compaction tests of compacted granular sub-base and sub-grade material. 

(d) Submit reports to the Contract Administrator of all materials, concrete, and caisson tests 
and inspections. 

(e) Three concrete test cylinders to be taken for pile cast.  One cylinder from each group shall 
be tested at seven (7) days, one at 14 days and the remainder at 28 days.  Sampling and 
testing procedures shall be according to CAN3-A23.1 latest edition. 

E22.14 Curing and Protection 

(a) Curing shall immediately follow the finishing operation as in CSA A23.1, Section 18 and 
shall continue for a minimum of five (5) days at 10°C. 

(b) When the outside temperature is less than 4°C, the temperature of the concrete shall be 
maintained between 10°C and 21°C for the required curing period. 

(c) When heat required for curing is being removed, the maximum temperature change shall 
not exceed 2.5°C per hour or 27°C, in any 24 hour period. 

(d) Unless adequate protection is provided, no concrete shall be placed during rain, sleet or 
snow. 

(e) Rainwater shall not be allowed to increase the mixing water nor damage the surface finish. 

(f) All exposed concrete to have sack rubbed finish. 

Excavation for Piling 

E22.15 Water jetting methods of excavation will not be permitted. The bearing surface shall be 
inspected and any loose material shall be cleaned out prior to casting concrete. 
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E22.16 If, in the opinion of the Contract Administrator, casing is required to prevent the sides of the 
augured hole from sloughing in the casing shall be supplied and installed, at no cost to the City. 
Sleeving will not be allowed for piles less than 600 mm diameter.  The diameter of casing 
supplied shall be equal to the specified diameter of the foundation being constructed.  If 
required, overboring shall be carried out to allow the installation of the casing, if so approved by 
the Contract Administrator. No additional payment will be made for overboring. The casing shall 
be designed to withstand installation, withdrawal and earth pressure forces. The casing shall be 
withdrawn as the concrete is poured ensuring that the casing is at least 1 metre below the top of 
the freshly placed concrete until all concrete in the foundation is placed. 

E22.17 The pile excavation shall be kept dry at all times.  The Contractor shall have on hand sufficient 
pumps to satisfy this requirement. 

E22.18 Rocks or boulders hindering the continuation of drilling shall be removed in whole or part, using 
approved methods. 

Pile Concrete Work 

E22.19 The pile concrete shall be cast no later than 24 hours after the excavation has been completed. 

E22.20 The reinforcing cage shall be placed in the pile excavation prior to starting the concreting.  
Spacers shall be provided to keep the reinforcing cage in its correct location. 

E22.21 Reinforcement shall be clean, and free from all coatings, including ice, loose rust, dried 
concrete, which tend to reduce bond. 

E22.22 Reinforcement shall be formed accurately and secured in pile shaft and to required ties and 
spacers with annealed wire ties or suitable clips so that position and concrete cover is assured. 

E22.23 Vertical or bent bars shall extend above the top of pile shaft as shown to provide anchorage for 
the grade beam. 

E22.24 Reinforcing bars kinked, twisted, bent past a right angle, or reduced in cross section, will be 
rejected. 

E22.25 Concrete consistency shall be such that concrete works readily into corners and around 
reinforcement without segregation of materials or the collection of free water on the surface. 

E22.26 Do not place concrete until piles, shafts, and/or bells have been inspected. 

E22.27 Place concrete using "elephant trunk" or special chutes which will prevent segregation of 
materials, ensure a practically continuous flow of concrete at the delivery end, and limit the 
vertical height of free fall of the concrete to 3 metres. 

E22.28 Concrete placing shall be continuous from bottom to top of pile or caisson, and puddling or 
rodding carried on constantly to bring air bubbles to the surface and produce a uniform, 
homogeneous structure. 

E22.29 Mechanical vibration shall be carried out continuously during placing of concrete in piles. 

E22.30 Work concrete completely around reinforcement by rodding, spading and mechanical vibration.  
Vibrators shall vibrate at not less than 5000 impulses per minute and shall be operated by 
personnel experienced and qualified in their use. 

E22.31 Concrete shall be kept moist for at least the first 7 days after placing and the temperature of the 
concrete maintained above 10°C during this time. 

E22.32 If upper soil stratum is dry and there is danger of the concrete losing moisture thereto, water 
shall be added to the soil by forming a depression around the pile top and ponding continuously 
for a period of 7 days. 
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E22.33 Whenever the temperature of the surrounding air is below or is likely to fall below 5°C during the 
4 day period immediately following concrete placing, artificial heating, housing and/or protective 
covering shall be provided for the pile tops to maintain concrete temperature at or above 10°C. 

E22.34 No dependence shall be placed on salt or other chemicals for the prevention of freezing. 

Clean up and Damage 

E22.35 Immediately on completion of all piles and foundations Contractor shall remove from Site all 
equipment, timbers, shores, excavated material, unused concrete, rubbish, etc., caused by his 
operations, and leave the Site clean, level and ready for placing of grade beams. 

E22.36 The Contractor shall be responsible for making good all areas damaged by his operations in 
connection with this Contract regardless of the limits of the Contract as shown on the Drawings. 

Measurement and Payment 

E22.37 Supply and installation of reinforced concrete pad for spray pad will be measured on an area 
basis. The surface area to be paid for shall be the total number of square metres supplied in 
accordance with the specifications and accepted by the Contract Administrator, as computed 
from measurements made by the Contract Administrator. 

E22.38 No adjustments in price will be made should actual pile lengths in place be lesser or greater 
than anticipated by the Contractor. 

E22.39 No separate measurement or payment shall be made for C.I.P. concrete bases for site furniture 
as this Work is incidental to the unit prices bid for installation of those items. 

E23. SITE SERVICES 

E23.1 Further to CW2110 and CW2130, water line and waste water sewer line construction are to 
include all works related to the supply and installation of site services. 

E23.2 Contractor to confirm connection points with City of Winnipeg prior to submission of design. 

E23.3 Contractor to include all works as required by City of Winnipeg for connection to city services in 
the right of way 

E23.4 Contractor to confirm Hydro service point with Manitoba Hydro and provide all required works to 
bring power to the site. This includes, but is not limited to, Hydro services charges, wiring, 
pedestals, poles etc. as directed by Manitoba Hydro. 

E23.5 Contractor to include all materials and labour as required to install/relocate connections as 
required. 

E23.6 All surface repairs are to be incidental to the unit price bid for site services. 

Measurement and Payment 

E23.7 Site services for the spray pad will be paid for at the contract lump sum price for “Site services” 
as specified herein, which price shall be payment in full for performing all operations herein and 
all other items incidental to the Work included in this Specification. 

E24. MECHANICAL, PLUMBING, AND ELECTRICAL SYSTEMS 

E24.1 The spray features system is to be a drain away system connected to City water service. 
Design of the system is to be approved by the City of Winnipeg prior to start of construction. 

E24.2 Primary control system including activation switch, timers, electronic sequencers and wiring 
schematics, controllers, valves, pressure regulators, ball valves etc. shall be provided. 
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E24.3 Work to be performed by journeymen skilled tradesmen to the satisfaction of the Contract 
Administrator. 

E24.4 All plumbing and electrical must comply with all regulatory authorities that have jurisdiction and 
manufactures recommended practices. 

E24.5 All connections to existing services necessary to provide a complete working project shall be 
included. This includes, but is not limited to electrical, water and waste water sewer. 

E24.6 Designs will respect the use of the areas and ensure the comfort and safety of the occupants. 

E24.7 Mechanical markings to be in accordance with the following and approved by the Contract 
Administrator: 

(a) Canadian General Standards Board (CGSB). 

(b) CAN/CGSB-1.60[M89], Interior Alkyld Gloss Enamel. 

(c) CAN/CGSB-24.3[92], Identification of Piping Systems 

(d) CAN/CGSB-149.1[M95]. 

(e) CAN/CGSB-149.2[M91]. 

E24.8 Controls: 

(a) Low lifecycle cost considering initial investment, daily operations, maintenance and 
expected lifespan. 

(b) System to drain away so that there is no standing water at any time. 

(c) Must comply with current Health regulations for water quality. 

E24.9 Piping 

(a) All fittings to be galvanized or PVC. All fasteners to be stainless steel. 

(b) All water lines to have proper slope and drain capability and blow out valves for fall 
servicing. 

(c) Piping to include a shock arrester. 

(d) Drain lines are to be sized to permit draining of basin to prevent standing water. 

(e) All PVC underground piping to be minimum of schedule 80. 

(f) All supply lines to the features to be low pressure poly pipe approved for 100 psi. 

(g) Drain lines are to gravity drain to facilitate winterization. Ensure draining points are located 
at the lowest areas within the piping system. 

(h) Provide a minimum 1 inch air supply connection close to the initial water supply entry or 
water meter. 

E24.10 Mechanical 

(a) To be incorporated in free standing weatherproof cabinet enclosure housing all contacts 
and valves. 

(b) Site shall have a rain sensor control to limit the use of the site during rain events. 

(c) Site shall have a wind sensor mounted on the existing lights to limit spray during high wind. 

E24.11 Operations and maintenance manual to be provided. 

(a) Provide three (3) bound copies of the operation and maintenance manual detailing the 
operation and maintenance for all elements of the construction. 

E24.12 Training 

(a) Provide training on the operation and maintenance of the proposed system. 



The City of Winnipeg Specifications 
RFP No. 41-2015  Page 14 of 21 
 
Template Version: Cr120150116 - Construction RFP 

 

E24.13 Electrical 

(a) All equipment must be CSA approved. 

(b) Related to the mechanical system requirements. 

(c) Related to the Site Lighting (if included in proposal). 

(d) Grounding of all components within water play area. 

(e) To meet all applicable requirements of authorities having jurisdiction. 

(f) All electrical controls and equipment to be in a free standing weather proof enclosure. 

(g) Power Smart Program: The City has a Power Smart Agreement with Manitoba Hydro. 
Manitoba Hydro has the right to review the design, specifications, and drawings prior to 
construction. Contractor shall provide documentation normally required for the City to 
receive a Power Smart Grant from Manitoba Hydro. 

(h) Replace existing luminaire on light standard to remain with energy efficient LED lighting as 
required by community centre. 

E24.14 Periodic review during the construction phase 

(a) The Design Team shall be responsible for periodic review of construction progress and 
shall provide the results of said reviews to the Contract Administrator in writing. 

Measurement and Payment 

E24.15 Mechanical system for spray features will be paid for at the contract lump sum price for “Spray 
Pad Mechanical” as specified herein, which price shall be payment in full for performing all 
operations herein and all other items incidental to the Work included in this Specification. 

E24.16 Electrical system for spray features will be paid for at the contract lump sum price for “Spray 
Pad Electrical” as specified herein, which price shall be payment in full for performing all 
operations herein and all other items incidental to the Work included in this Specification. 

E25. SPRAY FEATURES 

E25.1 In as much as possible given the constraints of budget and space, the design shall offer a mix 
of passive and interactive play. 

(a) Consideration should be given to features/components that the community can identify 
with. 

(b) For all ages but specific anticipated user groups are junior (0-4 yrs) and senior (5-12 yrs) 
and caregivers. 

(i) Junior spray pad to have as a minimum 2 water loops, 2 low spray poles, 1 animal 
form spray and 5 ground sprays of varying intensity. 

(ii) Senior spray pad to have as a minimum 2 water cannons, 1 overhead dumping 
feature, 1 overhead spray feature, 1 water tunnel, and 3 ground sprays. 

(c) Include a passive ‘kiddie’ area somewhat segregated from the more active play area. 

(d) Trip, entanglement, strangulation hazards must be avoided. 

E25.2 Site shall be accessible throughout with no curbs blocking access. 

E25.3 All surfaces shall be straight to drain. 

E25.4 Overspray zone to be 50% greater than manufacturer’s specifications. Tall spray components to 
be installed in the middle of the spray pad to minimize overspray. 

E25.5 Water play components: 

(a) Shall be from one manufacturer to assure compatibility of spare parts for fixtures. 
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(b) Special consideration will be given to products that offer the ability to remove and relocate 
components to another site. 

(c) Bollard activator. 

(d) Minimum of moving parts. 

(e) Durable, vandal resistant anchors, finishes, treatments. 

(f) Ease of maintenance. 

(g) Adjustable controls – provide details of ‘operation time’, ‘run time’, etc. to manage water 
consumption. Controls to be programmable to allow flexibility in changing spray sequence. 

(h) Bases/Connections should permit the ability to shift components to other bases. 

(i) Component design is to enhance the safety of the spray pad. 

(j) Mega soaker buckets and features with protrusions less than 1 meter above grade are not 
be used.  

Measurement and Payment 

E25.6 Supply and installation of spray features will be paid for at the contract lump sum price for 
“Spray features” as specified herein, which price shall be payment in full for performing all 
operations herein and all other items incidental to the Work included in this Specification. 

E26. CONCRETE SPRAY PAD 

E26.1 General Considerations 

(a) Basin shall be sized to collect overspray to a minimum of 1.5 times the manufacturer’s 
specified overspray. 

(b) Concrete pad, designed to support light truck use in a wet environment. 

(c) Sloped to drain towards return inlets. With straight line grade from high point to drains. 
Minimum 1.5% slope, maximum 3% slope. 

(d) Provide a slip resistant surface suitable for use in this type of installation and acceptable to 
the City. 

(e) If concrete surfacing is abutting a fence, extend the concrete 300mm beyond the outside of 
the fence to provide a mow strip and structurally reinforced edge. 

(f) Provide drain lines as required. Minimum of 2 drains with anti-vortex covers, ADA 
compliant, shall be provided for each drainage basin as appropriate to the design. 

(g) Rebar shall be epoxy coated. 

(h) Basin shall include an apron which shall include drain to site drains as per the Park City 
West Community Centre Upgrades grading plan by others. 

(i) Apron shall be sized to collect overspray from the spray devices to a minimum of 50% 
greater than manufactures stated overspray. 

(j) Contractor shall prepare three samples of concrete finishes 60cm x 60cm with a light, 
medium and rough finish. Contract Administer and Community Services / PPD to approve 
finish samples prior to any concrete being poured. 

E26.2 Operational Considerations 

(a) Ensure ease of access to vault / pump house, from the spray pad area by staff. 

(b) Hours of operation will be dependent on demand but are anticipated to be seven days per 
week from July 1 to August 31 from 11:30 to 5:00 pm. 

(c) Junior and senior pads to have separate activators.  
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E27. SITE FURNITURE 

Description 

E27.1 This specification covers the supply and installation of: 

(a) Tache bench composite with arms, 

(b) Tache style wheelchair metal frame picnic table, 

(c) Metal slat type waste receptacles 

E27.1.2 For the purposes of this section supply of materials will be for pick up materials from the 
City of Winnipeg and delivery to site. Materials will not be purchase by Contractor. 

General  

E27.2 Store units in a protected location, immediately upon arrival on the Site. 

E27.3 Remove from Site any units that have been damaged during transportation and replace. 

Products 

E27.4 Benches – 1.83m length Tache Style composite benches with back and armrests (finish-cedar; 
metal-galvanized)  supplied by: 

 
Aaron Lennon @ 986-5505 
Supervisor of Central Repair/Manufacturing Facility 
City of Winnipeg 
Fleet Management Agency Division 
Public Works Department 
215 Tecumseh St. 
Winnipeg. MB R3E 3S4 

E27.5 Picnic table - Tache style wheelchair metal frame picnic table (finish-cedar; metal-galvanized) 
supplied by: 

 
Aaron Lennon @ 986-5505 
Supervisor of Central Repair/Manufacturing Facility 
City of Winnipeg 
Fleet Management Agency Division 
Public Works Department 
215 Tecumseh St. 
Winnipeg. MB R3E 3S4 

E27.6 Waste receptacles – side opening metal slat type (galvanized) supplied by: 
 
Aaron Lennon @ 986-5505 
Supervisor of Central Repair/Manufacturing Facility 
City of Winnipeg 
Fleet Management Agency Division 
Public Works Department 
215 Tecumseh St. 
Winnipeg. MB R3E 3S4 
 

Installation 

E27.7 Benches, picnic table and waste receptacles to be installed as per City of Winnipeg 
Specifications and details. 

(a) Tache style composite bench SCD-120A 

(b) Tache style wheelchair metal frame picnic table SCD-122A 
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(c) Side opening metal slat type waste receptacle SCD-119 

E27.8 Protect and maintain Site furnishings, including accessories, until acceptance of project Work. 

E27.9 Immediately remove from Site, damaged furnishing and accessories. Replace, repair, re-finish, 
or otherwise make good to approval of Contract Administrator. 

E27.10 No separate payment will be made for concrete foundation for site furniture. All Work is 
incidental to the unit prices bid for the items. 

Measurement and Payment 

E27.11 Supply and installation of Tache benches will be measured and paid for at the contract unit 
price per item for “Supply and install benches”, measured as specified herein and accepted by 
the Contract Administrator. 

E27.12 Supply and installation of Tache style wheelchair metal frame picnic table will be measured and 
paid for at the contract unit price per item for “Supply and install picnic table”, measured as 
specified herein and accepted by the Contract Administrator. 

E27.13 Supply of waste receptacles will be measured and paid for at the contract unit price per item for 
“Supply and install waste receptacles”, as measured and specified herein, and accepted by the 
Contract Administrator. 

E28. TREE PLANTING AND MAINTENANCE 

E28.1 All Work to be to City of Winnipeg Tree Planting and Maintenance Specification 

Measurement and Payment 

E28.2 Supply and installation of trees will be measured and paid for at the contract unit price per item 
for “Supply and install deciduous trees”, measured as specified herein and accepted by the 
Contract Administrator. 

E29. TOPSOIL AND FINISH GRADING 

E29.1 All Work to be to CW 3510. 

Measurement and Payment 

E29.2 There shall be no separate measurement for the Work associated with this Specification. 

E29.3 Payment for Work specified under this Specification is to be included with the price for Sodding. 

E30. SODDING 

E30.1 All Work to be to CW 3510. 

Measurement and Payment 

E30.2 Sodding will be measured on an area basis.  The area to be paid for shall be the total number of 
square meters sodded and maintained in accordance with this Specification and accepted by 
the Contract Administrator, as computed from measurements made by the Contract 
Administrator.  Sodding will be paid for at the Contract Unit Price per square metre for ‘Supply 
and Install Sod’, measured as specified herein, which price shall be payment in full for 
completing all operations herein described and all other items incidental to the Work included in 
this Specification. 
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E31. PROJECT SEQUENCING 

E31.1 The Contractor is advised that the City anticipates sequencing as follows: 

(a) Design 

(i) The Contractor shall, upon award of the contract, meet with the Contract 
Administrator to clarify and confirm the detailed conceptual design and engineering 
plan submitted in the Contractors proposal. 

(ii) The contractor shall engage a geotechnical soil engineer to provide survey and 
recommendations for construction. 

(iii) The Contractor shall develop the Design to a level sufficient for construction and 
permitting. This shall include structural, mechanical and electrical engineering 
drawings, grading drawings, layout drawings, and construction details. 

(iv) Periodic review is required during the design process and will be negotiated at a 
prework meeting with the City of Winnipeg. 

(v) Submissions during the Design Phase shall include; Drawings, Specifications, and 
costing confirmation. 

(vi) The Contractor shall submit drawings for review at the 60% stage. 

(vii) The Contractor shall submit drawings and specifications for review at the 90% and 
99% stage. 

(viii) The Contractor shall receive written approval from the Contract Administrator after 
each submission prior to proceeding to the next stage. 

(ix) All applicable items will to be designed and constructed in accordance with City of 
Winnipeg Standard Construction Specifications, this document and all Manitoba 
Codes. Where items are not covered by the City of Winnipeg Standard Construction 
Specifications Contractor is to submit specification to the City for review. 
Specifications will not be used for construction until accepted by the Contract 
Administrator. 

(x) The Contractor will submit drawings and specifications to the appropriate authorities 
for Permitting purposes. Drawings shall be stamped as appropriate by the 
responsible design professional. Permitting and all fees are the responsibility of the 
Contractor. 

(b) Construction 

(i) Construction shall be staged to meet the Critical Dates, Substantial and Total 
Performance. 

(ii) The work is to be completed and the necessary permits in place to open the spray 
pad to the public by Total Performance. 

(iii) Design professionals responsible for the design of the project shall conduct periodic 
reviews during the construction of the project and provide written confirmation of 
acceptance of the work to the Contract Administrator. 

(iv) Construction timelines will be reviewed weekly during construction phase. 

(c) Commissioning 

(i) Operation and Maintenance manuals, as well as staff training, shall be complete 
prior to Substantial Performance. 

(ii) Contractor to winterize the work.  

E32. DESIGN PHASE 

E32.1 Guiding Principles 

E32.1.1 Vision – An inclusive engaging play space with rest areas in sun and shade integrated into 
the existing park. 

E32.1.2 Values: 

(a) Inclusiveness and accessibility: 
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(b) Safe and Secure: 

(i) Maintain views into the site from the surrounding area. 

(ii) The Public Health Act (C.C.S.M. c. p210) Manitoba Regulation 132/97 and 
subsequent amendments as it relates to the design, construction, and 
mechanical operation of spray pads and equipment. 

E32.2 Existing Site Conditions 

(a) Contractor is to be aware that the sites may contain existing underground structures and 
services including but not limited to high voltage buried cable, natural gas, water, etc. 

(i) Underground structure data from the City is provided as a convenience to the 
Contractor only. Contractor is not to rely on this information but to arrange for on site 
location of all utilities and underground services and structures and obtain all 
clearances required for the project. 

(ii) Contractor is to maintain offsets from underground services as may be required by 
the authorities concerned. 

(iii) If any trees are damaged, they will be assessed by the City Forester to determine if 
the tree is salvageable and what the cost will be to remedy the tree, or if the tree 
must be removed for safety or the health of the tree a financial value for replacement 
compensation. 

(iv) Any cost to remedy the tree or the financial value of the tree shall be paid by the 
Contractor at his own cost. 

(v) Contractor to provide geotechnical investigation report for design of spray pad. 

E33. CONSTRUCTION PHASE 

E33.1 General 

(a) Unless otherwise stated, the Contractor shall furnish all superintendence, overhead, 
labour, materials, equipment, tools, supplies and all other things necessary for and 
incidental to the satisfactory performance and completion of all Work as hereinafter 
specified and in accordance with the referenced standard City specification and 
construction details. 

(b) The Contractor shall construct the Work in accordance with the design produced during the 
design phase. 

(c) Construction materials, methods and procedures shall be performed in accordance with 
the standards set out in The City of Winnipeg Standard Construction Specifications. Obtain 
the Contract Administrators approval if the Contractor will deviate from The City of 
Winnipeg Standard Construction Specifications. 

(d) The Contractor shall document and advise the Contract Administrator of any alteration, 
modification, deletion, or substitutions to the approved design prior to incorporating said 
alterations, modifications, deletions or substitutions into the Work. 

(e) All Workmanship and all materials furnished and supplied under this Contract are subject 
to the close and systematic inspection or review and testing by the Contract Administrator 
including all operations from the selection and production of materials through to final 
acceptance of the Work. The Contractor shall be wholly responsible for the control of all 
operations incidental thereto notwithstanding any inspection, review or approval that may 
have been previously given. The Contract Administrator reserves the right to reject any 
materials or Works, which are not in accordance with the requirements of this Contract. 

(f) Contractor to provide first year winterizing and spring start-up with training sessions for City 
of Winnipeg staff. Sessions to include information on all mechanical and electrical 
equipment. 

E33.2 Shop Drawings 

(a) Shop Drawings will be reviewed by the Contract Administrator for general conformance to 
the City’s requirements only. 
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(b) Shop Drawings are to be reviewed by the design professional responsible for the design 
prior to submission to the Contract Administrator. 

(c) Submit shop drawings and equipment catalogue data and manufacturer’s installation 
operating and maintenance instructions for approval of the following items: 

(i) Disconnect switched and fuses 

(ii) Over-current devices, including ground fault interruption circuit breakers 

(iii) Primary control system including activation switch, timers, electronic sequencer(s), 
and wiring schematic 

(iv) Electrical grounding / protection equipment 

(v) Equipment support details 

(vi) Excavation and concrete details 

(vii) Spray features 

(viii) Speciality products 

(ix) Drains / Covers 

E33.3 Record Drawings 

(a) The Contractor shall keep on the Site one (1) up to date copy of all specifications, 
drawings, and bulletins pertaining to the Work, in good order, available to the Contract 
Administrator and to his representatives. 

(b) Such specifications and drawings need to be marked by the Contractor to show all Work 
‘As-Built’ as Work proceeds. The Contractor shall modify the Drawings to ‘As-Built’ bearing 
notations of all changes and variations from the original and submit these to the Contract 
Administrator for approval. 

(c) If required, in the opinion of the Contract Administrator, further revisions will be made to the 
Drawings by the Contractor until the Drawings are accepted by the Contract Administrator. 

(d) Accuracy of these drawings shall be the responsibility of the Contractor, who shall bear all 
expenses of corrections thereto. 

(e) The Contractor shall have a full topographic survey done of the completed works to be 
included in the 'As-Built' drawings. 

(f) Said Drawings will be provided to the Contract Administrator during the Commissioning 
stage of the project as revised Autocad files (dwg format). Drawings are to include all 
information as determined under items (a) to (e) above. 

(g) Contractor to make geotechnical report available to the city as part of the record drawings. 

E34. COMMISSIONING 

E34.1 System Start-up and First Year Winterization 

(a) Contractor to perform the system start-up in accordance with the information contained in 
the Operation and Maintenance Manuals in order to have the Work fully operational for 
public use by the date of Substantial Performance specified herein. 

(b) After the operation of the Work for the season, the Contractor shall perform the first year 
winterization of the Work as per D20.1(a). 

(c) The Contractor shall provide the Contract Administrator with 48 hours notice prior to 
commencing the start-up and winterization procedures in order that the City staff may 
attend. 

(d) Contractor to perform system start-up in the spring with training for City staff following the 
first winter shut down with training for City staff. Training will be a minimum of 1 day per 
session with City staff. 

E34.2 Operation and Maintenance Manuals 
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(a) The Contractor shall provide in a format acceptable to the Contract Administrator three (3) 
bound copies as well as one electronic copy (in pdf format) detailing the operation and 
maintenance instructions for all elements of the Construction including: 

(i) Manufacturers’ written instructions, warranties, shop drawings, schedules, wire 
diagram and a listing of persons to contact for repairs during the warranty period. 

(ii) Descriptions of day to day operations, preventative maintenance, annual and 
periodic maintenance, and procedures for seasonal shutdown and start-up. 

E34.3 Staff Training 

(a) On Site training provided to City pool staff and maintenance personnel in proper operation 
and maintenance procedures for the system. 

(b) Trainers shall be qualified trades persons or consultants knowledgeable of the equipment 
and familiar with the installation. 

(c) Legible documentation shall be provided to City staff during the training. 

(d) Training shall be a minimum of one half day duration for each session. 

E34.4 Payment shall be as per Form B: Prices at the price for item “Commissioning”. 

E35. CONSULTANT SERVICES 

E35.1 Consultants on the Design team are to include all required professional Engineers required to 
design and certify all works for Civil, Geotechnical, Structural, Mechanical, and Electrical work 
to be done on the project. 

E35.2 All Drawings for construction are to be stamped by a professional Engineer licensed to practice 
in Manitoba for each discipline. All Drawings are to be submitted by the date noted in Critical 
Stages. 

E35.3 All consultant services from detailed conceptual design through to certification are to be 
included in the Bid Price.  

Payment shall be as per Form B: Prices at the price for item “Consultant Services” 




