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GOVERNMENT OF WEST BENGAL 
 PUBLIC WORKS (ROADS) DIRECTORATE  

NATIONAL HIGHWAY CIRCLE NO. II  
Sadak Bhawan, Lambodarpur,  

Suri, Birbhum – 731 101 

 

Notice Inviting RFP 
 

Bid Package No. 11/2017-18 of SE, NHC - II   Dated: 09.02.2018 

 

Request for Proposal (RFP) for selection of Authority’s Engineer for supervision of the work  

Upgradation of NH-81 with a minimum of 2-Lane with paved shoulder configuration starting from 

km 19.205 to km 46.550 in the District of Malda, on EPC mode in the State of West Bengal under 

Annual Plan 2017-2018  

 
The Chief Engineer (NH), P. W. (Roads) Directorate, Government of West Bengal, represented through the 

Superintending Engineer, National Highway Circle No. II, Suri, Birbhum (the ‘Employer’) invites proposals from eligible 

consultants and MoRT&H empanelled consultants for engaging Authority’s Engineer (AE) on the basis of International 

Competitive Bidding for the   following   contract   packages   in   the   State   of  West Bengal. 

Sl. 

No. 

Consultancy 

Package 

NH 

No. 

State Project 

Stretch 

Project Length 

Length of Project 

including Bridge (m) /  

Project Cost (Cr.) 

Assignment 

period 

(months) 

1 Consultancy services for Authority’s Engineer 

for supervision of the work 

 

81 West 

Bengal 

Km 

19.205 

to km 

46.550 

26.752 KM / Rs 168.97 Cr. 24 months 

construction 

period + 

48 months 

maintenanc

e period 

 Upgradation of NH-81 with a minimum of 
2-Lane with paved shoulder configuration 
starting from km 19.205 to km 46.550 in 
the District of Malda, on EPC mode in the 
State of West Bengal under Annual Plan 
2017-2018 

 Total Aggregate Length of Project including 

Bridge  

   26.752 KM  

 Total Estimated Project Cost    168.97 cr.  

 

The complete BID document can be viewed / downloaded from MoRT&H’s e-tendering portal of  

https://eprocure.gov.in/eprocure/app from 16.02.2018 to 19.03.2018 up to 11.00 hrs. IST. Bid must be submitted 

online only at https://eprocure.gov.in/eprocure/app on or before 20.03.2018 (up to 13.00 hours IST). Bids received 

online shall be opened on 20.03.2018 (at 15.00 hours IST). 

 

Bid through any other mode shall not be entertained. However, Bid Security, document fee, Power of Attorney, joint 

bidding agreement and / or any other specified documents shall be submitted physically by the Bidder on or before 

20.03.2018 (up to 14.00 hours IST) to: 
 
 The Superintending Engineer  
National Highway Circle No. II  
P. W. (Roads) Directorate  
Sadak Bhawan, Lambodarpur,  
Suri, Birbhum – 731101 
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REQUEST FOR PROPOSAL (RFP) 

 

SECTION 1: INFORMATION TO CONSULTANTS 
 
 

Sub.: Upgradation of NH-81 with a minimum of 2-Lane with paved shoulder configuration starting from 
km 19.205 to km 46.550 in the District of Malda, on EPC mode in the State of West Bengal under Annual 
Plan 2017-2018  

 

GENERAL:- 
 
 

1. The Chief Engineer(NH), P. W. (Roads) Directorate, Government of West Bengal, represented 
through the Superintending Engineer, National Highway Circle No.II, Suri, Birbhum (the 

 
‘Employer’) invites proposals from eligible and MoRT&H empanelled consultants for 
engaging Authority’s Engineer (AE) on the basis of International Competitive Bidding for the 
following contract packages in the State of West Bengal. 
 

TABLE 1: DETAILS OF PROJECTS 

  
 

2. Selection of AE shall be as per selection procedures given in the Model Agreement for Engineering, 
Procurement, and Construction. The selected AE shall be intimated to the         Contractors. 

 

3. The proposal shall be submitted in English Language and all correspondence would be in the same 
language. 

 
 
4. MoRT&H and the NH Wing of PWD, Govt. Of West Bengal intends to appoint a Consultant to act 

as Authority’s Engineer for implementation of the EPC project. As per the Terms and Conditions of 
the EPC Agreement (s), the Authority’s Engineer shall perform all the duties as per TOR given in 
this RFP along with any amendment thereof. The selection of Authority’s Engineer shall follow the 
laid down procedures given in the Contract Agreement signed between Employer and Contractor. 

 

5. The Letter of Invitation (LOI) and Terms of Reference (TOR) including Request for Proposal (RFP) 

is available online on e-tender portal of NIC i.e. http://infracon.nic.in and 

https://eprocure.gov.in/eprocure/app. Any corrigendum/Clarification will be available on the e-

Sl. 

No. 

Consultancy 

Package 

NH 

No. 

State Project 

Stretch 

Project Length 

Length of Project 

including Bridge (m) 

/  

Project Cost (Cr.) 

Assignment 

period 

(months) 

1 Consultancy services for Authority’s 

Engineer for supervision of the work 

 

81 West 

Bengal 

Km 

19.205 

to km 

46.550 

26.752 KM / Rs 
168.97 Cr. 

24 months 

construction 

period + 

48 months 

maintenance 

period 

 Upgradation of NH-81 with a 
minimum of 2-Lane with paved 
shoulder configuration starting from 
km 19.205 to km 46.550 in the District 
of Malda, on EPC mode in the State of 
West Bengal under Annual Plan 2017-
2018 

 Total Aggregate Length of Project including 

Bridge  

   26.752 KM  

 Total Estimated Project Cost    168.97cr.  
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procurement website http://eprocure.gov.in/eprocure/app. There may not be separate advertisement. The 

interested consultancy firms may download the RFP document from the above-mentioned websites w.e.f. 

. 16.02.2018 to 19.03.2018 up to 11.00 hrs. The Consultant who downloads the RFP document from the 

website will be required to pay the non- refundable fee of Rs. 5,000/- at the time of the submission of the 

Bid proposal, in the form of Demand Draft. The RFP will be invited through e-tendering portal of 

https://eprocure.gov.in/eprocure/app and by using INFRACON* Portal. 
 

* In order to make the evaluation process more objective, user friendly and transparent Ministry has 

developed INFRACON portal (www.infracon.nic.in) which is a comprehensive National Portal for 

Infrastructure Consultancy firms & Key Personnel. The Portal has facility to host Consulting 

Firms’& Personnel Credentials online with linkage to Aadhar & Digilocker for data storage, 

validation & purity. The Information available on the portal would also be made available in Public 

Domain. 
 

Based on the above stated objective, it has been decided that while calling RFPs for Authority’s 

Engineer, the Employer would receive technical proposals through INFRACON portal by making it 

mandatory for firms & personnel to register on the portal. This would lead to reduction in paper work 

during bid submission & evaluation and shall bring transparency & accountability to the submission 

process. The applicants (hereinafter called as the Consultants) are hereby invited to submit proposals 

in the manner prescribed in the RFP. 

 
6. The Applicant shall furnish as part of its Proposal, a bid security of Rs. 2,00,000.00 (two lac) in 

the form of a Bank Guarantee (as per the format specified in Appendix N of this RFP document) (the 

“Bid Security”), valid for 45 days beyond the validity of the bid. The Bid submitted without Bid 

Security will be summarily rejected. The Bid Security of the successful Bidder will be returned when 

the Bidder has signed the Contract Agreement with the Employer and has furnished the required 

Performance Guarantee as specified in the document within 15 days from the receipt of the Letter of 

Acceptance. The Bid Security will be forfeited:  
(a) If a Bidder withdraws its bid during the period of bid validity. Or 

 
(b) If the Bidder fails to accept the Employer’s corrections of arithmetic errors in the Bidder’s bid (if 
any), or 
(c) If the Successful Bidder fails to sign the contract agreement with the Employer within the 
prescribed period, or  
(d) If the Successful Bidder fails to furnish the Performance Security within the stipulated time. 

 
 

Unqualified bidders would be informed regarding their non-qualification, without any 
explanation and thereafter Bid Security would be returned unopened after the evaluation of the 
financial proposal and signing the contract agreement with the successful bidder. 

 

7. The proposal should be submitted by consultancy firms through INFRACON. The two parts of 

the proposal are Part 1: Technical Proposal and Part 2: Financial Proposal. For a given 

EPC Project, Stage -1 of the Evaluation shall consider the evaluation of the Technical Proposal 

(i.e. Part 1). The firms scoring the qualifying marks (minimum 75%) as mentioned in RFP shall 

only be considered for further evaluation. Under stage 2, the financial proposal of such firms as 

selected above shall be opened and evaluated. Proposals will finally be ranked according to their 

combined technical and financial scores as specified in clause 5 of section 2. The first ranked 

Applicant shall be selected for negotiation (the “Selected Applicant”) while the second ranked 

Applicant will be kept in reserve. 

 

8. The total time period for the assignment as Authority’s Engineer will be for 24 months Period 
[for the works under Sl. 1) & 2)] & 18 months [for the work under Sl. 3)] for Construction 
Period + 48 Months for Maintenance Period with reduced man power. 
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9. Consultants may apply either as a sole firm or forming Joint Venture with other consultants. In 

case of Joint Venture, the maximum number of Joint Venture partners is limited to 2 (i.e. one 

lead + 1 JV partners). In case of JV, both the firms shall be empanelled with MoRT&H in 

relevant category. Formulation of more than one JV/association with different partners for the 

same work is not allowed and all such proposals involving the firms shall be treated as non-

responsive. If the consultant submits bids as sole applicant and also in JV/Association with 

another consultant, both bids shall be summarily rejected. No consultant shall submit more than 

one bid. 

 

 
10. The Applicant whether a sole applicant or lead member with joint venture(s) may include an 

Associate company also. Credentials of associate firm, except key personnel, if any will not be 

considered for evaluation. Associate firm need not be MoRT&H empanelled consultant. The 

applicant shall submit a Memorandum of Understanding (MOU) with the Associate regarding 

the role and responsibilities of the Associate Company along with the proposal. Maximum 

numbers of key personnel of the associate firm during the RFP Proposal and implementation of 

contract is limited to 3. 

 

 
11. Consulting firms meeting the following criteria are only eligible for applying for this 

assignment. Firms not meeting these criteria or not empanelled by MoRT&H as supervision 
consultant, need not apply. 

 

 

 

 

 

 

 
 
A). Eligibility criteria for sole applicant firm. 

 

Sl. No. Experience of the firm in last 7 years Annual Turnover*** 

Preparation of DPR 

(NH/SH/Equivalent) 

Project Supervision/IC 

(NH/SH/Equivalent) 

1 (a) The firm should have minimum 

experience of preparation of detailed 

Project Report / Feasibility Study cum 

Preliminary Design Report of 2/4/6**-

laning / Bridge project of aggregate 

length equal to 2 times or more i.e. 

equal to  53.704 Km (excluding 

approaches) of similar category for 

which RFP is invited.   

The firm should have minimum 

experience of Project Supervision / 

Independent Engineer / Authority’s 

Engineer of 2/4/6**-laning / Bridge 

project of aggregate length equal to 

3 times or more  i.e equal to 80.256 

Km (excluding approaches) of similar 

category for which RFP is invited.  

Annual turnover 

(updated average of 

last 3 years) of the 

firm from consultancy 

business should be 

equal to or more than 

2% of Estimated 

Project Cost i.e. Rs. 

3.38 cr. 

1 (b) Firm should also have prepared 

DPR/Feasibility Study cum Preliminary 

Design Report for at least one project 

of similar category of two/four/six** 

laning/bridge work  of 40% of project 

Firm should also have experience of 

Project Supervision / Independent 

Engineer / Authority’ Engineer of at 

least one project of similar category 

of two/four/six** laning/bridge 
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length i.e.  equal to 10.701 Km 

(excluding approaches). 

work of length equal to 40% of 

project length i.e. equal to 10.701 

Km (excluding approaches). 

 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience of 
4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 
laning projects with a multiplication factor of 0.75. For standalone bridge projects, Experience in 

bridge works (either standalone project or as a part of road project) only be considered. 

 

B) Eligibility Criteria for partners in case of JV (not more than 1 JV partners shall be 
allowed) shall be as under: 

 
The lead partner must fulfil at least 50% of requirements at 1(a) of table in para (A) above 

and other JV partner should fulfil at least 30% of eligibility criteria as indicated at 1(a) of 

table in para (A) above. Also the lead partner and JV partner jointly should meet the 

eligibility criteria as mentioned at 1(a) of table in para (A) above. Lead partner should 

meet the criteria 1 (b) of table in para (A) above. 

 

Note: The weightage given for experience of a firm would depend on the role of the firm 
in the respective assignments. The firm’s experience would get full credit if it was the sole 
firm in the respective assignment. If the applicant firm has completed projects as JV with 
some other firms, weightage shall be given as per the JV share***. However if the 
applicant firm has executed the project as associate with some other firms, 25% weightage 
shall be given to the applicant firm for the projects completed under such association. 

 

*** For weightage of experience in any past Consultancy assignment, experience 

certificate from the client shall be submitted. In absence of clear demarcation of JV share 

in client certificate, the weightage will be treated as 60 % for lead partner and 40% for 

minor partner. Annual turnover duly certified by Chartered Accountant shall be accepted. 

In case of non-availability of such documents no weightage of turnover/experience will 

be considered. 

 
12. Following enhancement factor will be used for the cost of services provided and for the turnover 

from consultancy business to a common base value for works completed in India:  
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Year of completion of services / turnover Enhancement factor 
  

Financial year in which RFP invited 1.00 
  

One year prior to RFP 1.10 
  

Two year prior to RFP 1.21 
  

Three year prior to RFP 1.33 
  

 

Applicant should indicate actual figures of costs and amount for the works executed by 
them without accounting for the above mentioned factors. 

 
In case the financial figures and values of services provided are in foreign currency, the 
above enhancement factors will not be applied. Instead, current market exchange rate (State 
Bank of India BC Selling rate as on last date of submission of the bid) will be applied for 
the purpose of conversion of amount in foreign currency into Indian Rupees. 

 

13. Consultants (sole firm or lead firm and any of the JV partners) who have been debarred by 

NHAI or any other central/state government organization and the debarment is in force as on 

last date of submission of proposal, need not apply as their RFP proposal will not be entertained. 

The bidder including individual or any of its Joint Venture Member should, in the last 2 years, 

have neither failed to perform for the works of Expressways, National Highways, ISC & EI 

works, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Bidder including individual or any of its Joint 

Venture Member, as the case may be, nor has been expelled or terminated by the Ministry of 

Road transport & Highways or its implementing agencies for breach by such bidder including 

individual or any of its Joint Venture Member. 

 
14. Employer will not be responsible for any delay, loss or non-receipt of RFP document sent by 

post/courier. Further, Employer shall not be responsible for any delay in receiving the proposal 
and reserves the right to accept/reject any or all applications without assigning any reason 
thereof. 

 
 
15. The two parts of the Proposal (Technical proposal and Financial proposal) must be submitted 

on-line with all pages numbered serially, along with an index of submission as per procedure 

under e-tendering. The documents mentioned in clause 4.1 (ii) B are also required to be 

submitted in a hardbound form exactly as per submission made online with all pages numbered 

serially along with an index of submission. (Hard bound implies binding between two covers 

through stitching or otherwise whereby it may not be possible to replace any paper without 

disturbing the documents). Spiral bound form, loose form, etc. will be not accepted. The 

Financial proposal is to be submitted online only. Submission in any other form shall not be 

acceptable. In the event, any of the instructions mentioned herein have not been adhered to, the 

Employer may reject the Proposal. 

 
16. Employer will be at liberty to keep the credentials submitted by the Consultants at bidding stage, 

in public domain and the same may be uploaded by Employer on Employer’s web-site. 
Consultants should have no objection if Employer uploads the information pertaining to their 
credentials as well as of their key personnel. 
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17. The individual key personnel proposed in the bid by the consultants or any replacement thereof 
should undertake that they shall have no objection in uploading/hoisting of their credentials by 
Employer in public domain. 

 
 
18. RFP submission must be uploaded online not later than 13.00 hrs on 20.03.2018 in the manner 

specified in the RFP document. Further hard copy of the specified documents including Bid Security 

is required to be submitted not later than 20.03.2018  (14.00 hours) to the following  
address:  

The Superintending Engineer  
National Highway Circle No. II  
P. W. (Roads) Directorate  
Sadak Bhawan, Lambodarpur, Suri, Birbhum - 731101 

 

19. Earnest money deposit may be returned to all the bidders except preferred and next preferred 
bidder within a week of opening of their financial bids. Further, the earnest money deposit of 
next preferred bidder may be returned within a week of issue of LOA. 
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SECTION 2. LETTER OF INVITATION TO CONSULTANTS 

 

1 INTRODUCTION 
 
 

1.1. Bids are invited from consulting firms either as a sole firm/ joint venture with other 

consultant willing to act as AE to submit a proposal for providing consulting services 

required for the assignment named in the attached Letter of Invitation. Your proposal could 

form the basis for future negotiations and ultimately a contract between your firm and the 

Employer. 

 

1.2. A brief description of the assignment and its objectives are given in the Terms of Reference (TOR). 
 
 

1.3. The assignment shall be implemented in Construction Period (24 Months / 18 Months) and 
Maintenance Period (48 Months). 

 
 

1.4. This RFP is neither an agreement nor an offer by the Authority to the prospective Applicants or 

any other person. The purpose of this RFP is to provide interested parties with information that 

may be useful to them in the formulation of their Proposals pursuant to this RFP. This RFP 

includes statements and assumptions, which reflect various assessments, arrived at by the 

Authority in relation to the Consultancy. Such assessments and statements do not purport to 

contain all the information that each Applicant may require. The information contained in this 

RFP, may not be complete, accurate, adequate or correct. Each Applicant should, therefore, 

conduct its own investigations about the assignment and the local conditions before submitting 

the proposal by paying a visit to the Client and the project site, sending written queries to the 

client, before the date and time specified in the Data Sheet. 

 

1.5. Please note that (i) the costs of preparing the proposal and negotiating for the contract, 

including a visit to site, are not reimbursable as a direct cost of assignment and (ii) 

Employer is not bound to accept any of the proposals received by it and reserves the right to 

annul the selection process at any time prior to contract award, without thereby incurring 

any liability to the Consultants. 

 

1.6. Deleted. 

 

1.7. Deleted. 
 
 

1.8. Consultant have an obligation to disclose any situation of actual or potential conflict that 

impacts their capacity to serve the best interest of their Client, or than may reasonably be 

perceived as having this effect. Failure to disclose said situations may lead to the 

disqualification of the Consultant or the termination of its Contract and/or any other action 

as deemed fit by the Authority at any stage. 

 

1.9. It is the Employer’s policy that the consultants observe the highest standard of ethics during 
the selection and execution of such contracts. In pursuance of this policy, the Employer: 
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a) Defines, for the purpose of this paragraph, the terms set forth below as follows: 
 

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the action of a public official in the 
selection process or in contract execution; 

 
(ii) “fraudulent practice” means a misrepresentation or omission of facts in order to 

influence a selection process or the execution of a contract;  
(iii) “collusive practices” means a scheme or arrangement between two or 

 
more consultants with or without the knowledge of the Client, designed to establish 
prices at artificial, non-competitive levels; 

 
(iv) “coercive practices” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a procurement process, or 
affect the execution of a contract. 

 
b) will reject a proposal for award if it determines that the Consultant recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive 
practices in competing for the contract in question;  

c) will declare a firm ineligible, either indefinitely or for a stated period of time (up to a period  
of two years), to be awarded a contract if it at any time determines that the firm has engaged  
in corrupt or fraudulent practices in competing for, or in executing, a contract; and  

d) will have the right to require that a provision be included requiring consultants to permit the  
Employer to inspect their accounts and records relating to the performance of the  
contract and to have them audited by authorized representatives of Employer. 

 
e) will take the measure of suspension / debarment following the Department’s (PWD, Govt. 

Of WB) Memorandum bearing no. 547-W(C)/1M-387/15 dated 16.11.2015. 
 
 

1.10. Consultants, their JV partner, their Sub-Consultants, and their associates shall not be under a 
declaration of ineligibility for corrupt and fraudulent practices. Furthermore, the 
Consultants shall be aware of the provisions on fraud and corruption stated in the specific 
clauses in the General Conditions of Contract. 

 

1.11. Consultants shall furnish information on commissions and gratuities, if any, paid or to be 
paid to agents relating to this proposal and during execution of the assignment if the 
Consultant is awarded the Contract, in the Financial Proposal. 

 
 

1.12. The Data Sheet indicates how long Consultants’ Proposals must remain valid after the 

submission date. During this period, Consultants shall maintain the availability of 

Professional staff nominated in the Proposal. The Client will make its best effort to 

complete negotiations within this period. Should the need arise, however, the Client may 

request Consultants to extend the validity period of their proposals. Consultants who agree 

to such extension shall confirm that they maintain the availability of the Professional staff 

nominated in the Proposal, or in their confirmation of extension of validity of the Proposal, 

Consultants could submit new staff in replacement, who would be considered in the final 

evaluation for contract award. 

 

 

2. CLARIFICATIONS AND AMENDMENT OF RFP DOCUMENTS 

 

2.1 The Consultants may request a clarification of any of the RFP documents up to the number 
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of days indicated in the Data Sheet before the Proposal submission date. Any request for 

clarification must be sent in writing by paper mail, facsimile, or electronic mail to the Client’s 

address indicated in the Data Sheet. The Client will respond by cable, facsimile, or electronic 

mail to such requests and will send copies of the response (including an explanation of the 

query but without identifying the source of inquiry) to all consultants who have purchased the 

RFP document. Clarification/amendment will also be hosted on Employer’s web-site. 

 

2.2 At any time before the submission of Proposals, the Client may for any reason, whether at 

its own initiative or in response to a clarification requested by a Consulting firm, modify the 

RFP documents by amendment. Any amendment shall be issued in writing through 

addendum. Addendum may be sent by mail, cable, telex, facsimile or electronic mail to 

consultants or/and will be hosted on Employer’s website which will be binding on them. 

The Client may at its discretion extend the deadline for the submission of Proposals. 

 

3. PREPARATION OF PROPOSAL 

 

3.1 The Proposal shall consist of the following two parts:  
Part 1: Technical Proposal and 

 
Part 2: Financial Proposal. 

 
You are requested to submit your Technical Proposal through INFRACON Portal strictly 
using the input forms and the prescribed procedure of the portal. 

 
 

The proposal shall be written in the English language as specified in the Data Sheet. All 

pages of the Proposal shall be signed by an authorized representative. The representative’s 

authorization shall be confirmed by written Power of Attorney duly notarized to be 

submitted with the proposal. In case of JV or inclusion of Associate company, a MoU 

indicating the specific Projects, input and role of each Partner etc. shall be submitted with 

the proposal. 

 

Part 1: Technical Proposal 
 
 

3.2 You are expected to examine all terms and conditions included in the documents. Failure to 
act or to provide all requested information will be at your own risk and may result in 
rejection of your proposal. 

 
 

3.3 During preparation of the Technical proposal you may give particular attention to the 
following: 

 
i. The man-months for the assignment shall be that stated in the Terms of Reference. 

The same shall be considered for the purpose of evaluation as well as award. In case 

the man months of TOR are amended in view of Client’s own initiative or in response 

to clarification sought by any Consulting firm, the man months so amended and 

published shall be considered for the purpose of evaluation as well as award. 
 

ii. The Consultants should prefer to field as many of their permanent staff as possible. The 

permanent staff would be considered those already employed with the firm prior to one 

year from the month during which this Tender Notice is issued. Applicant shall submit the 

details of the period of employment of the proposed personnel with the firm. 
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iii. No alternative Team ID may be proposed and 
 

iv. A good working knowledge of the language specified in the data sheet is essential for 
key professional staff on this assignment. Reports must be in the language (s) specified 
in the data sheet  

v. Deleted 
 

vi. The serially numbered scanned copy of the Technical Proposal as per Format 
furnished under SECTION 4 is to be uploaded in the e-tendering portal 
(https://eprocure.gov.in/eprocure/app). 

 
 

3.4 Your Technical Proposal must provide the following information, using the input forms of 
INFRACON and as per formats attached in the Section 3 &4. 

 
i. A brief description of the firm’s organisation and an outline of recent experience of the 

Consultants and, in the case of Joint Venture, for each partner, on assignments of a 
similar nature. The information which you shall provide on each assignment should 

indicate, inter-alia, the profiles of the staff provided, duration, contract amount and 
firm’s involvement. The details of assignments on hand shall also be furnished by 

the consultant and their JV partner, separately. 
 

ii. Any comments or suggestions on the ToR and a description of the methodology (work 
plan) which the firm proposes to execute the services, illustrated with bar charts of 
activities. 

 
iii. The composition of the proposed staff team, the tasks which shall be assigned to each 

and their timing;  
iv. Requirement for submission of CVs.  

a) CVs strictly in the prescribed format as per INFRACON. 
 

b) Key information should include years with the firm and degree of responsibility held 

in various assignments. In CV format, at summary, the individual shall declare his 

qualification & total experience (in years) against the requirements specified in TOR 

for the position (Ref. Enclosure-B of TOR). If any information is found incorrect, at 

any stage, action including termination and debarment from future projects upto 2 

years may be taken by Employer on the personnel and the Firm. 

c) Deleted 
 

d) CVs of key personnel would have to be submitted through INFRACON. Client 
may also require that that at the time of Contract negotiations, CVs of the key 
personnel are submitted by the firm in accordance with the prescribed format and 
duly certified by the candidate and firm. 

 
e) All the CVs which are to be evaluated should be complete in all respects 

including signing and certification by the individual and the firm.  
f) If a CV score less than 75% marks, whatever marks it score will be carried forward  

for maximum 3 nos key personnel for determining the total score of the firm. 
 

However, if the Key Personnel does not fulfill the minimum academic qualification 

(as mentioned at Enclosure-B of TOR of RFP), the overall score of his CV will be 

evaluated as zero. If the Key Personnel does not fulfill the minimum qualification 

related to experience (as mentioned at Enclosure-B of TOR of RFP), then zero marks 

will only be assigned for that sub criteria, but the marks obtained by the CV of the 

Key Personnel will be carried forward for maximum 3 nos key personnel for 

determining the total score of the firm. In case, a firm is H-1, then 
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all such Key Personnel (whose CV scores less than 75% or who does not fulfill 
the minimum qualification) will have to be replaced by the firm at the time of 
contract negotiations by persons scoring at least 75% marks. The reduction in 

remuneration of such replacements shall be 5%, 10% and 15 % for 1st 

replacement, 2nd replacement and 3rd replacement respectively. In case more than 

3 CV scores less than 75% marks or Team leader cum Sr. Bridge Engineer scores 
less than 75% marks, the proposal shall be considered non-responsive.During 
negotiation, Key Personnel will be required to produce certificate regarding 
qualification and experience. However, the officials retired from MoRT&H / 
State PWD / UT may be exempted from producing the experience certificate. 

 
g) Deployment Schedule for each key personnel should be formulated and 

incorporated in the Technical Proposal which will be reviewed on quarterly basis. 
 

h) Estimates of the total time effort (person x months) to be provided for the 
services, supported by bar chart diagrams showing the time proposed (person x 
months) for each professional staff and sub professional staff. 

 
i) A certification to the effect should be furnished by the Consultant that they have 

checked the qualifications and experiences details submitted by the key personnel 

in their CVs and found to be correct. This certification should be made in CVs of 

all key personnel after the certification by the candidate. The format of CV 

includes certification to this effect. 
 

j) Each key personnel of the preferred Consultant shall be called for interview at the 
time of negotiation at the cost of Consultant. 

 
k) Replacement of key personnel shall be considered only in unavoidable 

circumstances. In no case more than two replacements of key personnel shall be 

permitted during negotiation and in such cases Consultant and such key personnel 

shall have to submit affidavit to the effect that during the period of assignment 

specified in para 8 of Section:1, the replaced key personnel shall not be 

professionally employed anywhere in Employer’s works. Employer shall not 

further consider CV of such key personnel directly or indirectly for any of its 
 

projects for this period. The reduction in remuneration of such replacements shall 

be 5% and 10% for 1st replacement and 2nd replacement respectively within 

validity period of bid. In case during negotiations held within validity period of 

bid, more than two replacements are sought by the H-1 consultant; his proposal 

shall be considered as Non-Responsive. In such case the combined score of 

remaining technically qualified firms, meeting the non-conflict condition shall be 

evaluated to arrive at new H-1. In case during interaction with the key personnel 

at the time of negotiation it is found that the key personnel proposed is un-

suitable for the assignment position, his replacement by equivalent or better shall 

be provided by the consultant. The key personnel with such un-suitable CV shall 

not be considered in any future bids for that position for two years. No deduction 

for such replacement who are not found suitable during interaction shall be made. 
 

In the eventuality that a firm becomes non-responsive, for the third time, due to 
the action of replacements of more than 2 key personnel during negotiation, the 
firm and its constituent JV partners and Associates shall be debarred up to one 
year for Employer’s consultancy projects.  

l) Any additional information. 
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3.5 The technical proposal must not include any financial information. 
 
 

 

Part 2: Financial Proposal 
 
 

3.6 The Financial proposal should include the costs associated with the assignment. These shall normally 

cover: remuneration for staff (foreign and local, in the field, office etc.), accommodation, 

transportation, equipment, printing of documents, surveys, geotechnical investigations etc. This cost 

should be broken down into foreign and local costs. The financial proposal should be prepared strictly 

using, the formats attached in Appendix –C4. Financial bid format incorporating all requirement of 

Appendix IV has been attached as Appendix IV-A to be filled online as financial proposal. Your 

Financial Proposal must be strictly using the formats attached in Appendix –C4. No additional 

items/quantities other than that specified in the formats should be proposed by the Consultants 

since the same shall not be considered for the evaluation/award. Consultants shall be paid billing 

rates for services rendered by the personnel of all categories namely (i) key Personnel; (ii) sub-

Professional personnel and (iii) Support staff on man-moth wise. For calculating billing rates of 

remaining items of the financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) 

Office Rent, (iv) office supplies communication etc. (v) reports & document printing and (vi) 

survey equipment etc. quoted amount of selected consultant will be converted to percentage of 

civil work cost quoted by civil contractor and payment will be made in proportionate to the 

financial progress of the civil work. Beginning 13th months from the last date of submission of 

bid, billing rates shall be increased for @ 5% every 12 months. However, for evaluation and 

award of the Bid proposals, the quoted initial rate (as applicable for first 12 months from last date 

of submission of bid) shall be multiplied by the total time input for each position on this contract, 

i.e. without considering the increase in the billing rates. All payments shall be made in Indian 

Rupees and shall be subjected to applicable Indian laws withholding taxes if any. 

 

3.7 The financial proposal submitted shall show the total price inclusive of service tax. Costs shall be 

expressed in Indian Rupees in case of domestic Consultant and in Indian Rupees and US Dollars 

in case of foreign Consultant. The payments shall be made in Indian Rupees by the National 

Highways & Infrastructure Development Corporation Ltd. and the Consultant themselves would 

be required to obtain foreign currency to the extent quoted and accepted by NHIDCL. The Rate 

for foreign exchange for payment shall be the rate established by RBI applicable at the time of 

making each payment instalment on items involving actual transaction in foreign currency. No 

compensation due to fluctuation of currency exchange rate shall be paid. 

 

3.8 Consultants may express the price of their services in the Indian Rupees only. 
 
 

3.9 Service tax as applicable shall be paid to the consultant while making payment for services 
rendered. The consultants shall then deposit the same with the tax authorities and provide a 
proof of having done so within next 90 days in line with policy circulars issued by Employer. 
Employer shall pay only the service tax.. 
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4. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

 

4.1. PREPARATION & SUBMISSION OF APPLICATIONS: 
 
 

i. Detailed RFP may be downloaded from E-tendering portal of Employer 
https://eprocure.gov.in/eprocure/app and the Application may be submitted online following 

the instructions appearing on the screen.  
ii. The following shall be the form of various documents in the Application: 

 
A. Only Electronic Form (to be uploaded on the E-tendering portal of 

Employer https://eprocure.gov.in/eprocure/app) 

 

(a) Technical proposal as indicated in para ‘B’ below 
 

(b) Financial proposal as per format prescribed in SECTION-5 OF RFP. 
Financial proposals are to be submitted online only and no hard copy of the financial 
proposal should be submitted. 

 
B. Only Electronic form to be uploaded on the E-tendering portal of 

Employer https://eprocure.gov.in/eprocure/app after generating team ID on 
INFRACON https://www.infracon.nic.in 

 
(I) Following Documents are to be submitted in physical form: 

 
a. Technical Proposal Submission Form as per Appendix B-I 
b. Power of Attorney for signing the Application 
c. If applicable, the Power of Attorney for Lead Member of JV;  
d. Copy of Memorandum of Understanding between JV partners, if applicable; 
e. Copy of Memorandum of Understanding with Associate, if applicable 
f. INFRACON generated ID  
g. Cost of RFP of Rs. 5000/- (Rupees Five thousand only) in the form of 

demand draft in favour of RPAO (NH), Kolkata, payable at Kolkata;  
h. Bid Security (for the amount given in section 1 of this document) in the 

form of a Bank Guarantee and the format specified in this document and  

 

iii. The Applicant shall submit the original documents specified above in point no.4.1 (ii) B 

together with their respective enclosures and seal it in an envelope and mark the 

envelope as “Technical Proposal” for the Project for which proposal is submitted and 

name and address of the Applicant. The envelope must be clearly marked “DO NOT 

OPEN, EXCEPT IN THE PRESENCE OF THE EVALUATION COMMITTEE”. In 

addition, the Application due date should be indicated on the right hand corner of the 

envelope. RFP submission must be uploaded online not later than 13.00 hrs on 

20.03.2018 in the manner specified in the RFP document. Further, hard copy of the 

specified documents including bid security is required to be submitted not later than 

20.03.2018 (up to 14.00 Hrs.) in the office of 
 

 

The Superintending Engineer, National Highway Circle No.:- II, Public  
Works (Roads) Directorate, Sarak Bhawan, Lambodarpur, Suri, Birbhum,  
Pin- 731101. 
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iv. The Applicant shall upload scanned copies of the Technical Proposal and Financial 

Proposal as specified in point nos. 4.1 (ii) A & B above on the E-tendering portal and 

INFRACON  before 13.00 hours Indian Standard Time on the Application due date i.e. 

on 20.03.2018. Hard copy of the documents as specified in point nos. 4.1 (ii) B above 

only is required to be submitted. Financial Proposal is to be submitted On-line only and 

no hard submission is to be made. In the event of any discrepancy between the original 

and the copy (in electronic form), the original shall prevail. 
 

4.2. Modification / Substitution/ Withdrawal of bids: 
 
 

(i) The Bidder may modify, substitute or withdraw its e- bid, prior to the Bid Due Date. No 
Bid shall be modified, substituted or withdrawn by the Bidder on or after the Bid Due 
Date. 

 
 

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to 
the Bid Due Date, unless the same has been expressly sought for by the Employer, shall 
be disregarded. 

 
 

(iii) For modification of e-bid, bidder has to detach its old bid from e-tendering portal and 
upload / resubmit digitally signed modified bid. 

 
 

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and 
can withdraw its e-bid. 

 
 

(v) Before withdrawal of a bid, it may specifically be noted that after withdrawal of a bid for 
any reason, bidder cannot re-submit e-bid again. 

 

4.3. OPENING AND EVALUATION OF APPLICATIONS: 
 

(i) Opening of Proposals will be done through online for Financial Proposal and both on-line 
and manually for Technical Proposal. 

 
 

(ii) For participating in the tender, the authorized signatory holding Power of Attorney shall 
be the Digital Signatory. In case the authorized signatory holding Power of Attorney and 
Digital Signatory are not the same, the bid shall be considered non-responsive. 

 
The Employer shall open Envelope containing Technical Proposal received as mentioned 

in point nos. 4.1 (ii) B at 13:00 hours Indian Standard Time on 20.03.2018 i.e. in the 
presence of the Applicants who choose to attend. The Employer will subsequently open 

the Technical Proposal as mentioned in point no.4.1 (ii) A(a) above and evaluate the 
Applications in accordance with the provisions set out in the RFP. 

 

(iii)The Financial Proposal 4.1 (ii) A (b) will be opened of the short listed applicants who 
qualify for financial opening as per RFP. The date of opening of Financial Proposal will 
be notified later on. 
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5. PROPOSAL EVALUATION 

 

5.1. A two -stage procedure shall be adopted for evaluating the proposals. 

 

5.2. Deleted 

 

Technical Proposal 
 
 

5.3. The Evaluation Committee appointed by the Employer shall carry out its evaluation 

electronically applying the evaluation criteria and point system specified in the data sheet. 

Each responsive proposal shall be attributed a technical score (ST.) Only those Applicants 

whose Technical proposal score 75 marks or more out of 100 shall qualify for further 

consideration. However, if the number of such pre-qualified applications is less than two, the 

Employer may, in its sole discretion, pre-qualify the applicant(s) whose technical score is less 

than 75 marks. 

 

Financial Proposal 
 
 

5.4. After the evaluation of Technical Proposals is completed and the shortlist of firms is 
finalised, the Employer may notify those consultants whose proposals were not considered as 
per conditions of RFP. The Employer shall simultaneously notify the shortlisted firms 
indicating the date and time set for opening of the Financial Proposals. 

 

5.5. The Financial Proposals shall be opened publicly in the presence of the consultants’ 
representatives who choose to attend. The name of the consultant, the technical scores, and 
the proposed prices shall be read aloud and recorded when the Financial Proposals are 
opened. The Client shall prepare minutes of the public opening. 

 

5.6. The Evaluation Committee will determine whether the submitted Financial Proposals are 

complete (i.e. whether they have included cost of all items of the corresponding proposals; if 

not, then the cost towards such missing items will be considered as NIL, but the Consultant 

shall, however, be required to carry out such obligations without any additional 

compensation.) and without computational error. In case under such circumstances, if Client 

feels that the work cannot be carried out within the overall cost as per the submitted financial 

proposal, such proposals shall be considered non responsive. 

 

5.7. The lowest financial proposal (FM) will be given a financial score (SF) of 100 points. The 
financial scores of other proposals will be computed as follows:  
SF= 100 x FM/F (F= amount of financial proposal) 

 

5.8. Proposals will finally be ranked according to their combined technical (ST) and financial (SF)  
scores as follows:  
S= ST x Tw+SF x Fw 

 
Where S is the combined score, and Tw and Fw are weights assigned to Technical Proposal 
and Financial Proposal, that shall be 0.80 and 0.20 respectively. 
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5.9. The selected Consultant shall be the first Ranked Applicant (H-1, having the highest combined 

score). The second ranked applicant (H-2) shall be kept in reserve and may be invited for 

negotiation in case the first ranked Applicants withdraws, or fails to comply the requirements 

specified in this document. In the event the proposals of two or more consultants have the same 

scores in the final ranking, the proposal with the highest technical score should be ranked first. 

 

6. NEGOTIATIONS 
 
 

6.1. Prior to the expiration period of validity of proposal, the Employer shall notify the successful 

firm who submitted the highest scoring proposal in writing by registered letter or facsimile 

and may either issue LOA if negotiations are not required or may invite it to negotiate the 

contract. In case two or more firms obtain same score, the firm achieving the highest 

Technical score shall be invited first for negotiations. 

 

6.2. Negotiations normally take one to two days. The aim is to reach agreement on all points, and 
initial a draft contract by the conclusion of negotiations. 

 

6.3. In case of 1st round of negotiation is not held within 180 days from the Bid Receipt Date due 

to reasons attributable to Employer, the selected consultant (H-1) shall be permitted for 
replacement upto a maximum of 50% key personnel with key personnel of equivalent or 
better qualifications without considering the same as replacement and without any deduction. 
However, for avoidance of doubt, it is clarified that replacement of key personnel whose CV 
has scored less than 75% marks shall continue be considered as replacement as per para 
3.4.(iv) (f). 

 

6.4. Negotiations shall commence with a discussion of your technical proposal, the proposed 

methodology (work plan), staffing. Agreement must then be reached on the staffing and bar 

charts, which shall indicate activities, staff, periods in the field and in the home office, staff 

months, logistics and reporting. Special attention shall be paid to optimise the required 

outputs from the firm within the available budget and to define clearly the inputs required 

from the Employer to ensure satisfactory implementation of the assignment. 

 

6.5. It is the responsibility of the Consultant, before starting financial negotiations, to contact the 

local tax authorities to determine the local tax amount to be paid by the Consultant under the 

Contract. The financial negotiations will include a clarification (if any) of the firm’s tax 

liability in the Client’s country, and the manner in which it will be reflected in the Contract; 

and will reflect the agreed technical modifications in the cost of the services. 

 

6.6. Having selected a firm, among other things, on the basis of an evaluation of proposed key 
professional staff, the E m pl o ye r ’ s expects to negotiate, a contract on the basis of the 
staff named in the proposal and, prior to contract negotiations, will require assurance that 
this staff shall be actually available. 

 

6.7. Replacement of key personnel shall be considered only in unavoidable circumstances. In no 
case more than two replacements of key personnel shall be permitted during negotiation and 
in such cases Consultant and such key personnel shall have to submit affidavit to the effect 
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that during the period of assignment specified in para 8 of Section:1, the replaced key 

personnel shall not be professionally employed anywhere in Employer’s works. Employer 

shall not further consider CV of such key personnel directly or indirectly for any of its 

projects for this period. The reduction in remuneration of such replacements shall be 5% and 

10% for 1st replacement and 2nd replacement respectively within validity period of bid. In 

case during negotiations held within validity period of bid, more than two replacements are 

sought by the H1 consultant, his proposal shall be considered as Non-Responsive. In such 

case the combined score of remaining technically qualified firms, meeting the non-conflict 

condition shall be evaluated to arrive at new H1. In case during interaction with the key 

personnel at the time of negotiation it is found that the key personnel proposed is un-suitable 

for the assignment position, his replacement by equivalent or better shall be provided by the 

consultant. The key personnel with such un-suitable CV shall not be considered in any future 

bids for that position for two years. No deduction for such replacement who are not found 

suitable during interaction shall be made. In the eventuality that a firm becomes non-

responsive, for the third time, due to the action of replacements of more than 2 key personnel 

during negotiation, the firm and its constituent JV partners and Associates shall be debarred 

upto one year for Employer’s consultancy projects. 

 

6.8. Each key personnel of the preferred consultant shall be called for interview at the time of 

negotiation at the cost of the Consultant. At the time of interview, Key Personnel will be 

required to produce certificate regarding qualification and experience in support of their CVs 

for verification and return. However, the officials retired from MoRT&H/State/UT PWD 

may be exempted from producing the experience certificate. The negotiations shall be 

concluded with a review of the draft form of Contract. The Employer and the firm will 

finalise the contract to conclude negotiations. 
 
 
 

7. AWARD OF CONTRACT 

 

7.1. After completion of negotiations with the consultants, the Client shall award the Contract 

 to the selected Consultant. 

7.2. The  successful  firm  with  whom  the  contract  is  signed  is  expected  to  commence  the 

 assignment on the date and at the location specified in the data sheet. 
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DATA SHEET  
(As Mentioned in Letter of Invitation to Consultants) 

 

Sub clause No. in Letter of Invitation to Consultants 

 

1.1 Pre-Proposal Conference shall be held at: the office of The Superintending Engineer, 
 

National Highway Circle No.:- II, Public Works (Roads) Directorate, Sarak 
Bhawan, Lambodarpur, Suri, Birbhum, Pin- 731101, 14.03.2018 at 12.00 hrs. 

 

1.2 The proposal shall be valid for 120 days after the last date of submission. 
 
 

2.1 Clarification may be requested 2 days prior to Pre Proposal Conference. The address for 
requesting clarification is:  

Address of Employer’s Representative:  
The Superintending Engineer, 
National Highway Circle No.:- II, 
Public Works(Roads) Directorate, 
Sarak Bhawan, Lambodarpur, 
Suri, Birbhum, Pin- 731101. 
Ph No. 03462-255040 
Email: senhc2@gmail.com 

3.1 The Language of documents and correspondence will be English. 
 
 

3.2 All the personnel shall have working knowledge of English and all the reports etc shall be 
written in English. 

 
 

3.3 Employer shall pay only service tax. Consultant has to assess all other taxes and should in 
built them in their financial proposal. These taxes (other than service tax) should not be 
provided separately. Consultants are requested to consult Tax Consultants for details. 

 

3.4 The Consultants to state all cost in Indian Rupee only. 

 

4. The time and date of submission: 13.00 hrs on 20.03.2018.  
.  

5.1 The points assigned to Technical Evaluation criteria are: 

 

S. No. Description Marks 
   

1 Relevant experience for the assignment 25 
   

2 Qualifications and competence of the key staff for the assignment 75 
   

 Total 100 
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(i) Sub criteria for Relevant Experience of the firm for the assignment 

 

Criteria Marks 
Year of Establishment of the Firm (In case of JV year of establishment of Lead 2 

Member shall be considered)  
Average Annual Turnover (last 3 years) from consultancy business 2 
Experience  in  Construction  Supervision  /  Independent  Engineer  /  Authority  

Engineer in  Highway Projects of length equal to 40% of project length of similar 16 
category for which RFP invited of 2/4/6**-laning or more / bridge works in last 7  

years*  
Experience in DPR preparation/ Feasibility Study cum Preliminary Design Report 5 
for Number of Highway Projects (of length 40% of project length of similar  

category for which RFP invited of 2/4/6**-laning or more /Bridge Works) in last 7  

years *  
  

Total 25 
 

**2/4/6 lane as applicable for the project for which RFP is invited. For 2-lane projects experience 

of 4/6 lane also to be considered with a multiplication factor of 1.5. Experience of 4/6 lane shall be 

considered interchangeably for 4/6 laning projects. Experience of 2 lane will be considered for 4/6 

laning projects with a multiplication factor of 0.75. For standalone bridge projects, Experience in 

bridge work (either standalone project or as a part of road project) only be considered. 
 
 

In case of JV the turnover and experience details of Lead and JV partners will be added for 
evaluation. Credentials of associate firm, except key personnel, if any will not be considered for 
evaluation. However, consultant should submit details as per section 3, separately for Lead partner 
JV partner and associate. 

 

Employer’s certificate should be submitted substantiating the experience claimed by the firm.  
(ii) Deleted 

 
(iii) Qualification and competence of following professional/sub-professional staff for the 

assignment shall be evaluated. The weightage for various key staff are as under:- 

 

Sl. No. Staff Position Marks  

1.  Bridge  / Structural Engineer 10 

2.  Material Engineer 10 

3.  Resident Engineer cum pavement Specialist and Road Safety 

Expart  

15 

4.  Senior Quantity Surveyor  10 

5.  Sr. Contract Specialist 10 

6.  Team Leader cum Highway Engineer 20 

 Total 75 

 
 
 
Sub criteria for qualification of key Personnel (i.e. Professional staff) 
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 General qualifications 25  
    

 Adequacy for the project 70  
    

 Employment with firm 5  
    

 Total 100  
    

 
 

(iv) Sub criteria for employment with firm 
Mark for Employment with the firm: 

 
(a) Permanent staff (those already employed with the firm prior to more than Two 
year from the month during which this Tender Notice is issued) = 5 marks.  
(b) Retainer/non-permanent staff = Zero Mark. 

 
 

The technical proposal should score at least 75 marks to be considered responsive for financial 
evaluation. 

 

5.2 Evaluation criteria and declaration of Technical Evaluation on Website: 
 

(i) Detailed evaluation criteria which is to be used for evaluation of Technical Bids is 
indicated below as Appendix – EC. 

 
(ii) Result of the Technical Evaluation shall be made available in the website giving 

opportunity to the Bidders to respond within 7 days in case they have any objection. 
 
 
6. Commencement of Assignment: The firm shall begin carrying out the services within one 

month of signing of the Consultancy Agreement. 
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Appendix – EC 

 

Evaluation Sub Criteria for Procurement of Consultancy services for Authority’s 
Engineer for supervision of the work  Upgradation of NH-81 with a minimum of 2-
Lane with paved shoulder configuration starting from km 19.205 to km 46.550 in 
the District of Malda, on EPC mode in the State of West Bengal under Annual 
Plan 2017-2018  

  
. 

Evaluation Criteria for Assessment of Relevant Experience of the Firm 
(Ref. Para 5.1 of Data Sheet of RFP) 

Sl.   Description Max. Points 
No.       

1 Year of establishment of the Firm (In case of JV Year of Establishment of Lead 2 
 Member shall be considered)     
 Up to 5 years - 1.5 marks     
 5 years or more - 2 marks     

     
2 Average Annual Turnover (last 3years) from Consultancy business [ 2013-14, 2014- 2 

 15 & 2015-16 as prescribed in RFP]     
 (i)    2% project cost  - 1.5 marks  
 (ii)   Beyond 2%, for each increase in AAT of 1% of project cost add 0.25 mark  
 subject to maximum marks of 0.5  

     
3 Experience in Project Supervision / Independent Engineer / Authority’s 16 

 Engineer in Highway Project of length equal to 40% of project length of  
 similar category in last 7 years     
 (i)  CS/IE/AE on specified highway projects  
 < 1 project - 0 marks     
 1 project  - 12 marks     
 (Add 1.0 marks extra for each additional project subject to maximum 4.0 mark)  

    
4 Experience in DPR preparation of detailed Project Report/ Feasibility Study 5 

 cum Preliminary Design Report of 2/4/6 -laning or more / Bridge project equal  
 to 40% of project length of similar category in last 7 years  
 < 1 project - 0 marks     
 1 project - 3.75 marks     
 (Add 0.625 marks extra for each additional project subject to maximum 1.25mark)  
       
     Total 25 

Note 1: In case of JV the turnover and experience details of Lead and JV partners to be added. 
Credentials of Associate firm not to be considered for evaluation except key personnel. 
Note 2: Employer’s certificate should be submitted substantiating the experience claimed by the firm. 
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Evaluation Criteria for assessment of Key Staff for the Assignment. 
(Refer Para 5.1 of Data Sheet of RFP)  

1. Team Leader cum Highway Engineer (Maximum age limit 65 years on Bid due date)   

Sl. 
No. 

   
Description 

 
   Maximum 

Marks 
      
      

    

Criteria      
       

1 General Qualification     25 
      

 I) Graduate in Civil Engineering from recognized university 20 
      

 II) 
Mtech in Transportation / Traffic Engineering / Highway Engineering/ Construction 
Management/ Pavement Engineering 

5       
      
       

2 Adequacy for the Project     70 
     

 Professional Experience in Highway Projects:  

i) Total Professional Experience in handling Highway Contracts. 15 
 < 15 years -0     
 15 years - 11.25   

  Add 0.75 mark extra for each additional completed year of experience subject to 
maximum 5 (five) marks   

ii) 
Experience as Team Leader / Resident Engineer  
Project Manager in Highway Projects  15 

       

 < 5 years -0     
 5 years -11.25   

  Add 1.875 mark extra for each additional year of experience subject to maximum 3.75   

 marks.      

iii) 
Experience as Team Leader / Resident Engineer / Project Manager / or Similar 
capacity in Construction Supervision of Highways 25 

   

 < 2 project - 0    
 2 project - 18.75    
 Add 3.125 mark extra for each additional project subject to maximum  6.25 marks  
   

iv) 
Experience as Team Leader or similar capacity of at least one project 
preparation of major highway project of 2/4 laneing 10 

   

 1 Project - 7.5    
 2 Project                            -10.0  

3 Permanent employment with the Firm 5 
 Not employed with the Firm - 0    
 < 1 year - 0    
 1 year to 2 year  - 3    
 2 year and above - 5    

 Total     100 
         
Note- 1) For experience, certificates from employer shall be submitted with CV 
2) Proof of Permanent employment shall also be submitted.  
3) Similar Capacity includes the following positions 

i) On behalf of Consultant: Team Leader/Resident Engineer (Construction Supervision/IE/AE). 
  ii) On behalf of Contractor: Project Manager (Construction/Construction Supervision) 
 iii) In Government Organizations: Superintending Engineer (or equivalent) and above  
(2) Only those projects will be considered for evaluation at S. No. 2(ii) and 2(iii) above, where the input of 
the personnel is at least one year.  
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2. Bridge/Structural Engineer (Maximum age limit 65 years on Bid due date)  

 

Sl. 
No. Description Max. Points 

      

 Criteria     
      

1 General Qualification    25 
    

 I) Graduate in Civil Engineering from recognized university 20 
    

 II) 
M.Tech/ME in Bridge / Structural Engineering/M.E. 
Structures or equivalent. 5 

      

2 Adequacy for the Project    70 
      

i) Professional Experience     
      

 < 15 years -0    
 15 years - 11.25  

15  Add 0.75 mark extra for each additional 1 years of experience subject to   

 maximum 3.75 marks.     

ii)
Experience in Construction / Construction Supervision of bridge /  
interchange / any other structures  

 < 10 years -0    
 10 years -11.25 

15  Add 0.75 mark extra for each additional completed year of experience   

 subject to maximum 3.75 marks.  

iii)
Experience in similar capacity in supervision of Major Highway  
Bridges / Fly-overs on Pile/Well foundation  

 < 2 projects - 0   
 2 projects  - 7.5 10 
 Add 1.25 mark for each additional project subject to maximum 2.5 marks.  

iv)
Experience in supervision of Rehabilitation and repair of Major  
Bridges.     

 < 2 bridges - 0  
 2 bridges - 11.25 15 
 Add 1.875mark for each additional Bridge subject to maximum 3.75 marks  

v) Familiarity with modern methods of construction of  
 bridges/ROB/flyover involving RCC/pre-stress concrete, design  

standards, technical specifications and statistical Quality  
 Control/Assurance procedures for construction of different  
 component of bridges.     
      

 Experience in 1 project  - 7.5 
10 

 

Add 1.25 mark for each additional project subject to maximum 2.5 
marks  

3 Permanent employment with the Firm 5 
    

 Not employed with the Firm      - 0  
 < 1 year                                      - 0  
 1 year to 2 year                          - 3  
 2 year and above                       - 5  

 Total    100 
        
Note- 1) For experience, certificates from employer shall be submitted 
with CV 2) Proof of Permanent employment shall also be submitted  
3) Only those projects will be considered for Sl. Nos. 2(iii), (iv) & (v) where 
inputs are at least for six months.  
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3. Resident  Engineer cum Pavement Engineer cum Road Safety Expert (Maximum age limit 
65 years on Bid due date)  

Sl.    
Description Max. No.    

     

     

Points       
 

Criteria 
   

     
      

1 General Qualification    25 
    

 I) Graduate in Civil Engineering from recognized university 20 
    

 II) 
M.Tech/ ME in Transportation / Highway Engineering/ Pavement 
Engineering 5 

      

2 Adequacy for the Project    70 
      

i) Professional Experience in handling highway projects  
      

 < 12 years -0    
 12 years - 11.25 

15  Add 0.75 mark extra for each additional 1 years of experience subject to 
maximum 3.75 marks   

      

ii) 

Experience as Resident Engineer/Assistant Engineer/Project 
Director/Project Manager/ Superintending Engineer or equivalent / 
Executive Engineer or equivalent on similar construction 
work/Independent Engineering Project.  

      

 < 8 years -0    
 8 years -18.75 

25  Add 1.25 mark extra for each additional completed year of experience subject to   

 maximum 6.25 marks.     
iii) Experience as at least 2 highway projects about 20-25 km each  

   

 < 2 Projects - 0  
 2 Projects - 18.75 25 
 Add 3.125 mark for each additional Projects subject to maximum 6.25 marks.  
   

(iv) Experience of construction Supervision on Highway Projects  
      
 Experience in 1 project  - 3.75 

5  Add 0.625 mark for each additional Projects subject to maximum 1.25 marks 
      

3 Permanent employment with the Firm 5 
    

 Not employed with the Firm - 0 marks  
 < 1 year - 0  
 1 year to 2 year  - 3  
 More than 2 year  - 5  
 Total    100 
 
Note- 1) For experience, certificates from employer shall be submitted 
with CV 2) Proof of Permanent employment shall also be submitted.  
3) Only those projects will be considered for Sl. Nos. 2 (iii), (iv), & (v) where inputs 
are at least for six months.  
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4. Material Engineer (Maximum age limit 65 years on Bid due date) 

 

Sl.     
Description 

 
No.     

Max. Points       
       
       

 Criteria      
     

1 General Qualification   20 

 I) Graduate in Civil Engineering from recognized university 20 
      

 II)M. tech  in  Geo-Tech  Engineering/Soil 
Mechanics /Foundation Engineering/Msc in Geology. 

5  
  

2 Adequacy for the Project   70 
   

i) 
Professional Experience in construction of  Highways / Roads /  
Bridges / Airfield Runways   

   

 < 12 years   -0  
 12 years   - 15 

20  Add 1 mark extra for each additional year of experience subject to   

 maximum 5 marks.     
 Experience in similar capacity in Construction / Construction  

ii) Supervision of Highway projects   
       
 < 5years   - 0 20 
 5 years   - 15  
 Add 1.0 mark extra for each additional year of experience subject to  
 maximum 5 marks.     

iii) 
Experience as Material / Geotechnical Engineer in  
Construction/ Construction Supervision of Highway projects 

 
  

 < 2 projects    - 0  
 2 Projects    - 18.75 

25  Add 3.125  mark extra for each additional project subject to 
maximum 6.25 marks   

       

iv) 
Experience as a Material Engineer abroad in Highway 
construction Projects  

       

 <1 Project - 0    
 1 Project - 3.75   5  

Add 0.625 mark extra for each additional project subject to maximum 
1.25 marks   

3 Permanent employment with the Firm 5 
 Not employed with the Firm      - 0  
 < 1 year                                      - 0  
 1 year to 2 year                          - 3  
 2 year and above                       - 5  

      Total 100 

 

Note- 1) For experience, certificates from employer shall be submitted with CV  
2) Proof of Permanent employment shall also be submitted 
 
3) Only those projects will be considered for Sl. Nos. 2 (iii), & (iv) where inputs are at 
least for six months. 
 
 
 



  
N. H. Circle No. II, P. W. (Roads) Directt                                                                      Request for Proposal for AE 

29 
 

 
 
 

5. Sr. Contract  Specialist (Maximum age limit 65 years on Bid due date) 

 

Sl. 

Description 
Max. No. 

Points  
 

Criteria 
     

       
      

1 General Qualification    25 

 I) Graduate in Civil Engineering from recognized university 20 
     

 
II) Certificate  course in Construction Management, Contract 
Management/LLB/ Master in Construction management/MBA 5 

      

2 Relevant Experience & Adequacy for the Project   70 
      

i) Professional Experience of Contract Management    
        

 < 15 years   -0    
 15 years   - 15   

20  Add 1 mark extra for each additional year of experience subject to   

 maximum 5 marks.      

ii) 

Experience in Contract Specialist on any National/ State highway 
projects  
walls       

       

 < 4 years   - 0    
 4 years   - 15   

20  Add 1 marks extra for each additional year of experience subject to   

 maximum 5 marks.      

iii) 

Contract Management of a large Highway contract say Rs150 
Crore including experience of handling variation orders, 
claims of the contractor and there appropriate disposal  

        

 < 1 projects   - 0    
 1 Projects   - 18.75   

25  Add 3.125 mark extra for each additional project subject to maximum 
6.25 marks   

iv) Arbitration Cases Handeled  
 < 1 projects   - 0    
 1 project   - 3.75   5 

 
Add 0.625 marks extra for each additional project subject to maximum 
1.25  

3 Permanent employment with the Firm 5 
 Not employed with the Firm   - 0 marks  
 < 1 year   - 0    
 1 year to 2 year - 3    
 2 year and above - 5    

     Total 100 
Note- 1) For experience, certificates from employer shall be submitted with CV 
2) Proof of Permanent employment shall also be submitted  
3) Only those projects will be considered for Sl. Nos. 2 (iii), (iv) & (v) where inputs are at least  
for six months.  
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6. Senior Quantity Surveyor (Maximum age limit 65 years on Bid due date)  

Sl. 
No. Description 

Max. 
Points 

 

Criteria 
    

     
      

1 General Qualification    25 
    

 I) Graduate in Civil Engineering from recognized university 20 
    

 II) 

Certificate  course in Construction Management, Contract 
Management, ME, M.tech in Civil Engineering/ Foundation 
Engineering / Geo tech Engineering / soil mechanics/ 
Transportation Engineering/Highway Engineering/Structures/ 
Bridge Engineering/ Environmental Engineering/Structural 
Engineering /Traffic Engineering/Remote Sensing/Survey 
Engineering/Surveying /Pavement Engineering and equivalent, 
MBA, master in Construction Management, msc in Geology. 5 

      

2 Relevant Experience and Adequacy for the Project 70 
      

i) Professional Experience in handling highway Contracts  
      

 < 15 years -0    
 15 years - 15 

20  Add 1 mark extra for each additional 1 years of experience subject to maximum 
5 marks   

      
ii) Experience as Quantity Surveyor in Highway Project.  

      

 < 10 years -0    
 10 years -18.75 

25  Add 1.25 mark extra for each additional completed year of experience subject to   

 maximum 6.25 marks.     

iii) 
Experience as Quantity Surveyor in at least 2 projects in 
Construction Supervision of 2/4 laning Highway  

   

 < 2 Projects - 0  
 2 Projects - 18.75 25 
 Add 3.125 mark for each additional Projects subject to maximum 6.25 marks.  
   

3 Permanent employment with the Firm 5 
    

 Not employed with the Firm - 0 marks  
 < 1 year - 0  
 1 year to 2 year  - 3  
 More than 2 year  - 5  
 Total    100 
 
Note- 1) For experience, certificates from employer shall be 
submitted with CV 2) Proof of Permanent employment shall also be 
submitted.  
3) Only those projects will be considered for Sl. Nos. 2 (iii), (iv), & (v) where inputs 
are at least for six months.  
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SECTION 3. FORMATS FOR SUBMISSION OF FIRMS CREDENTIALS 
 
 
 
 
 
 
 
 
 
 

 

As per INPUT Format of INFRACON Portal 
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 SECTION 4. FORMAT FOR SUBMISSION OF TECHNICAL PROPOSAL 
     

 Appendix B-1 Technical proposal submission form.   
    

  Firm’s comments and suggestions on the Terms of Reference and on  

 Appendix B-2 data, services, and facilities to be provided by the Employer.  
    

  Approach paper on methodology and work plan for performing  

 Appendix B-3 the assignment.   
    

 Appendix B-4 Composition of the Team and Task(s) of each Team member  
    

 Appendix B-5 Curriculum vitae of proposed Professional staff.  
    

 Appendix B-6 Time schedule for deployment of Professional staff  
     

 Appendix B-7 Activity (works) schedule.   
    

 Appendix B-8 Affidavit for correctness of CVs of key personnel and experience  
  claimed by the firm.   
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 APPENDIX B-1    
      

 Technical proposal submission form.    

 FROM (Name of Firm) To: (Name and Address of Client) 

       

       

       
 

Ladies/Gentlemen: 
 

Subject: Submission of Technical and Financial Proposal for engagement as Authority’s Engineer for the 
EPC work ___________________________________. 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with your Request for 
Proposal dated (Date), and our Proposal. We are hereby submitting our Proposal, which includes this Technical 
Proposal and a Financial Proposal sealed under a separate envelope for the above mentioned work. 

 

We understand that Employer shall be at liberty to keep the credentials of Consultants submitted at bidding 
stage, in public domain and the same may be uploaded by Employer on official website of Employer. We 
undertake that we shall have no objection if Employer uploads/hosts the information pertaining to credentials of 
our firm as well as of our key personnel. 

 

If negotiations are held during the period of validity of the Proposal i.e. before (Date) we undertake to negotiate on 
the basis of the proposed staff. Our Proposal is binding upon us and subject to the modifications resulting from 
contract negotiations.  
We understand you are not bound to accept any Proposal you receive  
The detail of our submission through the INFRACON Portal of the Ministry is available under the following:  

1. Tender ID No.  __________  
2. Our Firm ID No. __________  
3. Our Team ID No. _________  
4. Our proposed Key Personnel ID No. __________ 

 
This is to confirm that information submitted in INFRACON is true and correct to the best of my knowledge and I 
would be personally responsible for any miss-representation in this regard. 

 
We remain,  

Yours sincerely, 

 

Managing Director/Head of the firm/Authorised  
Representative of the firm + *  

Name of the firm  
Address  

*Lead Member in case of JV 
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 APPENDIX B-2 : COMMENT AND SUGGESTIONS OF CONSULTANTS  ON  THE  TERMS 
       

OF REFERENCE AND ON SERVICES AND FACILITIES TO BE PROVIDED BY THE EMPLOYER 
 
 
 

 

On the Terms of Reference (not more than one page): 
 
 
 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 

 

On the services and facilities to be provided by the Employer (not more than one page) 

 

1. 

 

2. 

 

3. 

 

4. 

 

…. 
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APPENDIX B-3 : APPROACH PAPER ON METHODOLOGY AND WORK PLAN FOR 
PERFORMING THE ASSIGNMENT 

 
 
 

 

(not more than six pages) 
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APPENDIX B-4 : COMPOSITION OF THE TEAM PERSONNEL, AND TASK(S) OF EACH 
TEAM MEMBER 

 
 
 

1. Technical/Managerial Staff  

 

Sl. No.              Name Position Task  
1 

 

2 

 

3 

 

4 

 

..  
 
 

 

2. Support Staff  
 
 
 

Sl. No.               Name Position Task  
1 

 

2 

 

3 

 

4 

 

..  
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APPENDIX B-5 : FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED 
PROFESSIONAL STAFF   

As per Format of INFRACON Portal and as per following 

 

Proposed Position : ………………………………………………  Photograph 

Name of Firm :........................................................................................   
Name of Staff :........................................................................................   

Profession :..............................................................................................   
Date of Birth :        
Years with Firm/Entity :  ...........................................  Nationality : .............................. Membership of 

Professional Societies :.........................................................................    

Detailed Task Assigned : ..............................................................................................    
         

S.No Name of  Project Period Assignment Client Remark 

 Employer Post Held Name   in the Project of the  
       Project  
         

    From To    
         

         

         

 

Education : 

 

[Summarise college/university and other specialised education of staff member, giving their 
names, dates attended, and degrees obtained. Use about one quarter of a page.] 

 

Key Qualifications : 

 

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment. 
Describe degree of responsibility held by staff member on relevant previous assignments and give 
dates and locations. Use about half a page.] 

 

Employment Record :  
[Starting with present position, list in reverse order every employment held. List all positions held by  
staff member since graduation, giving dates, name of employing organisations, titles  
of positions held, and locations of assignments. For experience also give  
types of activities performed and client references, where appropriate. Use about three-quarters of  
a page.] 

 

Languages : 

 

[For English language indicate proficiency : excellent, good, fair, or poor; in speaking, reading, and 
writing]  
Summary of Qualification & Experience vis-à-vis the requirements as per TOR  

Requirements as Possessed  by  the Break-up of experience 

per TOR Staff Member 
  

Brief Description of Project Man-months provided 
(Enclosure-B)    
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Certification / Undertaking by the Candidate 
 

I, the undersigned, (Name, INFRACON registered e-mail ID and Address) undertake that this CV correctly 

describes myself, my qualifications and my experience and Employer would be at liberty to debar me if any 

information given in the CV, in particular the Summary of Qualification & Experience vis-à-vis the 

requirements as per TOR is found incorrect. I further undertake that I have neither been debarred by NHAI 

or any other central/stage government organi zation nor left any assignment with the consultants engaged by 

Client viz. MoRT&H / NHAI / NHIDCL / IAHE / BRO / State PWD / contracting firm (firm to be 

supervised now) for any continuing work of Employer without completing my assignment. I will be 

available for the entire duration of the current project (named…..). If I leave this assignment in the middle 
 

of the completion of the work, Employer would be at liberty to debar me from taking any assignment in any 
of the Employer works for an appropriate period of time to be decided by the Employer. I have no objection 
if my services are extended by the Employer for this work in future. 

 
I, the undersigned, certified that to the best of my knowledge and belief, my biodata, information and 
credentials uploaded through INFRACON portal describes myself, my qualification and my experience. I 
am liable for any action, as deemed fit, in case there is any is-representation in this regard. 

 
I further undertake that my CV is being proposed for this project by --------- (the applicant firm) and I have 
not given consent to any other consultant(s) to propose my CV for any position for this project. 

 

I further undertake that if due to my inability to work on this project due to unavoidable circumstances, due 
to which consultant’s firm is forced to seek replacement. In such unavoidable circumstances, I shall not 
undertake any employment in Employer projects during the period of assignment of this project and 
Employer shall consider my CV invalid till such time. 

 

I undertake that I have no objection in uploading/hosting of my credentials by Employer in public domain. 

 

For Key Personnel having intermittent inputs, add the following: 
 
I further certify that I am associated with the following assignments as on date (as on 7 days prior to due date 
for submission of proposal) including those for which LOA has been received by the firm and the inputs in 
these assignments shall not effect the work of the current assignment. 

 

Name of 
Assignment 

Client 
Date of 
LOA 

Likely 
start 
(Month / 
Year) 

Likely 
end 
(Month / 
Year) 

Total input 
of the 
person 
(man- 
months) 

      

      

 

Note : CVs of Key Personnel having intermittent inputs will be considered only if the assignments on 
hand as on 7 days before due date of proposal including those for which LOA has been received from 
the Client or for which Consultant has been declared as H1 do not exceed 3 (three) for Senior Contract 
Specialist , and Sr. Quantity Surveyor.  

Place ……………………………  
………………………………………………………….. Date……………………………..  
(Signature of Key Personnel)  

(Day/Month/Year)  
Position under the assignment………………………….. 
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Certification / Undertaking by the firm 

 

The undersigned on behalf of ----------(name of consulting firm) certify that the qualification and
  

experience details of Shri ------ (name of the proposed personnel, INFRACON registered e-mail ID of the
 
proposed personnel and address) as described in the CV has been checked and found to be correct. It is 
also certified that Shri-------- (name of proposed personnel) to the best of our knowledge has neither 
been debarred by NHAI or any other Central/State Government organization nor left his assignment 
with any other consultingfirm engaged by the Client viz. MoRT&H / NHAI / NHIDCL / IAHE / BRO 
 
/ State PWD / Contracting firm (firm to be supervised now) for the ongoing projects. We understand 
that if the information about leaving the past assignment without completing his assignment is known to 

the Employer, Employer would be at liberty to remove the personnel from the present assignment and 
debar him for an appropriate period to be decided by the Employer. We also confirm the truthfulness of 

the credentials uploaded by the Key Personnel on INFRACON. 
 
 
 

 

………………………………………………………….. Date : ………………  
(Day/Month/Year) 

 

[Signature of authorised representative of the Firm] 

 

Note:-  
a) Personnel is to affix his recent photograph on first page of CV.  
b) Complete address and phone number of the Personnel is to be provided.  
c) Document for proof of age is to be enclosed. (Upload in Infracon Portal)  
d) Document for proof of qualification is to be enclosed. (Upload in Infracon Portal)  
e) Age of the personnel shall not be more than as specified.  
f) Experience Certificates from Employers to be attached. (Upload in Infracon Portal) 
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APPENDIX B-6: TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 
 
 
 

 

A. Activity Schedule  
 
 

Sl. Name Position         Monthwise Program (in form of Bar Chart)  

No.           [1
st

, 2
nd

, etc. are months from the start of assignment]  
  

1st 2nd 3rd 4th 5th 6th 7th 8th 9 th 10th 11th    12th and Number of 
            

subsequent Months                         

                        year   
 
 
 
 

1 Subtotal (1) 

  

2 Subtotal (2) 

  

3 Subtotal (3) 

  
4 Subtotal (4) 

  

- - 
  

- -  
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APPENDIX B-7 : ACTIVITY (WORKS) SCHEDULE 
 
 
 

A. Activity Schedule  

        Monthwise Program (in form of Bar Chart)   

      [1
st

, 2
nd

, etc. are months from the start of assignment]  
Sl. No. Item of Activity (Works) st nd rd th th th th th  th th  th 12th 

  

9 10 
 

11   1 2 3 4  5  6 7 8    

1 ................................................                 
                  

2 ................................................                 
                  

3 ................................................                 
                  

4 ................................................                 
                  

- ................................................                 
                  

- ................................................                 
                  

 

B. Completion and Submission of Reports  
S.No Reports : Programme : (Date) 

   
1 Monthly reports  

 (Design and Construction)  

2 Quarterly Reports  
   

3 Various others reports as provided in the Concession Agreement such as  
 Completion Report  
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APPENDIX B-8: AFFIDAVIT FOR CORRECTNESS OF CV OF KEY PERSONNEL AND 
EXPERIENCE CLAIMED BY THE FIRMS (To be submitted on non-judicial Stamp Paper at 
the time of Contract Negotiation)) 

 
 
 

 

I, the undersigned, on behalf of _______________________ (name of the Consultant submitting 
the proposal), do hereby certify that the details furnished in this proposal including CV of key personnel 
and experience claimed by the firm/firms are true and correct to the best of my knowledge and belief. 

 
 
 
 
 
 
 
 
 
 

Managing Director/Head of the  
Firm/Authorised Representative of  

the firm*  
Address  

*Lead Member in case of JV 
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SECTION 5: FORMAT FOR SUBMISSION OF FINANCIAL PROPOSAL. 

 

Appendix C-1 Financial proposal submission form 

 

Appendix C-2 Summary of costs 

 

Appendix C-3 Breakdown of  costs 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  
N. H. Circle No. II, P. W. (Roads) Directt                                                                      Request for Proposal for AE 

44 
 

 
 
 

APPENDIX C-1 : FINANCIAL PROPOSAL SUBMISSION FORM 
 
 
 

FROM : (Name of Firm) TO : 

 

Address of Employer  
Subject : 

 

We, the undersigned, offer to provide the consulting services for the above in accordance with your 
Request for Proposal dated [Date], and our proposal. Our attached financial proposal is for the sum of 
[Amount in words and figures]. This amount is exclusive of the local taxes which we have estimated at 
(Amount in Words and Figures). 

 

Our financial proposal shall be binding upon us subject to the modifications resulting from contract 
negotiations, up to the expiration of the validity period of the proposal, i.e., [Date]. 

 

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 
we will strictly observe the laws against fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988”. 

 

Commission and gratuities, if any, paid or to be paid by us to agents relating to this proposal and 
contract execution, if we are awarded the contract, are listed below: 

 
 

 

Name and Address Amount and Purpose of Commission 

of Agents Currency or Gratuity 

............................... ........................... ……..………………… 

............................... ........................... ………………………. 
 

We understand you are not bound to accept any proposal you receive. 

 

We remain, Yours  
sincerely, 

 
 
 

 

Managing Director/Head of the  
firm/Authorised Representative of the  
firm*  
Name of the firm  

Address  
*Lead Member in case of JV 
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APPENDIX C-2 : SUMMARY OF COSTS 

 

  Amount 

No. Description (Rs.) 

I Remuneration for Local Professional Staff  
II Supporting Staff  

III Transportation  

IV Duty Travel to Site  

V Office Rent  

VI Office Supplies, Utilities and Communication  

VII Office Furniture and Equipment  

VIII Reports and Document Printing  

IX Survey Equipment with Survey Party and Vehicle  
   

X Contingencies  
   

 Consultancy Services Tax Payable in India  
   

 Total Costs (Including Tax)  
   

 

Note: Payments will be made as per stipulations of the Conditions of Contract.. 
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APPENDIX C-3 : BREAKDOWN OF COSTS 

 

I. REMUNERATION FOR LOCAL PROFESSIONAL STAFF 
 
 
 

S. No.  Key Personnel Man-month in 

Construction period 

of 24 months 

Man-month in 

Maintenance/Def

ect Liability period 

of 48 months 

Billing 

Rate (Rs) 

Amount 

(Rs) 

A: Key Personnel    

1 

 

Bridge  / Structural Engineer 24 8   

2 Material Engineer 24 8   

3 Resident Engineer cum pavement 

Specialist and Road Safety Expart  

24 0   

4 Senior Quantity Surveyor  24 0   

5 Sr. Contract Specialist 6 0   

6 Team Leader cum Highway 

Engineer 

24    

 Sub Total 102 16   

B: Sub Professional Staff    

(a) Quantity Surveyor 24 0   

(b) Survey Engineer 24 0   

(c) Jr. Bridge / Structural Engineer 

- I 

24 0   

(d) Jr. Bridge / Structural Engineer 

- II 

24 0   

(e) Lab Technician 24 0   

 Sub Total 120 0   

TBN = To Be Named 

II. Support Staff  

 

 

No. Position Name Staff Months Rate    (in  

Rs) 

Amount     

(in Rs) 

1 Office Manager (1 no) TBN 24 months + 48 months   

2. Accountant  cum cashier (1 

no) 

TBN 24 months + 48 months   

3 Photocopy Machine 

Operator ( 1 no) 

TBN 24 months + 48 months   

4 Computer Operator cum 

steno 

TBN 24 months + 48 months   

5 Office Boy ( 1 no) TBN 24 months + 48 months   

     Total :  
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III. Transportation (Fixed rate on rental basis) 

 

The vehicles provided by the Consultants shall include the cost for rental, drivers, 
operation, maintenance, repairs, insurance, etc. for all complete approx. 3000km/month run 

 

 S.No Description of   Qty.  Total Rate/ Amount 

   Vehicles   (No. of vehicle-month)  Vehicle- (Rs) 
           

Month 
 

      During  During   

      Construction  Maintenance /    
      Period  DLP Period    
             

 1  Innova /  2x24 months  1X48 96   

   Scorpio or         
   equivalent (not         
   more   than 3         
   years old)          
             

 2  Ambassador /   1x24 months  1X48 72   

   Indica or          
   equivalent (not         
   more than 3          
   years old)          
             

   Total   72  96 168   
           

IV. Duty Travel to Site (Fixed Costs): Professional and Sub-Professional Staff   
              
The employer may require the Key Personnel to visit the Employer’s Site/Regional office . The 
quoted amount should include travel fare for 20 round trip to Employer’s Head Office and 20 round 
trip to Employer’s regional office (including Hotel charges, travel costs etc. Complete) . 

 

V. Office Rent (Fixed Costs)– Minimum 200 sqm area of office shall be rented. 

 

The rent cost includes electricity and water charges, maintenance, Cleaning, repairs, 
etc. complete. 

 

Nos of Months Rate/month Amount 
   

(24 months + 48 months)   
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 VI.   Office Supplies, Utilities and Communication (Fixed Costs)     

            
 No  Item  Months Monthly Amount in  

        Rate Rs.  
         

 1.  Office Supplies 24 months + 48 months     

 2.  Drafting Supplies 24 months + 48 months     

 3.  Computer Running Costs 24 months + 48 months     
          

 4.  Domestic and International 24 months + 48 months     
   

Communication 
    

         
          

  VII. Office Furniture and Equipment (Rental) [Fixed monthly cost]   
            

 
 

(Brand new Furniture and Equipment shall be mandatory at the time of commencement of services 
as per the list given below. The rental rate per month shall be quoted for the total list of Office 
Furniture and Equipment) 

 

No Description Unit Qty. Rate/ Period in Amount 

    Month Months (Rs.) 

    /unit   
    (Rs.)   
 Office Furniture (Rental/Hire)      
       

1 Executive Table (Godrej make, model each 5( 1 for  24 months + 48  
 No. T-108 or equivalent)  each Key  months  
      

   Personnel)    

       
2 Executive Chairs (Godrej make, model each 5 (1 for  24 months + 48  

 No. PCH-701 or equivalent)  eack Key  months  
      

   Personnel)    

       
3 Tables (Godrej make, model No. T-104 each 5  36 months  

 or equivalent)      

       
4 Ordinary Chairs Type-1 (Godrej make, each 15  36 months  

 model No T-CHR –6 or equivalent)      
       

5 Tables (for all other staff) (Godrej each 4  36 months  

 make, model No. T-101 or equivalent)      

       
6 Ordinary Chairs –Type II (for all other each 10  36 months  

 staff) (Godrej make, model No. CHR-6      
 or equivelent      
       

7 Steel Almirah 1270mm x 765mm x each 6  36 months  

 440mm (Godrej make, model minor plain or      
 equivalent)      
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8 Visitors chairs/Conference room chairs each 6  36 months   

  (Godrej make, model No. DCH7004 or       
  equivalent)       

9 Tables for computers with 3 drawers, each 4  36 months   

  key board/mouse pull out trays size       
  1664mm x 900 (Godrej make. Or equivalent       
  as per Engineer’s design)       
        

10 Printer desks (Godrej make or each 2  36 months   

  equivalent)       
        

11 Side tables (Godrej make or equivalent) each 4  36 months   

        
12 Conference Table (Godrej make, model each 1  36 months   

  No. T-12 or equivalent)       

        
13 Revolving Chairs for Computer each 3  36 months   

  Room/Drawing room       

         
  Office Equipment (Rental/Hire)       
        

1 Telephone with PABX facilities (2 each 2  24 months + 48   
  external lines & 10 internal lines)    months   
        

        

2 Photocopier each 1  24 months + 48   

      months   
        

3 Fax each 1  24 months + 48   

      months   
        

4 Air-Conditioner (1.5 Ton) each 3  24 months + 48   

      months   
        

5 Computer PC (state of the art) each 4  24 months + 48   
      months   
        

6 Laser Jet Printers each 3  24 months + 48   

      months   
        

7 Diesel Generator 20KVA) with running each 1  24 months + 48   
  cost    months   
        

        

8 Binding Machine each 1  24 months + 48   

      months   
        

9 Air Cooler (of 24” size fan with suitable each 0  24 months + 48   
  pump and shall be of either GEC, Khaitan    months   
  or Cool Home make or equivalent)       

        

10 Water Coolers (Voltas or equivalent) each 1  24 months + 48   

      months   
         

 
 

 



  
N. H. Circle No. II, P. W. (Roads) Directt                                                                      Request for Proposal for AE 

50 
 

 N. H. Circle No. II, P. W. (Roads) Directt.         Request for Proposal for AE  

                        

11  Software        LS  LS     24 months + 48   

                   months      
                          
   Total                      
                      

 VIII.   Reports and Document Printing                

                    
No.    Description  No. of   No. of    Total Nos. Rate per  Amount 

        Reports   Copies per    Of copies Copy ( )   
             Report            
                    

1  Monthly reports   72   6  432       

                   
2  Quarterly Reports  24   6  144       

                     
3  Various others reports as 6   6  36       

   provided in the EPC                   
   Agreement such as                   
   Completion Report                    
                         

                Total      
               

 IX. Survey Equipment with Survey Party and Vehicle etc complete      

                      

           Nos. of Months    Rate       
Description              /month  Amount  

                
Rental cost towards Survey Equipment    24            

(GPS/Total  station  /Auto  Level)  with                 
semiskilled  survey  Party  (4  persons) and                 
one dedicated vehicle  for Survey Party                 

   (inclusive of vehicle rental                 
driver’s salary, fuel operation and                 
maintenance  etc  complete)  with  rods,                 
flags and other sundries                    

                          

 

X. Contingencies 
 

A fixed amount of Indian Rupees ONE MILLION shall be included in the Financial 
Proposal. The provisions of Contingency shall be operated with the specific approval form 
the Authority. 
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SECTION 6: TERMS OF REFERENCE FOR AUTHORITY’S ENGINEER 

 

[Note: The term “Agreement” and clauses thereof refer to the EPC Agreement dated------ entered 

between Authority and --------(the Contractor) for the work of .............. from km---- to ---- of NH 

No. ------- in the State of -------------- on Engineering, Procurement and Construction (EPC) basis]. 

1. Scope      

1.1 These Terms of Reference (the “TOR”) for the Authority’s Engineer are being specified pursuant to 

 the EPC Agreement dated ........... (the “Agreement”), which has been entered into between the
   

 Authority and ............. (the “Contractor”) for 
 
 Upgradation of NH-81 with a minimum of 2-Lane with paved shoulder configuration starting from km 19.205 to 

km 46.550 in the District of Malda, on EPC mode in the State of West Bengal under Annual Plan 2017-2018 on 
Engineering, Procurement, Construction (EPC) basis, and a copy of which is annexed hereto and 
marked as Annex-A to form part of this TOR.  

1.2 The TOR shall apply to construction and maintenance of the Project Highway.  
2 Definitions and interpretation 

 
2.1 The words and expressions beginning with or in capital letters and not defined herein but defined in 

the Agreement shall have, unless repugnant to the context, the meaning respectively assigned to them 
in the Agreement. 

 
2.2 References to Articles, Clauses and Schedules in this TOR shall, except where the context otherwise 

requires, be deemed to be reference to the Articles, Clauses and Schedules of the Agreement, and 
references to Paragraphs shall be deemed to be references to Paragraphs of this TOR. 

 
2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement shall apply, mutatis 

mutandis, to this TOR.  
3 General 

 
3.1 The Authority’s Engineer shall discharge its duties in a fair, impartial and efficient manner, consistent 

with the highest standards of professional intergrity and Good Industry Practice. 
 

3.2 The Authority’s Engineer shall perform the duties and exercise the authority in accordance with the 
provisions of this Agreement, but subject to obtaining prior written approval of the Authority before 
determining.  
(a) any Time Extension.  
(b) Any additional cost to be paid by the Authority to the Contrator;  
(c) The Termination Payment; or 

 
(d) Any other matter which is not specified in (a), (b) or (c) above and which creates an obligation or 

liability on either Party for a sum exceeding Rs. 5,000,000 (Rs. Fifty lakh.) 
 

3.3 The Authority’s Engineer shall submit regular periodic reports, at least once every month, to the 
Authority in respect of its duties and functions under this Agreement. Such reports shall be submitted 
by the Authority’s Engineer within 10 (ten) days of the beginning of every month. 

 
3.4 The Authority’s Engineer shall inform the Contractor of any delegation of its duties and 

responsibilities to its suitably qualified and experienced personnel; provided, however, that it shall not 
delegate the authority to refer any matter for the Authority’s prior approval in accordance with the 
provisions of Clause 18.2 Model EPC Agreement. 
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3.5 The Authority’s Engineer shall aid and advise the Authority on any proposal for Change of Scope 
under Article 13. 

 
3.6 In the event of any disagreement between the Parties regarding the meaning, scope and nature of 

Good Industry Practice, as set forth in any provision of the Agreement, the Authority’s Engineer shall 
specify such meaning, scope and nature by issuing a reasoned written statement relying on good 
industry practice and authentic literature. 

 

4 Construction Period 
 

4.1 During the Construction Period, the Authority’s Engineer shall review the Drawings furnished by the 

Contractor along with supporting data, including the geo-technical and hydrological investigations, 

characteristics of materials from borrow areas and quarry sites, topographical surveys, and the 

recommendations of the Safety Consultant in accordance with the provisions of Clause 10.1.6 of 

Model EPC Agreement. The Authority’s Engineer shall complete such review and send its 

observations to the Authority and the Contractor within 15 (fifteen) days of receipt of such Drawings; 

provided, however that in case of a Major Bridge or Structure, the aforesaid period of 15 (fifteen) 

days may be extended upto 30 (thirty) days. In particular, such comments shall specify the conformity 

or otherwise of such Drawings with the Scope of the Project and Specifications and Standards. 
 

4.2 The Authority’s Engineer shall review any revised Drawings sent to it by the Contractor and furnish 
its comments within 10 (ten) days of receiving such Drawings. The review of drawing should be 
authenticated by Authority’s Engineer. 

 
4.3 The Authority’s Engineer shall review the Quality Assurance Plan submitted by the Contractor and 

shall convey its comments to the Contractor within a period of 21 (twenty-one) days stating the 
modifications, if any, required thereto. 

 
4.4 The Authority’s Engineer shall complete the review of the methodology proposed to be adopted by 

the Contractor for executing the Works, and convey its comments to the Contractor within a period of 
10 (ten) days from the date of receipt of the proposed methodology from the Contractor. 

 
4.5 The Authority’s Engineer shall grant written approval to the Contractor, where necessary, for 

interruption and diversion of the flow of traffic in the existing lane(s) of the Project Highway for 
purposes of maintenance during the Construction Period in accordance with the provisions of Clause 
10.4 Model EPC Agreement. 

 
4.6 The Authority’s Engineer shall review the monthly progress report furnished by the Contractor and 

send its comments thereon to the Authority and the contractor within 7 (seven) days of receipt of such 
report. 

 
4.7 The Authority’s Engineer shall inspect the Construction Works and the Project Highway and shall 

submit a monthly Inspection Report bringing out the results of inspections and the remedial action 

taken by the Contractor in respect of Defects or deficiencies. In particular, the Authority’s Engineer 
shall include in its Inspection Report, the compliance of the recommendations made by the Safety 

Consultant. 
 

4.8 The Authority’s Engineer shall conduct the pre-construction review of manufacturer’s reports and 
standard samples of manufactured Materials, and such other Materials as the Authority’s Engineer 
may require. 

 
4.9 For determining that the Works conform to Specifications and Standards, the Authority’s Engineer 

shall require the Contractor to carry out, or cause to be carried out, tests at such time and frequency 

and in such manner as specified in the Agreement and in accordance with Good Industry Practice for 

quality assurance. For purposes of this Paragraph 4.9, the tests specified in the IRC Special 

Publication-11 (Handbook of Quality Control for Construction of Roads and Runways) and the 

Specifications for Road and Bridge Works issued by MORT&H (the “Quality Control Manuals”) or 

any modifications/substitution thereof shall be deemed to be tests conforming to Good Industry 

Practice for quality assurance. 
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4.10 The Authority’s Engineer shall test check at least 20 (twenty) percent of the quantity or number of 
tests prescribed for each category or type of test for quality control by the Contractor. 

 
4.11 The timing of tests referred to in Paragraph 4.9, and the criteria for acceptance/rejection of their 

results shall be determined by the Authority’s Engineer in accordance with the Quality Control 
Manuals. The tests shall be undertaken on a random sample basis and shall be in addition to, and 

independent of, the tests that may be carried out by the Contractor for its own quality assurance in 
accordance with Good Industry Practice. 

 
4.12 In the event that results of any tests conducted under Clause 11.10 establish any Defects or deficiencies in 

the Works, the Authority’s Engineer shall require the Contractor to carry out remedial measures. 
 
4.13 The Authority’s Engineer may instruct the Contractor to execute any work which is urgently required 

for the safety of the Project Highway, whether because of an accident, unforeseeable event or 
otherwise; provided that in case of any work required on account of a Force Majeure Event, the 
provisions of Clause 21.6 of Model EPC Agreement shall apply. 

 
4.14 In the event that the Contractor fails to achieve any of the Project Milestones, the Authority’s Engineer 

shall undertake a review of the progress of construction and identify potential delays, if any. If the 

Authority’s Engineer shall determine that completion of the Project Highway is not feasible within the 

time specified in the Agreement, it shall require the Contractor to indicte within 15 (fifteen) days the steps 

proposed to be take to expedite progress, and the period within which the Project Completion Date shall be 

achieved. Upon receipt of a report from the Contractor, the Authority’s Engineer shall review the same 

and send its comments to the Authority and the Contractor forthwith. 
 
4.15 The Authority’s Engineer shall obtain from the Contractor a copy of all the Contractor’s quality 

control records and documents before the Completion Certificate is issued pursuant to Clause 12.4 of 
Model EPC Agreement. 

 
4.16 Authority’s Engineer may recommend to the Authority suspension of the whole or part of the Works 

if the work threatens the safety of the Users and pedestrians. After the Contractor has carried out 
remedial measure, the Authority’s Engineer shall inspect such remedial measures forthwith and make 
a report to the Authority recommending whether or not the suspension hereunder may be revoked. 

 
4.17 In the event that the Contractor carries out any remedial measures to secure the safety of suspended 

works and users, and requires the Authority’s Engineer to inspect such works, the Authority’s 

Engineer shall inspect the suspended works within 3 (three) days of receiving such notice, and make a 

report to the Authority forthwith, recommending whether or not such suspension may be revoked by 
the Authority. 

 
4.18 The Authority’s Engineer shall carry out, or cause to be carried out, all the Tests specified in 

Schedule-K and issue a Completion Certificate or Provisional Certificate as the case may be. For 
carrying out is functions under this Paragraph 4.18 and all matters incidental thereto, the Authority’s 
Engineer shall act under and in accordance with the provisions of Article 12 and Schedule-K.  

5 Maintenance Period 
 

5.1 The Authority’s Engineer shall aid and advise the Contractor in the preparation of its monthly 
Maintenance Programme and for this purpose carry out a joint monthly inspection with Contractor. 

 
5.2 The Authority’s Engineer shall undertake regular inspections, at least once every month to evaluate 

compliance with the Maintenance Requirements and submit a Maintenance Inspection Report to the 
Authority and the Contractor. 

 
5.3 The Authority’s Engineer shall specify the tests, if any, that the Contractor shall carry out, or cause to 

be carried out, for the purpose of determining that the Project Highway is in conformity with the 
Maintenance Requirements. It shall monitor and review the results of such tests and remedial 
measures, if any, taken by the Contractor in this behalf. 

 
5.4 In respect of any defect or deficiency referred to in Paragraph 3 of Schedule-E, the Authority’s 

Engineer shall, in conformity with Good Industry Practice, specify the permissible limit of deviation 
or deterioration with reference to the Specifications and Standards and shall also specify the time 
limit for repair or rectification of any deviation or deterioration beyond the permissible limit.  
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5.5 The Authority’s Engineer shall examine the request of the Contractor for closure of any lane (s) of the 

Project Highway for undertakings maintenance/repair thereof, and shall grant permission with such 

modifications, as it may deem necessary, within 5 (five) days of receiving a request from the 

Contractor. Upon expiry of the permitted period of closure, the Authority’s Engineer shall monitor 

the reopening of such lane (s), and in case of delay, determine the Damages payable by the Contractor 

to the Authority under Clause 14.5 of Model EPC Agreement  
6 Determination of costs and time 

 
6.1 The Authority’s Engineer shall determine the costs, and/or their reasonableness, that are required to 

be determined by it under the Agreement. 
 

6.2 The Authority’s Engineer shall determine the period of Time Extension that is required to be 
determined by it under the Agreement. 

 
6.3 The Authority’s Engineer shall consult each Party in every case of determination in accordance with 

the provisions of Clause 18.5 of Model EPC Agreement.  
7 Payments 

 
7.1 The Authority’s Engineer shall withhold payments for the affected works for which the Contractor 

fails to revise and resubmit the Drawings to the Authority’s Engineer in accordance with the 
provision of Clause 10.2.4 (d) of Model EPC Agreement.  

7.2 Authority’s Engineer shall 
 

a) within 10 (ten) days of receipt of the Stage Payment Statement from the Contractor pursuant to 
Clause 19.4, determine the amount due to the Contractor and recommend the release of 90 (ninety) 
percent of the amount so determined as part payment, pending issue of the Interim Payment 
Certificate; and  
b) within 15 (fifteen) days of the receipt of the Stage Payment Statement referred to in Clause 19.4, 

 
deliver to the Authority and the Contractor an Interim Payment Certificate certifying the amount due 
and payable to the Contractor, after adjustments in accordance with the provisions of Clause 19.10 of 
Model EPC Agreement. 

 
7.3 The Authority’s Engineer shall, within 15 (fifteen) days of receipt of the Monthly Maintenance 

Statement from the Contractor pursuant to Clause 19.6 of Model EPC Agreement, verify the 
Contractor’s monthly statement and certify the amount to be paid to the Contractor in accordance 
with the provisions of the Agreement. 

 
7.4 The Authority’s Engineer shall certify final payment with 30 (thirty) days of the receipt of the final 

payment statement of Maintenance in accordance with the provisions of Clause 19.16 of Model EPC 
Agreement.  

8 Other duties and functions  
The Authority’s Engineer shall perform all other duties and functions as specified in the Agreement.  

9 Miscellaneous 
 

9.1 A copy of all communications, comments, instructions, Drawings or Documents sent by the 
Authority’s Engineer to the Contractor pursuant to this TOR, and a copy of all the test results with 
comments of the Authority’s Engineer thereon, shall be furnished by the Authority’s Engineer to the 
Authority forthwith. 

 
9.2  The Authority’s Engineer shall retain at least one copy each of all Drawings and Documents received 

by it, including ‘as – built’ Drawings and keep them in its safe custody. 
 

9.3 Within 90 (ninety) days of the Project Completion Date, the Authority’s Engineer shall obtain a 

complete set of as built Drawings in 2 (two) hard copies and in micro film form or in such other 

medium as may be acceptable to the Authority, reflecting the Project Highway as actually designed, 

engineered and constructed, including an as-built survey illustrating the layout of the Project 

Highway and setback lines, if any, of the buildings and structures forming part of project Facilities; 

and shall hand them over to the Authority against receipt thereof. 
 

9.4  The Authority’s Engineer, if called upon by the Authority or the Contractor or both, shall mediate 
and assist the Parties in arriving at an amicable settlement of any Dispute between the Parties.  
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9.5  The Authority’s Engineer shall inform the Authority and the Contractor of any event of Contractor’s 
Default within one week of its occurrence. 

 
 
 

10. PERFORMANCE CLAUSE 
 

Authority’s Engineers shall be expected to fully comply with all the provisions of the `Terms of 

Reference’, and shall be fully responsible for supervising the Designs, Construction and 

maintenance and operation of the facility takes place in accordance with the provisions of the 

EPC Agreement and other schedules. Any failure of the Authority Engineer in notifying to 

Employer and the Contractor on non-compliance of the provisions of the EPC Contract 

Agreement and other schedules by the EPC Contractor, non-adherence to the provision of ToR 

and non-adherence to the time schedule prescribed under ToR shall amount to non-performance. 
 
 
 

The Authority Engineer shall appoint its authorized representative, who shall issue on behalf of 

the AE, the Provisional Completion Certification and Completion Certificate along with the Team 

Leader and shall carry out any such task as may be decided by Employer. The AE shall take prior 

approval of Employer before issuing Provisional Completion Certification and Completion 

Certificate. The proposal submitted shall also include the name of the authorized representative 

along with the authorization letter and power of attorney.  
11. CONSULTANT’S PROPOSAL  
11.1 List of key personnel to be fielded by the Consultants shall be as below:  

(i) Team Leader cum Highway Engineer 
(ii) Bridge / Structural Engineer  
(iii) Resident Engineer cum pavement Specialist and Road Safety Expert 
(iv) Material Engineer  
(v) Senior Quantity Surveyor  
(vi) Sr. Contract Specialist   

11.2     Broad job-description and minimum qualification for key personnel mentioned above is enclosed 

as Enclosure–B. However, higher marks shall be accorded to the Candidate with higher 

relevant qualification and experience. All the CV’s of the personals mentioned in Para 5.3 (iii) of 
Data Sheet shall be evaluated at the time of evaluation of technical proposal. The age of the 

Key Personnel should not be more  than  65  years  on  the  date  of  submission  
of  proposal. 

 
Consultants are advised in their own interest to frame the technical proposal in an objective 

manner as far as possible so that these could be properly assessed in respect of points to be given 

as part of evaluation criteria. The bio-data of the key personnel should be signed on every sheet 

by the personnel concerned and the last sheet of each bio-data should also be signed by the 

authorised signatory for the Consultant. The key personnel shall also certify at the end of their 

bio-data proforma that they have not left any of the Employer works without completing of their 

assignment and have not accepted any other offer at the time of signing of the bio-data and as 

such shall be available to work with the Authority Engineer, if the Project is awarded. In case the 

key personnel leaves the assignment without approval of Employer, Empl oyer would be at 

liberty to take any appropriate action against that key personnel including debarment. The CV 

submitted by selected firm/JV shall be hoisted on official website of Employer. 
 

11.3 In addition to above, consultants are required to propose other key personnel, sub- professional 
staff and other field engineers as detailed in Enclosure-A and the minimum qualification 
requirements for the same is enclosed in Enclosure–B. 
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12. PERIOD OF SERVICES 
 

12.1 The services of an Authority’s Engineer will be in phases as per Contract Agreement. 
 

12.1.1 The appointment of the Authority’s Engineer shall initially be as per details given below. 

 

Period of service Construction period Maintenance/DLP Period 

(in months) (in months) 
(in months)   

   

24 + 48 24 48 
   

 

The proposed manpower deployment for this period shall be matching the activities to be 
performed during the said period. The time frame for services during the deployment of key 
personnel during this period shall be as shown in Enclosure A. 

 

13. PERFORMANCE SECURITY 
 

The successful consulting firm shall have to submit a Bank Guarantee (BG) for an amount of 

2.50% of the Contract Value within 15 days of issue of LOA. The BG shall be valid for a period 

of 2 months beyond the expiry of the Contract period. The BG shall be in the format specified in 

Appendix I of draft contract form and furnished from a Nationalised Bank, IDBI or ICICI/ICICI 

Bank/Foreign Bank/EXIM Bank / Any Scheduled Commercial Bank approved by RBI having a 

networth of not less than 500 crore as per latest Annual Report of the Bank. In the case of a 

Foreign Bank (issued by a Branch in India) the networth in respect of Indian operations shall only 

be taken into account. In case of Foreign Bank, the BG issued by Foreign Bank should be counter 

guaranteed by any Nationalised Bank in India. In case of JV, the BG shall be furnished on behalf 

of the JV and not individually by the members. 
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Enclosure-A

                     MAN - MONTHS INPUT FOR KEY PROFESSIONAL STAFF 

AUTHORITY ENGINEER 

 

 
S. No.  Key Personnel 

Man-month in 
Construction period of 
24 months 

Man-month in 
Maintenance/Defect 

Liability period of 48 
months 

  
  

 A: Key Personnel  

 
 

 

  1  Team Leader cum Highway Engineer  24  6  
  2  Bridge / Structural Engineer  24  0  
                          

  3  
Resident Engineer cum pavement 
Specialist and Road Safety Expert 

24 
 24  

  4  Material Engineer 24  2  
                        

  5  Senior Quantity Surveyor 24  2  
                       

  6  Sr. Contract Specialist 8  2  
                    

    Sub Total 128  36  
                     

 B: Sub Professional Staff   
                

 (a) Quantity Surveyor 24 3  
               

 (b) Survey Engineer 24 3  
               

            

 (f) Lab Technician  24 3  
           

    Sub Total  72 9  
                               

 
 
 

 

Note: The qualification and experience of Sub Professional staff would not be accounted in the 
evaluation. However, Consultant shall have to get their CVs approved from Employer before 
mobilization. The other inputs like support staff shall also be provided by the Consultant of an 
acceptable type commensuration with the roles and responsibilities of each position.  
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Enclosure B  

 

QUALIFICATION OF KEY PERSONNEL  
 

1. TEAM LEADER CUM HIGHWAY ENGINEER  
Duties: The Team Leader will reside at project site on a full time basis throughout the period of the 
construction supervision services. He will be overall in-charge of the project supervision of all the 
construction packages. He shall act as Representative of the consulting firm appointed by the Authority. His 
duties will involve overall superintendence over the other key personnel/ experts of the construction 
package. He will guide, monitor, supervise and control all the activities related to supervision for the 
construction package. He will interact with the Authority and the other officials of the Authority. 
 
He should have the following qualification / experience.  
(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from recognized university. 
(b) Total Professional Experience of 15 years in handling Highway / Bridge Contracts.  
(c) At least 5 years experience as Team Leader/Resident Engineer/Project Manager or similar capacity in 
Highway.  
(d) He should have handled as a Team Leader/Resident Engineer/ Project Manager or similar capacity in  
construction Super vision of Highway  of Highway Projects involving major bridges/flyovers of length 
(viaduct portion) equal to 320 m or more in Construction Supervision. of at least 2 Projects.  
(e) He should have handled as Team Leader or similar capacity of at least one project preparation of major 
Highway Project of 2/4 4/6 laning.  
(f) Not more than 65 years of age. 
(a) Mtech in Transportation / Traffic Engineering / Highway Engineering/ Construction Management/ Pavement 
Engineering. 
(b) Supervised Highway Construction projects with Bridges/ Fly Overs / interchanges. 
 

(1) Similar Capacity includes the following positions 
i) On behalf of Consultant: Team Leader / Resident Engineer (Construction Supervision /IE/AE). 
ii) On behalf of Contractor: Project Manager (Construction/ Construction Supervision) 
iii) In Government Organizations: Superintending Engineer (or equivalent) and above  
(2) Only those projects will be considered for evaluation at Sl. No. 1(d) and 1(e) above, where the Input of 
the personnel is at least one year.  
_______________________________________________________________________________________  
2. BRIDGE/ STRUCTURAL ENGINEER  
Duties: The Bridge/ Structural Engineer will reside at project site on a full time basis throughout the 
period of the construction supervision services. He will be overall in-charge of the project supervision of 
the construction package. His duties will involve overall superintendence over the other key personnel/ 
exeperts of the construction package. He will guide, monitor, supervise and control all the activities related 
to supervision for the construction package. He will interact with the Project Director and the other officials 
of the Authority.  
He should have the following qualification / experience. 
(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from recognized university. 
(b) Total Professional Experience of 15 years in handling Highway/Bridge/Flyover Contracts.  
(c) At least 10 years of experience in Construction/Construction Supervisions of bridges/ROB/flyovers/any 
other structures.  
(d) He should have experience in similar capacity in supervision of two major Highway bridges/flyovers on 
pile/well foundation.  
(e) He should have at least experience of one project having modern method of construction of 
bridges/ROB/flyover involving RCC/pre-stress concrete, design standards technical specifications and 
statistical Quality control/assurance procedures for construction of different component of bridges.  
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(f) Not more than 65 years of age. 
(g) Experience in supervision of Rehabilitation and repair of 2 nos Bridges. 
(2) Preferential Qualifications. 
(a) M. Tech/ ME in Structural/Structural Engineering / Bridge Engineering or equivalent  
(b) Supervised Highway Construction projects with Bridges/ Fly Overs / interchanges. 
(c) Experience as Bridge Engineer abroad in Highway construction project. 
 

 

3. RESIDENT ENGINEER CUM PAVEMENT SPECIALLIST & ROAD SAFETY EXPERT 
 
Duties: His duties will involve understanding the design provisions of both Plan / Profile and pavement 

design of the Highway, rectifying any apparent mistakes in respect of them and shall be reporting to the 

Resident Engineer. He, in association with Survey, Material Engineer and other support 

engineers/personnel, shall be responsible for regulating the various construction processes of highway 

components / layers proposed for being carried out under stipulated specifications/manuals etc He shall 

also to ensure that the construction process is well controlled as per established specification controls to 

avoid later quality control stage problems. He should have adequate experience in execution of large 
 
quantity of earthwork. The candidate is expected to be thoroughly familiar with various 
standards/specifications, contract procedures, design and quality control etc. In addition he will be 
responsible for ensuring road safety during construction and maintenance period of the project.  
He should have the following qualification / experience. 

 

(1) Essential Qualifications. 
 

(a) Graduate in Civil Engineering from a recognized University.  
(b) Professional Experience of 12 years in Handling Highway projects  
(c) Experience in minimum 2 Highway project  having  20-25 Km in length.  
(d) Experience in similar capacity in Construction / Construction Supervision of 1 (One) Highway Projects.  
(e) Not more than 65 years of age. 
 
2) Preferential Qualifications. 
3)  
(a) M.Tech/ ME in Transportation / Highway Engineering/ Pavement Engineering.  
(b) Should have worked as Safety Expert for at least one Highway Project 
 

4. MATERIAL ENGINEER 
 
Duties: He will be responsible for supervising all the tests to be done in different stages of construction, 
besides ensuring that specified tests are done as per codal stipulations and as per the specifications laid 

down in the contract for all the different stages of construction. He will be coordinating and controlling the 

support personnel placed with him and will report to the Resident Engineer and to the Team 

Leader/Employer’s representative as and when required. 

 

He should have the following qualification / experience. 
(1) Essential Qualifications.          
(a) Graduate in Civil Engineering from a recognized University.  
(b) Professional Experience of 12 years in construction of Highways / Roads / Airfield Runways  
(c) Experience of 5 years in similar capacity in Construction / Construction Supervision of Highway projects. 
 
(d) Experience as Material / Geotechnical Engineer in Construction/Construction Supervision of at least 2 
Highway projects. 
 
(e) Experience of 1 year as a material Engineer abroad in highway construction project.  Must be familiar 
with material property of road construction material, technical specifications and procedures of material 
tests and testing equipments.  
(f) Not more than 65 years of age. 
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2) Preferential Qualifications. 
 

(a)M. tech  in  Geo-Tech  Engineering/Soil Mechanics /Foundation Engineering/Msc in Geology. 
(b)Material Engineer in Highway Construction projects involving Major Bridges / ROBs etc.. 
 
5. SENIOR QUANTITY SURVEYOR 

 

Duties: He will be reporting to the Team Leader and give input as and when required during the work. 
He will provide necessary guidance to the Quantity Surveyor, and shall issue directions / procedures / formats 
of reporting to the Quantity Surveyor. He will act as a contract specialist also for the construction package, 
even though the thrust of his responsibilities will be in the areas of quantity surveying/processing of the 
invoices etc. He will be responsible fortaking all measures required to control the project cost and time over-
runs. He will examine the claims of the contractor, variation orders, if any, and will approved the progress 
reports as per the projectrequirements. He will 
approve the measurement of all items of works executed in different stages for payment purpose 
prepared by Quantity Surveyor. 

 

He should have the following qualification / experience. 
 
(1) Essential Qualifications. 
(a) Graduate in Civil Engineering from a recognized University.  
(b) Total Professional Experience of 15 years in handling Highway Contracts.  
(c) At least 10 years experience as Quantity Surveyor in Highway project 
(d) He should have handled as Quantity Surveyor in at least two projects in Construction Supervision of 

Two/four of laning Highways. 
(e) Not more than 65 years of age. 
 
2) Preferential Qualifications.  
(a) Certificate  course in Construction Management, Contract Management, ME, M.tech in Civil 
Engineering/ Foundation Engineering / Geo tech Engineering / soil mechanics/ Transportation 
Engineering/Highway Engineering/Structures/ Bridge Engineering/ Environmental 
Engineering/Structural Engineering /Traffic Engineering/Remote Sensing/Survey 
Engineering/Surveying /Pavement Engineering and equivalent, MBA, master in Construction 
Management, msc in Geology.  
 
 

6. SENIOR CONTRACT SPECIALIST 
Duties: He will be deployed in working season in stages for cumulative duration of period mentioned 
in Enclosure-A for obtaining his expert opinion on emerging contractual issues. His key responsibilities will be 
to guide and assist Team Leader/Employer in all aspects of contract management in proper implementation of 
contract provisions including controlling the project cost of the construction package. He will also be required 
to offer his advice on contractual complications arising during the implementation as per the request of the 
employer. He will be required to prepare manuals/schedules for the consultants team/employer based on the 
provisions of the contract document. He will be responsible for giving appropriate suggestions in handling 
claims of the contractors and any dispute arising thereof. 
 
(2) Essential Qualifications. 
(a) Graduate in Civil Engineering from a recognized University.  
(b) Professional Experience of 15 years in Contract Management.  
(c) Experience of at least 4 years as Contract Specialist on any National/State Highway project. 
(d) Contract Management of a large Highway contract say over Rs.150 crore including experience of handling 

Variation orders, claims of the contractor and there appropriate disposal. 
(e) Handled Arbitration cases in respect of any Highway project. 
(f)  Not more than 65 years of age. 

 
3) Preferential Qualifications.  
(a) Degree in Law/Master in construction management/certificate course in management/ certificate course in 
construction management/certificate course in contract management/ MBA. 
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SUB PROFESSIONAL (To be evaluated for their suitability by Employer’s 
Representative, before deployment)  
1. Quantity Surveyor 
 

Duties: He will be reporting to the Team Leader / Bridge / Structural Engineer in day to day working. 

He will also work under the guidance of the Team Leader, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Team Leader. He will act as a 

contract specialist also for the construction package, even though the thrust of his responsibilities will be 

in the areas of quantity surveying/processing of the invoices etc. He will be responsible for reporting all 

measures required to control the project cost and time over-runs. He will examine the claims of the 

contractor, variation orders, if any, and will prepare the progress reports as per the project requirements. 

For the purpose, he will be required to get the levels and quantity measurements checked in all items of 

works executed in different stages for calculations required for payment purpose. He will be required 

throughout the currency of the project. 
 

Qualification and experience: The candidate should be a graduate in Civil Engineering with 

relevant experience in the field of estimating, preparation and processing of the invoices, analysing rates, 

checking survey details etc. of the projects. He should have about 8 years of relevant professional 

experience involving resource planning and scheduling, quantity survey, cost control, contract 

management etc. Diploma holders with longer relevant experience of about 12 years could also be 

considered. He must have worked as Quantity Surveyors for at least 4 years in any National/State 

Highway Projects. He should not be more than 60 years of age. 

 
2. Survey Engineer 
 

Duties: Checking layout of center-line, layout of curves, levels and profiles, etc. will be his main 
responsibility. Apart from this, he shall also assist the Quantity Surveyor in preparation of invoices. He 
shall also be responsible for modifying survey data in case any modification is required in the design 
during execution. 

 
Qualifications and Experience: He should be a graduate civil engineer with 3 years for BE Civil & 

6 years for Diploma holder. Survey Engineer should be conversant with modem survey equipment, total 
stations, auto level, digital level etc. He should have worked in at least one major highway project. He 
should not be more than 60 years of age. 

 

3. Jr. Bridge / Structural Engineer I, II & III 
 

Duties: He will be reporting to the Bridge / Structural Engineer in day to day working. He will also 

work under the guidance of the Bridge / Structural Engineer, and shall abide by the 

directions/procedures/formats of reporting and approvals settled by the Bridge / Structural Engineer. He 

will supervise and monitor of day to day structural works and attending to the RFIs. He will be required 

throughout the currency of the project. 
 

Qualification and experience: The candidate should be a graduate in Civil Engineering with 

relevant experience in the field of supervision of structural works with Pile / Well foundationjs. He 

should have about 8 years of relevant professional experience in supervision works etc. Diploma holders 

with longer relevant experience of about 12 years could also be considered. He must have worked as Jr. 

Bridge / Structural for at least 4 years in any National/State Highway Projects. He should not be more 

than 60 years of age. 

 
3. Lab Technicians: 
 

They should be at least Diploma-holders with about 5 to 6 years of experience in handling the 
quality control tests laboratories for road/bridge works or Graduates in Science with about 1 to 2 
years of relevant experience in the field of testing of road/bridge projects. 
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SECTION 7: DRAFT FORM OF CONTRACT 

 

Note: This draft Agreement is a generic document and shall be modified based on particulars of the 
Project. 
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CONTRACT FOR CONSULTANT’S SERVICES 
 
 
 
 
 
 
 
 
 

 

Between  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Name of Client) 
 
 
 
 
 
 
 
 
 

 

And  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Name of Consultant) 
 
 
 
 
 
 

Dated: 
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1. FORM OF CONTRACT 

 
COMPLEX TIME BASED ASSIGNMENTS 

 

This CONTRACT (hereinafter called the “Contract”) is made the   day of the 
           

Month of  , 200 , between, on the one hand    (hereinafter 

Called the “Client) and, on the other hand,  (hereinafter called the 

“Consultants”).          
 
 
 

 

[Note* : If the Consultants consist of more than one entity, the above should be partially 
amended to read as follows: 
 
“…(hereinafter called the “Client”) and, on the other hand, a joint venture consisting of the following 
entities, each of which will be jointly severally liable to the Client for all the Consultants’ obligations  
under this Contract, namely,   and 

  (hereinafter called “Consultants”)] 
 
 
 

WHEREAS 

 

(a) the Client has requested the Consultants to provide certain consulting services as defined 
in the General Conditions of Contract attached to this Contract (hereinafter called the 
“Services”); 

 
 

 

(b) the Consultants, having represented to the Client that they have the required processional 
skills, and personnel and technical resources, have agreed to provide the Services on the 
terms and conditions set forth in this Contract; 

 

NOW THEREFORE the parties hereto hereby agree as follows: 
 
 

 

1. The following documents attached hereto shall be deemed to form an integral part of 
this Contract: 

 
 

(a) The General Conditions of Contract (hereinafter called “GC”)’ 
(b)The Special Conditions of Contract (hereinafter called “SC”);  
(c) The following Appendices : 

 
 

[Note: If any of these Appendices are not used, the words “Not Used” should be inserted 
below next to the title of the Appendix on the sheet attached hereto carrying the title of 
that Appendix ]. 
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Appendix A : Description of the Services …………….. 

Appendix B : Reporting Requirements   ………………… 

Appendix C : Key  Personnel  and  Sub-consultants  ……. 

Appendix D : Medical Certificate   ………………………. 

Appendix E : Hours  of  Work  for  Key  Personnel  ………. 

Appendix F : Duties  of  the  Client  ……………………… 

Appendix G : Cost Estimates 

Appendix H : Form of Performance Bank Guarantee 

Appendix I : Form of Bank Guarantee for Advance Payments 

Appendix J : Letter of invitation 

Appendix K : Letter of Award 

Appendix-L : Minutes of pre-Bid Meeting 

Appendix-M : Memorandum of Understanding (in case of JV) 

Appendix-N : Form of Bank Guarantee for Bid Security 

 

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in 
the Contract; in particular 

 
 
 

(a) The Consultants shall carry out the Services in accordance with the 

provisions of the Contract; and 

 
(b) The Client shall make payments to the Consultants in accordance with the 

Provisions of the Contract. 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

 

respective names as of the day and year first above written.  
 
 
 

 

FOR AND ON 

 
 
 

 

BEHALF 

 
 
 

 

OF  
[NAME OF THE CLIENT] 

 
 
 

By 

 

(Authorized Representative)   

FOR AND ON BEHALF OF 

[NAME OF THE CONSULTANTS]  

 

By  
(Authorized Representative) 
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[Note: If the Consultants consist of more than one entity, all of these entities should appear 
as signatures, e.g. in the following manner ]  
 
 
 
 
 
 
FOR AND ON 

 
 
 
 
 
 
BEHALF 

 
 
 
 
 
 
OF 

 
 
 
 
 
 
EACH 

 
 
 
 
 
 
OF  

THE MEMBERS OF THE CONSULTANTS 
 
 
 

 

[Name of the Member] 
 
 
 

By 

 

(Authorized Representative)  
 
 
 

[Name of the Member] 
 
 
 

By  
(Authorized Representative) 

 
 
 

etc. 
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GENERAL CONDITIONS OF CONTRACT 

 

1. General Provisions 

 

Unless the context otherwise requires, the following terms whenever used in this Contract 
have the following meanings: 

 

(a) “Applicable Law” means the laws and any other instruments having the force of law in the 
Government’s country [or in such other country as may be specified in the Special 
Conditions of Contract (SC)], as they may be issued and in force from time to time. 

 

(b) “Contract means the Contract signed by the Parties, to which these General Conditions of 
Contract are attached, together with all the documents listed in Clause 1 of such signed 
Contract; 

 

(c) “Effective Date’ means the date on which this Contract comes into force and effect pursuant 
to Clause GC 2.1; 

 
(d) ‘foreign currency’ means any currency other than the currency of the 

Government; 

 
(e) ‘GC means these General Conditions of Contract; 

 
(f) “Government” means the Government of Client’s Country; (g)  
‘Local currency’ means the Indian Rupees; 

 
(h) “Consultant” wherever mentioned in this Contract Agreement means the “Authority 

Engineer (AE)” and includes sub-consultants or Associates engaged by the primary 
consultant. 

 
(i) “Member”, in case the Consultants consist of a joint venture of more than one entity, means 

any of these entities, and “Members” means all of these entities; 
 
 

(j) “Party’ means the Client or the Consultants, as the case may be, and Parties means both of 
them; 

 

(k) “Personnel” means persons hired by the Consultants or by any Sub-Consultants and or 

Associates as Employees and assigned to the performance of the Services or any part thereof; 

“Foreign Personnel” means such persons who at the time of being so hired had their domicile 

outside the Government’s Country, “Local Personnel” means such persons who at the time of 

being so hired had their domicile inside the Government’s Country; and ‘key personnel’ 

means the personnel referred to in Clause GC 4.2 (a). 

 

(l) "SC" means the Special Conditions of Contract by which these General Conditions of 
Contract may be amended or supplemented; 

 

(m)"Services" means the work to be performed by the Consultants pursuant to his contract, as 
described in Appendix A hereto. The scope of work will be strictly as given in various 
Clauses in TOR. The approach and methodology to be adopted by the Consultant for 
carrying out the assignment as Authority Engineer may be modified depending  
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on the site requirements and work programme of the EPC Contractor after mutual 
discussions with Employer, the EPC Contractor and the Authority Engineer. The work 
plan as indicated by the  
Consultant may be modified accordingly to the site requirements. 

 

 

(n) "Sub-consultant and or Associates " means any entity to which the Consultants subcontract 
any part of the Services in accordance with the provisions of Clause GC 3.7; and 

 
(o) "Third Party" means any person or entity other than the Government, the Client, the 

Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 
 

Nothing contained herein shall be construed as establishing a relation of master and servant or of 
principal and agent as between the Client and the Consultants. The Consultants, subject to this 
Contract, have complete charge of Personnel and Sub- consultants, if any, performing the Services and 
shall be fully responsible for the Services performed by them or on their behalf hereunder. 

 
1.3 Law Governing Contract 

 
This Contract, its meaning and interpretation, and the relation between the Parties shall be governed by 
the Applicable Law. 

 
1.4 Language 

 
This Contract has been executed in the language specified in the SC, which shall be the binding and 
controlling language for all matters relating to the meaning or interpretation of this Contract. 

 
1.5 Headings 

 
The headings shall not limit, alter or affect the meaning of this Contract. 

 
1.6 Notices 

 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed to have been 
given or made when delivered in person to an authorized representative of the Party to whom 

the communication is addressed, or when sent by registered mail, telegram or facsimile to such 

Party at the address specified in the SC. 
 
1.6.2 Notice will be deemed to be effective as specified in the SC. 

 
1.6.3 A Party may change its address for notice hereunder by giving the other Party notice of such 

change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2. 
 
1.7 Location 

 

The Services shall be performed at such locations as are specified in Appendix A hereto and, 
where the location of a particular task is not so specified, at such locations, whether in 
Government's Country or elsewhere, as the Client may approve. 

 
1.8 Authority of Member in Charge 

 
In case the Consultants consist of a joint venture of more than one entity, the Members hereby 
authorize the entity specified in the SC to act on their behalf in exercising all the Consultants' 
rights and obligations towards the Client under this Contract, including without limitation the 
receiving of instructions and payments from the Client. 

 
1.9 Authorized Representatives 
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Any action required or permitted to be taken, and any document required or permitted 
to be executed, under this Contract by the Client or the Consultants may be taken or 
executed by the officials specified in the SC.  

1.10 Taxes and Duties 
 

Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall pay 

such taxes, duties, fees and other impositions as may be levied under the Applicable Law. 
Service tax as applicable shall be paid to the consultant while making payment for services 

rendered. The consultants shall then deposit the same with the tax authorities and provide a 

proof of having done so within next 90 days in line with policy circulars issued by Employer.  
.  
2. Commencement, Completion, Modification and Termination of Contract  
2. 1Effectiveness of Contract 
 

This Contract shall come into force and effect on the date (the "Effective Date") of the Client's 
notice to the Consultants instructing the Consultants to begin carrying out the Services. This 
notice shall confirm that the effectiveness conditions, if any, listed in the SC have been met.  

2. 2Termination of Contract for Failure to Become Effective 
 

If this Contract has not become effective within such time period after the date of the Contract 

signed by the Parties as shall be specified in the SC, either Party may, by not less than four (4) 
weeks' written notice to the other Party, declare this Contract to be null and void, and in the 

event of such a declaration by either Party, neither Party shall have any claim against the other 
Party with respect hereto.  

2. 3Commencement of Services 
 

The Consultants shall begin carrying out the Services at the end of such time period after 
the Effective Date as shall be specified in the SC.  

2. 4Expiration of Contract 
 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when 
services have been completed and all payments have been made at the end of such time period 
after the Effective Date as shall be specified in the SC. 

 
2.5 Entire Agreement  

 This  Contract  contains  all covenants,  stipulations  and  provisions  agreed  by  the Parties.

 No agent or representative of either Party has authority to make, and the Parties shall not
 

be bound by or be liable for, any statement, representation, promise 
or agreement not set forth herein. 
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2.6 Modification  

Modification of the terms and conditions of this Contract, including any modification 
 

of the scope of the Services, may only be made by written agreement between the Parties as 
the case may be, has been obtained. Pursuant to Clause GC 7.2 hereof, however, each Party 
shall give due consideration to any proposals for modification made by the other Party.  

2.7 Force Majeure  
2.7.1. Definition 
 

(a) For the purposes of this Contract, "Force Majeure" means an event which is beyond the 

reasonable control of a Party, and which makes a Party's performance of its obligations 

hereunder impossible or so impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to, war, riots, civil disorder, earthquake, 

fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts or other 

industrial action ( except where such strikes, lockouts or other industrial action are within 

the power of the Party invoking Force Majeure to prevent), confiscation or any other 

action by government agencies. 

        
(b) Force  Majeure shall not  include  (i)  any  event  which  is  caused  by the negligence or 

intentional action of a party or such Party's Sub-consultants or agents or  employees, nor  

(ii)  any event which  a  diligent  Party  could reasonably have been expected to both (A) 

take into account at the .time of the conclusion of this Contract and (B) avoid or overcome 

in the carrying out of its obligations hereunder 

(c) Force Majeure shall not include insufficiency of funds or failure to make any payment 

required hereunder. 

2.7.2. No Breach of Contract 
 The failure of a Party to fulfil any of its obligations hereunder shall not be considered to 

be a breach of, or default under, this Contract insofar as such inability  arises from  an  
event of Force Majeure, provided that the Party affected by such an event has taken all 
reasonable precautions, due care" and reasonable alternative measures, all with the 
objective of carrying out the terms and conditions of this Contract.  

2.7.3 Measures to be Taken 

(a) A Party affected by an event of Force Majeure shall take all reasonable measures to 
remove such Party's inability to fulfil its obligations hereunder with a minimum of delay. 
 

(b) A Party affected by an event of Force Majeure shall notify the other Party of such event as 
soon as possible, and in any event not later than fourteen (14) days following the 
occurrence of such event, providing evidence of the nature and cause of such event, and 
shall similarly give notice of the restoration of normal conditions as soon as possible. 

 
(c) The Parties shall take all reasonable measures to minimize the consequences of any event 

of Force Majeure. 

 

2.7.4 Extension of Time 
 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, 
shall be extended for a period equal to the time during which such Party was unable to perform 
such action as a result of Force Majeure. 

 

2.7.5 Payments  
During the period of their inability to perform the Services as a result of an event of Force 

 



  
N. H. Circle No. II, P. W. (Roads) Directt                                                                      Request for Proposal for AE 

74 
 

 
Majeure, the Consultants shall be entitled to be reimbursed for additional costs reasonably and 
necessarily incurred by them during such period for the purposes of the Services and in 
reactivating the Services after the end of such period.  

2.7.6 Consultation 
 

Not later than thirty (30) days after the Consultants, as the result of an event of Force Majeure, 
have become unable to perform a material portion of the Services, the Parties shall consult 
with each other with a view to agreeing on appropriate measures to be taken in the 
circumstances.  

2.8. Suspension 
 

The Client may, by written notice of suspension to the Consultants, suspend all payments to 

the Consultants hereunder if the Consultants fail to perform any of their obligations under this 

Contract, including the carrying out of the Services, provided that such notice of suspension (i) 

shall specify the nature of the failure, and (ii) shall request the Consultants to remedy such 

failure within a period not exceeding thirty (30) days after receipt by the Consultants of such 

notice of suspension.  
2.9 Termination  
2.9.1 By the Client 
 

The Client may, by not less than thirty (30) days' written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall bea written 

notice of not less than sixty (60) days), such notice to be given after the occurrence of any of 

the events specified in paragraphs (a) through (h) of this Clause GC 2.9.1, terminate this 

Contract. 

 

(a) if the Consultants fail to remedy a failure in the performance of their obligations 
hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 hereinabove, 
within thirty (30) days of receipt of such notice of suspension or within such further period as 
the Client may have subsequently approved in writing; 

 

(b) if the Consultants become (or, if the Consultants consist of more than one entity, if any of 
their Members becomes) insolvent or bankrupt or enter into any agreements with their 
creditors for relief of debt or take advantage of any law for the benefit of debtors or go into 
liquidation or receivership whether compulsory or voluntary; 

 
(c) if the Consultants fail to comply with any final decision reached as a result of arbitration 
proceedings pursuant to Clause GC 8 hereof; 

 

(d) if the Consultants submit to the Client a statement which has a material effect on the rights, 
obligations or interests of the Client and which the Consultants know to be false; 

 

(e) if, as the result of Force Majeure, the Consultants are unable to perform a material portion 
of the Services for a period of not less than sixty (60) days; or 

 

(f) if the Client, in its sole discretion and for any reason whatsoever, decides to terminate this 
Contract. 

 

(g) if the consultant, in the judgment of the Client has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. For the purpose of this clause: 

 

"corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 
influence the action of a public official in the selection process or in contract execution.  
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"fraudulent practice" means a misrepresentation of facts in order to influence a selection 

process or the execution of a contract to the detriment of the Borrower, and includes collusive 

practice among consultants (prior to or after submission of proposals) designed to establish 

prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free 
and open competition. 

 

(h) if EPC Contractor represents to Employer that the Consultant is not discharging his duties 
in a fair, efficient and diligent manner and if the dispute remains unresolved, Employer may 
terminate this contract. 

 

2.9.2 By the Consultants 
 

 

The Consultants may, by not less than thirty (30) days' written notice to the Client, such notice 
to be given after the occurrence of any of the events specified in paragraphs (a) through (d) of 
this Clause GC 2.9.2, terminate this Contract: 

 
(a) if the Client fails to pay any money due to the Consultants pursuant to this Contract and not 
subject to dispute pursuant to Clause 8 hereof within forty-five (45) days after receiving 
written notice from the Consultants that such payment is overdue; 

 
(b) if the Client is in material breach of its obligations pursuant to this Contract and has not 
remedied the same within forty-five (45) days (or such longer period as the Consultants may 
have subsequently approved in writing) following the receipt by the Client of the Consultants' 
notice specifying such breach; 

 
(c) if, as the result of Force Majeure, the Consultants are unable to perform a material portion 
of the Services for a period of not less than sixty (60) days; or 

 
(d) if the Client fails to comply with any final decision reached as a result of 
arbitration pursuant to Clause GC 8 hereof. 

 
 
 

 

2.9.3. Cessation of Rights and Obligations 

 

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 2.9 hereof, or upon 
expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations of the 
Parties hereunder shall cease, except: 

 
(i) such rights and obligations as may have accrued on the date of termination or 
expiration; 

 
(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

 
(iii) the Consultants' obligation to permit inspection, copying and auditing of their accounts 
and records set forth in Clause GC 3.6 (ii) hereof; and 

 
(iv) any right which a Party may have under the Applicable Law 

 
2.9.4 Cessation of Services 

 

Upon termination of this Contract by notice of either Party to the other pursuant to Clauses GC 
2.9.1 or GC 2.9.2 hereof, the Consultants shall, immediately upon dispatch or receipt of such 
notice, take all necessary steps to bring the Services to a close in a prompt and orderly  
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manner and shall make every reasonable effort to keep expenditures for this purpose to a 
minimum. With respect to documents prepared by the Consultants and equipment and 
materials furnished by the Client, the Consultants shall proceed as provided, respectively, by 
Clauses GC 3.9 or GC 3.10 hereof. 

 

2.9.5 Payment upon Termination 

 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the Client 
shall make the following payments to the Consultants (after offsetting against these payments 
any amount that may be due from the Consultant to the Client}: 

 

(a) remuneration pursuant to Clause GC 6 hereof for Services satisfactorily performed prior 
to the effective date of termination; 

 

(b) reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures actually 
incurred prior to the effective date of termination; and 

 

(c) except in the case of termination pursuant to paragraphs (a) through (d) of Clause GC 2.9.1 
hereof, reimbursement of any reasonable cost incident to the prompt and orderly termination of 
the Contract including the cost of the return travel of the Consultants' personnel and their 
eligible dependents. 

 

2.9.6. Disputes about Events of Termination 

 

If either Party disputes whether an event specified in paragraphs (a) through (e) of Clause GC 

2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45) days 

after receipt of notice of termination from the other Party, refer the matter to arbitration 
pursuant to Clause GC 8 hereof, and this Contract shall not be terminated on account of such 

event except in accordance with the terms of any resulting arbitral award. 

 

3. Obligation of the Consultants  
3. 1General  
3. 1.1.Standard of Performance 
 

The Consultants shall perform the Services and carry out their obligations hereunder with all 

due diligence, efficiency and economy, in accordance with generally accepted professional 

techniques and practices, and shall observe sound management practices, and employ 

appropriate advanced technology and safe and effective equipment, machinery, materials and 

methods" The Consultants shall always" act, in respect of any matter relating to this Contract 

or to the Services, as faithful advisers to the Client, and shall at all times support and safeguard 

the Client's legitimate interests in any dealings with Sub-consultants or Third Parties. 
 

 

3.1.2 Law Governing Services 

 

The Consultants shall perform the Services in accordance with the Applicable Law and shall 

take all practicable steps to ensure that any Sub- consultants and or Associates, as well as the 

Personnel of the Consultants and any Sub- consultants and or Associates, comply with the 

Applicable Law. The Client shall advise the Consultants in writing of relevant local customs 
and the Consultants shall, after such notifications, respect such customs. 
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3.2 Conflict of Interests 

 

3.2.1 Consultants Not to Benefit from Commissions, Discounts, etc. 

 

The Remuneration of the Consultants pursuant to Clause GC 6 hereof shall constitute the 

Consultants' sole remuneration in connection with this Contract or the Services and, subject to 

Clause GC 3.2.2 hereof, the Consultants shall not accept for their own benefit any trade 

commission, discount or similar payment in connection with activities pursuant to this 

Contract or to the Services or in the discharge of their obligations hereunder, and the 

Consultants shall use their best efforts to ensure that any Sub- consultants and or Associates, as 

well as the Personnel and agents of either of them, similarly shall not receive any such 

additional remuneration. 

 

3.2.2 If the Consultants, as part of the Services, have the responsibility of advising the Client on the 

procurement of goods, works or services, the Consultants shall comply with any applicable 

procurement guidelines of the Client (Employer)and or Associates Bank or of the Association, 

as the case may be, and other funding agencies and shall at all times exercise such 

responsibility in the best interest of the Client. Any discounts or commissions obtained by the 

Consultants in the exercise of such procurement responsibility shall be for the account of the 

Client. 
 
3.2.3 Consultants and Affiliates Not to engage in Certain Activities 
 

The Consultants agree that, during the term of this Contract and after its termination, the 
Consultants and any entity affiliated with the Consultants, as well as any Sub- consultant and 
or Associates and any entity affiliated with such Sub- consultant and or Associates, shall be 

 
disqualified from providing goods works or services (other than the Services and any 

continuation thereof) for any project resulting from or closely related to the Services. .  
3.2.4 Prohibition of Conflicting Activities 

 

The Consultants shall not engage, and shall cause their Personnel as well as their Sub-
consultants and or Associates and their Personnel not to engage, either directly or 
indirectly, in any of the following activities: 

 

(a) during the term of this Contract, any business or professional activities in the Government's 
country which would conflict with the activities assigned to them under this Contract; and 

 
(b) after the termination of this Contract, such other activities as may be specified in the  
SC. 

 

3.3 Confidentiality 
 

The Consultants, their Sub-consultants and the Personnel of either of them shall not, either 
during the term or within two (2) years after the expiration of this Contract, disclose any 
proprietary or confidential information relating to the Project, the Services, this Contract or the 
Client's business or operations without the prior written consent of the Client. 

 

3.4 Liability of the Consultants 
 

Subject to additional provisions, if any, set forth in the SC, the Consultants’ liability under 
this Contract shall be as provided by the Applicable Law. 
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3.5 Insurance to be Taken Out by the Consultants 

 

The Consultants (i) shall take out and maintain, and shall cause any Sub-consultants to take 

out and maintain, at their ( or the Sub-consultants', as the case may be) own cost but on terms 

and conditions approved by the Client, insurance against the risks, and for the coverages, as 

shall be specified in the SC, and (ii) at the Client's request, shall provide evidence to the Client 

showing that such insurance has been taken out and maintained and that the current premiums 

therefore have been paid. 

 

3.6 Accounting, Inspection and Auditing 

 

The Consultants (i) shall keep accurate and systematic accounts and records in respect of the 

Services, hereunder, in accordance with internationally accepted accounting principles and in 

such form and detail as will clearly identify all relevant time charges and cost, and the bases 

thereof (including such bases as may be specifically referred to in the SC); (ii) shall permit the 

Client or its designated representative periodically, and up to one year from the expiration or 

termination of this Contract, to inspect the same and make copies thereof as well as to have 

them audited by auditors appointed by the Client; and (iii) shall permit the client to inspect the 

Consultant's accounts and records relating to the performance of the Consultant and to have 

them audited by auditors appointed by the client. 

 

3.7 Consultants' Actions Requiring Client's Prior Approval 

 

The Consultants shall obtain the Client's prior approval in writing before taking any of 
the following actions: 

 

(a) appointing such members of the Personnel as are listed in Appendix C ("Consultants' Sub-
consultants' Key Personnel") merely by title but not by name; 

 
(b) entering into a subcontract for the performance of any part of the Services, it being 

understood (i) that the selection of the Sub-consultant and the terms and conditions of the 
subcontract shall have been approved in writing by the Client prior to the execution of the 

subcontract, and (ii) that the Consultants shall remain fully liable for the performance of the 

Services by the Sub- consultant and its Personnel pursuant to this Contract; and 
 

(c) any other action that may be specified in the SC 
 
3.8 Reporting Obligations 

 

The Consultants shall submit to the Client the reports and documents specified in 
Appendix B hereto, in the form, in the numbers and within the time periods set forth 
in the said Appendix. 

 

3.9 Documents Prepared by the Consultants to Be the Property of the Client 

 

All plans, drawings, specifications, designs, reports, other documents and software prepared by 

the Consultants for the Client under this Contract shall become and remain the property of the 

Client, and the Consultants shall, not later than upon termination or expiration of this Contract, 

deliver all such documents to the Client, together with a detailed inventory thereof. The 

Consultants may retain a copy of such documents and software. Restrictions about the future 

use of these documents and software, if any, shall be specified in the SC. 
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3.10  Equipment and Materials Furnished by the Client 
 

 Equipment and   materials   made   available t o t h e  C o n s u l t a n t s  b y t h e  C l i e n t , o r 
purchased by the Consultants with funds provided by the Client, shall be the property of the 
Client and shall be marked accordingly. Upon termination or expiration of this Contract, the 
Consultants Shall make available to the Client an inventory of such equipment and materials 
and  shall dispose  of-  such  equipment  and materials  in accordance with the Client's 

instructions. While in possession of such equipment and materials, the Consultants, unless 
otherwise instructed by the Client in writing, shall insure them at the expense of the Client in 
an amount equal to their full replacement value. 

 
 

4. Consultants' Personnel and Sub-consultants and or Associates 
 
4.1 General 
 

The Consultants shall employ and provide such qualified and experienced Personnel and 
Sub-consultants as are required to carry out the Services.  

4.2 Description of Personnel 

 

(a) The titles, agreed job descriptions, minimum qualification and estimated periods of 
engagement in the carrying out of the Services of each of the Consultants' Key Personnel are 
described in Appendix C. If any of the Key Personnel has already been approved by the clients 
his/her name is listed as well. 

 

(b) If required to comply with the provisions of Clause GCC 3.1.1 hereof, adjustments with 

respect to the estimated periods "of engagement of Key Personnel set forth in Appendix C may 

be made by the Consultants by written notice to the Client, provided (i) that such adjustments 

shall not alter the originally estimated period of engagement of any individual by more than 

10% or one week, whichever is larger, and (ii) that the aggregate of such adjustments shall not 

cause payments under this Contract to exceed the ceilings set forth in Clause GC 6.1(b) of this 

Contract. Any other such adjustments shall only be made with the Client's written approval. 
 
 

 

(c) If additional work is required beyond the scope of the Services specified in Appendix A, the 

estimated periods of engagement of Key Personnel set forth in Appendix C may be increased 

by agreement in writing between the Client and the Consultants, provided that any such 

increase shall not, except as otherwise agreed, cause payments under this Contract to exceed 

the ceilings set forth in Clause GC 6.1 (b) of this Contract. 

 

4.3 Approval of Personnel 

 

The Key Personnel i.e. Professional Staff and Sub-consultants listed by title as well asby name 

in Appendix C are hereby approved by the Client. In respect of other Key Personnel which the 

Consultants propose ,to use in the carrying out of the Services, the Consultants shall submit to 

the client for review and approval a copy of their biographical data and (in the case of Key 

personnel to be used within the country of the Government) a copy of a satisfactory medical 

certificate in the form attached hereto as Appendix D. If the Client does not object in writing 

(stating the reasons for the objection) within thirty (30) calendar days from the date of receipt 

of such biographical data and (if applicable) such certificate, such 
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Key Personnel shall be deemed to have been approved by the Client. 

 

4.4 Working Hours, Overtime, Leave, etc. 

 

(a) Working hours and holidays for Key Personnel are set forth in Appendix E hereto. To 

account for travel time, foreign Personnel carrying out Services inside the Government's 
country shall be deemed to have commenced (or finished) work in respect of the Services such 

number of days before their arrival in (or after their departure from) the Government's country 
as is specified in Appendix E hereto. 

 

(b) The Personnel of all types engaged by Consultant to provide Services on this Contract shall 

not be entitled to be paid for overtime nor to take paid sick leave or vacation leave except as 

specified in Appendix E hereto, and except as specified In such Appendix, the Consultants' 

remuneration shall be deemed to cover these items. All leave to be allowed to the Personnel is 

included in the staff-months of service set for in Appendix C. Any taking of leave by 

Personnel shall be subject to the prior approval by the Client and the Consultants shall ensure 

that absence for leave purposes will not delay the progress and adequate supervision of the 

Services. 

 

4.5 Removal and/or Replacement of Personnel 
 

(a) Except as the Client may otherwise agree, no changes shall be made in the Key 
Personnel. If, for any reason beyond the reasonable control of the Consultants, it becomes 
necessary to replace any of the Personnel, the Consultants shall forthwith provide as a  
replacement a person of equivalent or better qualifications. 

 
(b) If the Client (i) finds that any of the Personnel has committed serious misconduct or 

has been charged with having committed a criminal action, or (ii) has reasonable cause to be 

dissatisfied with the performance of any of the Personnel, then the Consultants shall, at the 

Client's written request specifying the grounds therefore, forthwith provide as a replacement a 

person with qualifications and experience acceptable to the Client. 
 
 
 

(c) Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the 

rate of remuneration applicable to such person as well as any reimbursable expenditures 

(including expenditures due to the number of eligible dependents) the Consultants may wish to 

claim as a result of such replacement, shall be subject to the prior written approval by the 

Client. Except as the Client may otherwise agree, (i) the Consultants shall bear all additional 

travel and other costs arising out of or incidental to any removal and/or replacement, and (ii) 

the remuneration to be paid to any of the Key Personnel provided as a replacement shall be 

90% of the remuneration which would have been payable to the Key Personnel replaced. 

However, for the reason other than death/extreme medical ground, (i) for total replacement 

upto 33% of key personnel, remuneration shall be reduced by 20% (ii) for total replacement 

upto between 33% to 50%, remuneration shall be reduced by 25% and (iii) for total 
 

replacement upto between 50% to 66%, remuneration shall be reduced by 30% (iv) For total 
replacements beyond 66% of the key personnel the client shall initiate action of higher 
penalty/termination/debarment upto 2 years as considered appropriate. 

 

(d) In order to prevent the tendency of the personnel and consulting firm to submit incorrect and 

inflated CV, they should sign every page of CV before subission in order to authenticate that CV 

furnished by them is correct. The consulting firm and the personnel through consulting firm 
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should be informed by Employer while accepting CV of the new personnel that if CV is found 

in correct and inflated at a later date, the personnel accepted would be removed from his 

assignment and debarred from further Employer’s works for an appropriate period to be 

decided by Employer and the new proposed personnel in place of removed personnel would be 

paid 15% less salary than the original personnel. 15% reduction in the salary will be imposed 

as a penalty for submitting the incorrect information. This penalty will be imposed only once. 

If the same consulting firm submits incorrect information again second time, necessary action 

will be taken by Employer to black-list that firm. 
 
4.6 Resident Project Manager 
 

If required by the SC, the Consultants shall ensure that at all times during the Consultants' 
performance of the Services in the Government's country a resident project manager, 
acceptable to the Client, shall take charge of the performance of such Services. 

 

5. Obligations of the Client 

 

5.1 Assistance and Exemptions 

 

Unless otherwise specified in the SC, the Client shall use its best efforts to ensure that the  
Government shall: 

 

(a) provide the Consultants, Sub-consultants and Personnel with work permits and such 
other documents as shall be necessary to enable the Consultants, Sub- consultants or Personnel 
to perform the Services; 

 

(b) assist for the Personnel and, if appropriate, their eligible dependents to be provided 
promptly with all necessary entry and exit visas, residence permits, exchange  
permits and any other documents required for their stay in Government's country; 

 
 

 

(c) facilitate prompt clearance through customs of any property required for Services and 
of the personal effects of the Personnel and their -eligible dependents; 

 
 
 
the 

 
 

(d) issue to officials, agents and representatives of the Government all such instructions as 
may be necessary or appropriate for the prompt and effective implementation of the Services; 

 
 
 

(e) assist the Consultants and the Personnel and any Sub-consultants and or Associates 
employed by the Consultants for the Services from any requirement to register or obtain any 
permit to practice their profession or to establish themselves either individually or as a 
corporate entity according to the Applicable Law; 

 

(f) grant to the Consultants, any Sub-consultants and or Associates and the Personnel of either 
of them the privilege, pursuant to the Applicable Law, of bringing into Government's country 

reasonable amounts of foreign currency for the purposes of the Services or for the personal use 
of the Personnel and their dependents and of withdrawing any such amounts as may be earned 

therein by the Personnel in the execution of the Services: and 

 

(g) Provide to the Consultants, Sub-consultants and or Associates and Personnel any such 
other assistance as may be specified in the SC.  
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5.2 Access to Land 

 

The Client warrants that the Consultants shall have, free of charge, unimpeded accessto all land in 

the Government's country in respect of which access is required for the performance of the 

Services. The Client will be responsible for any damage to such land or any property thereon 

resulting from such access and will indemnify the Consultants and each of the Personnel in respect 

of liability for any such damage, unless such damage is caused by the default or negligence of the 

Consultants or any Sub-consultant or the Personnel of either of them. 

 

5.3 Change in the Applicable Law 
 
 

If, after the date of this Contract, there is any change in the Applicable Law with respect to 

taxes and duties which increases or decreases the cost or reimbursable expenses incurred by 

the Consultants in performing the Services, then the remuneration and reimbursable expenses 

otherwise payable to the Consultants under this Contract shall be increased or decreased 

accordingly by agreement between the Parties hereto, and corresponding adjustments shall be 

made to the ceiling amounts specified in Clause GC 6.1(b). 

 

5.4 Services, Facilities and Property of the Client 

 

The Client shall make available to the Consultants and the Personnel, for the purposes of the 

services and free of any charge, the services, facilities and property described in Appendix F at 

the times and in the manner specified in said Appendix F, provided that if such services, 

facilities and property shall not be made available to the Consultants as and when so specified, 

the Parties shall agree on (i) any time extension that it may be appropriate to grant to the 

Consultants for the performance of the Services, (ii) the manner in which the Consultants shall 

procure any such services, facilities and property from other sources, and (iii) the additional 

payments, if any, to be made to the Consultants as a result thereof pursuant to Clause GC 6.l(c) 

hereinafter. 

 

5.5 Payment 

 

In consideration of the Services performed by the Consultants under this Contract, the Client 
shall make to the Consultants such payments and in such manner as is provided by Clause GC 
6 of this Contract. 
 

5.6 Counterpart Personnel 

 

(a)  If  so  provided  in  Appendix  F  hereto,  the  Client  shall  make  available  to  the 

Consultants, as and when provided in such Appendix F, and free of charge, such counterpart 

personnel to be selected by the Client, with the Consultants' advice, as shall be specified in 

such Appendix  F.  Counterpart  personnel  shall  work  under the  exclusive  direction  of  the  

Consultants.  If  any  member  of  the  counterpart personnel   fails   to   perform   adequately   

any   work   assigned   to   him   by   the Consultants which is consistent with the position 

occupied by such -  member, the Consultants may request the replacement of such member, 

and the Client shall not unreasonably refuse to act upon such request. 

 

(b) If counterpart personnel are not provided by the Client to the Consultants as and 
whenspecified in Appendix F, the Client and the Consultants shall agree on (i) how the 
affected part of the Services shall be carried out, and (ii) the additional payments, if any, to be 
made by the Client to the Consultants as a result thereof pursuant to Clause GC 6.1(c) hereof. 
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6. Payments to the Consultants 

 

6.1 Cost Estimates; Ceiling Amount 

 

(a) An estimate of the cost of the Services payable is set forth in Appendix G. 

 

(b) Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause GC 
6.1(c), payments under this Contract shall not exceed the ceilings specified in the SC. The 
Consultants shall notify the Client as soon as cumulative charges incurred for the Services 
have reached 80% of these ceilings. 

 

(c) Notwithstanding Clause GC 6.l(b) hereof, if pursuant to clauses GC 5.3,5.4 or 5.6 

hereof, the Parties shall agree that additional payments shall be made to the Consultants in 

order to cover any necessary additional expenditures not envisaged in the cost estimates 

referred to in Clause GC 6.1(a) above, the ceiling or ceilings, as the case may be, set forth in 

Clause GC 6.1 (b) above shall be increased by the amount or amounts, as the case may be, of 

any such additional payments. 

 

6.2 Remuneration and Reimbursable Expenditures 
 

(a) Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Client shall pay to the 
Consultants (i) remuneration as set forth in Clause GC 6.2(b), and (ii) reimbursable 
expenditures as set forth in Clause GC 6.2(c). If specified in the SC, said remuneration shall be 
subject to price adjustment as specified in the SC. 

 
(b) Remuneration for the Personnel shall be determined on the basis of time actually spent 

by such Personnel in the performance of the Services after the date determined in accordance 
with Clause GC 2.3 and Clause SC 2.3 (or such other date as the Parties shall agree in writing) 

(including time for necessary travel via the most direct route) at the rates referred to, and 
subject to such additional provisions as are set forth, in the SC. 

 
(c) Reimbursable expenditures actually and reasonably incurred by the Consultants in 
the performance of the Services, as specified in Clause SC 6.3(b).  

6.3 Currency of Payment 
 

All payments shall be made in Indian Rupees and shall be subjected to applicable Indian 
laws withholding taxes if any. 

 

6.4 Mode of Billing and Payment 

 

Billing and payments in respect of the Services shall be made as follows: 

 

(a) The Client shall cause to be paid to the Consultants an interest bearing advance 

payment as specified in the SC, and as otherwise set forth below. The advance payment will be 

due after provision by the Consultants to the Client of a bank guarantee by a bank acceptable 

to the Client in an amount (or amounts) and in a currency ( or currencies) specified in the SC, 

such bank guarantee (I) to remain effective until the advance payment has been fully set off as 

provided in the SC, and (ii) to be in the form set forth in Appendix I hereto or in such 
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other form as the Client shall have approved in writing. 

 

(b) As soon as practicable and not later than fifteen (15 days) after the end of each 

calendar month during the period of the Services, the Consultants shall submit to the Client, in 

duplicate, itemized statements, accompanied by copies of receipted invoices, vouchers and 

other appropriate supporting materials, of the amounts payable pursuant to Clauses GC 6.3 and 

6.4 for such month. Each monthly statement shall distinguish that portion of the total eligible 

costs which pertains to remuneration from that portion which pertains to reimbursable 

expenditures. 

 

(c) The Client shall cause the payment of the Consultants periodically as given in schedule 

of payment above within sixty (60) days after the receipt by the Client of bills with supporting 

documents. Only such portion of a monthly statement that is not satisfactorily supported may 

be withheld from payment. Should any discrepancy be found to exist between actual payment 

and costs authorized to be incurred by the Consultants, the Client may add or subtract the 

difference from any subsequent payments. Interest at the rate specified in the SC shall become 

payable as from the above due date on any amount due by, but not paid on. such due date. 
 
 
 

(d) The final payment under this Clause shall be made only after the final report and a final 

statement, identified as such, shall have been submitted by the Consultants and approved as 

satisfactory by the Client. The Services shall be deemed completed and finally accepted by the 

Client and the final report and final statement shall be deemed approved by the Client as 

satisfactory ninety (90) calendar days after receipt of the final report and final statement by the 

Client unless the Client, within such ninety (90)-day period, gives written notice to the 

Consultants specifying in detail deficiencies in the Services, the final report or final statement. 

The Consultants shall thereupon promptly make any necessary corrections, and upon 

completion of such corrections, the foregoing process shall be repeated. Any 
 

amount which the Client has paid or caused to be paid in accordance with this Clause in excess 

of the amounts actually payable in accordance with the provisions of this Contract shall be 

reimbursed by the Consultants to the Client within thirty, (30) days after receipt by the 

Consultants of notice thereof. Any such claim by the Client for reimbursement must be made 

within twelve (12) calendar months after receipt by the Client of a final report and a final 

statement approved by the Client in accordance with the above. 

 

(e) All payments under this Contract shall be made to the account of the Consultants 
specified in the SC. 

 
7. Fairness and Good Faith 

 

7.1 Good Faith 
 
 

The Parties undertake to act in good faith with respect to each other's rights under this Contract 
and to adopt all reasonable measures to ensure the realization of the objectives of this Contract. 

 

 

7.2 Operation of the Contract 

 

The Parties recognize that it is impractical in this Contract to provide for every contingency 
which may arise during the life of the Contract, and the Parties hereby agree that it is their  
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intention that this Contract shall operate fairly as between them, and without detriment to the 

interest of either of them, and that, if during the term of this Contract either Party believes that 

this Contract is operating unfairly, the Parties will use their best efforts to agree on such action 

as may be necessary to remove the cause or causes of such unfairness, but no failure to agree 

on any action pursuant to this Clause shall give rise to a dispute subject to arbitration in 

accordance with Clause GC 8 hereof. 

 

8. Settlement of Disputes 

 

8.1 Amicable Settlement 

 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 
connection with this Contract or the interpretation thereof. 

 

8.2 Dispute Settlement 

 

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot be 
settled amicably within thirty (30) days after receipt by one Party of the other Party's request 
for such amicable settlement may be submitted by either Party for settlement in accordance 
with the provisions specified in the SC. 
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III. SPECIAL CONDITIONS OF CONTRACT  
GC Clause  

A. Amendments of, and Supplements to, Clauses in the General  
Conditions of Contract 

 

1.1(a) The words’’in the Government’s country” are amended to read ‘in INDIA” 

1.4 The language is: English    

1.6.1 The addresses are:    

 Client:   Address of Employer 

 Attention:    
 Telex  :     

 Facsimile :  

 Consultant:   Address of Consultant 

 Attention:    

 

Cable address :  

 

Telex :  

 

Facsimile :  

 

[Note’ : Fill in the  
Blanks] 

 

1.6.2 Notice will be deemed to be effective as follows: 

 

(a) in the case of personal delivery or registered mail, on delivery; 

 
(b) in the case of telexes, 24 hours following confirmed transmission; 

 
(c) in the case of telegrams, 24 hours following confirmed transmission; and 

 
(d) in the case of facsimiles, 24 hours following confirmed transmission. 

 

1.8 The Member in Charge is: Member (P) Sh. 

 

(Note: If the Consultants consist of a joint venture of more than one entity, the 
name of the entity whose address is specified in SC 1.6.1 should be inserted here. 
If the Consultants consist of one entity, this Clause 1.8 should be deleted from the 
SC) 

 

1.9 The Authorised Representative 
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are: For the Client: 
 
 
 

For the Consultants:  
 
 
 

 

1.10 The Consultants, Sub-consultants and the Personnel shall pay the taxes, duties, fees, 

  levies and other impositions levied under the existing, amended or enacted laws during 

  life of this contract and the client shall perform such duties in regard to the deduction 

  of such tax as may be lawfully imposed. 

2.1 The effectiveness conditions are the following: 

  i) Approval of the Contract by the client 

2.2 The time period shall be four months or such other time period as the parties may 

  agree in writing.         

2.3 The time period shall be one month or such other time period as the Parties may 

  agree in writing.         

    
2.4 The time period shall be 72 months (24 / 18 months for construction period and 
     

  48 months for Maintenance period)  

3.4 Limitation of the Consultants' Liability towards the Client 

(a) Except  in  case  of  gross  negligence  or  wilful  misconduct  on  the  part  of  the

  Consultants  or  on the  part  of  any  person  or  firm  acting  on  behalf  of  the 
 

Consultants in carrying out the Services, the Consultants, with respect to damage caused 
by the Consultants to the Client's property, shall not be liable to the Client: 

 

i) for any indirect or consequential loss or damage; and 
 

ii) Consultant will maintain at its expenses; Professional Liability Insurance including 

coverage for errors and omissions caused by Consultant’s negligence in the performance 

of its duties under this agreement, (A) For the amount not exceeding total payments for 

Professional Fees and Reimbursable Expenditures made or expected to be made to the 

Consultants hereunder OR (B) the proceeds, the Consultants may be entitled to receive 

from any insurance maintained by the Consultants to cover such a liability, whichever of 

(A) or (B) is higher. 
 
 
 

iii) The policy should be issued only from an Insurance Company operating in India. 
 

iv) The policy must clearly indicate the limit of indemnity in terms of “Any One 
Accident” (AOA) and “Aggregate limit on the policy period” (AOP) and in no case 
should be for an amount less than stated in the contract. 

 
v) If the Consultant enters into an agreement with Employer in a joint venture or ‘in 

association’, the policy must be procured and provided to Employer by the joint 
venture/in association entity and not by the individual partners of the joint 
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venture/association. 
 

vi) The contract may include a provision thereby the Consultant does not cancel the policy 
midterm without the consent of the Employer. The insurance company may  

 provide an undertaking in this regard. 

(b) This  limitation  of  liability  shall  not  affect  the  Consultants'  liability,  if  any,  for 

 damage to Third Parties caused by the Consultants or any person or firm acting on behalf 

 of the Consultants in carrying out the Services. 

(c) Professional Liability Insurance may be accepted for initially one year which shall be 

 extended annually for five years. PLI shall be uniformly taken for a period of five 

 years.    

3.5 The risks and the coverage shall be as follows 

(a) Third Party motor vehicle liability insurance as required under Motor Vehicles Act, 1988 

 in respect of motor vehicles operated in India by the Consultants or their Personnel or 

 any Sub-consultants or their Personnel for the period of consultancy. 

(b) Third Party liability insurance with a minimum coverage, of Rs. 1.0 million for the 

 period of consultancy. 

(c) Professional liability insurance as per 3.4 (a) (ii) of SC of the consultancy, with a 

 minimum coverage equal to estimated remuneration and reimbursable. 

(d) Employer's liability and workers' compensation insurance in respect of the Personnel 

 of  the  Consultants  and  of  any  Sub-consultant,  in  accordance  with the relevant 

 provisions of the Applicable Law, as well as, with respect to such Personnel, any such 

 life, health, accident, travel or other insurance as may be appropriate; and 

(e) Insurance against loss of or damage to (i) equipment purchased in whole or in part 

 with funds provided under this Contract, (ii) the Consultants' property used in the 

 performance of the Services, and (iii) any documents prepared by the Consultants in 

 the performance of the Services. 

3.7(c) The other actions are 

 "(i) taking  any  action  under  a  civil  works  contract  designating  the 

 Consultants as "Authority’s Engineer", for which action, pursuant to such civil works 

 contract, the written approval of the Client as "Employer" is required". 

3.9 The  Consultants  shall  not  use  these  documents  for  purposes  unrelated  to  this 

 Contract without the prior written approval of the Client. 

4.6 "The person designated as Resident Engineer cum Senior Bridge & Structural Engineer 

 in Appendix C shall serve in that capacity, as specified in Clause GC 4.6." 

6.1(b) The amount payable Indian Rupee is :   

6.2(a) "Payments  for  remuneration  made  in  accordance  with  Clause  GC  6:2(a)  in shall

 be adjusted as follows : 

 (i) Consultants shall be paid billing rates for services rendered by the personnel of 
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all categories namely (i) key Personnel; (ii) sub-Professional personnel and (iii) 

Support staff on man-moth wise. For calculating billing rates of remaining items of the 

financial proposal, namely (i) transportation, (ii) Duty travel to site (iii) Office Rent, 

(iv) office supplies communication etc (v) reports & document printing and (vi) 

survey equipment etc. quoted amount of selected consultant will be converted to 

percentage of civil work cost quoted by civil contractor and payment will be made in 

proportionate to the financial progress of the civil work. Beginning 13th months from 

the last date of submission of bid, billing rates shall be increased @ 5% every 12 

months. However, for evaluation and award of the Bid proposals, the quoted initial 

rate (as applicable for first 12 months from last date of submission of bid) shall be 

multiplied by the total time input for each position on this contract, i.e. without 

considering the increase in the billing rates. All payments shall be made in Indian 

Rupees and shall be subjected to applicable Indian laws withholding taxes if any. 
 

(ii) Remuneration paid pursuant to the rates set forth in Appendix G shall be adjusted 
every eighteen (12) months (and, the first time, with effect for the payment earned in the 

13th calendar month after the last date of submission of bid) by 5% every 12 month. 

 

Notwithstanding any other provisions in the agreement in this regard, this provision 
will prevail and over ride any other provision to the contrary in this agreement. 

 
 
 

 

6.2(b)(i) (1) It is understood (i) that the remuneration rates shall cover (A) such salaries and 

allowances as the Consultants shall have agreed to pay to the Personnel as well as 

factors for social charges and overhead, and (B) the cost of backstopping by home 

office staff not included in the Personnel listed in Appendix C, and (C) the 

Consultants' fee; (ii) that bonuses or other means of profit-sharing shall not be allowed 

as an element of overhead, and (iii) that any rates specified for persons not yet 

appointed shall be provisional and shall be subject to revision, with the written 

approval of the Client, once the applicable salaries and allowances are known. 
 
 

(2) Remuneration for periods of less than one month shall be calculated on an hourly 

 

basis for actual time spent in the Consultants' home office and directly attributable to 
the Services (one hour being equivalent to 1/240th of a month) and on a calendar-day 
basis for time spent away from home office (one day being equivalent to 1/30th of a 
month). 

 

6.2(b)(ii) 

 

6.4(a) 

 

The rates for foreign and local Personnel are set forth in Appendix G  
.  

The following provisions shall apply to the interest bearing advance payment and  
the advance payment guarantee : 

 

1) An advance payment. of 10% of the contract price in proportion to the quoted Indian 

currency (INR) in the bid shall be made within 60 days after receipt and verification of 

advance payment bank guarantee. The advance payment along with interest will be set 

off by the Client in equal instalments against the statements for the first 12 months of 

the Service until the advance payment has been fully set off. The advance payment 

shall be in Indian Rupee. 
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2) The bank guarantee shall be in the amount and in the currency of the advance 
payment. 

 
3) Interest rate shall be 10% per annum (on outstanding amount). 

 

6.4 (c) The interest rate is 10 % per annum . 

6.4(e) The accounts are:  
 .......................... 

[Note: Insert account number, type of account and name and address of the Bank] 

8.2 Disputes  shall  be  settled by  arbitration  in  accordance  with  the  following provisions: 

 

8.2.1 Selection of Arbitrators 

 

Each dispute submitted by a Party to arbitration shall be heard by a sole arbitrator or an 
arbitration panel composed of three arbitrators, in accordance with the following provisions: 

 

(a) Where the Parties agree that the dispute concerns a technical matter, they may agree to 
appoint a sole arbitrator or, failing agreement on the identity of such sole arbitrator or 
within thirty (30) days after receipt by the other Party of the proposal of a name for such 
an appointment by the Party who initiated the proceedings, either Party may apply to 

 
the President, Indian Roads Congress, New Delhi, for a list of not fewer than five 

nominees and, on receipt of such list, the Parties shall alternately strike names there from, 

and the last remaining nominee on the list shall be the sole arbitrator for the matter in 

dispute. If the last remaining nominee has not been determined in this manner within 

sixty (60) days of the date of the list, the President, Indian Roads Congress, New Delhi, 

shall appoint, upon the request of either Party and from such list or otherwise, a sole 

arbitrator for the matter in dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a technical matter, the Client and 

the Consultants shall each appoint one arbitrator, and these two arbitrators shall jointly 

appoint a third arbitrator, who shall chair the arbitration panel. If the arbitrators named by 

the Parties do not succeed in appointing a third arbitrator within thirty (30) days after the 

latter of the two arbitrators named by the Parties has been appointed, the third arbitrator 

shall, at the request of either Party, be appointed by Secretary, the Indian Council of 

Arbitration, New Delhi. 

 

(c) If, in a dispute subject to Clause SC 8.2.1 (b ), one Party fails to appoint its arbitrator 

within thirty (30) days after the other Party has appointed its arbitrator, the Party which 

has named an arbitrator may apply to the Secretary, Indian Council of Arbitration, New 

Delhi, to appoint a sole arbitrator for the matter in dispute, and the arbitrator appointed 

pursuant to such application shall be the sole arbitrator for that dispute. 
 

 

8.2.2 Rules of Procedure 

 

Arbitration proceedings shall be conducted in accordance with procedures of the Arbitration 
 

& Conciliation Act 1996, of India unless the Consultant is a foreign national/firm, where 
arbitration proceedings shall be conducted in accordance with the rules of procedure for 
arbitration of the United Nations Commission on International Trade Law (UNCITRAL) as in  
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force on the date of this Contract. 

 

8.2.3 Substitute Arbitrators 
 
 

If for any reason an arbitrator is unable to perform his function, a substitute shall 
be appointed in the same manner as the original arbitrator. 

 

8.2.4 Qualifications of Arbitrators 
 

The sole arbitrator or the third arbitrator appointed pursuant to paragraphs (a) through (c) of 
Clause 8.2.1 hereof shall be an internationally/nationally recognized legal or technical expert 
with extensive experience in relation to the matter in dispute. 

 

8.2.5 Miscellaneous  
In any arbitration proceeding hereunder: 

 

(a) Proceedings shall, unless otherwise agreed by the parties, be held in Delhi. 

 
(b) The English language shall be the official language for all purposes; and 

 

(c) The decision of sole arbitrator or of a majority of the arbitrators ( or of the third arbitrator 
if there is no such majority) shall be final and binding and shall be enforceable in any 
court of competent jurisdiction, and the Parties hereby waive any objections to or claims 
of immunity in respect of such enforcement. 

 
(d) Fee structure shall be as indicated below:  

Sl Particulars    Maximum amount payable per Arbitrator/ per case* 

No.       
1 Arbitrator fee   Rs. 15,000/- per day subject to a maximum 4 lacs 

     Or  
     Rs 2.5 lacs (lump sum) subject to publishing the award 
     within 12 months. 
2 Reading Charges   Rs 15,000/-  

      

3 Secretarial Assistance and Rs 20,000/-  

 Incidental  charges   
 (telephone, fax, postage  
 etc.)      
    

5 Charges for    Publishing Maximum of Rs. 20,000/- 

 /declaration of the Award    
6 Other    expenses (as per Maximum ceiling 

 actuals      
 against  bills  subject  to  the   
 prescribed ceiling)     

 Travelling Expenses   Economy class (by air), First class AC (by train) 

     and AC car (by road) 

     1. Rs 15,000/- per day (in metro cities) 

 Lodging and Boarding  2. Rs 7,000/- per day (in other cities) 

     3. Rs  3,000/-  per  day,  if  any  Arbitrator 

      makes their own arrangements. 
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 7 Local Travel Rs. 1500/- per day  
     

 8. Extra  charges  for  days  other Rs. 3,500/- per day  

  than   hearing/meeting   days   
  (maximum for 2 days)   
     

 Note:- 1. Lodging, boarding and travelling expenses shall be allowed only for those members who  

  are residing 100 kms. away from place of meeting.  
  2. Delhi, Mumbai, Chennai, Kolkata, Bangalore and Hyderabad shall be considered as  
  Metro Cities.   
    

* May be suitably modified, as per market rates 
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IV. APPENDICES 

 

Appendix A: Description of the Services 
 
 
 

 

[Give detailed descriptions of the Services to be provided; dates for completion of various tasks, place of 
performance for different tasks; specific tasks to be approved by Client, etc.] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Details as per TOR 
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Appendix B: Reporting Requirements 
 
 
 
 
 

 

[List format, frequency, contents of reports and number of copies; persons to receive them; dates 
of submission, etc. If no reports are to be submitted, state here "Not applicable".} 

 
 
 
 
 
 
 

 

Please refer TOR 
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Appendix C: Key Personnel and Sub-consultants 
 
 
 
 
 
 

 

[List under: C-l Titles [and names, if already available}, detailed job descriptions and 
minimum qualifications. experience of Personnel to be assigned  

to work in India, and staff- months for each. 

 

C-2 Same information as C-l for Key local Personnel. 

 

C-3 Same as C-l for Key foreign Personnel to be assigned to work outside India. 
 
 
 

C-4 List of approved Sub-consultants [if already available]; same 
information with respect to their Personnel as in C-l through C-4) 

 
 
 
 
 
 

 

Please refer TOR 
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Appendix D: Medical Certificate 
 
 
 
 
 

 

[Show here an acceptable form of medical certificate for foreign Personnel to be stationed in India. If 
there is no need for a medical certificate, state here: "Not applicable. "] 

 
 
 
 
 
 
 
 
 

 

The form of Medical Certificate as required under the rules of Govt. of India 
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Appendix E: Hours of Work for Key Personnel 
 
 

 

The Consultants Key personnel and all other Professional / Sub Professional / Support Staff / Sub-

Consultancy personnel shall work 6 days (Mondays through Saturday) every week and observe the 

Gazetted Holidays of Government of India as Holidays. The Consultant shall work as per the work 

program of the EPC Contractor. In this context in case the work plan of the Consultant needs 

suitable modifications, the same shall be carried out and submitted to the client for consideration. 

The Consultants hours of work normally shall match with that of Contractor’s activities on the site. 

No extra remuneration shall be claimed or paid for extra hours of work required in the interest of 

Project completion. 

 

In respect of foreign personnel, one day per trip as travel time from and to the country of the 
Government shall be allowed. 
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  Appendix F: 

  Duties of the Client 

[List here under:    

F-1 Services, facilities and property to be made available to the Consultants by the 

 Client. 

F-2 Counterpart personnel to be made available to the Consultants by the Client.] 
 
 
 

 

Please refer TOR 
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Appendix G:  
Cost Estimates 

 

List hereunder cost estimate in INR: 

 

1. Monthly rates for local Personnel (Key Personnel and other Personnel) 
 
 
 

2. Reimbursable/Rental/Fixed expenditures as follows: 

 
a. Cost of local transportation. 

 
b. Cost of other local services, rentals, utilities, etc. 
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Appendix H: FORM OF PERFORMANCE SECURITY 

 

(PERFORMAMANCE BANK GUARANTEE) 

 

(Clause-13 of TOR) 

 

To 

 

Address of Employer: 
 

 

WHEREAS            

[Name and address of Consultants]
1 

(hereinafter called “the consultants”)    
has undertaken, in pursuance of  Contract 
No.       dated      

to  provides the services on terms   and  conditions set forth   in this 
Contract  __________[Name of contract and brief description of works) (hereinafter called the 
            

“the Contract”).           

 

AND WHEREAS it has been stipulated by you in the said Contract that the Consultants shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 
compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Consultants such a Bank 
Guarantee; 

 

NOW  THEREOF  we  hereby  affirm  that  we  are  the  Guarantor and responsible  to you,  on 

behalf  of  the  Consultants  up  to  a  total  of     
 

[amount of Guarantee] 
2 

  

  [in words], such sum 
 

being payable in the types and proportions of currencies in which the Contract Price is payable, and 
we undertake to pay you, upon your first written demand and without cavil or 

 
argument, any sum or sums within the limits of [amount of Guarantee] as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein.  

 
 
 

We hereby waive the necessity of your demanding the said debt from the Consultants before 
presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract or 
of the services to be performed there under or of any of the Contract documents which may be 
made between you and the Consultants shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modification. 

 

The liability of the Bank under this Guarantee shall not be affected by any change in the 
constitution of the consultants or of the Bank. 
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Notwithstanding anything contained herein before, our liability under this guarantee  is 
    restricted to Rs.   
          

(Rs.    ) and the guarantee shall remain valid   

till   .  Unless a claim or a demand in writing is made upon us on or before  all 

our liability under this guarantee shall cease.      
 
 

 

This guarantee shall be valid for a period of 74 months i.e. upto 2 months beyond the expiry of 
contract of 72 months.  
Signature and Seal of the Guarantor   _________________In presence of   

Name and Designation   1.   
       

(Name, Signature &       
           Occupation)  

Name of the Bank         

Address          2.

       

(Name & Occupation) 

 

        

Date         
 
 

 

1 Give names of all partners if the Consultants is a Joint Venture
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Appendix I:  
Form of Bank Guarantee for Advance Payments  

(Reference Clause 6.4(a) of Contract) 

 

(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 
 
 
 

Ref:      Bank Guarantee: _________ 
   

Date:        

Dear Sir,       

In consideration of M/s.   (hereinafter    referred as    the    "Client",    which 
           
expression shall, unless repugnant to the context or meaning thereof include it successors,  
administrators and assigns) having awarded to M/s. 
   (hereinafter referred  to  as the  "Consultant" which 

 
expression shall unless repugnant to the context or meaning thereof, include its successors,  
administrators,  executors  and  assigns),  a  contract  by issue  of  client's  Contract  AgreementNo.
   dated   andthesamehavingbeen

unequivocally accepted by the Consultant, resulting in a Contract valued at 

for  Contract (hereinafter called the "Contract")   

 (scope of work)     
and  the  Client  having  agreed  to  make  an  advance payment  to  the  Consultant  for performance

of the above Contract amounting to (in words and figures) as an advance against

Bank Guarantee to be furnished by the Consultant.     
 
 
 

We   
(Name of the Bank) having its Head Office at (hereinafter referred to as the Bank), which expression 
shall, unless repugnant to the context or meaning thereof, include its successors, administrators 
executors and assigns) do hereby guarantee and undertake to pay the client immediately   
on   demandany or,   all monies payable by   the Consultant to the extent    of 
  - as aforesaid at any time upto 

    @      without any 

demur,  reservation, contest, recourse or protest and/or without any reference  to the consultant.
 

Any such demand made by the client on the Bank shall be conclusive and binding notwithstanding any 
difference between the Client and the Consultant or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority. we agree that the Guarantee herein contained shall be irrevocable 
and shall continue to be enforceable till the Client discharges this guarantee. 

 

The Client shall have the fullest liberty without affecting in any way the liability of the Bank under this 
Guarantee, from time to time to vary the advance or to extend the time for performance of the 

 



  
N. H. Circle No. II, P. W. (Roads) Directt                                                                      Request for Proposal for AE 

103 
 

 
 

 

contract by the Consultant. The Client shall have the fullest liberty without affecting this guarantee, to 

postpone from time to time the exercise of any powers vested in them or of any right which they might 

have against the Client and to exercise the same at any time in any manner, and either to enforce or to 

forebear to enforce any covenants, contained or implied, in the Contract between the Client and the 

Consultant any other course or remedy or security available to the Client. The bank shall not be 

relieved of its obligations under these presents by any exercise by the Client of its liberty with reference 

to the matters aforesaid or any of them or by reason of any other act or 

 

forbearance or other acts of omission or commission on the part of the Client or any other indulgence 
shown by the Client or by any other matter or thing whatsoever which under law would but for this 
provision have the effect of relieving the Bank. 

 

The Bank also agrees that the Client at its option shall be entitled to enforce this 
 

Guarantee against the Bank as a principal debtor, in the first instance without proceeding against the 
Consultant and notwithstanding any security or other guarantee that the Client may have in relation to 
the Consultant's liabilities. 

 

Notwithstanding anything contained herein above our liability under this guarantee is limited to 
and it shall remain in force upto and including   

and   
shall be extended from time to time for such period (not exceeding one year), as may be desired by M/s. 

on   whose   behalf   this   
guarantee has been given. 

 

 Dated this   day of 

  200      at 

 WITNESS        

           

(signature)            

    (Signature)        

              

              
 

(Name)  
(Name)  

 
 
 
 

 

(Official Address) Designation (with Bank stamp)  
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Attorney as per Power of 

 

Attorney No.  
 
 
 

Dated  
 
 
 

 

Strike out, whichever is not applicable. 

 

Note 1: The stamp papers of appropriate value shall be purchased in the name of bank 
who issues the "Bank Guarantee”. 

 

Note 2: The bank guarantee shall be from a Nationalized Indian Bank or reputed foreign commercial 
Bank acceptable to client for Foreign Consultant with counter guarantee from Nationalized 

 
Bank. Bank guarantee furnished by Foreign consultant shall be confirmed by any Nationalized Bank 
in India. 
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Appendix J 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Letter of invitation 
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Appendix K 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Letter of Award 
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Appendix L 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Minutes of pre-bid meeting 
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Appendix-M  
Memorandum of Understanding 

 

between  
_____________________ 

 

And  
__________________________ 

 

Whereas the Ministry of Road Transport & Highways (MoRT&H) for the works entrusted to 

the NH wing of the State PWD West Bengal (the ‘Employer’) has invited proposal for appointment of 

Authority’s Engineer for __________________ (Name of project) hereinafter called the Project. 

 

And Whereas _________________ (Lead Partner) and _______________ JV partner/s have 
agreed to form a Joint Venture to provide the said services to the Employer as Authority’s Engineer; and 

 

Now, therefore, it is hereby agreed by and on behalf of the partners as follows: 

 

(i) ___________ will be the lead partner and ____________ will be the other JV partner/s. 

 

(ii) ______________ (lead partner) shall be the in charge of overall administration of contract 

and shall be authorised representative of all JV partners for conducting all business for and 

on behalf of the JV during the bidding process and subsequently, represent the joint venture 

for and on behalf of the JV for all contractual matters for dealing with the Employer / EPC 

Contractor if Consultancy work is awarded to JV. 
 

(iii) All JV partners do hereby undertake to be jointly and severely responsible for all the 
obligation and liabilities relating to the consultancy work and in accordance with the Terms 
of Reference of the Request for Proposal for the Consultancy Services. 

 
(iv) Subsequently, if the JV is selected to provide the desired consultancy services, a detailed 

MOU indicating the specific project inputs and role of each partner/s along with percentage 
sharing of cost of services shall be submitted to the Employer (Consultant may submit the 
detailed MOU along with percentage sharing of cost at the time of bidding also). 

 
For____________________ (Name of Lead partner)  

_______________________  
Managing Director/Head of the Firm  

Address  
For____________________ (Name of JV partner/s)  

_______________________  
Managing Director/Head of the Firm  

Address  
For____________________ (Name of Associate Partner/s) 
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Appendix-N 

 

BANK GUARANTEE FORMAT FOR BID SECURITY 
 

(To be stamped in accordance with Stamp Act if any, of the country of issuing bank) 
 

Ref.: Tender No. _________, dated ________ 
 

Bank Guarantee: 
 

Date:  
WHEREAS, _________________(Name of Bidder) __ (hereinafter called “the bidder”) has submitted his 

bid dated ______________________ (date) for the Tender No. _________, dated _________ (hereinafter 
called “the Bid”). 

 
KNOW ALL MEN by these presents that We, ______________________ [Name of Bank) of  

___________________________________ [Name of Country] having our registered office at 
________________________ (hereinafter called “the Bank”) are bound _______________________[Name of 
Employer] (hereinafter called “the Employer”) in the sum of Rs. _______ (Rupees ______ Lakhs Only) for which 
payment will and truly to be made to the said Employer the Bank binds himself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of the said Bank this _______day of _________ 20__. 

 
THE CONDITIONS of this obligation are: 

 
1. If the Bidder withdraws his Bid during the period of bid validity specified in the Bid document; or  
2. If the Bidder does not accept the correction of arithmetical errors of his Bid Price in accordance with the 

Instructions to Bidder; or  
3. If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of bid validity,  

a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 
required; or  

b. fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders,  
we undertake to pay the Employer up to the above amount upon receipt of his first written demand, without the 
Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 
claimed by him is due to him owing to the occurrence of one or any of the conditions, specifying the occurred 
condition or conditions.  
This Guarantee will remain in force up to and including the date 180 (one hundred and eighty) days after the 
deadline for submission of bids as such deadline is stated in the Instructions to Bidders or as it may be extended by 
the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date.  
Notwithstanding anything contained herein before, our liability under this guarantee is restricted to Rs.__________ 
(Rs._________________________) and the guarantee shall remain valid till ________. Unless a claim or a 
demand in writing is made upon us on or before ____________ all our liability under this guarantee shall cease. 

 
DATE _______________ 

 
SIGNATURE OF THE BANK _______________________ 
SEAL OF THE BANK _____________________________ 
SIGNATURE OF THE WITNESS ____________________ 
Name and Address of the Witness ___________________ 

 
The bank guarantee shall be issued by a bank (Nationalized/Scheduled) located in India 

 
 
 

 

DISCLAIMER  
The Applicant must read all the instructions in the RFP and submit the same accordingly. 

 

 


