
Annex 1 ‐ Payment plan 

Deliverable 
Percentage  of  the 
budget 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list‐ month 1 
(Preparation  of  base  camp  office  set  up,  HR  system,  Logistics  and 
warehousing system)  
 

20% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 2 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 3 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 4 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 5 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 6 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 7 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 8 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 9 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 10 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 11 
 

7.27% 

HR database 
Monthly progress,  financial  report, bank  reconciliation,  stock and asset 
database and payroll list – month 12 

7.27% 

Payment terms  
Payment is contingent on approval by the contract manager and will be made as indicated in the above 
payment plan. 



No Advance payment to be made. Payments will be made against each milestones/deliverable and only 

upon UNICEF’s acceptance of the work performed.  The terms of payment are Net 30 days, after receipt 

of invoice and acceptance of work.  Payment will be affected by bank transfer in the currency of billing 


