
Architecture • Planning • interiors
Landscape ̂'chitecture

2155 So. Bascom Ave., Suite 200

Campbell, OA 95008-3279
408.879.0600

7726 N. First St.. Suite 263
Fresno, OA 93720

559.909.0099

E-mail: mark@sugimura,com
Website: www.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at Bowers Elementary School
Santa Clara Unified School District

SFA Project #19101

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates that works within the District's
known budget. The estimated budget based on previous projects will likely be
close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mat1< 0. Finney

Associate

Donald Barry

Project Managers
Jackie Barb6

Mike Bowers

Jocelyn Martinez
Linda Mao

John nschier

Howard Cohen

Brendan Keiiy
Norma Jackson

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.

Project Close-out Specialist
Michael Kaiuzhinsky
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

C-24673
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Architecture • Planning • interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, CA 95008-3279

408.879.0600

7726 N. First St., Suite 263

Fresno, CA 93720
559.909.0099

E-mail; mark@sugimura.com
Website; wwiV.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Perimeter Fencing and Gates. Path of Travel and Shade
Structures at Braly Elementary School
Santa Clara Unified School District

SPA Project #19096

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of new perimeter fencing with gates,
path of travel upgrades and shades structures that work within the District
known budget at this time. The estimated budget based on previous projects
will likely be close to $500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mark C. Finney

Associate

Donald Barry

Project Managers
Jackie Barbe

Mike Bowers

Joceiyn Martirrez
Linda Mao

John Tlschler

Howard Cohen

Brendan Kelly
Norma Jackson

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SPA will assist the District in the bidding process. SPA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $40,000.

Project Close-out Specialist
Michael Kaluzhinsky
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ADDITiONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Suglmura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

0-24673
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Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, OA 95008-3279

408.879.0600

7726 N. First St., Suite 263

Fresno, OA 93720
559.909.0099

E-mail: mark@suglmura.com
Website: www.suglmura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
T-K Play Structure, perimeter fencing and gates, path of travel
and shade structures at Haman Elementary School
Santa Clara Unified School District

SFA Project #19098

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a new T-K Play Structure,
perimeter fencing and gates, path of travel and shade structures that work
within the District's known budget, at this time. The estimated budget based on
previous projects will likely be close to $750,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date, it is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mafk 0. Finney

Associate

Donald Barry

Project Managers
Jackie BarbS

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischier

Howard Cohen

Brendan Kelly
Norma Jackson

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $60,000.

Project Close-out Specialist
Michael Kaluzhlnsky
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

fVlark C. Finney, Principal Santa Clara Unified School District
Architect

C-24673

Haman Elementary TK Play Fencing POT Shade 2020 Page 2 of 2



Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200

Campbell, OA 95008-3279
408.879.0600

7726 N. First St., Suite 263

Fresno, OA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

October 9, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at Hughes Elementary School
Santa Clara Unified School District

SFA Project #19103

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Hughes Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mark C. Finney

Associate

Donald Barry

Project Managers
Jackie Barbe

Mike Bowers

Joceiyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Ciose-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.

Project Close-out Specialist
Michael Kaluzhinsky

Hughes Elementary Miscellaneous site upgrades 2020 Page 1 of 2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

0-24673
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Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200

Campbell, CA 95008-3279
408.879.0600

7726 N. First St., Suite 263

Fresno, CA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.su9imura.a)m

October 8, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Mlllikin Basics Elementary School
Santa Clara Unified School District

SFA Project #19104

Principal
Mark C. Finney

Associate

Donaid Barry

Project Managers
Jackie Barb^

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Mlllikin Basics
Elementary school campus that works within the District's known budget. The
estimated budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.

Millikin Basics Elementary Miscellaneous site upgrades 2020 Page 1 of 2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours. Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

0-24673
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Architecture • Planning • Interiors
Landscape ̂'chitecture

2155 So. Bascom Ave., Suite 200

Campbell, OA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, OA 93720

559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

October 9, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Montague Elementary School
Santa Clara Unified School District

SFA Project #19105

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure{s), shades structure{s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Montague Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mark 0. Finney

Associate

Donald Barry

Project Managers
Jackie Barb6

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischier

Howard Cohen

Brendan Kelly
Nomia Jackson

Project Close-out Specialist
Michael Kaluzhinsky

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.

Montague Elementary Miscellaneous site upgrades 2020 Page 1 of2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

C-24673

Montague Elementary Miscellaneous site upgrades 2020 Page 2 of 2



Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, OA 95008-3279

408.879.0600

7726 N. First St., Suite 263
Fresno, OA 93720

559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara. CA

Subject: Architectural and Engineering Proposal
Pre-School Play Structure, perimeter fencing and gates, path of
travel and shade structures at Pomeroy Elementary School
Santa Clara Unified School District

SFA Project #19099

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a new Pre-School Play Structure,
perimeter fencing and gates, path of travel and shade structures at the
Pomeroy Elementary campus that works within the District's known budget.
The estimated budget based on previous projects will likely be close to
$750,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mark C. Finney

Associate

Donald Barry

Project Managers
Jackie Barb^

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaluzhlnsky

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $60,000.

Pomeroy Elementary Preschool Play Fencing POT Shade 2020 Page 1 of2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

0-24673

Pomeroy Elementary Preschool Play Fencing POT Shade 2020 Page 2 of 2



Architecture • Planning • interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200

Campbell, CA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, CA 93720

559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Ponderosa Elementary School
Santa Clara Unified School District

SFA Project #19106

Principal
Mark C. Finney

Associate

Donald Barry

Project Managers
Jackie BarbS

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure{s), shades structure{s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Ponderosa Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.

Ponderosa Elementary Miscellaneous site upgrades 2020 Page 1 of2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

C-24673

Ponderosa Elementary Miscellaneous site upgrades 2020 Page 2 of 2



Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200

Campbell, OA 95008-3279
408.879.0600

7726 N. First St., Suite 263

Fresno, OA 93720
559.909.0099

E-mail: mar1<@sugimura.com
Website: www.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Upper grade Play Structure, perimeter fencing and gates, path
of travel and shade structures at Scott Lane Elementary School
Santa Clara Unified School District

SFA Project #19100

Principal
MarkC.Finney

Associate

Donald Barry

Project Managers
Jackie Barbe

Mike Bowers

Joceiyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaiuzhinsky

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a new Upper Grade Play
Structure, perimeter fencing and gates, path of travel and shade structures at
the Scott Lane Elementary campus that works within the District's known
budget. The estimated budget based on previous projects will likely be close to
$750,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DBA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing Is as
follows:

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DBA (CO) 5% of the fee

BFA will assist the District in the bidding process. BFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of 360,000.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours. Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

0-24673
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Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, CA 95008-3279

408.879,0600

7726 N. First St., Suite 263
Fresno, CA 93720

559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

October 8, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Sutter Elementary School
Santa Clara Unified School District

SFA Project #19107

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure{s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Sutter Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mark C. Finney

Associate

Donald Barry

Project Managers
Jackie Barb^

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaiuzhinsky

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please Indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

C-24673
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Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, OA 95008-3279

408.879.0600

7726 N. First St.. Suite 263

Fresno, OA 93720

559.909.0099

E-mail: marlt@sugimura.com
Website: www.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Washington Open Elementary School
Santa Clara Unified School District

SFA Project #19108

Principal
Mark 0. Finney

Associate

Donald Barry

Project Managers
Jackie Barb^

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure{s), shades structure{s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Washington Open
Elementary school campus that works within the District's known budget. The
estimated budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.

Washington Open Elementary Miscellaneous site upgrades 2020 Page 1 of2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours. Accepted:
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

0-24673
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Architecture • Planning • interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200

Campbell, OA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, OA 93720

559,909.0099

E-maii: mark@sugimura.com
Website: www.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Perimeter Fencing and Gates and Shade Structures at Don
Callejon Elementary School
Santa Clara Unified School District

SPA Project #19097

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of new perimeter fencing with gates
and shades structures that work within the District known budget at this time.
The estimated budget based on previous projects will likely be close to
$500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We wilt seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mark 0. Finney

Associate

Donald Barry

Project Managers
Jackie Barbd

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler

Howard Cohen

Brendan Kelly
Norma Jackson

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SPA will assist the District in the bidding process. SPA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $40,000.

Project Close-out Specialist
Michael Kaluzhinsky
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy iDack to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

fvJark C. Finney, Principal Santa Clara Unified School District
Architect

C-24673
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Architecture • Planning • interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200

Campbell, OA 95008-3279
408.879.0600

7726 N. First St., Suite 263

Fresno, OA 93720

559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

October 8, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Wilcox High School
Santa Clara Unified School District

SPA Project #19109

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural services for your
consideration. The following best describes services that we will provide once
you have accepted this proposal:

SCOPE OF WORK

Provide architectural services for the design and preparation of drawings and
specifications for the design of a new perimeter fence at the Wilcox High school
campus that works within the District's known budget. The estimated budget
based on previous projects will likely be close to $500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
MarkC.Finney

Associate

Donald Barry

Project Managers
Jackie Bart>6

Mike Bowers

Jocelyn Martinez
Linda Mao

JohnTischier

Howard Cohen

Brendan Kelly
Norma Jackson

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SPA will assist the District in the bidding process. SPA will work with the
District hired Construction and Program management team.

BASiC COMPENSATION

We propose a total fixed fee of $25,000.

Project Close-out Specialist
Michael Kaluzhinsky
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ADDITiONAL SERVICES

Services beyond Basic Service described above will be Invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project We look
forward to working with you again.

Sincerely yours. Accepted:
Sugimura FInney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

C-24673
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Architecture • Planning • Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200

Campbell, OA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, OA 93720

559.909.0099

E-mail: mari(@sugimura.com
Website: www.sugimura.com

Octobers, 2019

Mr. Larry Adams
Director of School Bond Projects
Santa Clara Unified School District

Santa Clara. CA

Subject: Architectural and Engineering Proposal
Shade structure at

Community Day School
Santa Clara Unified School District

SFA Project #19110

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural services for your
consideration. The following best describes services that we will provide once
you have accepted this proposal:

SCOPE OF WORK

Provide architectural services for the design and preparation of drawings and
specifications for the design of a new PC Shade structure at the Community
Day school campus that works within the District's known budget. The
estimated budget based on previous projects will likely be close to $500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Principal
Mark C. Finney

Associate

Donald Barry

Project Managers
Jackie Barb^

Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischier

Howard Cohen

Brendan Kelly
Norma Jackson

Schematic and Design Development (SD/DD) 25% of the fee
Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $25,000.

Project Close-out Specialist
Michael Kaluzhinsky
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look
forward to working with you again.

Sincerely yours, Accepted;
Sugimura Finney Architects, Inc.

Mark C. Finney, Principal Santa Clara Unified School District
Architect

0-24673
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