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559.908.0099

E-mail: mark@sugimura.com
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Mark C. Finney
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Donald Barry
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Howard Cohen
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Norma Jacksen

Project Close-out Specialist
Michael Kaluzhinsky

October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at Bowers Elementary School
Santa Clara Unified School District
SFA Project #19101

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates that works within the District's
known budget. The estimated budget based on previous projects will likely be
close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. Itis our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Schematic and Design Development (SD/DD)  25% of the fee

Construction Documents (CD) 40% of the fee
Bid and Award (BA) 5% of the fee
Construction Administration (CA) 25% of the fee
Close-out with DSA (CO) 5% of the fee

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District’s written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

M

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal

Perimeter Fencing and Gates, Path of Travel and Shade
Structures at Braly Elementary School

Santa Clara Unified School District

SFA Project #19096

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of new perimeter fencing with gates,
path of travel upgrades and shades structures that work within the District
known budget at this time. The estimated budget based on previous projects
will likely be close to $500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. Itis our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $40,000.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District’s written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Moy

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673

Braly Elementary Fencing, POT and Shade 2020 Page 2 of 2



Architecture e Planning e Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, CA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, CA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Principal
Mark C. Finney

Associate
Donald Barry

Project Managers
Jackie Barbé
Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler
Howard Cohen
Brendan Kelly
Nerma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal

T-K Play Structure, perimeter fencing and gates, path of travel
and shade structures at Haman Elementary School

Santa Clara Unified School District

SFA Project #19098

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a new T-K Play Structure,
perimeter fencing and gates, path of travel and shade structures that work
within the District's known budget, at this time. The estimated budget based on
previous projects will likely be close to $750,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. Itis our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $60,000.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District’s written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

M

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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October 9, 2019

Mr. Larry Adams

Director of School Bond Projects

Architecture o Planning e Interiors Santa Clara Unified School District
Landscape Architecture Santa Clara. CA

2155 So. Bascom Ave., Suite 200
Campbell, CA 95008-3279

408.879.0600
. : Subject: Architectural and Engineering Proposal
7726 N. 1 ; :
N I;‘;;;,?; g,;";eﬁgg Miscellaneous site upgrades at Hughes Elementary School
559.909.0099 Santa Clara Unified School District
SFA Project #19103

E-mail: mark@sugimura.com
Website: www.sugimura.com

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Hughes Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. Itis our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

Schematic and Design Development (SD/DD)  25% of the fee

—_— Construction Documents (CD) 40% of the fee
WG P Bid and Award (BA) 5% of the fee
' Construction Administration (CA) 25% of the fee
Associate Close-out with DSA (CO) 5% of the fee
Donald Barry
Project Managers SFA will assist the District in the bidding process. SFA will work with the
Jackie Barbe District hired Construction and Program management team.
Mike Bowers
Jocelyn Martinez
Linda Mao
John Tischler BASIC COMPENSATION
Howard Caohen
Brendan Kelly We propose a total fixed fee of $121,500.

Norma Jackson

Project Close-out Specialist
Michael Kaluzhinsky
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District’s written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

M

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at

Millikin Basics Elementary School
Santa Clara Unified School District

SFA Project #19104

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Millikin Basics
Elementary school campus that works within the District’s known budget. The
estimated budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Moy

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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Principal
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October 9, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Montague Elementary School

Santa Clara Unified School District

SFA Project #19105

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Montague Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

My

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal

Pre-School Play Structure, perimeter fencing and gates, path of
travel and shade structures at Pomeroy Elementary School
Santa Clara Unified School District

SFA Project #19099

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a new Pre-School Play Structure,
perimeter fencing and gates, path of travel and shade structures at the
Pomeroy Elementary campus that works within the District's known budget.
The estimated budget based on previous projects will likely be close to
$750,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. Itis our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $60,000.

Pomeroy Elementary Preschool Play Fencing POT Shade 2020 Page 1 of 2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Moy

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Ponderosa Elementary School

Santa Clara Unified School District

SFA Project #19106

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Ponderosa Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mo

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673

Ponderosa Elementary Miscellaneous site upgrades 2020 Page 2 of 2



Architecture e Planning e Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, CA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, CA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Principal
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Michael Kaluzhinsky

Qctober 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal

Upper grade Play Structure, perimeter fencing and gates, path
of travel and shade structures at Scott Lane Elementary School
Santa Clara Unified School District

SFA Project #19100

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a new Upper Grade Play
Structure, perimeter fencing and gates, path of travel and shade structures at
the Scott Lane Elementary campus that works within the District's known
budget. The estimated budget based on previous projects will likely be close to
$750,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. Itis our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $60,000.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District’s written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

M

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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Principal
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Qctober 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at

Sutter Elementary School

Santa Clara Unified School District

SFA Project #19107

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Sutter Elementary
school campus that works within the District's known budget. The estimated
budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.

Sutter Elementary Miscellaneous site upgrades 2020 Page 1 of 2



ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District’s written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

M

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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Architecture e Planning e Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, CA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, CA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Principal
Mark C. Finney

Associate
Donald Barry

Project Managers
Jackie Barbé
Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler
Howard Cohen
Brendan Kelly
Nerma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at
Washington Open Elementary School
Santa Clara Unified School District

SFA Project #19108

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of a miscellaneous site upgrades
including play structure(s), shades structure(s), path of travel upgrades, new
security fencing and gates, and parking lot gates at the Washington Open
Elementary school campus that works within the District's known budget. The
estimated budget based on previous projects will likely be close to $1,350,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $121,500.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District’s written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Moy

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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Architecture ¢ Planning e Interiors
Landscape Architecture

2155 So. Bascom Ave,, Suite 200
Campbell, CA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, CA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Principal
Mark C. Finney

Associate
Donald Barry

Project Managers
Jackie Barbé
Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler
Howard Cohen
Brendan Kelly
Nerma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal

Perimeter Fencing and Gates and Shade Structures at Don
Callejon Elementary School

Santa Clara Unified School District

SFA Project #19097

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural and Engineering
services for your consideration. The following best describes services that we
will provide once you have accepted this proposal:

SCOPE OF WORK

Provide architectural and engineering services for the design and preparation of
drawings and specifications for the design of new perimeter fencing with gates
and shades structures that work within the District known budget at this time.
The estimated budget based on previous projects will likely be close to
$500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $40,000.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Moy

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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Architecture e Planning e Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, CA 95008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, CA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Principal
Mark C. Finney

Associate
Donald Barry

Project Managers
Jackie Barbé
Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler
Howard Cohen
Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Miscellaneous site upgrades at

Wilcox High School

Santa Clara Unified School District

SFA Project #19109

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural services for your
consideration. The following best describes services that we will provide once
you have accepted this proposal:

SCOPE OF WORK

Provide architectural services for the design and preparation of drawings and
specifications for the design of a new perimeter fence at the Wilcox High school
campus that works within the District's known budget. The estimated budget
based on previous projects will likely be close to $500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $25,000.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

My

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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Architecture e Planning e Interiors
Landscape Architecture

2155 So. Bascom Ave., Suite 200
Campbell, CA 85008-3279
408.879.0600

7726 N. First St., Suite 263
Fresno, CA 93720
559.909.0099

E-mail: mark@sugimura.com
Website: www.sugimura.com

Principal
Mark C. Finney

Associate
Donald Barry

Project Managers
Jackie Barbé
Mike Bowers

Jocelyn Martinez
Linda Mao

John Tischler
Howard Cohen
Brendan Kelly
Norma Jackson

Project Close-out Specialist
Michael Kaluzhinsky

October 8, 2019

Mr. Larry Adams

Director of School Bond Projects
Santa Clara Unified School District
Santa Clara, CA

Subject: Architectural and Engineering Proposal
Shade structure at

Community Day School

Santa Clara Unified School District

SFA Project #19110

Dear Mr. Adams:

We are pleased to provide a written proposal for Architectural services for your
consideration. The following best describes services that we will provide once
you have accepted this proposal:

SCOPE OF WORK

Provide architectural services for the design and preparation of drawings and
specifications for the design of a new PC Shade structure at the Community
Day school campus that works within the District's known budget. The
estimated budget based on previous projects will likely be close to $500,000.

This proposal includes architectural oversite and design and all necessary
engineering associated with the work as identified to date. It is our
understanding that the District will hire Sandis Civil Engineers, who we will
gladly coordinate with for this project. We will seek DSA approval and close-
out for this project. Our fee includes Design Development, Construction
Documents, and Construction Administration. The breakdown for billing is as
follows:

25% of the fee
40% of the fee
5% of the fee
25% of the fee
5% of the fee

Schematic and Design Development (SD/DD)
Construction Documents (CD)

Bid and Award (BA)

Construction Administration (CA)

Close-out with DSA (CO)

SFA will assist the District in the bidding process. SFA will work with the
District hired Construction and Program management team.

BASIC COMPENSATION

We propose a total fixed fee of $25,000.
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ADDITIONAL SERVICES

Services beyond Basic Service described above will be invoiced based upon an
hourly rate as accepted and approved by the District staff prior to work
requested by the District staff. Hourly rates would only be used with the
District's written approval.

REIMBURSABLE EXPENSES

Reimbursable expenses are invoiced at 1.10 times actual cost.

We are available to proceed immediately on this project, upon your approval of
this proposal. Please do not hesitate to contact us for any issues that are not
clearly identified. Please indicate your acceptance of this Proposal by signing
below, which will become our working agreement, and email a copy back to us
as soon as possible so that we can get started.

Again, thank you for allowing us to provide a proposal for this project. We look

forward to working with you again.

Sincerely yours, Accepted:
Sugimura Finney Architects, Inc.

Mo

Mark C. Finney, Principal Santa Clara Unified School District
Architect
C-24673
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