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King County Water District No. 90

s 15606 South East 128" Street
= Renton, Washington 98059-8547

Phone: 425-255-9600
Fax: 425-277-4128

Developer Extension Pre-Design Meeting Notice
April 2, 2019
Dear Developer:

In an effort to help keep your cost down and clarify project requirements, the required Pre-Design
Meeting should be scheduled as soon as possible. This meeting will allow the Developer and/or
Contractor, District Staff and our Engineer to discuss the DE contract, District standards and
requirements, and prevent costly redesign of your project.

Please review the attached Developer’s Extension Agreement. The first page is to be filled out by the
Developer/Contractor. The District will fill out the second and third pages with the description of
required facilities after initial project review. The Developer and a representative of the District will
sign the contract on page 17 at the Pre-Design Meeting.

Expenses will begin to be incurred once the Developer Extension Agreement is submitted to the
District. The actual costs, including District staff time, plus 20 percent will be charged to the
Developer/Contractor. The Developer/Contractor will be invoiced for all costs related to the project
including District services, engineering, inspections and observations, legal services and other related
charges. The Developer/Contractor will be invoiced monthly for any current developer extension
charges.

An initial Application deposit of $5,000 is required to begin the process of a Developer Extension
Agreement. Only limited preliminary work will be done on the project until the deposit is received
and the District approves the Developer Extension Agreement.

The District will hold deposits until the acceptance of the project. At the time of acceptance, the
deposit will be applied to the two- year maintenance guarantee retainage, which will be held as stated
in the agreement. Any amount above the three percent Maintenance Guarantee (minimum amount of
$2,500) will be refunded to the Developer after the final inspection and all invoices are paid in full.

Required items must be received by the District office on or before the scheduled Pre-Design
Meeting, including the following:

1. Signed Developer Extension Agreement

2. $5,000 Deposit

3. Preliminary Plans

4. Estimated Cost of Water System Special Facilities such as PRV’s, pump station, or

reservoir improvements (Developer’s Engineer)
5. Request for Estimate of Probable Costs from District’s Engineer.

If there are any further questions, please contact the undersigned at (425) 255-9600.
Sincerely,

Joshua Drummond
Operations Manager
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

DEVELOPER EXTENSION INFORMATION SHEET

(To Be Completed by Developer)

Name of Plat/Development:

Location:

Number of Proposed Lots:

Closest Cross Streets: N/S

Proposed Meter Sizes: Other:

, EIW

Description of Project:

Developer's Name:

Fed Tax ID:

Developer’s Billing Address:

Developer’'s Phone #:

Fax #:

Contact Name:

Email:

Developer’'s Engineer:

License #:

Engineer's Mailing Address:

Engineer’s Phone #:

Fax #:

Contact Name:

Email:

Contractor:

Regqistration #:

Contractor’s Mailing Address:

Contractor’'s Phone #:

Fax #:

Contact Name:

Email:
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

DEVELOPER EXTENSION APPLICATION AND AGREEMENT TO ALLOW
CONSTRUCTION OF EXTENSION TO WATER SYSTEM FACILITIES

TO: KING COUNTY WATER DISTRICT NO. 90

THE UNDERSIGNED, hereinafter referred to as “Developer”, hereby makes application to King County
Water District No. 90, hereinafter referred to as “District”, for permission to construct and install an
extension to the District’s facilities in the public rights-of-way under the District’s franchise, and/or upon
easements approved by the District, by the Developer Extension Agreement (DEA), and to connect to the
District’s water distribution system; and in consideration thereof, makes the following representations and
agreements, to wit:

1. LOCATION OF WATER SYSTEM EXTENSION:

NAME OF PLAT/PROJECT:

Number of Proposed Lots:

Legal Description: A copy of the plat must be attached and must include a legal description and by this
reference is made a part of this Agreement.

2. DESCRIPTION OF EXTENSION:
A. Mains & Appurtenances:

The proposed extension will provide water service to the property described in Section 1 and shall consist
of approximately lineal feet of water pipe and appurtenances

Estimated cost of water system extension facilities $

Estimated by:

B. Special Facilities:

Special facilities are those that must be constructed to make service available to the Developer’s plat, but
which are other than the typical mains and appurtenances for developer extension projects (e.g. pump
stations and pressure reducing valve stations). The description and estimated construction cost of any
special facilities are as follows: (check one)

i. [ 1 Not applicable

ii. [ 1 Special facilities to provide water service to the property
described in Section 1 and shall consist of approximately

Estimated cost of water system special facilities $

Estimated by:
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

C. Latecomers:
This project (check one): [ 1does [ 1does not

Include installation of facilities for which latecomer reimbursement may be available. An application for
Latecomer reimbursement and certificate of cost shall be submitted with the Bill of Sale upon completion
of the project. Entitlement to latecomer reimbursement and the amount thereof shall be determined in
accordance with the District’s current latecomer policy Resolution, and shall be established by execution
of the District’'s Developer Extension Reimbursement Agreement by the District and the Developer. Based
thereon, a Memorandum will be completed, adopted by Resolution, and recorded in accordance with
RCW 57.22. If complete documentation is not provided with the Bill of Sale, upon written request from the
Developer the District may extend the time at its sole discretion, but only for good cause shown. Failure to
provide such documentation shall be considered a waiver of the right to such reimbursement.

The Developer shall pay a fee to the District for the preparation of the latecomer agreement consistent
with the District’s resolution, plus 20% for District administrative costs; provided, however, that if the
Developer waives latecomer, the 20% shall remain as a Special Connection Charge against any
reimbursement area, to be paid by the connecting property owner to the District. (PH)

D. District Paid Oversizing/Facilities:

This project (check one): [ ] does [ ] does not

Include oversizing or installation of facilities. If the project does include oversizing or installation of
facilities, it shall consist of

i. Oversizing/Facility Requirements: The District may require the installation of facilities or
modification of the Developer’s proposed facility design in order to comply with the District’s
Comprehensive Plan or as needed to provide service to other properties within the District's
Service Area. The most common example is the oversizing of lines. Oversized lines typically are
those in excess of eight (8) inches in diameter. Any reimbursement for oversizing or facilities shall
be determined by the Board of Commissioners prior to the start of construction and shall be
established by Resolution in accordance with and pursuant to the laws of the State of
Washington, and as further set forth in Paragraph 14.

E. Engineer:
The Developer can determine whether to use the District Engineer or use an engineer of the Developer’s
choice.

This project (check one) will be: [ ] District Engineered [ ] Optional Engineering

Name of Engineer:

The proposed extension shall be installed in accordance with plans and specifications approved by the
District Engineer, and in accordance with the standards and conditions for constructing extensions to the
water system adopted by the Board of Commissioners of the District, the terms of which are by this
reference made a part hereof as though set forth in full herein. For any District paid oversizing or facilities,
the District Engineer will be utilized for that portion of the project.

3. SUMMARY OF DEPOSITS AND CHARGES:

The following is a description of the deposits and charges, and the payment terms thereof attributable to
this Agreement, and/or necessary for provision of service by the District. The deposits and charges
summarized below are provided as an opinion of probable District costs for water main extension
services. This is not a guarantee but based on similar projects of comparable size. The actual costs may
be higher or lower than the figures given here.
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

It is the intent of this Agreement that the Developer make payment(s) to the District for all the District’s
actual costs associated with this extension including, but not limited to, the District’s engineering, legal,
permitting, laboratory analysis, direct staff time and administrative costs. All direct costs will be invoiced
with a 20% overhead fee. The Developer will be invoiced monthly for costs incurred, and balances are
due within 30 days of receipt of the District’s invoice. Failure to pay outstanding invoices within 30 days
will result in a delay or work stoppage of the extension services by the District. In addition, completed
payment is a prerequisite for acceptance by the District of the extension.

In the event any invoice authorized by this Agreement is not paid within 60 days, it shall be considered
delinquent. Simple interest of 6% (but no more than the prime lending rate of the District's bank plus four
percentage points) per year shall be added thereto until paid. After 90 days from the date of invoice, the
District may stop all work by it, and the District Engineer required under this Agreement. After 120 days
from the date of the invoice, the District may record liens against the property for the original invoice
amount, plus the recording fee, and enforce such liens in accordance with RCW 57.08.081(4).

A. Deposits:

All Deposits will be collected by the District and held in reserve until the District accepts the project. Upon
completion of the project, the deposit shall be applied to the Maintenance Guarantee Retainage as
described in Section 10 of this agreement. The Maintenance Guarantee Retainage will be held for two
years, and the balance of the deposit, if any, shall be refunded to the Developer.

e Application Deposit: A deposit of $5,000 is required at the time the Developer applies for a
Developer Extension and prior to the scheduling of the Pre-design Meeting.

B. Charges For Using District Engineer:

Any District provided services, if using the District’'s Engineer, shall be paid by the Developer to the
District in an amount equal to the actual cost of basic engineering, administrative, legal services, and
construction engineering services. The total charge shall be on an actual time and expense basis. Water
main extension charges using the District's Engineer are in consideration of the following basic work:

Basic Engineering, Administrative, and Legal Services:

i. General Consultation: General consultation with the Developer regarding the requirements by
the District, the procedures of the Developer to make a water system extension, and
administration of the Developer Extension Agreement. This general consultation with the
Developer includes the extension design, Water District specifications, and other District
requirements. Attend pre-design meeting with Developer and District.

. Preliminary Review: Preliminary review of the proposed development and preliminary layout of
the required water main extension in accordance with the Water District's Water Comprehensive
Plan.

iii. Design of Water System Improvements: If the Developer elects to use the District’'s engineer
for water system design or is required to use the District’'s Engineer due to the nature of the
required improvements, the District's engineer will prepare electronic drawings of the required
extension and related improvements. The survey, if not provided by the Developer’s engineer,
and if necessary, to design the project will be provided by the District Engineer. (LF)

iv. Administration of the DE Agreement: Including preparation of the DEA, design plans,
specifications, construction record drawings, Bill of Sale, and Resolution of Acceptance.

V. Permitting: Application for State, City, and County permits, but not to include Corps of
Engineers, Shoreline Management or SEPA process or requirements.
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Vi.

Vii.

viii.

KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

Legal Fees: Regular and ordinary legal fees attributable to the administration of DEA shall be
paid by the Developer. In the event that either the District or the Developer commences any legal
action relating to the provisions of this Agreement, the prevailing party shall be entitled, in
addition to all other amounts to which it is otherwise entitled by this Agreement, to all costs of
litigation, including but not limited to costs, witness, expert and reasonable attorneys’ fees,
including all such costs and fees incurred in appeal.

Maps & Models: All costs and expenses billed to the District by the District’'s Consultants for
Mapping and Hydraulic Model updates.

Project Management: Perform Project Management for the DEA.

Construction Engineering Services:

Preconstruction Meeting: After the District has approved the plans and a Performance
Guarantee Bond, if applicable, has been provided to the District, the Developer shall contact the
District to schedule a pre-construction meeting. Construction of the water improvements for the
Developer’s project shall not begin until at least forty-eight (48) hours after such preconstruction
meeting. The preconstruction meeting will be held at the District office during normal District office
hours. District staff may also determine to continue and/or complete the preconstruction meeting
at the project site.

Staking: Provide one complete set of construction stakes when needed (horizontal only). The
Developer will provide the District with GPS data from the initial survey to be utilized by the
District for inspection, construction record drawings, and project closeout. The data shall be
collected using a survey-grade GPS device with a tolerance of 0.5 foot or better. The data shall
be collected on the same horizontal and vertical datum as the project plans. The following water
system features shall be collected:

Valves

Fire hydrants

Water main fittings (Tees/wyes/crosses, bends, reducers)
Water service meter boxes

Air/Vacuum assemblies

Blow-off assemblies

Vaults (PRV, meter), including elevation at valve level

GPS data: from the survey can be delivered to the District in .cor or .shp file formats.

Field Observation: Field Observation of the construction in progress. All work shall be subject to
field observation by the District and its representatives. The District shall at all times have access
to the work wherever it is in preparation or progress, and the Developer shall provide proper
facilities for such access and field observation. The Developer shall make tests of the work at the
Developer’s expense upon the District’s request. Whenever work must be specially tested or
inspected for compliance with public regulations, or with the plans and specifications, the
Developer shall give the District reasonable notice of the readiness of the work for such test or
inspection. The District shall make inspections within one business day of notification by the
Developer. Work shall not be covered up without the consent of the District, and if it should be
covered without such consent, it must be uncovered for inspection at the Developer’s expense.
Such inspections and tests shall not relieve the Developer of any of its responsibilities under this
Agreement.

Quality Testing: Observation of the pressure tests required by the Specifications, and any re-
tests which may be necessary, and water quality sampling on the completed water mains after
flushing and submittal to the Washington State Department of Health. All water mains shall be
purity tested under the District's observation prior to any connection to the District's water system.
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Vi.

Vii.

C.

KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

Review and Approval: Final review of the completed water main extension and examination of
required documents, to assure that the District has legal title to the necessary easements and/or
rights-of-way, review, and approval of the Developer’s warranty and Bill of Sale (BOS) and
preparation of a final recommendation of acceptance of the water system by the Water District.

Drawings and CAD Standards: Preparation of electronic construction record drawings of
extension, including an as-built survey with GPS locations. The construction record drawings will
also include installed storm, sewer, dry utility, and easements locations. Such drawings, including
pipe size and material, rim and invert elevations, and structure type shall be provided to the
District in an AutoCAD Civil 3D version approved by the District, and limited to the current or prior
version of the software at the time that the agreement is signed. CRD’s must be submitted to the
District in .cad, .pdf, .cor, and .shp file formats. Drawings shall be formatted to meet the
requirements of the CAD to GIS Data Conversion - CAD Standards, which are located in
Appendix 5 of the Developer Extension Agreement. Drawings that require District verification of
accuracy or that do not meet the CAD formatting requirements will incur additional charges and
can potentially delay the closeout of the project resulting in liquidated damages.

Charges Using Developer Engineer:

If the Developer is using its own Engineer, District provided services shall include but not be limited to the
following: A “Review Fee” paid by the Developer to the District for the review of plans by the District to
determine compliance with District standards and the requirements of other agencies having regulatory
authority or control over the extension.

Basic Engineering, Administrative, and Legal Services:

Vi.

Vii.
viii.

General Consultation: General consultation with the Developer regarding the requirements of
the District, the procedure for the Developer to make a water system extension and
administration of the DEA. Attend pre-design and pre-construction meeting with Developer and
District.

Preliminary Review: Preliminary review of the proposed development and preliminary layout of
the required water main extension in accordance with the District's Water Comprehensive Plan
and other related policies.

Consultation: Consultation with the Developer during the period of the DEA regarding the
extension design, District specifications, construction record drawings, and other District
requirements.

Maps & Modeling: All costs and expenses billed to the District by the District’s consultants for
Mapping and Hydraulic Model updates to include the extension.

Administration of the DE Agreement: Including Bill of Sale and Resolution of Acceptance.
Project Management: Perform Project Management for the DEA.

Legal Fees: Regular and ordinary legal fees attributable to the administration of DEA.
Construction Engineering Services

Staking: Provide one complete set of construction stakes when needed (horizontal only). The
Developer will provide the District with GPS data from the initial survey to be utilized by the
District for inspection, construction record drawings, and project closeout. The data shall be
collected using a survey-grade GPS device with a tolerance of 0.5’ or better. The data shall be
collected on the same horizontal and vertical datum as the project plans. The following water
system features shall be collected:

\\kcwd90\data\companydata\engineering\developer extensions\aaa - dea contracts\2019 de agreement docs\4 de agreement contract -2019 final 4-2-19.docx

DEVELOPER EXTENSION APPLICATION AND AGREEMENT
Page 6 of 22



KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

Valves

Fire hydrants

Water main fittings (Tees/wyes/crosses, bends, reducers)
Water service meter boxes

Air/Vacuum assemblies

Blow-off assemblies

Vaults (PRV, meter), including elevation at valve level

X. GPS data: from the survey can be delivered to the District in .cor or .shp file formats.

Xi. Field Observation: Field Observation of the construction in progress. All work shall be subject to
field observation by the District and its representatives. The District shall at all times have access
to the work wherever it is in preparation or progress, and the Developer shall provide proper
facilities for such access and field observation. The Developer shall make tests of the work at the
Developer’'s expense upon the District’s request. Whenever work must be specially tested or
inspected for compliance with public regulations, or with the plans and specifications, the
Developer shall give the District reasonable notice of the readiness of the work for such test or
inspection. The District shall make inspections within one business day of notification by the
Developer. Work shall not be covered up without the consent of the District, and if it should be
covered without such consent, it must be uncovered for inspection at the Developer’s expense.
Such inspections and tests shall not relieve the Developer of any of its responsibilities under this
Agreement.

Xii. Quality Testing: Observation of the pressure test required by the specification, and any re-tests
which may be necessary, and sampling of the completed water main after flushing and submittal
to the Washington State Department of Health.

Xiii. Final review: Final review of the completed water main extension and examination of required
documents, to assure that the District has legal title to the necessary easements and/or rights-of-
way, review, and approval of the Developer’s warranty and BOS and preparation of a final
recommendation of acceptance of the water system by the District.

Xiv. Drawings and CAD Standards: Preparation of electronic construction record drawings of
extension, including an as-built survey with GPS locations. The construction record drawings will
also include installed storm sewer and easements locations. Such drawings, including pipe size
and material, rim and invert elevations, and structure type shall be provided to the District in an
AutoCAD. Civil 3D version approved by the District and limited to the current or prior version of
the software at the time that the agreement is signed. CRD’s must be submitted to the District in
.cad, .pdf, .cor and .shp file formats. Drawings shall be formatted to meet the requirements of the
CAD to GIS Data Conversion - CAD Standards, which are located in Appendix 5 of the Developer
Extension Agreement. Drawings that require District verification of accuracy or that do not meet
the formatting requirements will incur additional charges and can potentially delay the closeout of
the project resulting in liquidated damages

D. Estimate of Probable Cost(s):

Developers considering using the District Engineer can request an estimate of probable costs at the
beginning of the project. The actual estimate will be included in this contract as Attachment “A”. A
probable cost estimate is only generated upon request and relies on a series of assumptions.

E. Additional Requirements with the OPTIONAL ENGINEERING METHOD:

NOTE: THE OPTIONAL ENGINEERING ASSUMES THAT THE DEVELOPER’S ENGINEER WILL
PERFORM THE FOLLOWING FUNCTIONS WITH REGARD TO THE DEVELOPMENT:
SELECTION OF DEVELOPER’S ENGINEER
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

Should Developer elect to use its own licensed professional engineer to design and prepare the plans, at
the time of Developer’s submission of this Agreement to the District for execution, the Developer shall
notify the District in writing, by including the name and contact information on the “Developer Information
Contact Sheet”, on Page 1 of this Agreement, of the person or firm proposed to do the design. The
Developer shall not employ any person or firm for any part of the design work that the District does not
approve of in writing, which shall not unreasonably be withheld. Nothing contained in this DEA shall
create any contractual rights between the District and any person or firm employed by Developer to
design and prepare the plans. The Developer is required to notify the District in writing if the Developer’s
engineer is replaced during the course of this DEA agreement.

i. A Pre-design meeting shall be held with the District and District’s Engineer with Developer and
Developer’'s Engineer in attendance to determine the District’s construction specifications and
standards and advise Developer of specific project requirements.

. Provide five (5) sets of approved contract plans and specifications to the District in addition to a
.pdf version. The District shall have the right to require changes in the preliminary design and
plan as may be deemed necessary. PDF versions are permitted for interim plan submittals.

iii. Upon approval of the final plans, the District Operations Manager, (or the District Engineer in his
or her absence) shall indicate approval of the plan on original full-size paper drawings.
Developer’'s Engineer shall provide AutoCAD Drawing Compatible (.DWG) electronic files limited
to the current or prior version of the software at the time that the Agreement is signed, which shall
interface with District drawings; files to include any special fonts used, all external cross-
references, lot and street layout with computation data, street and storm plan, and profile data,
and site topography and proposed site grading plan. The plans shall become the property of the
District. Neither the Developer nor Developer’s Engineer shall have any rights of ownership,
copyright, trademark, or patent in the plans.

F. Additional Charge(s):

The work described below is in addition to the basic work performed in conjunction with the main
extension. The need for additional District services will be based on the complexity of the extension.
Additional charges for such services shall be based upon the District’s current schedule of costs for
District employees, engineering, legal, and other actual charges for work plus 20 percent overhead. The
District shall be paid by the Developer for the cost of any work required in addition to the basic work
scheduled in Section B or C, including, but not limited to the following:

i. Revisions to the DEA and specifications and other work occasioned by any act or omission of the
Developer, the Developer’s Engineer and/or Contractor.

ii. Any costs incurred for surveying.

iii. Additional charges for administrative, legal, repairs, or paving costs, and fees incurred at any date
beyond the limitation for acceptance set forth in Section 8.

iv. Costs of preparing applications for and obtaining City, King County, State, Federal and/or other
governmental agency permits, franchises, annexations or required approvals, and charges for
any meetings and inspections performed by those agencies. This includes costs attributable to
any required environmental assessment and evaluation, including SEPA Checklists and
Determinations or Environmental Impact Statement. Charges for such services are established by
the individual agency and not by the District.

V. Easement preparation costs, including title policies, as-built surveys, easement drafting, and any
necessary addendum or special stipulations required therein.

Vi. Any and all costs, charges, expenses, and damages incurred resulting from failure of the
Developer to comply with this Agreement and/or requirements of any governing agency.
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

Vil. Any and all costs, charges, and expenses incurred by the District to perform or complete any of
those functions identified to be performed by the Developer’s Engineer under the Optional
Engineering Method, as described in Section 3C.

viil. Costs of preparation of any special agreements between the Developer and the District, and
Resolutions of acceptance.

iX. All costs and expenses billed to the District by the District's Engineer attributable to engineering
advice to Developer and/or its Engineer as a result of inability or failure of Developer’'s Engineer
to perform the services described in Section 3C.

X. Notification and re-notification of customers for water system shutdown.

Xi. All costs, damages, and expenses, including reasonable attorney fees, incurred by the District in
responding to, and/or defending claims made by third parties for acts of the Developer, its
engineer or contractor.

Xii. The Developer Conformance Charge is a charge for document changes reflecting any
adjustments, amendments, or additions to the easement documents or construction record
drawings of the District that are required due to changes in the following, but not limited to: lot line
changes, lot number changes, greenbelt area legal description changes, and changes that
require amendment to easement descriptions; any of said changes having been made after
submittal of the preliminary plat plans, short plat or subdivision plans. Changes are based on a
copy of the recorded plat which is to be provided to the District within one (1) week of recording.

G. Administrative Overhead Charge(s):

All costs for engineering, legal, permitting, inspecting, District labor, as well as other costs directly
attributable to the extension, will be charged at actual cost plus 20 percent of the total thereof as the
District's Administrative Overhead costs attributable thereto.

4. INSURANCE REQUIREMENTS:

A. The Developer shall obtain and keep in force during the term of the contract, Commercial General
Liability insurance policies with insurance companies which have an A.M. Best’s rating of A VIl or
better and who are approved by the Insurance Commissioner of the State of Washington pursuant to
Title 48 RCW.

B. Prior to the execution of the contract, the Developer shall purchase and maintain during the term of
this project a Commercial General Liability insurance policy meeting the requirements set forth
herein. The Developer shall file with the District either a certified copy of all policies, insurance,
endorsements, and coverages or a Certificate of Insurance with such endorsements attached, as are
necessary to comply with these specifications. It is the responsibility of the Developer to provide
renewed certified copies of all policies, insurance, and endorsements that expire during the term of
this project. Failure of the Developer to fully comply with the requirements regarding insurance will be
considered a material breach of contract and shall be cause for immediate termination of the
Developer Extension Agreement and of any and all District obligations, regarding same.

C. The Developer shall not begin work under the Agreement or under any special condition until all
required policies of insurance, endorsements, and coverages have been obtained and until such
insurance has been approved by the District. Said insurance shall provide coverage to the Developer,
and the District. The coverage so provided shall protect against claims from bodily injuries, including
accidental death, as well as claims for property damage, which may arise from any act or omission of
the Developer, the Developer’s Contractors, or by anyone directly or indirectly employed by either of
them.
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

Approval of Developer’s insurance by the District shall not relieve Developer from any requirements
to obtain the specific insurance, endorsements, and coverages required by this Agreement unless
otherwise agreed in writing as a modification of this Agreement.

The insurance policies shall specifically name the District, its elected or appointed officials, officers,
employees, agents and volunteers as insureds with regards to damages and defense of claims
arising from: (a) activities performed by or on behalf of the Developer; or (b) products and completed
operations of the Developer, or (c) premises owned, leased or used by the Developer. The insurance
shall be maintained in full force and effect at the Developer’s expense throughout the term of the
DEA.

The District shall be given at least 30 days written notice of cancellation, nonrenewal, material
reduction, or modification of coverage, such notice to be given by certified mail. The Developer shall
maintain its products-completed operations coverage for a minimum of three-years after the earlier of
substantial completion or termination of this Agreement.

The coverage provided by the Developer’s insurance policies shall be primary to any insurance
maintained by the District. Any insurance that might cover this Agreement, which is maintained by the
District shall be in excess of the Developer’s insurance and shall not contribute with it.

The Developer’s insurance policies shall protect each insured in the same manner as though a
separate policy had been issued to each. The inclusion of more than one insured shall not affect the
rights of any insured as respects any claim, suit or judgment made or brought by or for any other
insured or by or for any employee of any other insured. However, this provision shall not increase the
limits of the insurer’s liability.

The General Aggregate provision of the Developer’s insurance policies shall be amended to show
that the General Aggregate Limit of the policies applies separately to this Project.

The Developer’s insurance policies shall not contain deductibles or self-insured retentions in excess
of $10,000 unless approved by the District.

The Developer’s insurance policies shall contain a provision that the District has no obligation to
report events, which might give rise to a claim until a claim has been filed with the District’'s Board of
Commissioners.

Types and Limits of Insurance Required:

Commercial General Liability

e $1,000,000 each occurrence Bodily Injury and Property Damage Liability

$2,000,000 Annual Aggregate

Employees and volunteers as Additional Insureds

Premises and Operations

Broad form property damage including underground, explosion and collapse hazards (XCU)
Products completed operations

Blanket contractual

Subcontractors

Personal injury with employee exclusion deleted

Employers liability (Stop gap)

Automobile Liability

$1,000,000 per accident bodily injury and property damage liability, including:
Any owned automobile

Hired automobiles

Non-owned automobile
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Umbrella Liability
¢ $2,000,000 per occurrence
e $2,000,000 Aggregate

M. As an alternative to the above indicated Commercial General Liability and Umbrella Liability
insurance policies, the Developer may provide the District with an Owners and Contractors Protective
(OCP) policy with a limit of coverage of $5,000,000. The Developer shall additionally provide the
District with evidence that the District has been named as additional insured on the Contractor’s
general liability policy for at least products-completed operations coverage.

N. Providing coverage in the stated amounts shall not be construed to relieve the Developer from liability
in excess of such limits.

0. The Developer shall have its insurance agent/representative complete the Insurance Coverage
Questionnaire contained in the proposal and attach it to the Certificate of Insurance along with all
policy endorsements necessary to comply with these requirements, for District’'s approval. Notations
made on the Certificate of Insurance as to satisfying these insurance requirements is not sufficient
evidence: Only endorsements to the affected policies will be accepted.

P. The Developer’s Contractor shall maintain Workers Compensation Insurance and/or Longshore and
Harbor Workers’ Insurance (or Jones Act coverage for all employees eligible for same) as required by
state or federal statute for all of its employees to be engaged in work on the Project under this
contract and, in case any such work is sublet, the Developer’s Contractor shall require the
Subcontractor similarly to provide Workers Compensation Insurance and/or Longshore and Harbor
Workers’ Insurance (or Jones Act coverage) for all of the latter's employees to be engaged in such
work. The Developer’s Department of Labor & Industries account number shall be noted on the
Certificate of Insurance. In the event any class of employees engaged in the work under this contract
is not covered under Workers Compensation Insurance or Longshore and Harbor Workers’ Insurance
(or Jones Act coverage) as required by state and federal statute, the Developer shall maintain and
cause each Subcontractor to maintain employees liability insurance for limits of at least $1,000,000
each employee for disease or accident, and shall furnish the District with satisfactory evidence of
such.

Q. The Developer and its Contractor shall be solely and completely responsible for safety and safety
conditions on the job site, including the safety of all persons and property during the performance of
the work. The services of the District’'s employees or Engineer’s personnel in conducting construction
review of the Developer’s Contractor’s performance is not intended to include review of the adequacy
of work methods, equipment, bracing, scaffolding, or trenching, or safety measures in, on, or near the
construction site. The Developer and its Contractor shall provide safe access for the District and its
inspectors to adequately inspect the quality of work and the conformance with project specifications.

R. The Developer and its Contractor shall be solely and completely responsible to perform all work and
furnish all materials in strict compliance with all applicable state, city, county and federal laws,
regulations, ordinances, orders, and codes. The Developer’s attention is directed to the requirements
of the Washington Industrial Safety and Health Act (WISHA), Chapter 49.17 RCW.

S. The contractual coverage of the Developer’s policy shall be sufficiently broad enough to insure the
provisions of the HOLD HARMLESS AND INDEMNIFICATION AGREEMENT of this contract.

T. Nothing contained in these insurance requirements is to be construed as limiting the extent of the
Developer’s and its Contractor’s responsibility for payment of damages resulting from their operations
under this contract.

U. There shall be provided to the District an "Accord Certificate of Insurance". The Certificate is to be
completed in full, endorsed to the required limits, and certified by the Developer's or the Developer's
Contractor's insurance company.
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5. PERFORMANCE BOND:

The Developer shall furnish a fully executed Performance Bond prior to the preconstruction conference,
on a form approved by the District and signed by an approved surety or sureties in an amount to be
determined by the District Engineer. The Performance Bond shall be conditioned upon the faithful
performance of all portions of the project that are either off-site (not on Developer owned property), or on
Special Facilities, as defined in this document. The Bond shall remain in effect until the Developer has
completed all such portions in accordance with District standards and the provisions of this Developer
Extension Agreement. Faithful performance of off-site and special facilities will be demonstrated by the
Substantial Completion Letter prepared by the District after inspection of said facilities. The Bond shall
also provide that the surety agrees to protect and indemnify the District against any direct or indirect loss
claimed:

A. By reason of failure by the Developer and/or its Contractor to faithfully perform the above-referenced
portions of the work; or

B. By reason of failure by the Developer and/or its Contractor to pay all contractors, laborers,
mechanics, sub-contractors, agents, suppliers, and all persons who shall supply such Developer
and/or its Contractors, or their sub-contractors or agents, with provisions or supplies for carrying out
those portions of the Developer Extension described above.

The Performance Bond shall be accompanied by a certification indicating the authenticity of the signing
agent to act on behalf of the surety. The District may require the sureties or surety company to appear
and qualify themselves upon the Bond. Whenever the surety or sureties are deemed insufficient, the
District may demand in writing that the Developer furnish additional surety in an amount not exceeding
that originally required as may be necessary to cover the remaining portion of the Developer Extension as
described hereinabove.

6. PERMITS:

All construction in public roads or rights-of-way shall be done in accordance with the standards and
requirements of the governmental agency having jurisdiction, and in accordance with requirements of the
franchise or permit, therefore. The Developer and/or Contractor shall be responsible to obtain and comply
with these requirements.

The Developer shall not begin work until the appropriate public authority has issued all necessary
permits. The Developer shall reimburse the District for all costs incurred by the District for permits,
inspection fees and other charges imposed by public authority because of the work. The Developer shall
comply with the requirements of all permits.

A. MATERIAL AND EQUIPMENT REVIEW

The District requires a complete material submittal package for preliminary review of all materials a
minimum of ten (10) calendar days prior to the beginning of construction. The submittal package can
be in either .pdf or paper form. The Developer may submit cut sheets at its initiative if he has a
question on material suitability. The submitted materials shall be reviewed for compliance with District
Specifications. Two (2) working days prior to the beginning of construction, the Developer shall notify
the District that the materials are on site and available for mandatory review. The District will review
all materials and/or material suppliers. Review may include the quantity, manufacturer, and model
number, if applicable, of material and equipment to be installed as part of the “Work”. The District
shall have the right to reject materials and equipment, which in the District’'s opinion do not conform to
District Specifications and the approved plans. Failure of the District to reject materials and
equipment at the time the submittal package is submitted or at the onsite review shall not be deemed
a waiver of the District’s right to reject such materials or equipment at a later time. The District and its
Engineer shall be sole judge whether supplies or material quality “as equal” substitutions under the
Plans and Specifications.
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7. EASEMENTS:

All required easements required shall be obtained by the Developer without cost to the District and shall
provide for a permanent easement and construction easement as shown on the Design and Plans.
Executed copies of off-site easements shall be delivered to the District prior to construction. All other
easements shall be delivered to the District prior to the District’'s acceptance of the work. The Developer
shall provide the District’'s Engineer with supporting data to verify the location of all easements. All
easements shall be a minimum of fifteen (15) feet in width, except on a case-by-case basis with
permission from the District, and shall be clearly written in a manner that the easement can be plotted
from the description. In the event that legal services are required incident to easements beyond review of
the form thereof, the costs of such services shall be paid by the Developer in the amount as billed to the
District before acceptance of the proposed extension. Developer shall also, upon request, provide the
District satisfactory Title Insurance insuring without exception the District’s interest in all easements
conveyed to the District. Easements shall be on the District’s standard form, an example of which is
included in this document. Easements must be documented and recorded on all final plat document or
equivalent.

8. LIMITATION PERIOD FOR ACCEPTANCE:

The Limitation Period for Acceptance of this extension shall be 24-months from the date of this
Agreement.

e Projects requiring more than 24-months to complete will require an extension of this DEA.
Renewals of DEA contracts will require a $300 renewal fee and a completed and signed DEA
Extension form found in Appendix K.

¢ Renewals made after the DEA expires will require at $500 renewal fee.

o Ifin the discretion of the District, too much time has passed and the DEA cannot be renewed, a
new DEA contract may be required.

The Developer agrees that the construction of the extension shall be carried out in a timely and efficient
manner and further agrees that the improvements shall be completed and ready for acceptance by the
District within the Limitation Period for Acceptance. If the Developer has executed a Performance Bond or
a Set Aside Letter, upon expiration of the period thereof, the District may order the work done, or any
remaining portion thereof, and all costs and expense incurred, shall be reimbursed to the District from the
Bond company or financial institution holding the funds as provided in the set aside letter, provided,
however, that the amount of such reimbursement available shall not be deemed to limit the Developer’s
obligation to pay the total costs attributable to the work. If the work is completed beyond the period for
acceptance, reimbursement shall also include the costs of renewal of this Agreement as described below.

If the extension is not completed and ready for acceptance within said period, the Developer’s rights
under this Agreement shall cease and no additional administrative, engineering, or legal services will be
provided by the District unless and until the Developer makes a new application, or until the District
consents to the renewal of the expired Agreement.

9. ASSIGNMENT:

This Agreement may not be assigned or otherwise transferred without the express written consent of the
District. Unauthorized assignment or transfer may void this Agreement in the discretion of the District.
Any request to assign or transfer this Agreement must be made to the District in writing and must include
completion of Attachment L — Assignment of DEA.
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10. CERTIFICATION OF COST:

The Developer agrees that he will submit to the District a certificate of cost for the total cost (i.e. price
paid) that he has incurred in the installation of the water lines and appurtenances pursuant to this
Developer’'s Extension Agreement at the time that he requests final approval and acceptance of said
improvement. Therefore, Developer acknowledges that the District will not approve the Bill of Sale for the
improvement until said the District receives the certification of costs; nor shall the Developer be allowed to
apply for meters.

11. MAINTENANCE GUARANTEE RETAINAGE:

This Maintenance Guarantee Retainage is equal to 3% of the total cost of main water construction, but no
less than $2,500. This Maintenance Guarantee shall be withheld from the original deposit at the time of
acceptance of the completed project. The District will retain the Maintenance Guarantee for a minimum of
two (2) years after the project is accepted.

The Maintenance Guarantee Retainage shall be to condition the Developer's compliance with the terms,
conditions, and standards contained or referenced herein, and shall insure the District against any
damage to its existing system and/or proposed extension as a result of the Developer’s failure to comply.

The Maintenance Guarantee Retainage shall be used in cases determined by the District when the
Developer has failed to make necessary repairs or restoration of any failures, including ditch settlement,
of any portion of the project covered by the guarantee within seven days or per City or County Standards,
whichever is shorter, after notification by the District of the necessity for said repairs. At the end of the
seven day period, if the Developer has not accomplished the necessary work, the District will have the
work done and pay all costs in connection therewith from the deposit. Determination of any necessary
repairs or restoration will be made by the District during the course of periodic inspections and until the
final inspection that is to be made within two (2) years of the District’s acceptance of the Bill of Sale as
provided herein. The Maintenance Guarantee Retainage will be retained by the District until all items
requiring repair or restoration have been satisfactorily completed, and a copy of King County’s or the
City’s approval of the plat have been provided to the District.

In the event the Maintenance Guarantee Retainage is reduced by application by the District to repairs or
restoration prior to the final inspection, the District may notify the Developer of the amount of the
Guarantee Deposit, which has been utilized, and the Developer shall immediately deposit with the District
the amount of such deposit deficiency.

The amount of the Maintenance Guarantee Retainage shall not constitute a limit on the amount of any
District claim, nor on the Developer’s liability for repairs or restoration, or liability arising out of any other
claim by the District for breach of any term of this Agreement.

A. DEFECTIVE WORK AND CORRECTIVE ACTION

Work which is found by the District not to comply with the plans and specifications shall be remedied
so as to comply therewith. The Developer shall correct or replace any defective work or material
discovered by the District within two years after the work has been accepted by the District. Such
correction or replacement shall commence within seven days from the time of Developer’s receipt of
notice from the District of defective work or materials and shall be completed promptly. If not so
commenced, or, in an emergency, when damage may result from delay, such correction or
replacement may be made by the District at the expense of the Developer/Contractor. The Developer
shall reimburse the District upon demand, for any expense (s) resulting from defects which appear
within two years after acceptance of the Developer’s work, including actual damages, cost of
materials and labor expended by the District in making emergency repairs, cost of engineering,
inspection, 20 percent overhead, and supervision by the District or the Engineers, and attorney’s
fees, and costs incurred by the District as a result thereof.
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B. USE OF COMPLETED PORTIONS

The District shall have the right to take possession of and use any completed or partially completed
portions of the work although the time may not have expired for completing the entire work, and this
shall not be deemed acceptance of any of the work.

12. FINAL ACCEPTANCE:

All material and completed work are subject to final inspection by the District, which shall have the right to
subject any portion thereof to such tests as in the opinion of the District shall be necessary to determine
whether or not the work complies with the Plans and Specifications.

The District agrees to accept a Bill of Sale to the extension when all work which may in any way affect the
water lines constituting the extension has been properly completed, and when any and all damage to said
water lines which may have been caused thereby has been repaired, and when the District has made
final inspection and given approval of the system as having been completed in accordance with the plans
and specifications; PROVIDED, no acceptance will be considered if the Developer is in default of any of
the terms of this Agreement; acceptance of said extension shall be by resolution of the Board of
Commissioners of King County Water District No. 90, and prior to such acceptance, a completed Bill of
Sale must be executed on the form furnished by the District.

13. BILL OF SALE:

The Bill of Sale will provide for the transfer of title to the constructed extension from the Developer to the
District, and its acceptance is conditioned upon the following:

A. The Developer is the lawful owner and has the right to transfer the extension, that the extension is
free from all encumbrances, and that the Developer will warrant and defend the same against all
claims and demands of any person.

B. All bills for labor and materials have been paid, and the Developer has provided a certificate from the
Contractor installing the extension (See Attachment C; Addendum to Developer Extension Agreement
Form — Proof of Contractor Payment), and the Developer’s Engineer (if optional method) (See
Attachment D; Second Addendum to Developer Extension Agreement Form — Proof of Engineer
Payment), acknowledging that the Contractor and Engineer have been paid in full and/or do fully
release, transfer, assign and set over to the District all of their rights, title, claims and interest therein.

C. The Developer has submitted to the District, the certification of costs incurred in the installation of the
extension.

D. The consideration for the Bill of Sale shall be the District’s incorporation of the improvements into its
overall water distribution system.

E. The Developer warrants that for a period of two (2) years from the date of the Bill of Sale the water
system will remain in acceptable working order and condition, except where abused or neglected by
the District, and the Developer will repair or replace at its own expense any work or material that is
shown to have been defective during the said two (2) year period of warranty.

F. The Developer warrants that paving which has been completed will remain in acceptable condition for
two (2) years from the date of the Bill of Sale. For paving which has not been completed on the date
of the Bill of Sale, for which there is a paving deposit, the Developer warrants that after the paving
has been completed, it will remain in acceptable condition for two (2) years from the date of the Bill of
Sale, or one (1) year from the date of completion of the paving, whichever is later. The Developer will
repair or replace at its own expense any paving work or material that is shown to have failed during
the applicable period
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G. The Developer agrees to defend and hold the District and its Engineer harmless for trench failures or
settlement occurring over any portions of the system installed on the private property for two (2) years
from the date of the Bill of Sale. The District and its Engineer do not, by virtue of their construction
observation and/or inspection, assume liability for such failures, any such construction observation
and/or inspection being for the District's purposes of ensuring the soundness of the installation of its
system facilities, and not as a warranty of compaction or other restoration on private property. (PH)

H. The Developer warrants that bushes, trees and other landscaping plantings installed as a part of the
permit-required restoration will remain in acceptable condition for the time from the date of the Bill of
Sale specified in the applicable permit. The Developer will maintain such plantings at its own expense
during such period. The Developer shall replace at its own expense any such plantings that have
failed during the applicable period. In the alternative, and at the District’s option, the District and the
Developer may agree on an amount of payment to the district for which the District will assume the
obligation for maintenance and replacement of landscape plantings required hereunder.

I.  The Developer has submitted a copy of the recorded plat.

Such acceptance by the District shall not relieve the Developer of the obligations to correct defects in
labor and/or materials as heretofore provided and/or the obligations set forth in the applicable paragraphs
hereof. Acceptance by the District's Board of Commissioners shall cause said an extension to be subject
to the control, use and operation of the District, which may apply thereto all regulations and conditions of
service and make such changes therefore as the Board of Commissioners of said District deem
reasonable and proper.

14. FACILITIES AND IMPROVEMENTS REQUIRED BY DISTRICT:

A. The District may require the installation of facilities, or modification of the Developer's proposed
facility design in order to comply with the District's Comprehensive Plan or to provide service
availability to other properties within the District's service areas. The most common example is the
oversizing or over depth of lines and the construction of offsite facilities. An estimated reimbursement
amount for the extra cost of such District-required facilities and improvements shall be determined by
the Board of Commissioners prior to the start of construction, and shall be established by Motion of
the Board. Oversized lines are generally those in excess of eight (8) inches equivalent in diameter.
Lines sized over eight (8) inches to meet the development’s requirements (e.g., larger diameter to
compensate for flatter slopes) are not considered oversizing. Overdepth lines are those deeper than
ten (10) feet, and only to the extent, they are at least two (2) feet deeper than the development’s
requirements in order to meet the District's Comprehensive Plan or service availability to other
properties.

B. Inthe event of unforeseen circumstances which require an increase in the District’s cost obligation
from that set by the Motion, this Agreement may be modified by supplemental agreement covering
said increase. Developer shall provide complete documentation of its costs attributable to such
oversize/over depth at the time of the acceptance of the Bill of Sale for the project. If complete
documentation is not provided within ninety (90) days, upon written request from the Developer the
District may extend the time at its sole discretion, but only for good cause shown. Failure to provide
such documentation shall be considered a waiver of the right to such reimbursement.

C. Written approval must be secured from the District before the beginning of such work. Upon
completion of the extension, the final amount of reimbursement will be confirmed by Resolution of the
Board of Commissioners in accordance with and pursuant to the laws of the State of Washington.
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The District may refuse to participate in an extension which would otherwise qualify for District
reimbursement if budgetary considerations or the prudent management of the District indicates such
participation is not appropriate at the time. In such event, the Developer may proceed to construct its
extension, but with the facilities or design modifications, and shall be entitled to a reimbursement
agreement with the District, payment to be conditioned upon future events as determined by the
District which justifies such District expenditure, e.g., development utilizing such oversized facilities
and providing General Facility Charge funds to the District.

In the event the District and the Developer are unable to reach agreement as to a reimbursement
amount, or as to the increased costs to the District’s obligation due to unforeseen circumstances, the
Developer may bring no claim against the District in litigation unless the claim has first been the
subject of a non-binding mediation before a single mediator under the Voluntary Construction
Mediation Rules of the American Arbitration Association in effect as of the Effective Date of the
Agreement. The mediation shall be conducted as soon as is practicable after the completion of the
project. This requirement cannot be waived except by an explicit written waiver signed by the District.
The request for mediation shall be submitted in writing to the American Arbitration Association. The
District and the Developer shall participate in the mediation process in good faith. An officer of
Developer, and the General Manager or his designee from the District, both having full authority to
settle the claim, must attend the mediation session. To the extent there are other parties in interest,
such as engineers, subcontractors, or suppliers, their representatives, with full authority to settle any
claim, shall also attend the mediation session. Unless the District and the Developer mutually agree
in writing otherwise, all unresolved claims shall be considered at a single mediation session which
shall occur prior to acceptance by the District of the Bill of Sale.

INDEMNITY:

The Developer shall indemnify, defend and hold the District and its elected officials, employees, agents,
volunteers, attorneys, and engineers harmless from and against all losses and claims, demands,
payments, suits, actions, recoveries and judgments of every nature and description brought or recovered
against the District by reason of the act or omission of the Developer, his agents or employees, or the
contractor in the performance of the work, and for any cost or expense incurred by the District in
connection therewith, including overhead expense, legal expense, attorney’s fees and costs attributable
thereto, and it suit in respect to the foregoing is filed, the Developer shall appear and defend the same at
its own cost and expense, and if judgment is rendered or settlement made requiring payment of damages
by the District, the Developer shall pay the same.

A.

EXISTING UTILITIES OR OBSTRUCTIONS

Preparation of Plans by District Engineer: Should the Design and Plans be prepared by the District
Engineer, existing utilities and obstructions are shown on the Drawings so far as known to the District
Engineer and the District, but may have been obtained from old drawings or verbally from persons
connected with the particular utility. Such information is not guaranteed but is made available to the
Developer for such value as it may have. Incompleteness or errors in this information shall not be the
cause of claim against the District Engineer or the District nor shall it relieve the Developer of
responsibility for repairing any damage the Developer’s activities may cause to such utilities. The
Developer shall reimburse the District for damage to the property of the District or damage to property
of others for which the District is liable caused by the Developer and for other expense, including
attorneys’ fees and court costs incurred by the District because of such damage. Whenever the
contractor fails to repair or restore existing improvements damaged by the Contractor within 72-hours
of notice, the District may order said work done by others and all costs incurred by the District for
such work shall be paid by the Developer.

Preparation of Plans by Developer Engineer: In the event Developer elects to use its own engineer to
Design and prepare the Plans, the District shall make available to the Developer such information as
it may have regarding existing utilities and obstructions. Such information is not guaranteed but is
made available to the Developer for such value as it may have. Incompleteness or errors in this
information shall not be the cause of claim against the District Engineer or the District nor shall it
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

relieve the Developer of responsibility for repairing any damage his activities may cause to such
utilities. It shall be the Developer’s responsibility to contact all necessary utilities and determine what
existing utilities and obstructions may exist. The Developer shall reimburse the District for damage to
the property of the District or damage to property of others for which the District is liable caused by
the Developer and for other expenses, including attorneys’ fees and court costs incurred by the
District because of such damage. Whenever the contractor fails to repair or restore existing
improvements damaged by the Contractor within 72-hours of notice, the District may order said work
done by others and all costs incurred by the District for such work shall be paid by the Developer.

B. GOVERNING LAW/FORUM

This Agreement or Contract shall be construed and enforced in accordance with, and the validity and
performance hereof shall be governed by, the laws of the State of Washington. Any suit to enforce
the provisions of this Agreement shall be brought in King County, Washington Superior Court.

16. CANCELLATION OF AGREEMENT

A Developer Extension Agreement may be canceled under the following circumstances:
A. The Developer gives the District written Notice of its request to cancel the Agreement;

B. After a period of inactivity, the District gives the Developer written Notice of the District’s intent to
cancel the Agreement, unless the Developer shall object in writing to such cancellation within thirty
(30) days of such Notice by the District.

Regardless of how a Developer Extension Agreement cancellation is initiated, the procedures to cancel
the Agreement shall be as follows:

A. The District shall notify the District Engineer in writing that the project has been canceled, and shall
request from the Engineer a final invoice for engineering services rendered to the project, together
with a statement of the percentage of plans completed to the date of cancellation;

B. The District and its Engineer will review their records to identify all outstanding work orders which
should be cancelled/closed by the cancellation of the project;

C. Afinal invoice shall be prepared by the District indicating the project’s balance (for refund), or
shortage (due from Developer) as of the date of cancellation;

D. Either a voucher request or an invoice, as appropriate, shall be prepared to close out the project
financially;

E. If an amount is due, the invoice shall notify the Developer that the balance on the invoice, if it
becomes delinquent, shall accrue penalties and interest in accordance with the District’s collection
procedures and policies, and applicable statutes;

F. If an amount is due, and any deposit accounts have balances, the balance of such deposit account
may be applied by the District to the outstanding invoice without regard to the nature of the balance
on the invoice, and without regard to the nature of the deposit account which contains the balance;
and

G. The District will show the project as canceled in its database, and move the files for the project to the
District’s inactive files.

Once a Developer Extension Agreement has been cancelled, it may be revived only in the exercise of the
District’s sole discretion.
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

17. BREACH OF CONTRACT - ATTORNEY FEES

A breach of any provision of this Agreement shall constitute a total breach thereof, and shall subject the
Developer to the cancellation of the Agreement, forfeiture of deposits, and claim for costs, and damages,
as appropriate. The parties agree that in the event of litigation regarding the terms or performance of this
Agreement, the substantially prevailing party shall be entitled to an award of reasonable attorney fees and
costs, in addition to any other appropriate remedy.

18. RECORDING OF NOTICE OF EXECUTION OF AGREEMENT

Upon execution hereof, the District may record a Notice of Execution of Developer Extension Agreement
against the property as reasonably necessary to notify persons dealing with the property that it is subject
to the terms hereof. Upon completion of the project, the District may record a Notice of Completion of
Developer Extension Agreement. The Notices shall be in the form described under “Documents” herein.

19. GENERAL WATER PROVISIONS

The General Water Provisions are attached as Appendix 1 and by this reference incorporated into this
document.

20. ACKNOWLEDGMENT

The Developer acknowledges that he has read the Application and Agreement to allow construction of an
extension of water system facilities and the General Water Provisions and all other portions of the DEA
contained in this booklet and he agrees to comply with all the conditions identified and all other applicable
District regulations and Washington Law.

ATTACHMENTS - SAMPLE DOCUMENTS:

e ATTACHMENT A - Certificate of Insurance Form and Insurance Coverage Questionnaire

e ATTACHMENT B - Performance Bond Form

e ATTACHMENT C - Addendum to Developer Extension Agreement Form — Proof of Contractor
Payment

e ATTACHMENT D - Second Addendum To Developer Extension Agreement Form — Proof of

Engineer Payment

ATTACHMENT E - Application for Latecomer’s Reimbursement Agreement Form

ATTACHMENT F - Certificate of Cost for Water District System Form

ATTACHMENT G - Bill of Sale Form

ATTACHMENT H - Agreement for Easement Form

ATTACHMENT | - Limited Use Permit Form

ATTACHMENT J - DEA Renewal Form

ATTACHMENT K - DEA Assignment Form

ATTACHMENT L - Probable Cost Estimate

APPENDIX

APPENDIX 1 - General Water Provisions

APPENDIX 2 - Water Standard Details and Notes

APPENDIX 3 - Construction Provisions, Materials and Surface Restoration
APPENDIX 4 - Developer Extension Checklist

APPENDIX 5 - CAD To GIS Data Conversion — CAD Standards
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KING COUNTY WATER DISTRICT NO. 90
DEVELOPER EXTENSION AGREEMENT (DEA)

Listed hereinabove are other “Documents,” copies of which have been provided herewith, and which may
be applicable to the performance of this Agreement. To the extent any such document applies, the parties
hereto agree that the terms thereof are incorporated herein as though fully set forth, and may be enforced
in the same manner and to the same extent as all other terms of this Agreement.

DEVELOPMENT NAME

DEVELOPER - Authorized Signature & Date ADDITIONAL OWNER SIGNATURE
DEVELOPER - Printed Name ADDITIONAL OWNER - Printed Name
Developer's Mailing Address Developer's Phone Number

City, State Zip

DISTRICT — Authorized Signature & Date DISTRICT — Printed Name & Title
Dated this day of , 20

DISTRICT - Signature approving Application and Agreement

ACKNOWLEDGMENTS: We acknowledge receipt of the foregoing developer extension agreement and
are fully aware of its terms, conditions, and requirements.

DEVELOPERS ENGINEER: DEVELOPERS CONTRACTOR:
Engineer’s Signature Contractor Signature
Engineer - Print Name, Title & Date Contractor- Print Name, Title & Date
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KING COUNTY WATER DISTRICT NO. 90
DEA — ATTACHMENT LISTING

ATTACHMENTS

Certificate of Insurance and Insurance Coverage Questionnaire
Performance Bond

Addendum to Developer Extension Agreement Form — Proof of Contractor
Payment

Second Addendum to Developer Extension Agreement Form — Proof of Engineer
Payment

Application for Latecomer’s Reimbursement Agreement

Certificate of Cost for Water Distribution System Form

Bill of Sale Form

Agreement for Easement Form

Limited Use Permit Form

DEA Renewal Form

DEA Assignment Form

Probable Cost Estimate

O w >

o

rA=—Iomm
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT A - CERTIFICATE OF INSURANCE

ACORD, CERTIFICATE OF LIABILITY INSURANCE PATE (RO

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
INSURERS AFFORDING COVERAGE NAIC #
INSURED INSURER A
INSURER B
INSURER C
INSURER D
| INSURER E
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR EDD'L

TYPE OF INSURANCE

POLICY NUMBER

POLICY EFFECTIVE | POLICY EXPIRATION
DATE (MWDDIYY) | DATE (MMDDIYY) LIMITS

GENERAL LIABILITY

1 CLAIMS MADE

COMMERCIAL GENERAL LIABILITY

OCCUR

GEN'LAGGREGATE LIMIT APPLIES PER

| Jeouey[ 1588 [ Jioe

EACH OCCURRENCE

DAMAGE TORENTED
PREMISES (Ea occurance)

PERSONAL & ADV INJURY

GENERAL AGGREGATE

$
$
MED EXP (Any one person) $
$
$
$

PRODUCTS - COMP/OP AGG

OFFICERMEMBER EXCLUDED?

If yes, describe under
SPECIAL PROVISIONS below

ANY PROPRIETOR/PARTNER/EXECUTIVE

AUTOMOBILE LIABILITY COMBINEDSINGLELIMIT | ¢
ANY AUTO (Ea accident]
ALL OWNED AUTOS BODILY INJURY .
SCHEDULEDAUTOS (Perperson)
HIREDALIIGS BODILY INJURY §
NON-OWNED AUTOS (Peraccident)
- PROPERTY DAMAGE $
{Peraccident)
GARAGE LIABILITY AUTOONLY - EAACCIDENT | §
ANY AUTO SRR EAACC | §
AUTO ONLY: =
EXCESS/UMBRELLA LIABILITY EACH OCCURRENGE $
OCCUR CLAIMS MADE AGGREGATE $
$
DEDUCTIBLE $
RETENTION _§ $
WORKERS COMPENSATION AND S i
EMPLOYERS' LIABILITY
E.L. EACH ACCIDENT B

E.L. DISEASE - EAEMFLOYEE| §

E.L DISEASE - POLICY LIMIT

s

OTHER

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES | EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFCRE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL ENPEAVERTO'MAIL _ DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION CR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

1
ACORD 25 (2001/08)

© ACORD CORPORATION 1988




KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT A - CERTIFICATE OF INSURANCE

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate
holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

ACORD 25(2001/08)




KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT A - CERTIFICATE OF INSURANCE

NOTE: THIS QUESTIONNAIRE MUST BE COMPLETED AND ATTACHED TO
CERTIFICATE OF INSURANCE AND POLICY ENDORSEMENT.

Insurance Coverage Questionnaire

For
(Name of Insured)

Project Number

Project Owner

Are the following coverages &/or conditions in effect?
Yes No

The Policy form is ISO Commercial General Liability form

CG 00 01 of CG 00 02 (circle one). If No, attach a copy of the

policy with required coverages clearly identified.

Products and Completed operations coverage

Personal Injury Liability Coverage.

(with employee exclusion deleted)

Broad Form Property Damage with X, C, U Hazards included

Blanket Contractual Liability coverage applying to this contract

Employers Liability - Stop Gap
Deductibles
or SIRs: GL AL Excess
Insurer’ Best Rating GL AL Excess

This Questionnaire is issued as a matter of information. This questionnaire is not an insurance policy
and does not amend, extend or alter the coverage afforded by the policies indicated on the attached

Certificate of Insurance.

Agency/Broker Completed by (type)

Address Completed by (Signature)

Name of Person to contact Telephone Number




KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT B - PERFORMANCE BOND

Developer Extension Name Bond No.

KNOW ALL PEOPLE BY THESE PRESENTS:

That we, , the CONTRACTOR, herein referred to as
PRINCIPAL, and , as SURETY, are held and firmly bound
unto King County Water District No. 90 of the State of Washington in the full sum of

dollars
$ ), Lawful money of the United States, for the payment of which, well and truly to be
made, we bind ourselves, our heirs, executors and administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITIONS of this obligation are such that, whereas, the Principal has entered into

an agreement in writing with the OWNER, dated , 20__, for the installation of
approximately lineal feet of __-inch Ductile Iron pipe and as
described in , according to the

terms, conditions and covenants specified in the agreement including all of the contract
documents therein referred to, which are hereby referred to and made a part hereof as fully and
completely as though set forth in detail herein, and

WHEREAS, it is understood and made a part of the consideration for this obligation that the
OWNER shall have the right to sue on this bond in its own name to recover for any loss, injury,
damage or liability whatsoever sustained or incurred by it by reason of any breach of the contract
documents, or of any provision in this bond, in the same manner and to the same extent as
though this obligation ran directly to the OWNER.

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform all of the
provisions and fulfill all of the undertakings, covenants, terms, conditions and agreements of said
Contract during the period of the original contract and any extensions thereof that may be granted
by the OWNER, with or without notice to the surety; and during the life of any guaranty required
under the contract; and shall also well and truly perform and fulfill all of the undertakings,
covenants, terms and conditions and agreements of any and all duly authorized modifications of
said Contract that may hereinafter be made; notice of which modifications to the surety being
hereby waived; and furthermore shall pay all laborers, mechanics, and subcontractors and
material men, and all persons who shall supply such person or persons and such Principal or
subcontractors with provisions and supplies for the carrying on of such Work, shall indemnify and
save harmless OWNER from all cost and damage by reason of the Principal's default or failure to
do so, and shall pay the State of Washington sales and use taxes, and amounts due said State
pursuant to Titles 50 and 51 of the Revised Code of Washington; and shall further indemnify the
workmanship or materials entering into any part of the Work as defined in the agreement that
shall develop or be discovered within one year after the final acceptance of such Work, then this
obligation shall be null and void, otherwise to remain in full force and effect; provided, that the
provisions of this bond shall not apply to any money loaned or advanced to the Principal or any
subcontractor or other person in the performance of any such Work.

IT IS FURTHER DECLARED AND AGREED that nothing of any kind or nature whatsoever
that will not discharge the Principal shall operate as a discharge or release of liability of the Surety,
any law, rule of equity or usage relating to the liability of sureties to the contrary notwithstanding.

PERFORMANCE BOND
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT B - PERFORMANCE BOND

Sealed and dated this day of , 20
Principal
By:
(Print)
Signature:
Title:
Surety
By:
(Print)
Signature:
Title:
Address:
(END OF SECTION)

PERFORMANCE BOND
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT C - ADDENDUM TO DEVELOPER EXTENSION AGREEMENT

PROOF OF CONTRACTOR PAYMENT
(TO BE COMPLETED WHEN CONSTRUCTION HAS BEEN COMPLETED)

CONTRACTOR’S NAME PROJECT NAME

The undersigned CONTRACTOR does hereby certify and acknowledge that it
has been fully paid and/or does fully release, transfer, assign and set over to KING
COUNTY WATER DISTRICT NO. 90, all of its rights, title and interest in those certain
improvements commonly referred to as:

ALL WATER MAINS, FIRE HYDRANTS AND APPURTENANCES IN THE
DEVELOPMENT.

The undersigned CONTRACTOR does hereby waive any claim, right or title to
said improvements, and further does hereby bargain, sell, transfer and set over to KING
COUNTY WATER DISTRICT NO. 90 any ownership rights it may have therein on
consideration of the acceptance by KING COUNTY WATER DISTRICT NO. 90 of a Bill
of Sale from the Developer described above.

DATED this day of , 20

Contractor’s Signature:

Company Name:

STATE OF WASHINGTON)
)SS.
COUNTY OF KING )
| hereby verify that | know or have satisfactory evidence that before me, and said
person acknowledged that _ he __ she signed this instrument and ( ) acknowledged

it to be the his her free and voluntary act for the uses and purposes mentioned
in this instrument; or ( ) on oath stated that he she is authorized to execute the
instrument and acknowledged it as the (title) of

to be the free and voluntary act of such party for the uses and purposes mentioned in
the instrument.

DATED:

NOTARY PUBLIC in and for the State of Washington,

Residing at

My Commission Expires:
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT D — SECOND ADDENDUM TO DEVELOPER EXTENSION
AGREEMENT

PROOF OF ENGINEER PAYMENT
(TO BE COMPLETED WHEN CONSTRUCTION HAS BEEN COMPLETED)

ENGINEER'S NAME PROJECT NAME

The undersigned ENGINEER does hereby certify and acknowledge that it has
been fully paid and/or does fully release, transfer, assign and set over to KING
COUNTY WATER DISTRICT NO. 90, all of its rights, title and interest in those certain
improvements commonly referred to as:

ALL WATER MAINS, FIRE HYDRANTS AND APPURTENANCES IN THE
DEVELOPMENT.

The undersigned ENGINEER does hereby waive any claim, right or title to said
improvements, and further does hereby bargain, sell, transfer and set over to KING
COUNTY WATER DISTRICT NO. 90 any ownership rights it may have therein on
consideration of the acceptance by KING COUNTY WATER DISTRICT NO. 90 of a Bill
of Sale from the Developer described above.

DATED this day of , 20

Engineer’s Signature:

Company Name:

STATE OF WASHINGTON)
) SS.
COUNTY OF KING )
| hereby verify that | know or have satisfactory evidence that
is the person who appeared before me, and said
person acknowledged that __he __ she signed this instrument and ( ) acknowledges it

to be the his her free and voluntary act for the uses and purposes mentioned in
this instrument; or ( ) on oath stated that ____ he she is authorized to execute the
(title) of to

be the free and voluntary act of such party for the uses and purposes mentioned in the
instrument.

DATED:

NOTARY PUBLIC in and for the State of Washington,

Residing at

My Commission Expires:
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT E - APPLICATION FOR LATECOMER’S
REIMBURSEMENT AGREEMENT FOR WATER FACILITIES

The undersigned,

(“Applicant”), hereby applies to

(“District”) for a Reimbursement Agreement pursuant to Resolution No. ,oras
hereinafter amended, and pursuant to the Developer Extension Agreement executed by Applicant

and District on , 20 , (“Agreement”).

THIS APPLICATION MUST BE SUBMITED TO DISTRICT PRIOR TO DISTRICT’S
ACCEPTANCE OF THE EXTENSION FACILITIES CONSTRUCTED PURSUANT TO
THE ABOVE-REFERENCED AGREEMENT.

Name of Applicant:

Name of Project:

Description of Project or Project Portion for which reimbursement is requested:

List County Tax Identification Numbers for the Properties for which reimbursement is requested:

APPLICANT:

Date:

Name:

Address:

Telephone Number:

Fax Number:

Email:

\\kcwd90\data\CompanyData\Engineering\Developer Extensions\AAA - DEA CONTRACTS\2019 DE Agreement Docs\10 E Application for Latecomers
Reimbursement.doc
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT F - CERTIFICATE OF COST FOR WATER DISTRIBUTION SYSTEM

DEVELOPMENT NAME DEVELOPER
Item Size/Description Quantity Unit Price Amount
1. Pipe w/Polywrap LF $ $
2. Pipe w/Polywrap LF $ $
3. Pipe w/Polywrap LF $ $
4, Pipe w/Polywrap LF $ $
5. 1” Copper Service Pipe LF $ $
6. Single Service Ea. $ $
7. Gate Valve and Box Ea. $ $
8. Gate Valve and Box Ea. $ $
9. Gate Valve and Box Ea. $ $
10. Fire Hydrant Assembly Ea. $ $
11. Air and Vacuum Release Ea. $ $
Valve Assembly
12. 2” Blow-Off Assembly Ea. $
13. Ductile Iron Fittings Lbs. $
14. Paving Restoration LS $
Subtotal $
Sales Tax, % $
TOTAL CONSTRUCTION COST $
16. Water Design Cost $
17. Water Staking Cost $
18. Water Inspection Cost $
19. Other (Identify and Attach) $
*TOTAL PROJECT COST $

*Attach all supporting documents, invoices, etc.

Certified by Developer — Sign and Print Name Date

CERTIFICATE OF COST FOR WATER DISTRIBUTION SYSTEM
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT G — BILL OF SALE FORM

WHEN RECORDED RETURN TO:

Law Office of Hanis, Irvine and Prothero, PLLC
6703 S 234" Street, #300

Kent WA 98032

BILL OF SALE

Reference # (if applicable)
Grantor(s)

Grantee(s) King County Water District No. 90
Legal Description:

Assessor’s Tax Parcel |ID#:

KNOW ALL MEN BY THESE PRESENTS: That,
, referred to as the party of the first part, for and in
consideration of TEN DOLLARS AND OTHER VALUABLE CONSIDERATION ($10.00), receipt of
which is hereby acknowledged, does by these presents grant, bargain, sell, and deliver unto the
said party of the second part, KING COUNTY WATER DISTRICT NO. 90, a Washington

municipal corporation, the following described property located in King County, State of

Washington, to wit:

TO HAVE AND TO HOLD the same to the said party of the second part, its heirs,
executors, administrators and assigns forever. And the said party of the first part, for ____ heirs,
executors, and administrators, covenants and agrees to and with the said party of the second
part, its executors, administrators and assigns, that said party of the first part is the owner of the
said property, goods and chattel, and has good right and full authority to sell the same, and that
___will warrant and defend the sale hereby made unto the said party of the second part, its
executors, administrators and assigns, against all and every person or persons, whomsoever,

lawfully claiming or to claim the same.
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT G — BILL OF SALE FORM

IN WITNESS WHEREOF, the said party of the first part have hereunto set hand and

official seal this day of , 20

STATE OF WASHINGTON)
)ss.
COUNTY OF KING )

On this day personally appeared before me, a Notary Public in and for the State of
Washington, , to me known to be the individual(s) described in and who
acknowledged to me that executed the within and foregoing instrument as
free and voluntary act and deed for the uses and purposes therein mentioned.

GIVEN under my hand and official seal this day of , 20

NOTARY PUBLIC in and for the State of
Washington, residing at
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT H - AGREEMENT FOR EASEMENT FORM

Filed for Record at the request of:

KING COUNTY WATER DISTRICT NO. 90
15606 S.E. 128TH STREET

RENTON, WASHINGTON 98059

Easement No.: x
Project: **
Tax Parcel ID#: o
Abbrev. Legal o
Grantor(s): **

%

ok
Grantee: KING COUNTY WATER DISTRICT NO. 90

AGREEMENT FOR EASEMENT
THIS AGREEMENT, made this ____ day of ,20__, by and

between KING COUNTY WATER DISTRICT NO. 90, a municipal corporation of King
County, Washington, hereinafter termed the "District” and **[property owner names],
hereinafter termed "Grantor",

WHEREAS, Grantor is the owner of land at approximately **[street address or
location general description], Washington, legally described as follows:

The plat of ** as recorded in Volume , of Plats, pages
through , records of King County, Washington.
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT H - AGREEMENT FOR EASEMENT FORM
Easement No. **

WHEREAS, the District requires an easement for water main and
appurtenances across Grantor's property at a location more specifically described
herein below; and

WHEREAS, Grantor has title to said real property and is authorized to grant
and convey this easement to the District.

NOW, THEREFORE, in consideration of the sum of One Dollar ($1.00), and
other good and valuable consideration in hand paid, receipt of which is hereby
acknowledged, and in consideration of the performance by the District of the
covenants, terms and conditions hereinafter set forth, Grantor hereby grants,
conveys and quitclaims to the District the following easement:

That portion of the above-described real property further described as follows:
**[easement legal description]

TOGETHER WITH the exterior 10.00 feet parallel with and adjoining the street
frontage of all lots and tracts, all within said plat of **.

The Grantor warrants that their title is free and clear of all encumbrances except:

(These blanks should be either filled in and initialed by the Grantor or x'd out completely)

If the property of the Grantors at the time of granting this easement is unplatted
but is platted prior to the recording of this document, then the Grantors do hereby
authorize the District to add to this agreement the designation (volume and page, etc.)
of such plat.

1. DISTRICT'S USE OF PROPERTY. Said easement is for the purpose of
installing, constructing, operating, inspecting, maintaining, removing, repairing,
replacing and using gravity and pressure sanitary sewer mains, manholes and/or
water lines and appurtenances thereto including all valves and fire hydrants (the
"facilities"), together with the nonexclusive right of ingress to and egress from said
portion of Grantor's property for the foregoing purposes.

2. USE OF PROPERTY BY GRANTOR. Grantor shall retain the right to use the

surface of the easement if such use does not interfere with installation or
maintenance of the facilities. Grantor shall not erect buildings or structures; shall not
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT H - AGREEMENT FOR EASEMENT FORM
Easement No. **

install any other improvements including trees, large shrubbery, or fences; and shall
not change surface grades, except as approved in advance by the District, in any
manner which would unreasonably interfere with ingress, egress and access by the
District for installation and/or normal maintenance of the facilities. Such buildings,
structures or improvements will be deemed an encroachment upon the District's
rights, and Grantor shall be obligated to remove such encroachments at Grantor's
expense. Further, the provisions of Paragraph 4 hereof as to restoration shall not
apply to any such encroachments in the easement area. Provided, however, that
fences may be constructed which provide gate or other access approved in advance
by the District.

3. RESTORATION AFTER ORIGINAL CONSTRUCTION. For original
construction, Grantor's property will be restored to a condition as good as or better
than it was prior to the entry by the District. Where possible, photographs will be
taken prior to construction to assure the completeness of restoration. Final
restoration shall include, as appropriate, sod replacement in existing lawns,
hydroseeding in unimproved areas, and replanting or replacement of existing shrubs
and bushes, where such will not unreasonably interfere with the District's use of the
easement. Fences, rockeries, and concrete, asphalt and/or gravel driveways which
do not unreasonably interfere with the District's use of the easement will be repaired
or replaced. Large trees that exist within the easement area may be permanently
removed during original construction unless otherwise noted in this easement
document.

4, RESTORATION AFTER MAINTENANCE. If Grantor's property is disturbed by
the maintenance, removal, repair, or replacement of the facilities, the District shall
restore the easement area to a condition as good as or better than it was prior to
entry for such purpose by the District.

5. ATTORNEY'S FEES. In case suit or action is commenced by either party, or
their successors and/or assigns, to enforce any rights under this easement, or
regarding an encroachment on the easement, in addition to costs provided by
statute, the substantially prevailing party shall be entitled to an award of attorney's
fees in such sum as the Court may adjudge just and reasonable.

6. EASEMENT TO BIND SUCCESSORS. This easement is permanent and
shall terminate only upon agreement of the parties hereto, their successors and/or
assigns. This easement, during its existence, shall be a covenant running with the
land and shall be binding on the successors, heirs and assigns of the parties hereto.

7. EXEMPTION FROM EXCISE TAX. The District is a municipal corporation
with powers of eminent domain. This easement is granted for a public purpose. The
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KING COUNTY WATER DISTRICT NO. 90

DEA ATTACHMENT H - AGREEMENT FOR EASEMENT FORM
Easement No. **

District shall hold Grantor harmless from the imposition or payment of any excise tax
based upon the conveyance of this easement.

8. INDEMNIFICATION AND HOLD HARMLESS. The District will indemnify,
defend and hold harmless Grantor, and its successors and assigns, from claims for
injury to person or property as a result of the negligence of Grantee, its agents and
employees in the construction, operation or maintenance of the Facilities.

The easement, during its existence, shall be a covenant running with the land
and shall be binding on the successors, heirs, and assigns of both of the parties hereto.
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT H - AGREEMENT FOR EASEMENT FORM

IN WITNESS WHEREOF, I/we have set my/our hand(s) and seal(s) this day of
, 20%*,

**grantor **grantor

STATE OF WASHINGTON)

COUNTY OF KING ) 55
On this day of , 20, before me personally
appeared (and)

, to me known to be the individual(s) described in and
who executed the within and foregoing instrument, and acknowledged said instrument
to be the free and voluntary act and deed of said Grantors, for the uses and purposes
therein mentioned.

WITNESS my hand and official seal hereto affixed the day and year above written.

NOTARY PUBLIC in and for the State of Washington
Residing at:

My commission expires:
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT H - AGREEMENT FOR EASEMENT FORM

IN WITNESS WHEREOF, I/we have set my/our hand(s) and seal(s) this day of
, 20**

** (Corporation Name, if applicable)

President Secretary

STATE OF WASHINGTON)

COUNTY OF KING ) 35
On this day of , 20**  before me personally
appeared (and) , to me known to be

the President and Secretary, respectively, of
the corporation that executed the foregoing instrument, and acknowledged said instrument
to be the free and voluntary act and deed of said corporation, for the uses and purposes
therein mentioned.

WITNESS my hand and official seal hereto affixed the day and year above written.

NOTARY PUBLIC in and for the State of Washington
Residing at:

My commission expires:

\\kewd90\data\CompanyData\Engineering\Developer Extensions\AAA - DEA CONTRACTS\2019 DE Agreement Docs\13 H Agreement for Easement Form.doc
Page 6 of 7



KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT H - AGREEMENT FOR EASEMENT FORM

IN WITNESS WHEREOF, I/we have set my/our hand(s) and seal(s) this day of
, 20%*,

*Company Name (LLC)

Member Member

STATE OF WASHINGTON)

COUNTY OF KING ) 3%

On this day of , 20**, before me personally appeared
(and) , to me known to be the Manager and/or
Member(s), respectively, of , LLC, A Washington Limited

Liability Company, the Company that executed the foregoing instrument, and
acknowledged said instrument to be the free and voluntary act and deed of said
Company, for the uses and purposes therein mentioned, and on oath stated that they
were authorized to execute said instrument.

WITNESS my hand and official seal hereto affixed the day and year above written.

NOTARY PUBLIC in and for the State of Washington
Residing at:

My commission expires:
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT | - LIMITED USE PERMIT

KING COUNTY WATER Permit No.:

DISTRICT NO. 90'S Permit

For Limited Use of Real Project:

Property For Temporary

Construction

THIS LIMITED USE PERMIT made this day of , 20 , by

and between **** ("Grantor" herein) and KING COUNTY WATER DISTRICT NO. 90, a
Washington municipal corporation (the "District" herein).

Grantor hereby grants permission to the District to use the following described real
property (the "Property" herein) situated in King County, Washington:

PARCEL DESCRIPTION:

*

PERMIT DESCRIPTION:

That portion of the above-described parcel further described as follows:

*

1. TERM. Unless otherwise terminated pursuant to the terms hereof, the term of this
permitis *** days beginning on the day the Contractor enters the site for construction.

2. GRANTEES' USE OF PROPERTY. District's use of the property shall be for
excavation and construction of water main line(s) and for the inspection thereof.

3. GRANTOR'S USE OF PROPERTY. During the term of this Limited Use Permit,
Grantor shall not use the subject property for any purpose unless such use is approved in
advance by Grantees in writing.

4. RESTORATION. Upon termination of this permit, the District will restore the
surface of the property to a condition as good as or better than it was prior to entry by the
District. The District will exercise its best efforts not to damage any private improvements
on the property, but if it does so, it shall repair and/or replace said improvements.

5. ATTORNEY'S FEES. In case suit or action is commenced by either party, or their
successors, heirs or assigns, regarding an encroachment on the easement, in addition to
costs provided by statute, the substantially prevailing party shall be entitled to an award of
attorney fees in such sum as the Court may adjudge reasonable.
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT | - LIMITED USE PERMIT

EXECUTED as of the date first above written.

GRANTOR GRANTOR

STATE OF WASHINGTON)

COUNTY OF KING ) 3%
On this day of , 20 , before me personally
appeared and

to me known to be the individuals described in and who executed the within and
foregoing instrument, and acknowledged said instrument to be the free and voluntary act
and deed of said Grantors, for the uses and purposes therein mentioned.

WITNESS my hand and official seal hereto affixed the day and year above written.

NOTARY PUBLIC in and for the State of Washington
Residing at:
My commission expires:

Accepted By:

MANAGER - WATER DISTRICT 90
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT | - LIMITED USE PERMIT

EXECUTED as of the date first above written.

** (Corporation Name)

GRANTOR GRANTOR

STATE OF WASHINGTON)

COUNTY OF KING ) S

On this day of , 20____, before me personally appeared
and to me known to be

the President and Secretary, respectively, of the

corporation that executed the foregoing instrument, and acknowledged said instrument to
be the free and voluntary act and deed of said corporation, for the uses and purposes
therein mentioned.

WITNESS my hand and official seal hereto affixed the day and year above written.

NOTARY PUBLIC in and for the State of Washington
Residing at:
My commission expires:

Accepted By:

MANAGER - WATER DISTRICT 90
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT | - LIMITED USE PERMIT

(INSERT PLAN VIEW DRAWING OF PERMIT)

PROJECT NAME:
PERMIT NO.:
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT J - DEA RENEWAL FORM

DEVELOPER EXTENSION AGREEMENT RENEWAL TO ALLOW CONSTRUCTION

OF EXTENSION TO WATER SYSTEM FACILITIES
(To Be Completed by Developer)

TO: KING COUNTY WATER DISTRICT NO. 90

THE UNDERSIGNED, hereinafter referred to as “Developer”, hereby makes application to renew the
existing DEA to King County Water District No. 90, hereinafter referred to as “District”, for permission to
continue design, construction and/or closeout of an extension to the District’s facilities in the public rights-
of-way under the District’s franchise, and/or upon easements approved by the District, by the Developer
Extension Agreement (DEA), and to connect to the District’'s water distribution system.

RENEWAL FEE is $300 for DEA contracts that have NOT expired. Renewal fees for contracts that have
expired is $500. Expired contracts will have all DEA related work stopped until the renewal form and fee
have been received by the District Office. The District reserves the right, on a case by case basis, to
request a new DEA is completed if too m

1. Original Date of DEA Contract:

NAME OF PLAT/PROJECT: Date Signed:

DEA CONTRACT EXPIRATION DATE:

2. Update to Developer, Engineer and Contractor Information:

Name of Plat/Development:

Location:
No. of Proposed Lots: Proposed Meter Sizes: Other:
Closest Cross Streets: N/S , EIW

Description of Project:

Developer Name: Fed Tax ID:

Developer’s Billing Address:

Developer’'s Phone #: Fax #:
Contact Name: Email:
Page 1
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT J - DEA RENEWAL FORM

Developer’'s Engineer: License #:

Engineer’s Mailing Address:

Engineer’s Phone #: Fax #:
Contact Name: Email:
Contractor: Registration #:

Contractor’s Mailing Address:

Contractor’'s Phone #: Fax #:

Contact Name: Email:

RENEWAL OF DEVELOPER EXTENSION AGREEMENT SIGNATURE PAGE:

NAME OF PROJECT:

DEVELOPER - Authorized Signature & Date ADDITIONAL OWNER SIGNATURE

DEVELOPER - Printed Name ADDITIONAL OWNER - Printed Name

Developer’s Mailing Address

City, State Zip District Signature — Approving Contract
Developer's Phone Number District Name, Title & Date
Dated this day of , 20

DISTRICT - Signature approving Application and Agreement

Page 2
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT J - DEA RENEWAL FORM

DEVELOPER EXTENSION AGREEMENT RENEWAL TO ALLOW CONSTRUCTION

OF EXTENSION TO WATER SYSTEM FACILITIES
(To Be Completed by Developer)

TO: KING COUNTY WATER DISTRICT NO. 90

THE UNDERSIGNED, hereinafter referred to as “Developer”, hereby makes application to renew the
existing DEA to King County Water District No. 90, hereinafter referred to as “District”, for permission to
continue design, construction and/or closeout of an extension to the District’s facilities in the public rights-
of-way under the District’s franchise, and/or upon easements approved by the District, by the Developer
Extension Agreement (DEA), and to connect to the District’'s water distribution system.

RENEWAL FEE is $300 for DEA contracts that have NOT expired. Renewal fees for contracts that have
expired is $500. Expired contracts will have all DEA related work stopped until the renewal form and fee
have been received by the District Office. The District reserves the right, on a case by case basis, to
request a new DEA is completed if too m

1. Original Date of DEA Contract:

NAME OF PLAT/PROJECT: Date Signed:

DEA CONTRACT EXPIRATION DATE:

2. Update to Developer, Engineer and Contractor Information:

Name of Plat/Development:

Location:
No. of Proposed Lots: Proposed Meter Sizes: Other:
Closest Cross Streets: N/S , EIW

Description of Project:

Developer Name: Fed Tax ID:

Developer’s Billing Address:

Developer’'s Phone #: Fax #:
Contact Name: Email:
Page 1
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT J - DEA RENEWAL FORM

Developer’'s Engineer: License #:

Engineer’s Mailing Address:

Engineer’s Phone #: Fax #:
Contact Name: Email:
Contractor: Registration #:

Contractor’s Mailing Address:

Contractor’'s Phone #: Fax #:

Contact Name: Email:

RENEWAL OF DEVELOPER EXTENSION AGREEMENT SIGNATURE PAGE:

NAME OF PROJECT:

DEVELOPER - Authorized Signature & Date ADDITIONAL OWNER SIGNATURE

DEVELOPER - Printed Name ADDITIONAL OWNER - Printed Name

Developer’s Mailing Address

City, State Zip District Signature — Approving Contract
Developer's Phone Number District Name, Title & Date
Dated this day of , 20

DISTRICT - Signature approving Application and Agreement

Page 2
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT K — ASSIGNMENT OF DEA

ASSIGNMENT OF DEVELOPER EXTENSION AGREEMENT

FOR VALUE RECEIVED, the undersigned, :
a Washington corporation, (hereinafter “Assignor”) hereby assigns that certain
Developer Extension Agreement dated , by and Dbetween
, therein referred to as “Developer” and KING
COUNTY WATER DISTRICT NO. 90, a Washington Municipal corporation,
herein referred to as “District”, concerning , located
100 block of Lyons Ave NE, on the Eastside of Lyons, Renton, Washington, and
all right, title and interest in and to and under said Developer Extension
Agreement, to , a Washington corporation,
(hereinafter “Assignee”), and in consideration of the consent of this assignment
by the District, the said Assignor hereby guarantees the performance of the said
Assignee of all covenants, conditions, stipulations, and agreements contained in
said Developer Extension Agreement, to be performed by the Assignor
hereunder, and this Assignment shall not work to extinguish the liability of the
Assignor therein. Assignor further acknowledges and agrees that all fees and
costs associated with said Developer Extension Agreement which have been
incurred by the Assignor prior to the effective date of this Assignment have been
paid in full or this Assignment will be without force and effect.

AND in consideration of this assignment and of the consent of the District,
the said Assignee hereby assumes and agrees to make all payments required
under said Developer Extension Agreement, and to do and perform and be
bound by all covenants, conditions, terms, stipulations, and agreements in said
Developer Extension Agreement contained and now binding upon said Assignee.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this

day of , 20 .

By:

Signature

Title
(Assignor)

By:

Signature

Title
(Assignee)
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT K — ASSIGNMENT OF DEA

CONSENT TO ASSIGNMENT

The undersigned, District, hereinabove named, consent to the assignment
of the subject Developer Extension Agreement unto
upon the express conditions contained in said assignment; and no further
assignment of said Developer Extension Agreement, or any part thereof, shall be
made without the express written consent of the District first had and obtained.

DATED this day of , 20

KING COUNTY WATER DISTRICT
NO. 90

By:

STATE OF WASHINGTON)

)ss.
COUNTY OF KING )
l, , A Notary Public in and for the
State of Washington, do hereby certify that on the day of
, 20, personally appeared before me, -

to me known to be the President of
and acknowledged to me that he is authorized to execute the same for and on
behalf of the company described in and who executed the within instrument and
acknowledged that he signed the same as the free and voluntary act and deed of
said company, for the uses and purposes therein mentioned.
GIVEN under my hand and official seal this ___ day of :

20

NOTARY PUBLIC in and for the State
of Washington, residing at
My Commission Expires:
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT K — ASSIGNMENT OF DEA

STATE OF WASHINGTON)

)ss.
COUNTY OF KING )
l, , A Notary Public in and for the
State of Washington, do hereby certify that on the day of
, 20__, personally appeared before me, -

, to me known to be the President of
and acknowledged to me that he is authorized to execute the same for and on
behalf of the company described in and who executed the within instrument and
acknowledged that he signed the same as the free and voluntary act and deed of
said company, for the uses and purposes therein mentioned.
GIVEN under my hand and official seal this day of ,

20

NOTARY PUBLIC in and for the State
of Washington, residing at
My Commission Expires:

STATE OF WASHINGTON)

)ss.
COUNTY OF KING )
l, , @ Notary Public in
and for the State of Washington, do hereby certify that on the day of
, 20, personally appeared before  me,

and

, to me known to be Commissioners of

King County Water District No. 90, a Washington Municipal Corporation,

described in, and who acknowledged to me that they are authorized to execute

the said instrument for and on behalf of said corporation, and who, upon oath,

acknowledged the said instrument as the free and voluntary act of said
corporation, for the uses and purposes therein mentioned.

GIVEN under my hand and official seal this day of ,

20

NOTARY PUBLIC in and for the State
of Washington, residing at
My Commission Expires:
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KING COUNTY WATER DISTRICT NO. 90
DEA ATTACHMENT L — PROBABLE COST ESTIMATE

SAMPLE TREE DE

ESTIMATED CHARGES AND DEPOSITS FOR PROJECT ENGINEERING SERVICES:

Items District Optional
PRELIMINARY REVIEW $2,000 $2,000
(Include pre-design meetings, plan review,
research, and miscellaneous coordination)
ENGINEERING FEE (1)
Project Management $ 2,60000 $ 2,600.00
Engineering Fee (2) $ 18,100.00 $ 15,100.00
Sub Total $22,700 $ 19,700.00
District Administrative Costs 20% $ 4540.00 $ 3,940.00
Engineering Services Total | $ 2724000 $ 23,640.00
INSPECTION
Water Main Inspection $ 3,00000 $ 3,000.00
DEPOSIT
Initial Deposit with Application $ 500000 $ 5,000.00
Deposit Total | $ 500000 $ 5,000.00
TOTAL ESTIMATED FEES $ 2724000 $ 23,640.00
Credit - Initial Deposit with Application $ 500000 $ 5,000.00
ESTIMATED AMOUNT REMAINING: | $ 2224000 $ 18,640.00

NOTES:

(1) Estimated charges are based on comparable projects

(2) Engineering Fee (District) includes: water plans design, construction

admin, record drawings, hydraulic model update, and analysis.

Engineering Fee (Optional) includes: plan review, construction admin,
record drawings, hydraulic model update, and analysis.
(4) Does not include Developer's Engineer design fees
(5) Deposit includes 3% Maintenance Guarantee (minimum of $1500.00) for three years after
the completion of the project.
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KING COUNTY WATER DISTRICT No. 90
APPENDIX 1
GENERAL WATER PROVISIONS

ITIONS

“Contractor” means the person or firms employed by a Developer to do any part
of the Work, all of whom shall be considered agents of the Developer.

“‘Design” means the preparation of the Plans & Specifications for the extension
to the District’s water distribution system.

“‘Developer” means the owner or owners of property to be benefited by the
proposed extension, including the Developer’s agents.

‘Developer Engineer” means the engineering firm, and that firm’s
representatives, which may be retained by the Developer at its option, to design
and prepare the Plans for the Work to be performed under this agreement in
accordance with District specifications.

“Developer Extension Improvements,” “Improvement” or “Work” means the
water improvements referenced in the application to construct extensions to the
District’s utility systems contained in a Developer Extension Agreement or a
District Public Works Project.

“District” means King County Water District No. 90, its Board of Commissioners
and authorized representatives.

“District Engineer” means the engineering firm, and that firm’s representatives,
which may be retained by the District Board of Commissioners to act as the
Engineer for the Work to be performed under this agreement.

“Plans” means drawings, including reproductions thereof, of the work to be done
as an extension to the District’'s water distribution collection system, prepared or
approved by the District's Engineers, and approved by the District Board of
Commissioners.

“Specifications” means the written directions, provisions, standards and
requirements established by the District and as approved by the District Board of
Commissioners for the performance of the Work and for the quantity and quality
of materials.

GENERAL WATER PROVISIONS
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KING COUNTY WATER DISTRICT No. 90
APPENDIX 1
GENERAL WATER PROVISIONS

PURPOSE

King County Water District No. 90, as a municipal corporation, has a responsibility to
the public to insure that water mains laid on public streets or easements are constructed
in accordance with currently accepted standards for public work. The requirements
imposed upon Developers by these regulations are not arbitrary, but are intended by the
District as a contract with the Developer, incorporating minimum standards which are
prerequisite to acceptance of the work by the District as a part of its water systems.
Privately constructed extensions will not be permitted thereto unless the work is
performed and paid for in accordance with these standards.

DEVELOPER TO BE INFORMED

The Developer is expected to be fully informed regarding the nature, quality and extent
of the work to be done, and if in doubt, to secure specific instructions from the District.

AUTHORITY OF DISTRICT

The District shall have authority to approve, reject or require changes in Plans prepared
by the Design Engineer. The District shall also have authority to require such changes
in the Plans, as the District may deem necessary. The same shall be necessary to
insure safety and compliance with the approved Plans and Specifications. The District
shall have authority to reject work and materials that do not conform and to decide
guestions which may arise in the execution of the work. The failure of the District to
reject or disapprove any part of the work or materials shall not be deemed an
acceptance of any such a part of the work or materials.

PUBLIC HAZARD OR INCONVENIENCE

If the performance of the work should result in hazard or substantial inconvenience to
the public, the District may correct the same. If in the opinion of the District the
correction should be necessary, the Developer shall, on request, reimburse the District
for any and all expense incurred. The Developer shall also reimburse the District for the
expense incurred in complying with any order of public authority lawfully made with
respect to the work during the performance of the work or within two years after
acceptance of the same.

PROTECTION OF WORK AND PROPERTY

The Developer shall exercise due care to protect property and the work addressed by
this Agreement or Contract. The Developer shall be solely responsible for any loss or
damage to property or the work herein occurring prior to the completion of and
acceptance of the work by the District.

GENERAL WATER PROVISIONS
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KING COUNTY WATER DISTRICT No. 90
APPENDIX 1
GENERAL WATER PROVISIONS

ROYALTIES AND PATENTS

Developer shall pay all royalties and license fees and defend all suits or claims for
infringement of any patent rights and shall save the District harmless on account
thereof, except the District shall be responsible for all such loss if a particular process or
the product of a particular manufacturer is specified by the District, unless the
Developer or the Developer’s Contractor has information that the process or article is an
infringement of a patent and fails to promptly notify the District thereof in writing.

CONTRACTORS

At least five (5) days prior to the start of work, the Developer shall notify the District in
writing of the name of the contractor(s) and any subcontractor(s) proposed to do the
work and shall not utilize any contractor and/or subcontractor for any part of the work
that the District may object to as incompetent, unfit, or irresponsible. Nothing contained
in this Agreement shall create any contractual rights between the District and any
person or firm retained by the Developer to do the work.

NO DISCRIMINATION IN EMPLOYMENT

In connection with the performance of work, the Developer shall comply with all federal,
state and local codes, statutes and ordinances prohibiting employment discrimination.

LIENS

Prior to acceptance of the work, the Developer shall deliver to the District a written
release in a form acceptable to the District of all liens that might arise out of the
performance of the work or such other evidence as may be acceptable to the District
that there are no liens against the work. If any lien arises or remains unsatisfied after
acceptance of the work, the Developer shall reimburse the District for any costs and
expenses related to the lien, including attorney’s fees and costs incurred on account
thereof.

FINES

The Developer will be charged a tampering fee for unauthorized use of water in accordance
with Resolution 781 effective as of 1/1/03. The fees for water theft or tampering are as
follows:

Tampering Fee — Non Hydrant*  $100.00 1%/ $250.00 2" / $500.00 3™
Occurrence.

Tampering Fee — Hydrant* $300.00 1%/ $600.00 2™ / $900.00 3
Occurrence.
* In lieu of civil proceedings

GENERAL WATER PROVISIONS

\\kcwd90\data\CompanyData\Engineering\Developer Extensions\AAA - DEA CONTRACTS\2019 DE Agreement Docs\APPENDIX 1 General
Water Provisions.doc
Page 3 of 4



KING COUNTY WATER DISTRICT No. 90
APPENDIX 1
GENERAL WATER PROVISIONS

An occurrence is based on each point of tampering or unauthorized use of water.

Example; a developer has five lots and uses water from three services before the
meters are installed. The developer would receive a fine of $100.00 for each of the
services or total of $300.00. The same developer again uses water from one of the
three services that received a $100.00 fine and another that has not been used. The
developer is fined $250.00 for the second occurrence and $100.00 for the new first
occurrence at total of $350.00 and so on.

SAFETY

The Developer and Developer’s Contractor shall be solely and completely responsible
for conditions of the job site, including safety of all persons and property during the
performance of the work. This requirement will apply continuously and not be limited to
normal working hours.

The District’s review of the work shall not and does not include review of the adequacy
of the Contractor’s safety measures in, on, or near the construction site.

GENERAL WATER PROVISIONS
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 2
WATER STANDARD DETAILS

DWG. NO. DETAIL TITLE
11 HORIZONTAL CONCRETE BLOCKING
1-2 VERTICAL CONCRETE BLOCKING

1-3 PIPE CLAMP AND ANCHOR RODS FOR CONCRETE BLOCKING

2 SERVICE SADDLE, CORP STOP AND SERVICE LINE TYPICAL ROADWAY SECTION
3 TYPICAL SERVICE DETAIL SINGLE SERVICE

4 FIRE HYDRANT ASSEMBLY

5 DELETED (06-13-02)

6 DELETED (06-13-02)

7 MARKER POST

8 2" BLOW OFF ASSEMBLY (IN PAVING)

9 2" BLOW OFF ASSEMBLY (OFF PAVING)

10-1 4’ BLOW OFF ASSEMBLY FOR 8” AND LARGER MAINS (IN PAVING)

10-2 4" BLOW OFF ASSEMBLY FOR 8" OR LARGER MANS FOR FUTURE EXTENSION (IN
PAVING)

11-1 4’ BLOW OFF ASSEMBLY FOR 8” AND LARGER MAINS (OFF PAVING)

11-2 4" BLOW OFF ASSEMBLY FOR 8” AND LARGER MAINS FOR FUTURE EXTENSION (OFF
PAVING)

12 SACK SLOPE RETAINER

13 STEEL SLOPE RETAINER

14 CONCRETE PIPE ANCHOR

15-1 37,4 AND 6” METERS

15-2 37,47, AND 6" METERS MATERIAL LIST AND GENERAL NOTES
16-1 SAMPLE 6” PRV STATION

16-2 SAMPLE 6” PRV MATERIALS

17 PIPE ANCHOR

18 2" AIRVAC VALVE ASSEMBLY FOR 12" & SMALLER MAINS
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 2
WATER STANDARD DETAILS

DWG. NO. DETAIL TITLE

19 DELETED (03-23-07)

20-1 DOUBLE DETECTOR CHECK VALVE BACKFLOW PREVENTION ASSEMBLY
20-2 DOUBLE DETECTOR CHECK VALVE BACKFLOW PREVENTION ASSEMBLY
21 WATER SERVICE CONNECTION 1 1/2 INCH AND LARGER

22 11/2” AND 2" METER SETTERS

23 DELETED (06-25-02)

24 CROSS CONNECTION CONTROL-DCVA

25 DELETED

26 DELETED

27 DELETED

28 METER BOX LOCATION

29 DELETED (07-09-02)

30 PIPE CASING

31 A/C WATER MAIN REPLACEMENT @ SANITARY SEWER CROSSING
32 CROSS CONNECTION CONTROL-RPBA

32-1 CROSS CONNECTION CONTROL —POINT OF USE RPBA

33-1 TYPICAL TRENCH — CITY OF RENTON

33-2  TYPICAL TRENCH — KING COUNTY

34 FIRE/DOMESTIC CONNECTION

35 INDIVIDUAL PRESSURE REDUCING VALVE

36 VALVE OPERATION NUT EXTENSION

37 ZONE VALVE
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APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

CONSTRUCTION PROVISIONS . e e s e e e e e e e e e e e e e e s e e e e e e e e s e e s e e e e e e e e e e asesasasananasenenns
1. Standard SPeCIfiCatiONS.....ccuuiii i e ae e e e nareeas
2. Traffic Maintenance and ProteCtioN .......c.ceiiiiieiiiie ittt et e s e e saree s
3.  Confinement of Contractor's OPEratioNns .......ccueeecciiieiiiiiie et e e e e e rrre e e e rrr e e e e sarreeessaraeeeens
4. Plans and Specifications ACCESSIDIE .......ooouiiiiiiee e e e
5. Trench Excavation, Foundation, Pipe Bedding, and Backfill...........cccccoeviiiiiiiiiiiiiieeeeee e,
6. COVEI OVEN PIPEINES .eeiiieiiiie ittt ettt e et e st e e s et e e e eabaeeesataeeesassaeeesanseeeesnnseneenan
7. Separation Of PIPEIINES ......eii it e e e e e st e e e s snba e e e s abreeeenaaeeeean
8. Water Meter LOCAtIONS ......ciiiiiiiiiiiiiicii e
9.  Connection to EXiStiNg Water IMains ....ccceeeeeiiiii et
10. 21T Y o 4] = PSP
11. L LT T o  o YZS PP RPOPRROt
12. Water Works Testing, Flushing, and De-chlorination .........cccecvveviviiiiiinciiie e
13. DiISINTECTION ..ttt ettt e s et ettt e st e s bt e e s be e s bbe e s abeesabeeesabeesabeeeanbeesabeeennrs
14. Repair Of PIpelING FAIIUIES .......oviieieeeeee ettt e e et e e e et e e e s eabae e e enreeas
15. 1o CTo O o 1Y V-SSR
16. EXISTING ULIlITIES .o itiiie ittt e e e e et e e e e s tte e e e e aaaeeesenabeeeeennteeesentaeesannrenas
17. [T o Tl Y o T=Ta Yo Fo Yo T 0 1 =T o X A PRSP

IMATERIALS ...ttt ettt et ettt b e s bt she e st et e bt e b e e s be e sat e st e e bt e st e b e e sbeesmnesateenneenbeesaeesanenas
O B T T a1 I [ o o T o T o TSRS
2. COMTOSION CONTIOL...nuiiiitiitieteeet ettt ettt et et esbe e s ae e satesabeeabe e be e bt e sbeesaeeeatean
T 1 11 o =4 T RO USSP
4. Restrained JOINTS OF Other MEASUIES ......cocuiiiiiiieiieeie ettt sttt st st st st be e
L o [ =N o Yo [ =1 ) £ RSP
6. Fire Hydrant GUArd POSES.......ccuiiiiiiiiiiiciiie ettt e e e aee e st e e e s abae e s s nbaeesenbeeeeenabenas 10
7. CUt-iN CONNECLIONS ..ottt e s sba e sr e srs e e sabeesans 10
TV - o 1R 11
9. GALE VAIVES .. s e s be e e ne e e s re e e reeesareeeane 11
10. AQr/Vacuum Valve ASSEMDIY .....cveiiiiieeieeece ettt ettt e e et e e eae e e eteeeetaeeereeeennes 11
11. ValVe IMArKEr POSES .....eiiiiiiiiiiieieetteee ettt ettt et e sme e s e enees 12
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KING COUNTY WATER DISTRICT NO. 90

APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION
12. VAIVE BOX...uttteiieeiiieeiiie ettt ettt ettt e st e sttt e s at e e s bt e e sab e e s abe e e bte e s be e e be e e e ab e e e beeeeabeesbeeeanaeesreeenars 12
13. CruShEd SUMACING «..uvieei ettt e et e e e st e e s s bte e e s sbeeeessbeeeessseeeassnnes 12
14. BaACKTIII GraVel......oo ettt st s e st e et e e s bt e e bt e e st e e sbeeesareeeane 12
15. F N o] g T 1 L o g [l ¢ Y LI o1 ol  FR U SR 13
16. =]V (o= - [ o B PPNt 13
SURFACE RESTORATION. ...ttt ettt sb e st sttt e bt e s bt e sheesatesabe e b e ebe e beesbeesmeesateeaseenseenbeesneenas 13
O CT=Y o 1< - | T TSRS UPTOPPTO 13
D 11 o U o T PRSPPI 13
S T IF- [ [« [Yor- Y o o V- S0P SPR 14
EROSION CONTROL ...ttt sttt ettt sttt et et e s bt e satesate s bt e bt e bt e abeesaeesate et e enbeesbeesaeesanesareenbeennes 14
RESTORATION ..ttt ettt ettt et e e ettt e et e e e e st e e ee e e e e e e nn b e et e e e e e s e anabeeeeeeeee s nnnreeeeeeeeeeaaannranenaeas 15
L. Within King COUNTY: oottt e e e st e e e e s bte e e e sbteeeesbteeeesaseaeeesseeeessnnes 15
2. WIthin ity Of RENTON ... e e e e e st e e e s arae e e s sabaeeeesnaeeeean 15
T I AV o I (oL =T | USRS 15
4. Lawn (uncultivated), Pasture or Vacant Land:.........cccceoeeiieiiiciiie et 15
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

CONSTRUCTION PROVISIONS

1. Standard Specifications

The project is to be built and constructed in accordance with the current edition of the
"Standard Specifications for Road, Bridge, and Municipal Construction," prepared
jointly by the Washington State Department of Transportation and the Washington
State Chapter of the American Public Works Association as amended regularly by the
Washington State Department of Transportation, and hereinafter referred to as the
"Standard Specifications,' except where herein supplemented or modified in these
documents. Improvements in King County right-of-way shall also conform to the latest
revision of the King County Road Standards. Improvements in the City of Renton shall
conform to the latest revision of the City of Renton Road Standards. In cases of
conflict, the following supplements and modifications supersede the Standard
Specifications.

2. Traffic Maintenance and Protection

All work shall be performed with due regard for the safety and convenience of the
public and so that interference with automotive and pedestrian traffic will be
minimized. Flagging personnel, barricades, signs and traffic control furnished or
provided shall conform to the standards established in the latest edition of the
manual on uniform traffic control devices (MUTCD). All flaggers shall be certified
and carry in their possession a card that verifies they have successfully
completed training to become a certified flogger. Traffic maintenance and
protection shall be per the Road Agency standards, issued permits, and
Washington State law.

3. Confinement of Contractor's Operations

The Contractor shall confine construction activities within the property of the
developer and the limits of easements and construction/right-of-way permits outside
of the developer's property.

All work on easements and permit areas outside the developer's property shall
be performed in strict compliance with the provisions of the easement or
permit. Any damage to property or persons from any encroachment beyond
these limits shall be the responsibility of the contractor/developer. Equipment
and materials storage shall be confined to the developer's property or property
where owner(s) have granted permission to store materials. Pipe strung on
public rights-of-way, if allowed by the road agency, shall be placed a safe
distance from any traveled road in such manner as to avoid accidental rolling
onto the road. No driveways shall be blocked.
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

4, Plans and Specifications Accessible

The Developer/Contractor shall have one copy of the District approved plans and
specifications constantly accessible on the job. Contractor shall also have a copy
of the current WSDOT Standard Specifications and any other materials
referenced in the Drawings on site.

5. Trench Excavation, Foundation, Pipe Bedding, and Backfill

The Contractor shall excavate all materials encountered to the depth shown on the
drawings as specified, or as directed by the Engineer.

The trench shall be over-excavated 4-inches below the specified grade. The
Contractor shall then furnish and place a layer of pipe bedding material per Section 7-
08.3(1) of the Standard Specifications. After the pipe is in place, additional bedding
material shall be placed and tamped in place around the pipe up to a point above the
crown of the pipe as follows:

Water Main 4-Inches or Larger: A minimum of 12 inches above the crown of the
pipe. Pipe bedding shall be Crushed Surfacing Top Course

Water Pipe and Services 3-inches or Smaller: A minimum of 6 inches above the
crown of the pipe. Pipe bedding shall be 5/8”- crushed surfacing or sand.

Where the trench bottom is in a soil material that is unsuitable for foundation, or material
that will make it difficult to obtain uniform bearing for the pipe, such material shall be
removed and a stable foundation provided in accordance with Paragraph 7-09.3(8) of
the Standard Specifications.

Unless otherwise stipulated in the permits and conditions of the governing
agency, trench backfill above the zone of pipe bedding shall be as follows:

In King County right-of-way areas: Both parallel and transverse trenches must meet 95% of
maximum density compaction per modified proctor test as described in section 2-03.3(14)D
of WSDOT/APWA standard specifications. Trench parallel to road alignment shall be
backfilled with suitable native material or imported gravel borrow meeting the requirements
of section 9-03.14(1) of the WSDOT/APWA standard specifications for gravel borrow.
Trench transverse to road alignment shall be backfilled entirely with 1 */," minus crushed
surfacing base course meeting the requirement of section 9-03.9(3) of WSDOT/APWA
standard specifications.
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

In City of Renton right-of-way areas: Trenches shall be backfilled with approved
imported backfill mechanically compacted to 95% maximum density per modified
proctor test. Trench transverse to the right-of-way shall be backfilled with 100% 1 */,"
minus crushed surfacing base course.

6. Cover over Pipelines

Mains shall be installed with a minimum depth of cover of 36-inches for 8-inch
diameter and smaller mains and 48-inches for mains over 8-inches in diameter.
Exceptions will be allowed only with the prior approval of the Engineer.

7. Separation of Pipelines

Minimum separation between water mains and sanitary sewers;

Vertical: 18-inches; if less than 18 inches then a casing pipe is required or other
approved measures

Horizontal: 10 feet

Minimum vertical separation between water mains and all other utilities and
other water mains shall be12-inch. This may be reduced to 6-inches with a foam
pad.

Minimum horizontal separation in the City of Renton between water mains and all
other utilities shall be 5 feet. Horizontal separation in other jurisdiction shall follow
DOH requirements.

8. Water Meter Locations

Water services shall be located at least 5-feet from power vaults, hand holes,
and/or light standards and normally within the public right-of-way. If located on
private property an easement to the District is required.

9. Connection to Existing Water Mains

Contractor shall leave existing water lines in service until acceptance of the new
water lines.

The Contractor shall notify the Water District and other utilities at least 48-hours (two
working days) in advance of any construction and make the necessary arrangements
with the Water District Operations Manager for the connection to the existing water
main. The Contractor shall not operate any gate valve of the water system before or
during construction without prior approval of the Water District

5
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

The Water District Operations Manager may elect to furnish the material, equipment,
and labor necessary for making the connection and the Contractor shall pay the Water
District all costs for the connection. In the event the Water District does not elect to
make the connection, he may authorize the Contractor to furnish the materials,
equipment, and labor necessary for making the connection under the supervision of
the Water District.

Work shall not be started until all of the materials, equipment, and labor necessary to
properly complete the work are assembled on the site. Once the work has started on
a connection, it shall proceed continuously without interruption and as rapidly as
possible until completed.

Existing mains shall be thoroughly cleaned prior to connections. Steel mains shall
have exterior coatings removed prior to gasket installation. Upon completion, all
exposed metal surfaces shall be recoated with Versil-Pak, Grade 3 protective
wrapping, or approved equivalent for corrosion protection.

10. Blocking

All fittings are to be blocked with poured concrete against undisturbed soil with sufficient
concrete and 3/4-inch anchor rods, if required, to resist the resultant forces. Blocking
shall provide for removal of any connection to the fitting without damage to the fitting.
Where unfavorable ground conditions are encountered, special blocking will be required
as directed by the Engineer in the field. When digging near fittings of existing pipelines,
temporary blocking shall be installed to prevent blowouts. Install plastic sheeting between
the fitting and block. See Standard Detail 1-1 and 1-2 for thrust blocking requirements.

The use of manufactured concrete anchors is acceptable if application is approved by
the District.

11. Water Supply

Water supply for filling, testing, and flushing of the new mains will be available from
the existing distribution system; however, the Contractor will be billed by the Water
District for the water used at the current bulk water rate per 100 cubic feet. Fire
hydrant meter and double check valve for filling and flushing the main shall be rented
from the District office.
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

12. Water Works Testing, Flushing, and De-chlorination

Testing of lines shall be in accordance with Section 7 of the Standard Specifications.
Minimum test pressure shall be 250 psi at 15-minutes with no bleed off allowed. The
Contractor shall be responsible for flushing the pipeline and shall furnish all labor,
equipment, and materials necessary to accomplish the work.

Flushing shall be done under the supervision of Water District No. 90, whom the
Contractor shall notify not less than 24-hours in advance. De-chlorination of flushing
water is required and water shall be with dechlorinated with ascorbic acid. Sodium
Thiosulfate shall not be allowed.

13. Disinfection

All disinfection of pipe shall be per AWWA C651, current edition. The Contractor shall
swab down all pipe and fittings with a bleach solution prior to installation per AWWA
C651. 1/4 cap of granular HTH chlorine per stick of pipe or one calcium hypochlorite
tablet (stick tab) per stick of pipe is required for disinfection. See AWWA Specification
for details.

14. Repair of Pipeline Failures

Broken or otherwise defective pipe shall be removed and replaced. Repair bands
or clamps shall not be used to repair broken pipe.

15. Jacked Crossing

At locations shown on the drawings, water main crossings of arterial streets shall be
made by jacking, driving, or auguring a steel casing pipe beneath the surface. Staking
request to the Engineer shall be made a minimum of five (5) working days prior to the
beginning of excavation of the bore pit. Jacked casing shall be laid at the specified
grade and alignment while maintaining clearance if casing does not provide this it
shall be abandoned, filled, and a new casing installed to meet this line and grade
requirement. No open excavation shall be made closer than 6-feet from the edge of
pavement. Diameter of casing pipe shall be sufficient to withstand installation force
and highway loading. It shall not have less than 1/4-inch wall thickness.

Water pipe shall be installed adjusted to grade with casing spacers. After the water
pipe has been adjusted to grade, moist sand shall be tamped into the casing pipe so
that all voids will be filled, and then the ends of the casing shall be sealed with end
seal boots.

7
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

16. Existing Utilities

The Contractor shall be responsible for locating all existing utilities well enough in
advance of the excavation to prevent damage during construction. The Contractor
shall be responsible for any damage whatsoever resulting from his operations on

the project.

Zone Valve: If a zone valve (separating pressure zones) will create a dead end on both
sides then a blow-off must be added on both sides of the zone valve.

17. Pipe Abandonment

For abandonment of steel or Cl pipes, plug both ends of abandoned pipe. For
abandonment of AC pipes, the Contractor shall obtain an AC pipe waiver from the
governing road agency; otherwise, it shall be removed and properly disposed. For
abandonment of services, remove the corporation stop and plug the service tap with a
brass plug. The Contractor shall notify the Water District Operations Manager at least
48- hours (two working days) in advance of service abandonment for scheduling and
customer notification.

MATERIALS

1. Ductile Iron Pipe

Pipe shall be new 1/16-inch cement mortar-lined, seal-coated, thickness Class 52
conforming to the current edition Standard Specifications Section 9-30.1(1) unless
noted elsewhere on the plans. Joints shall be push-on type with rubber gasket, which
fits into an annular groove. Joints at valves or fittings may be mechanical joint or
flanged depending on specification and drawing requirements.

On 128" Ave SE, pipe shall be restrained joint.
Pipe shall be U.S. Pipe, Acipco, Griffin, or Pacific States.

2. Corrosion Control

In areas where soils may be corrosive, corrosion control is required. Specific design of
corrosion control will be approved by the District's engineer. Zinc-coated ductile iron pipe
will be required at a minimum.

8
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

3. Fittings

Fittings for ductile iron pipe shall conform to Section 9-30.2(1) of the Standard
Specifications and may be flanged, mechanical, or push-on as required.

DI fittings shall be Tyler, Tyton, or Harco. Transition couplings and saddles shall be
Romac or Smith & Blair.

Brass fittings shall be Mueller or Ford. All brass shall be lead-free.

4. Restrained Joints or Other Measures

Restrained mechanical joints to be Meg-a-Lug, manufactured by Ebba Iron, Inc.

Field-Lok gaskets may be used if specified on the drawings or directed by the
Engineer. Only DI or brass fittings allowed.

5. Fire Hydrants

Fire hydrants shall be Clow Medallion, Mueller Centurion 250, or Kennedy K81 and
conform to the latest revision of AWWA C502, except as herein modified. Hydrant
shall have a minimum of 5 1/4-inch main valve opening and a 6-inch mechanical
joint/outlet.

Hydrant runs shall be restrained joint pipe A) flanged short runs only, B) two 3/4-inch
diameter tie rods, or C) Meg-a-Lugs. Furnish a 6-inch auxiliary gate valve flanged to
main tee with a valve box and a riser to suit trench depth at each installation.
Hydrant shall be furnished with break-off flange on barrel and break-off coupling for
the stem.

The hydrant shall be furnished with two 2 1/2-inch hose connections with national
standard threads and one 4-inch pumper connection with Seattle threads, (#475)
all port end caps shall be 1 1/4-inch. Operating nuts shall be 1 1/4-inch and shall
turn counterclockwise to open.

Nozzle shall be fitted with renewable bronze nipples locked in place. All hydrants
shall be painted with two top coats of Farwest Case Yellow PN No. X3472 paint.
Hydrants shall be equipped with a 4-inch Seattle thread (#475) by 5-inch locking
Storz adapter meeting or exceeding the following specifications:

9
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

A. Storz adapter to be forged and/or extruded 6061-T6 aluminum alloy,
hardcoat anodized.

B. Threaded portion to have no lugs and two set screws 180 degrees apart.

C. Storz face to be metal, no gasket to weather.

D. Storz cap shall be forged and/or extruded 606146 aluminum alloy with
anodized hardcoat and synthetic molded rubber gasket.

E. Storz cap to be attached to hydrant adapter with 1/8-inch coated stainless
steel aircraft cable.

F. Cap to be connected and disconnected with Storz wrenches only. Torque to
be sufficient so cap cannot be removed by hand.

G. Remove all chains.

Blue reflective markers shall be Type 1 as described in Section 9-21.1 of the Standard
Specifications, shall meet the requirements of Uniform Fire Code (UFC) Section 1001.8.
The hydrant shall be stenciled in 2" high letters with the distance to the foot valve in feet
and inches. See Standard Detail #4.

6. Fire Hydrant Guard Posts

Guard posts, where indicated, shall conform to the standard details and be buried to a
minimum depth of 3-feet. Guard posts shall be set with their tops at the same
elevation as the bonnet flange of the hydrant.

The exposed portion of the guard posts shall be painted with two top coats of Farwest Case
Yellow PN No. X3472 paint. Guard posts shall only be installed where directed by Engineer
or District.

7. Cut-in Connections

All cut-in connections shall use two sleeves. The use of "wedding rings" will not
be allowed.

10
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

8. Wet Taps

Tapping sleeve shall be Romac "SST" Stainless Steel Tapping Sleeve with full
coverage rubber gasket or approved equal.

Valve shall be a resilient seated valve made for tapping, U.S. Pipe Metroseal 250.
Submittals required for all wet tap materials.

No wet tap shall be made within 2-feet of the end of the pipe segment being tapped.

Concrete blocking shall be used under all valves for support and a foam ring shall be used
as cushion between the valve and valve box. Blocking shall be provided behind the tapping
sleeve per the Standard Detail.

9, Gate Valves

Gate valves shall be bronze-mounted resilient seat wedging devices and shall meet the
requirements of AWWA C515 (ductile iron body and bonnet) and C550. Valves shall have
an 0-ring stuffing box. Valve end connections may be flanged, mechanical joint or push-on
as required. Valve stern extensions with plate welded to operating nut will be required where
operating nut is more than 4-feet below surface. The valve stem extension top shall be
installed within 18-inches to 24-inches below finish grade.

Gate valves shall be Kennedy, M&H, or Mueller.
A foam ring shall be used as cushion between the valve and valve box.
Install blow-off on either side of any closed valve or zone valve.

10. Air/Vacuum Valve Assembly

Air/Vac valve shall be Valmatic or Crispin. See Standard Details 16 and 18. Air/Vac
can be field located at high point.

Harco DI nipples and fittings may be used instead of brass. Galvanized piping is
not allowed. Only DI or brass nipples and fittings will be allowed.
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

11. Valve Marker Posts

Valve marker posts shall be furnished and installed as directed. Marker posts shall be
Triview Flex 66 Blue, No. P69254, with warning label giving the following information:
The size of the valve (e.g. 6-inch gate valve), and the distance in feet and inches to
the valve. The letter size shall be 2-inch high.

Markers shall be placed as directed by the District. Markers shall be set to leave
18-inches exposed above grade. See the Standard Detail.

12. Valve Box

Cast iron valve box with lid marked "water", 4-inch deep tapered valve box cover,
valve box top and valve box bottom per the Standard Detail.

Each box shall be adjusted to match the finish grade to the valve location. Valve
box covers shall be painted blue as designated by the Water District.

Valve boxes shall be raised to grade for final overlay. No risers allowed.

Provide 4-inch thick by 4-foot wide asphalt or concrete collar around valve box covers
in unimproved areas, landscape areas, and easements.

Foam ring shall be used as cushion between the valve and valve box.

Valve boxes shall be East Jordan Iron Works (EJIW) 8555 valve box top with EJIW
6800 valve box cover.

13. Crushed Surfacing

Crushed Surfacing shall conform to the requirements of Section 9-03.9(3) of the Standard
Specifications (WSDOT). Crushed Surfacing Top Course (CSTC) shall be 5/8-inch minus
and Crushed Surfacing Base Course (CSBC) shall be 1 1/4-inch minus.

14. Backfill Gravel

Backfill gravel shall be Crushed Surfacing, or Bank Run Gravel as directed. Native
material may be used outside the right-of-way. Native material may also be considered
for other locations on a case-by-case basis with appropriate soil testing
documentation.
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

15. Asphalt Concrete Patch

Asphalt concrete patch and restoration shall be per the governing road agency's
standards and permit requirements.

16. Service Tap

Service taps 1 1/2-inches or larger shall be iron pipe with Romac or Smith & Blair
double strap service saddle. See the Standard Details.

SURFACE RESTORATION

1. General

All unpaved surfaces shall be restored to a condition equal to or better than that
which existed prior to construction.

All trees, shrubs, and any improvements shall be saved, relocated, or replaced by
Contractor unless specifically noted otherwise on the drawings or in easement
stipulations. Pre-construction photographs shall be used to approve restoration.

2. Cleanup

Before the work shall be considered complete, the Developer/Contractor shall clean out
ditches that may have been filled during the work, replace damaged surfacing, remove
surplus materials and trash and dispose of brush, repair all damages, and otherwise
leave the work site/area in a neat, orderly, and workmanlike condition. Dust control shall
be provided during the progress of the work and during cleanup.

The Contractor shall keep existing roads, streets adjacent to or within the limits of the
project, open to and maintained in a good, and safe condition for traffic at all times
per the District, City of Renton, or King County requirements. The Contractor shall
remove, on a daily basis, any deposits, or debris that may have accumulated on the
roadway surface as a result of construction operations. Removal shall be performed
on a more frequent basis should the District determine that such removal is
necessary.
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

3. Landscaping

Landscape restoration shall be performed by Contractor using the services of a
gualified landscape gardener whose principal business is this type of work. Where
ornamental trees and shrubbery are in the work area, they shall be carefully removed
with the earth surrounding their roots wrapped in burlap and replanted in their original
positions within four days. Work may be required to be halted elsewhere on the
project to ensure this work is done in a timely manner.

Tree and shrubbery removal and transplanting will be done only by a landscape
gardener. Ornamental trees and shrubbery must be protected, but if through some
unavoidable situation such trees or shrubbery are destroyed or damaged, whether in
public or private property, they shall be replaced by Contractor with material of equal
guality and no additional compensation will be allowed for such replacement.
Contractor shall take every precaution to protect existing ornamental trees that are not
removed. Protection may include tying back existing limbs where necessary for work
room. Such tying back shall be done carefully to avoid breakage or other limb
damage.

No limbs shall be removed or trimmed without the written permission of the
property owner, with a copy of such permission given to owner. If such removal or
trimming is approved in writing, it shall be performed in a professional manner by a
qualified landscape gardener.

EROSION CONTROL

Contractor shall exercise all necessary precautions throughout the life of the
contract to prevent pollution, erosion, siltation, and damage to any watercourses.

Contractor shall comply with their TESC plan(s) as approved by the governing road
or land use agency of jurisdiction.

When the temporary control facilities are no longer needed, they shall be removed
and the areas restored to a condition better than or equal to their original condition.

In the event that a suspension of work is ordered for an extended period of time
Contractor shall take all action necessary to control erosion, pollution, and run-off
during the shutdown period, and coordinate with the permitting agency of jurisdiction.

14
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

RESTORATION
1. Within King County:

Restoration shall be per KCC 16.82, King County-issued permits, and as directed
by the King County Inspector.

2. Within City of Renton:

Restoration shall be per City of Renton utility permit or construction standards, and as
directed by the City of Renton Inspector.

3. Lawn (cultivated):

In areas where existing lawns are disturbed, the lawns shall be replaced with a minimum of 4-
inches of new topsoil and either existing or new sod to match the removed sod. Reseeding will
not be allowed, except with owner permission during specific months.

4, Lawn (uncultivated), Pasture or Vacant Land:

Uncultivated lawns, pasture, and vacant land shall be restored with a pasture grass in
addition to the protection, restoration, or replacement of any improvements or trees
otherwise called for. Disturbed areas shall not be left unprotected for long periods.
Temporary seeding, covering, or other protection shall be used as required.

Previously established grades conforming to the requirements of the drawings shall
be maintained in a true and even condition. If necessary, repairs shall be made
before seeding.

The surface to be seeded shall be cleared of stones or other debris larger than 1-inch. The
top 4-inches shall be cultivated by raking or rototilling after all compaction and prior to
seeding. The Engineer shall approve the surface before beginning seeding operations.

Seed mix, fertilizer, and mulch shall be hydroseeded with appropriate equipment
upon approval of the seedbed.

Appropriate quantities of seed, fertilizer, and mulch shall be combined with the proper
amounts of water to ensure the uniform coat sprayed on the soil accommodates the
following rates:

15
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 3
CONSTRUCTION PROVISIONS, MATERIALS
AND SURFACE RESTORATION

Seed Mix: 40% perennial ryegrass
10% white clover
30% fescue
20% red creeping fescue

Apply at the rate of 100 pounds per acre.

Mulch: Silva-Fiber mulch applied at from 1,500 pounds to
2,000 pounds per acre.

Fertilizer: Commercial Mix 10/20/20 of nitrate, phosphate,
and potash applied at rate of 450 pounds per acre.

Method of application and proportions of seed mix may be revised to suit type of
soil and time of year, provided prior approval is given by Engineer.

Contractor shall protect and maintain newly seeded areas. Where
seeded areas fail to develop after normal allowance for germination,
Contractor shall re-seed

16
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 4
DEVELOPER EXTENSION CHECKLIST

DEVELOPMENT NAME:

Date Initials
A. Water Availability: Responsible Party
1 Water Availability Application Form turned into District office (Developer)
2 King County Certificate of Water Availability Prepared (District/Engineer)
3 Developer picks up the following:
3a King County Certificate of Water Availability (Developer)
3b Notice of Predesign Meeting Requirement (Developer)
3c Developer Extension Agreement (Developer)
4 Return Information sheet and Developer Extension
Deposit
4a Current Amount:$5,000 Ck # (Developer)
5 Preliminary Plan Submittal (Developer)

B. Predesign Requirements:

1 Set up Pre-Design Meeting w/Developer, District & Engineer (District/Engineer)

2 Provide Detailed Map of project to District (Developer)

3 . . . . . (ALL)

Pre-Design Meeting with Developer to discuss requirements

4 Identify Offsite Easements required from Developer (District/Engineer)

5 Draft Scale Map 1” = 40’ or 50’ depending on jurisdiction (or (Developer)

scale acceptable to the District.)

6 Contour map with 5’ or less intervals (Developer)

7 Legal description of property and encumbrances (Developer)

Existing and finished road profiles & storm plans & profile

8 scale horizontal 40’ or 50’ depending on jurisdiction and (Developer)

vertical 1’ =5’

9 2;&:) flow requirements and fire hydrant location (if house > 3600 (Developer)
10 Finalize Pipe Size Requirements (Engineer/District)
11 Determine if Oversizing of system is desired

11a Oversizing? Yes No (Engineer/District)
12 Determine if DCVA/RPBA is needed

12a DCVA/RPBA? Yes No (Developer)
13 Determine if there will be irrigation in planter strip

13a Irrigation? Yes No (Developer)
14 Frontage improvement requirements (Engineer/District)
15 Determine if Latecomers is applicable

15a Latecomers? Yes No (Engineer/District)
16 Determine if District Participation is desired

16a District? Yes No (District)
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 4
DEVELOPER EXTENSION CHECKLIST

DEVELOPMENT NAME:

Date Initials

B. Predesign Requirements: (Continued)
Determine amount of Performance Bond - Offsite

o $ ) (District)

C. Complete Developer Extension Agreement:
Engineer provides cost estimate for District or Optional

1 engineered (Engineer)
2 Legal Review — Dev Business License (District)
3 Developer accepts and signs DE Agreement (Developer)
4 District accepts and signs DE agreement (District)

D. Required Before Pre-Construction Meeting:
Plans and specifications prepared & submitted to District

1 .
for review
la District Engineered (Engineer)
1b Optional Engineered, (Optional Engineer)
Name:
5 Incor_p_ora_te District comments of system plans and (Engineer)
specifications
3 Copy of plans to the City of Renton (if needed) (District)
4 Prepare Offsite easements (if needed) (Engineer/District)
5 Review of final approved street and storm construction plans
by King County or the City of Renton (Engineer)
6 Review of PSE street lighting plans (King County) (Engineer)
7 Determine list of applicable permits
7a SEPA Checklist required? Yes No (Engineer/District)
8 Submit applicable permits (Engineer/District)
9 Approval of Plans by Fire Marshal (received by District)
9a District Engineered (Engineer)
9b Optional Engineered (Optional Engineer)
10 Approval of plans by applicable permitting agencies
10a District Engineered (District)
10b Optional Engineered (Developer/District)
11 Provide copy of approved permits to District (Developer)
12 Review of Final Approved Plans (development agency) (Engineer/District)
13 Written approval of plans by District (District)
14 Contractor signs Agreement (Developer/Contractor)
15 Insurance certificate from Contractor (Developer/Contractor)
Performance bond in the amount of estimated applicable cost
16 of Offsite & Comp Plan part of project. (District - if needed)
17 Contractor’s current license and registration State of
Washington (Developer)
18 Survey control staked in field (Developer)
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 4
DEVELOPER EXTENSION CHECKLIST

DEVELOPMENT NAME:

Date Initials

E. Required Before Construction Begins:

Satisfied requirements of Sections A, B, C, & D above

All off-site easements properly executed and delivered to
District

Offsite easements sent for recording (to King County)

Provide material submittals and critical lead time

Approve material submittals

Set up Preconstruction conference w/Developer, District &
Engineers

Preconstruction conference

As-Built Requirements (GPS)

©o~N O OORwW N P

Request staking with required offsets (if needed)

=
o

One-week notice of starting date

=
=

Call in Right-of-way Job Start

=
N

12a

Construction stakes in place
District Engineered

12b

Optional Engineered

13

Grade sheets prepared (if applicable)

F. Construction:

Material inspection upon arrival

Daily inspection and redline drawings

Shutdown coordination (for temp blow off blocking if
necessary)

Pressure test and approval

Dechlorination Flush

Water quality testing (coliforms)

Shutdown coordination (plat tie ins)

Develop Punchlist

© oOoO~NOUTh W NP

(o]
Q

Renew Insurance certificate from Contractor, if
applicable
Insurance Certificate Expiration Date:

=
o

10a

Renew DEA contract if longer than 24 months
DEA Contract Expiration Date:

G. Priorto Acceptance of Project:

Substantial Main Installation (mains in, tested, connected,

Fire Marshal inspection and flushing

Start Construction Record Drawings (CRD)

Check draft final plat (from Developer’'s Engineer)

g~ wN

Check plat easements vs. CRD

3/22/2019

Page 3 of 4

FH’s in, all valves accessible, ready for use by the Fire Dept.)

(Developer)

(Attorney/District)
(Contractor)
(District)

(District/Engineer)
(ALL)
(Developer)
(Contractor)
(Contractor)
(District)

(District)
(Developer)
(Developer)

(Engineer/District)
(Engineer/District)

(Engineer/District)
(Engineer/District)
(Engineer/District)
(Engineer/District)
(Engineer/District)
(Engineer/District)

(Developer)

(Developer)

(District/Engineer)

(District/Engineer)
(District/Engineer)
(Engineer)
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Date

KING COUNTY WATER DISTRICT NO. 90
APPENDIX 4
DEVELOPER EXTENSION CHECKLIST

DEVELOPMENT NAME:

G. Prior to Acceptance of Project (Continued):

Execute easement documents

On-From-To (OFT) to District

Developer’s signature on easement documents

© 00o~NO

District delivers Substantial Completion letter for recording of
plat

10

Developer records final plat

11

Record easements (Copy to District Engineer)

12

Complete draft CRDs and OFT

13

Field Staff approve CRDs

14

Update CRDs,send redlines and %2-size paper CRDs to
District

15

District accepts CRDs (CRDs on hold until construction is
final)

16

Determine if streetlight charge applies

17

Proof of Contractor Payment (First Addendum)

18

Proof of Engineer Payment (Second Addendum)

19

Final punchlist review and final construction approval

20

Final mylars and sign CRDs

21

Construction costs to District from Developer

22

Attorney prepares Bill of Sale

23

Prepare Latecomers Agreement (if applicable)

24

Completed Bill of Sale returned to District

25

Bill of Sale sent for recording

26

District starts accepting meter applications

27

Release Performance Bond

28

Base maps, wall maps, and hydraulic model

29

District accepts DE project by resolution

30

Release of Deposits above (2) year maintenance guarantee

H. Prior to Release of Maintenance Guarantee Deposit:

Final inspection; two years after acceptance of Bill of Sale

Notification of necessary repairs and/or restoration

Completion of repairs and Final Inspection

A OwWDNBE

Release of Two (2) year Maintenance Guarantee

(Engineer/District)
(Engineer)
(District)

(District)

(Developer)
(Legal)
(Engineer)
(Engineer/District)

(Engineer)

(District)

(District)
(District)
(District)
(Engineer/District)
(Engineer/District)
(District)
(Legal)
(ALL)
(Developer)
(Legal)
(District)
(District)
(Engineer)
(Board)

(District)

(District)
(District)
(District)
(District)
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KING COUNTY WATER DISTRICT NO. 90
APPENDIX 5
CAD TO GIS STANDARDS
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CAD Standards eemeropi o coss
R# Authored Submit Submitted | Approved | Approval Remarks
By Date To By Date
1.0 | Arnab Bhowmick 05/25/16 KCWD90 NA NA CAD Standards
2.0 | Arnab Bhowmick 3/20/18 KCWD90 JD,AB, 3/24/19 Update for DEA
Joshua DP agreement
Drummond
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CAD Standards

1. STANDARDS

1.1 CAD Data Preparation

o File format: DWG formats, which should include Polyline, Point, Annotation, etc.
files. Maintain latest AutoCAD versions, or up to only 1 version older than most
current version.

@CJ L CoTEtfr » Local Disk (E) » }N@Caﬁrlﬂpjec’( > WD90Caid_ProjiechWDQOCad_Project 17Jan20015 » NO-COORD-SYS N
Organize v Include in library v Share with v New folder
& Favorites Name : Date modified Type Size
Bl Desktop B WD90-A2.dwg 10-10-2013 03:26 DWG TrueView Dr... 809 KB
12l Recent Places WD90-A3.dwg 10-10-2013 03:3 DWG TrueView Dr.., 602 KB
23 Dropbox S wpg0-48.dwg 10-10-2013 03:33 WG TrueView Dr.., 535 KB
& Downloads B WD30-B4.dwg 10-10-2013 03:37 DWG TrueView Dr... 672 KB
& Google Drive WD90-B5.DWG 14-11-2013 01:13 DWG TrueView Dr... 801 KB
S WD90-B6.dwg 10-10-2013 03:43 DWG TrueView Dr... 636 KB
4 Libraries WD20-B7.dwg 10-10-2013 03:50 DWG TrueView Dr... 616 KB
5| Documents S WD90-B8.dwg 10-10-2013 03:59 DWG TrueView Dr... 521 KB
&' Music S wWD90-C1.dwg 08-09-2014 06:47 DWG TrueView Dr.. 731 KB
[&=] Pictures WD90-C6.dwg 10-10-2013 04:19 DWG TrueView Dr... 629 KB
B videos FS wpg0-C7.dwg 10-10-2013 04:25 WG TrueView Dr.. 621 KB
B WD90-C8.dwg 10-10-2013 04:36 DWG TrueView Dr... 584 KB
+& Homegroup S wD90-C9.dwg 08-09-2014 05:33 DWG TrueView Dr... 716 KB
B WD90-C10.dwg 10-10-2013 04:49 WG TrueView Dr... 605 KB
1% Computer WD90-D3.dwg 02-12-2014 07:19 DWG TrueView Dr... 1,234 KB
&, Local Disk (C) WD90-D4.DWG 07-03-2014 04:23 DWG TrueView Dr... 692 KB
@ Local Disk (D:) FS wp90-D9.0WG 15-11-2013 06:58 DWG TrueView Dr... 651 KB
[a Local Disk (E:) WD90-E9.DWG 10-10-2013 06:21 DWG TrueView Dr... 634 KB
u System Reserved ( B WD30-E10.DWG 20-11-2013 05:27 WG TrueView Dr.., 32KB
E§ WD30-F6.DWG 06-11-2014 05:30 DWG TrueView Dr.., 2,013 KB
€ Network WD90-F7.DWG 19-08-2014 06:38 DWG TrueView Dr... 738 KB
% pC WD90-G1.DWG 10-10-2013 06:31 WG TrueView Dr... 905 KB
1M SEAPAI22103 S wD0-G2.0WG 15-11-2013 08:10 DWG TrueView Dr... 765 KB
1M SEAPINFOTECH-P S WD90-G5.DWG 18-12-2013 01:35 DWG TrueView Dr... 778 KB
E WD30-G10.DWG 02-12-2014 07:40 DWG TrueView Dr... 704 KB
WD30-H3.DWG 10-10-2013 06:34 DWG TrueView Dr.., 551 KB
WDS0-H4.DWG 10-10-2013 06:42 DWG TrueView Dr.., 651 KB
30 items State: 28 Shared
1
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The layer types are illustrated below.

B X

Table Of Contents

308 =
B = layess ‘
=] D90-A5.DWG Group Layer ‘
/] WD90-A5.DWG Annctation |
7 i WD90-A5.DWG Point R -
/] WD90-A5.DWG Polyline
V] WDS90-A5.DWG Polygon
9U-A0.DWG MultiPatch

[ ]
Table Of Contents 2 x %9 s el -
=Ele8 & MY + <
= = layers 0 —
= £ EAWDI0Cad_Project\WDI0Cad_Pro| N E 2 1 ST C ©
s <
& A o N2 %
M : Sy
C.C o o) -

= F WD90-A2.dwg
WD30-A2.dwg Annotation

@ B WDS0-A2.dwg Point

WDS0-A2.dwg Polyline

: WD90-A2.dwg Polygon

@ @ WD0-A2.dwg MultiPatch

B EEFL

]

|0) Aval

&
(=]
Q

D&ED-A-

Drawing~ R

1675513.134 189104.999 Unknown Units
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1.2  Geo-referencing

o See the picture below for geo-referencing requirements

Table Of Contents 3 x FIOCOT T E T SDON AN @W
%:| O Layer Properties e o]

=]

alll Joins & Relates | Time. | HTML Popup |
| Generl | Source | Selection | Display | Symbology | Fields | DefintionQuery | Labels | XCalout | e - =)

Extent S ot ald ™) e
Top: 188818.077870 ft oA A =]

NN, T 4 ol 45
Left: 1314662573018 ft > ox -

Right: 1316827.378072 ft

Bottom: 186152.156364 ft AL fB - a e
Data Source ﬁ - FAE A L]/t
gomg!nazs :ave 2 values: :o - } ] R 3
i L ton_North FIP: 1: )y e ol
Rt e u : : % = J
Standard_Parallel_1: ;%2‘0%‘6%&33 % 7&
S‘ta‘ndard_Parallel_Z: 48.7].:333333 : : - . % \> : ; : J. .
i 3 : 3 S : _"K' o &
v )
SR Enaali
"W'm}«ﬁwmmﬁ_m—v o == <
o CAD must be geo-referenced, which mean the drawing has to match most GIS
layers or field GPS records that are collected.
o Geo-referenced Options

o Option A: GPS records: field GPS records shall be used when creating CAD files
when available.

o Option B: If field GPS records are not available, the projection should be ready
and match the referenced GIS layer (such as Parcel layer published by King
County) precisely when making CAD files

o Scale: the scale of CAD drawing needs to be documented

3
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1.3 Generic CAD Setup Rules

o Use the layer, Color, Ref Name, Line Wt. to make the GIS-ready drawing.
o Avoid all overlaps for adjacent tiles.
WDS0-B2.dwg Polygon
FID Shape Entity Layer Color Linetype Elevation LineWt [ Reflame { PNN SQFT | TL
1 | Polygon Z | LWPolyline | ROADS-LINES 2 | CONTINUOU 0 25 0
2 | Polygon Z | Insert WATR-FTGS 7 | CONTINUOU 0 25 |FH 0
3 | Polygon Z | Insert LOT-LINES 1 | SECT 0 25 |GVP 0
4 | Polygon Z | Insert WATR-FTGS 7 | CONTINUOU 0 25 |FH 0
S | Polygon Z | Circle WATR-FTGS 7 | CONTINUOU 0 25 0
6 | Polygon Z | Insert LOT-LINES 1 | SECT 0 25 | GVFM 0
7 | Polygon Z | Insert LOT-LINES 1 | SECT 0 25 | GVF 0
8 | Polygon Z | Insert LOT-LINES 1 | SECT 0 25 |GVP 0
9 | Polygon Z | Insert SECT-TEXT-COORD 5 | D2D 0 25 | QMON1 0
10 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUOU 0 25 | PNUM 61 0
11 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUCU 0 25 | PNUM 148 0
12 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUOU 0 25 | PNUM 174 0
13 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUOU 0 25 | PNUM 87 0
14 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUOU 0 25 | PNUM 228 0
15 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUOU 0 25 | PNUM 229 0
16 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUCU 0 25 | PNUM 56 0
17 | Polygon Z | Insert TAX-LOT-NUMB S | CONTINUOU 0 25 | PNUM 171 0
o One type of asset must be in one layer. For example, all small items or fittings

will be the same layer and not spread across various layers.

WD90-B2.dwg Polyline
FID Shape Entity Layer Color | Linetype Elevation | LineWt | Refame { PNN [ SQFT | ESMT-NO | SE | TW| RG| TEXT_ABOVE | TEXT_BELOW | TL
2772 | Polyline Z | Line CTRL-LOTL 7 | CONTINUOU 0 25 0| 0f 0| 0O 0
2773 | PolylneZ | LWPolyline | CTRL-LOTL 7 | CONTINUOU 0 25 0| 0| 0| O 0
2774 | Polylne Z | Line CTRL-LOTL 7 | CONTINUOU 0 25 0| 0| O O 0
2775 | Polyline Z | Insert UTIL-WATER-TEXT 7 | CONTINUOU 0 25 | ESMT-BOX 20| 3| 23| 5|WINDSTONE2 |ALLONSTEES| 0
2776 | Polylne Z | Insert WATR-FTGS 7 | CONTINUOU 0 25 | NPLUG 0| 0| 0 O 0
2777 | PolylneZ | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| O O 0
2778 | Polylne Z | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| 0| O 0
2779 | PolylneZ | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| O O 0
2780 | Polyline Z | Solid WATR-FTGS 7 | CONTINUOU 0 25 0| 0f 0| 0O 0
2781 | Polylne Z | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| 0 O 0
2782 | PolylneZ | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| 0 O 0
2783 | Polylne Z | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| 0| O 0
2784 | PolylneZ | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| 0 O 0
2785 | Polyline Z | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| O O 0
2786 | Polylne Z | Line WATR-FTGS 7 | CONTINUOU 0 25 0| 0| 0 O 0
2787 | PolylneZ | LWPolyline | UTIL-WATER-LINE 4 | CONTINUOU 0 25 0| 0| O O 0
2788 | Polyline Z LWPolyline | UTIL-WATER-LINE 4 | CONTINUOU 0 25 0| 0f 0| O 0
2789 | Polylne Z | LWPolyline | UTIL-WATER-LINE 4 | CONTINUOU 0 25 0| 0| 0| O 0
2790 | Polylne Z | Insert WATR-FTGS 7 | CONTINUOU 0 25 | NBM4S 0| 0| O O 0
2791 | Polyline Z | LWPolyline | UTIL-WATER-LINE 4 | CONTINUOU 0 25 0| 0| 0| O 0
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o Different items in the same asset shall have a different Ref Name. For example,
the same "Fitting" layer might have "BF", "TEE", or "CROSS" as their Ref Name

FID| Shape | Entity | HANDLE Layer Color | Linetype | Elevation | LineWt Remame Angle PNN | SQFT | ESMT-NO | SE | TW| RG | TEXT_ABOVE | TEXT_BELO!
652 | Point Z | Point 43D6 CTRL-BDRY 4 | CONTINUOU 0 25 0 [ 0 0 0
653 | Point Z | Point 4BE0 CTRL-BDRY 4 | CONTINUOU 0 25 0 [ [} [} [}
689 | Point Z | Hatch B30D WATR-FTGS 7 | CONTINUOU 0 25 0 [} [} 0 0
628 | Point Z | Insert 3EAC CL-T 21 | CONTINUOU 0 25 | 40720560 0.85279 [} [} 0 o
629 | Point Z | Insert 3EAD CL-T 21 | CONTINUOU 0 25 | 40720595 0.85279 [ [} [} 0
630 | Point Z | Insert 3EAE CL-T 21 | CONTINUOU 0 25 | 40720618 0.85279 [ [} 0 0
631 | PointZ | Insert 3EAF CL-T 21 | CONTINUOU 0 25 | 40723505 0.85279 [ [} [} 0
632 | Point Z | Insert 3EBO CL-T 21 | CONTINUOU 0 25 | 40723528 0.85279 [ 0 0 0
633 | Point Z | Insert 3EB1 CL-T 21 | CONTINUOU 0 25 | 40723563 0.85279 [ 0 [} 0
634 | Point Z | Insert 3EB2 CL-T 21 | CONTINUOU 0 25 | 40726124 0.85279 0 0 0 0
635 | Point Z | Insert 3EB3 CL-T 21 | CONTINUOU 0 25 | 40726147 0.85279 [ 0 0 0
636 | Point Z | Insert 3EB4 CL-T 21 | CONTINUOU 0 25 | 40726182 0.85279 [ 0 0 0
542 | PointZ | Insert 1C2C WATR-FTGS 7 | CONTINUOU 0 25 | ADAPT 34.20106 0 [} 0 0
543 | PointZ | Insert 1C2D WATR-FTGS 7 | CONTINUOU 0 25 | ADAPT 124.255762 0 0 0 0
548 | PointZ | Insert 1CDE WATR-FTGS 7 | CONTINUOU 0 25 | ADAPT 357.834563 0 0 0 0
552 | PointZ | Insert 1011 WATR-FTGS 7 | CONTINUOU 0 25 | ADAPT 357.834563 [ [} 0 0
517 | PointZ | Insert 1895 WATR-FTGS 7 | CONTINUOU 0 25 | ADFM 357.834563 [ 0 0 0
547 | PointZ | Insert 1CDD WATR-FTGS 7 | CONTINUOU 0 25 | ADFM 87.8345683 0 0 0 0
555 | PointZ | Insert 1067 WATR-FTGS 7 | CONTINUOU 0 25 | ADFM 267.834563 0 0 0 [
3 |PointZ |Insert AF8 DEFPOINTS 7 | CONTINUOU 0 25 | ALLEGRO_TABLET_TOOL 0 0 0 [} 0
4 |PointZ |Insert B26 DEFPOINTS 7 | CONTINUOU 0 25 | ALLEGRO_TABLET_TOOL 0 0 0 0 0
5 |PointZ |Insert B2B WATR-FTGS 7 | CONTINUOU 0 25 | ALLEGRO_TABLET_TOOL 0 0 [} [} 0
. Same item with different materials or make or manufacturer should have same
Color. For example, same BF with different materials or make or manufacturer
will have same colors.
Point
OBJE | Shape *| Entity | Hand| Layer LyrFr| LyrLock| LyrOn | LyrVPF| LyrHan| Color EntColor LyrColor ;kcolor Linetype EntLinetype LyrLnType B-Iklinewpe Elevation Thickness LineWt En
51 | Point Z Insert | D14 LOT-LINES 0 0 1 0 |ED 1 -1 1 -1 | SECT SECT SECT BYLAYER 0 0 25
53 | Point Z Insert |D1F LOT-LINES 0 0 1 0 |ED 1 -1 1 -1 [ SECT SECT SECT BYLAYER 0 0 25
54 | Point Z Insert | D21 LOT-LINES 0 0 1 0 |ED 1 -1 1 -1 | SECT SECT SECT BYLAYER 0 0 25
55 |PointZ |Insert |D22 LOT-LINES 0 0 1 0 |ED 1 -1 1 -1 | SECT SECT SECT BYLAYER 0 0 25
56 | Point Z Insert | D23 LOT-LINES 0 0 1 0 |ED 1 -1 1 -1 | SECT SECT SECT BYLAYER 0 0 25
58 |PointZ |Insert |D28 LOT-LINES 0 0 1 0 |ED 1 -1 1 -1 | SECT SECT SECT BYLAYER 0 0 25
| | 59 | Point Z Insert | DS1 LOT-LINES 0 0 1 0 |ED 1 -1 1 -1 | SECT SECT SECT BYLAYER 0 0 25
589 | Point Z Insert | 1FFB MISC-EXST 0 0 1 0|11C T -1 T -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
61 | Point Z Insert | E3A SECT-TEXT- 0 0 1 0 |FE 5 -1 5 -1|D2D D2D D20 BYLAYER 0 0 25
119 | Point Z Insert 10FA | SECT-TEXT- 0 (] 1 0|FE 5 -1 5 -1 |D2D D2D D20 BYLAYER 0 0 25
62 | Point Z Insert |E3B TAX-LOT-NU 0 0 1 0|F7 5 -1 5 -1 [ CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
63 | Point Z Insert | E3E TAX-LOT-W 0 0 1 0|F7 5 -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
64 |PointZ |Insert |E41 TAX-LOT-% 0 [] 1 0|F7 = -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
65 | Point Z Insert | E44 TAX-LOT-NU| 0 0 1 0|F7 o -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
66 |PointZ |Insert |E47 TAXVLOTVﬂ 0 0 1 0|F7 S -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
67 | Point Z Insert | E4A TAX-LOT-NU| 0 0 1 0|F7 o -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
68 | Point Z Insert | E4D TAX-LOT-NU| 0 0 1 0|F7 5 -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
69 | Point Z Insert | ESO TAX—LOT—Q 0 0 1 0|F7 5 -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
81 | Point Z Insert |E7C TAX-LOT-NU| 0 0 1 0|F7 5 -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
82 |PointZ |Insert |E7F TAX-LOT-% 0 0 1 0|F7 S -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
83 | Point Z Insert | E82 TAX-LOT-NU| 0 [ 1 0|F7 = -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
84 |PointZ |Insert |E8S TAX-LOT-ﬁ 0 0 1 0|F7 S -1 5 -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 0 25
___85|PointZ |Insert |E88 TAX-LOT-NU| 0 0 1 0|F7 S -1 & -1 | CONTINUOU | CONTINUOUS CONTINUOUS | BYLAYER 0 ] 25
5
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. Same item with same materials or make or manufacturer but different size should
have different Line Wt. For example, same BF with materials or make or
manufacturer but different sizes will have different line weight.

WDS0-B2.dwg Polyline
FID Shape Entity Layer Color | Linetype Elevation LineWt { Refame | PNN | SQFT | ESMT-NO | SE | TW| RG| TEXT_ABOVE | TEXT_BELOW | TL
133 | Polyline Z Line PLAT-LINES 7 | CONTINUOU 0 25 0 0 0 0 0
134 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
135 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
136 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
137 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
138 | Polyline Z Line PLAT-LINES 7 | CONTINUOU 0 25 0 0 0 0 0
139 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
140 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
141 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
142 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
143 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
144 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
145 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
146 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
147 | Polyline Z Line EASEMENT-LINES 1 | EASEMENT 0 25 0 0 0 0 0
148 | Polyline Z Line EASEMENT-LINES 1 | EASEMENT 0 25 0 0 0 0 0
148 | Polyline Z Line EASEMENT-LINES 1 | EASEMENT 0 25 0 0 0 0 0
150 | Polyline Z Line EASEMENT-LINES 1 | EASEMENT 0 25 0 0 0 0 0
151 | Polyline Z Line EASEMENT-LINES 1 | EASEMENT 0 25 0 0 0 0 0
152 | Polyline Z Line PLAT-LINES 7 | CONTINUOU 0 25 0 0 0 0 0
153 | Polyline Z Line PLAT-LINES 7 | CONTINUOU 0 25 0 0 0 0 0
154 | Polyline Z Line LOT-LINES 1| SECT 0 25 0 0 0 0 0
155 | Polyline Z Line PLAT-LINES 7 | CONTINUOU 0 25 0 0 0 0 0
156 | Polyline Z Line PLAT-BOUND 4 | CONTINUOU 0 25 0 0 0 0 0
—=

= Remove all overlapped area between grids or tiles; arrange the grids layout in
CAD likewise so that assets are not overlapped or duplicated between adjacent
grids.

* No duplicates between grids or tiles should be allowed

1.4 Layer Type Specific Requirements — Points

o Each asset (except line and polygon) should have the center point (depicting
location using which they will be transferred to GIS).

o Air Vac

o Blow Off

o Fire Hydrants:

6
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o TEE

TEE

o Gate Valves

Gate Valves

o Cross
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o Assets that should be captured in a point-type format include all assets except

pipe, abandoned pipe, easement, and parcels

1.5 Layer Type Specific Requirements — Lines and Polylines

o Line features includes pipe, abandoned pipes, and short pipes in between assets
(Fittings, Gate Valves, Fire Hydrants).

o Pipes that should be captured as one feature type e.g. main pipes should be
drawn in one line/feature layer continuously

S

Finished Products

\\kewd90\data\companydata\engineering\developer extensions\aaa - dea contracts\2019 de agreement docs\appendix 5 - cad to gis standards.docx



CAD Standards

E aakavs consulting
Clala;,0

: i T %
KSR L.

Q| 1 OO o o | / - S

By i — ‘\ L 1

o The short pipe that connects pipes (for example, pipes in the fitting, pipes for fire

hydrants, etc.) should be drawn separately but connected to pipe assets

o Fire Hydrants

o Fittings

10
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o Gate Valves

o Pipe (long and short) shall not be broken by other assets outline or periphery; it
needs to be continuous line and break must be based on the center points of the

connecting assets not on the circumference or periphery

1.6 Layer Type Specific Requirements — Polygon

o Polygon features include Easement, ULID, and Details. Current polygon has no
polygons. Current polygon did not include Easement or ULID. All of them were
drawn using polylines. If blank or non-required layers are used, those should be

dropped from CAD.

8"TEE,FLxM.J
8'45°
(8'90° BEND, FL.xMJ T T »
| qn shou e two different easements
,‘ EEG;NLJ but no clear polygon
£ 3-23-5Y o A
W o1 S " 3-T8-8% ;"
15"x20ESMT I [ 30ESMT ; 7 o
. § I ]
~ 470-6"DI 466.708.P. N e S, 1
e RENTON ORD. 4510 ol 30 9|
I - A |z
178.62 R i
] |8
el J&rﬁ H
| LOT 2 o { =
+ 8 : S ‘ 1 |
" ‘ - = \ 290 ) ¢ § Qg
o Each polygon should capture one easement or parcel

1
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1.7 Layer Type Specific Requirements — Annotation

o All other attributes should be captured in the annotation. For example, a TEE in
the fittings also need inlet / outlet types, inlet/outlet sizes, etc.

3 %235
\ 3

9507250457 -
S ETN Annotation  SE 104TH ST 8'q

. . -
o : 4 oy %345 BENDMJ 5 -
538 L il 324.06(P) 3g
o N N87-26- 08W 1T '-FL' 8'DI
4-84

N
121.18 27'-8"DI
N88-34-38W (OB i

Q ‘v@{_
) N87-26-08W  121.20 CO
N ~ N87-26:08W ) »sTDRO ASSY 30 ]

?, 2 n & 0 |

. Example of Reading Difficulty of Annotation- There is no way to tell which

annotation is connected to which drawing. So, all annotations should be in proper
location to understand attributes clearly.

1245 TEE
24P GVFLEM
8" V- FLxMJ
T ATRETA ; :
= "GV, FLxMJ TP STEEVESDf
— T T T
Ll RD. #174
4587/645
4817
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o A list/table of what information is needed for annotation will be captured in an
excel or tabular file so the annotation can get all other attributes when needed.
Example excels are shown below. Actual layer attributes per layer can be found
in the GIS layer provided to KCWD90. Things that are needed to be captured in
attributes must be present in annotations.

o AirVac

AV F
OBJECTID * Shape * | ID_Number | Size | ID_Type Asset_ID | Make | Model | Manu_Year | Inst_Year Lat | Long | Location | Combo| Tested [ Condition Review1 | Review2 | Review3 1D_Section

» 1| Point 2 2" |AV <Null= <Nul= 0 0 No No c2
2 | Point 6 2" |AV <Null> <Null> 0 0 No No c2

3 | Point T 2" |AV ANM0302007 <Null= <Null= 0 0 No No c2

4 | Point 5 2" |AV AM030200S <Null> <Null> 0 0 No No c2

S | Point 2 2" AV ANM0302001 <Null= <Null> 0 0 No No c2

6 | Point 8 2" |AV <Null> <Null> 0 0 No No c2

7 | Point 3 2" AV AN0302003 <Null= <Null> 0 0 No No c2

8 | Point 4 2" | AV ANM0302004 <Null> <Null> 0 0 No No c2

9 | Point 1 2" AV AV0303001 <Null= <Null> 0 0 No No cs

10 | Point 2 2" |AV AV0407002 <Null> <Null> 0 0 No No D7

o Blow Off

BO_F
OBJECTID * Shape * | ID_Number | Size | ID_Type | Asset ID Inst_Year Lat | Long | Location Condition IsoValveDi Review1 | Review2 | Review3 1D_Section
» 1 | Point 3 2" |BO B00407003 | <Nult> 0 0 0 D7
2 | Point 2 2" |BO B00407002 | <Nult> 0 0 0 D7
3 | Point 1 4" | BO B00407001 | <Null> 0 0 0 D7
4 | Point 3 4" |BO B00401003 | <Nult> 0 0 0 D1
S | Point 2 0|BO B00401002 | <Nult> 0 0 0 D1
6 | Point 1 0|BO B00401001 | <Null> 0 0 0 D1
7 | Point 4 4" |BO B00402004 | <Nult> 0 0 0 D2
8 | Point 8 4" |BO B00402008 | <Nult> 0 0 0 D2
9 | Point 9 4" | BO B00402008 | <Null> 0 0 0 D2
10 | Point 1 4" |BO B00402001 | <Nult> 0 0 0 D2
o Easement
EASEMENT_F
OBJECTID | Ease_Num | Record_Num | Parcel | Address Type Lat | Long | Township | Range | Section Comments ID_section | SHAPE Leng | Shape_Length | Shape_Area
» 1 POWER 0 0 0 0 0 | 100 ft Power ESMT A2 1704.723833 1704723833 |  76139.774896
4 PERM 0 0 0 0 0 | 15 ft PERM ESMT A2 1395.822313 1395.822313 9161.502935
5 DRAIN 0 0 0 0 0 [ 10 ft DR ESMT A2 309.079711 309.079711 1581.889728
6 DRAIN 0 0 0 0 0 [ 12 ft DR ESMT A2 313.260979 313.260979 1735.322811
8[5 9507250454 0 0 3 23 5 [10-15 fESMT A2 1338.430809 1338.430809 9402.45644
1010 0 0 3 23 5 [15'x 20" ESMT A2 117.651981 117.651981 568.040669
19 8708120165 DRAIN 0 0 3 23 5 [ EX 30’ DRAINAGE ESMT A2 975283708 975.283708 | 25385729865
12 WATER 0 0 0 0 0 [ 10" WATER ESHT A2 411617874 411617874 | 1946.464648
13|8R 9609111380 0 0 3 23 510 RESMT A2 626.678875 626678875 | 3057.149345
14 DRAIN 0 0 0 0 010 #DRESMT A2 292145153 292145153 | 1267.001932
15 DRAIN 0 0 0 0 010 #DRESMT A2 420619646 420619646 | 1992741724

e All markup features from clients should be captured in the annotation if the
information was captured in the PDF or other hand drawings.
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