OPSC FEE SCALE

CM Fee Proposal
Mills High School Math Wing 300 HVAC Replacement
Construction Budget $65000

% APPORTIONMENT COST OPSC FEE

8.00%|of first $500,000.00 $ 65,000.00 | $ 5,200.00

7.50%|of any portion of the next $500,000.00 $ -

7.00%|of any portion of the next $1,000,000.00 $ -

6.00%|of any portion of the next $4,000,000.00 $ -

5.00%|of any portion of the next $4,000,000.00 $ -

4.00%|of any portion in excess of $10,000,000.00 $ -
TOTALS: $ 65,000.00 $ 5,200.00
45.00%|Pre-Construction $ 2,340.00
50.00%|Construction $ 2,600.00
5.00%|Post Construction $ 260.00
$ 5,200.00

Billings

July|Preconstruction $ 212.73
August|Preconstruction $ 212.73
September |Preconstruction $ 212.73
October|Preconstruction $ 212.73
November|Preconstruction $ 212.73
December|Preconstruction $ 212.73
Jan-22|Preconstruction $ 212.73
February|Preconstruction $ 212.73
March|Preconstruction $ 212.73
April|Preconstruction $ 212.73
May|Preconstruction $ 212.73
June|Construction $ 866.67
July|Construction $ 866.67
August|Construction $ 866.67
September|Post Construction $ 86.67
October|Post Construction $ 86.67
November|Post Construction $ 86.67
$ 5,200.00
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