
CM Fee Proposal
Mills High School Math Wing 300 HVAC Replacement
Construction Budget $65000

% APPORTIONMENT COST OPSC FEE
8.00% of first $500,000.00 65,000.00$                     5,200.00$             
7.50% of any portion of the next $500,000.00 -$                     
7.00% of any portion of the next $1,000,000.00 -$                     
6.00% of any portion of the next $4,000,000.00 -$                     
5.00% of any portion of the next $4,000,000.00 -$                     
4.00% of any portion in excess of $10,000,000.00 -$                     

TOTALS: 65,000.00$                  5,200.00$           

45.00% Pre-Construction 2,340.00$             
50.00% Construction 2,600.00$             
5.00% Post Construction 260.00$                

5,200.00$           
Billings

July Preconstruction 212.73$                
August Preconstruction 212.73$                

September Preconstruction 212.73$                
October Preconstruction 212.73$                

November Preconstruction 212.73$                
December Preconstruction 212.73$                

Jan-22 Preconstruction 212.73$                
February Preconstruction 212.73$                

March Preconstruction 212.73$                
April Preconstruction 212.73$                
May Preconstruction 212.73$                

June Construction 866.67$                
July Construction 866.67$                

August Construction 866.67$                
September Post Construction 86.67$                  

October Post Construction 86.67$                  
November Post Construction 86.67$                  

5,200.00$           
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