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Critical Dates: 

S. No. Particular       Details  

1.  Publication of RFP document    06.9.2017  

2. Bid download start     06.9.2017 

3. Clarification start       10.9.2017 

4. Clarification end      22.9.2017 

5.  Pre-Bid Conference      3.00 PM on 25.9.2017  

6. Bid download end      02.10.2017 

7.  Bid submission start     03.10.2017  

8.  Bid submission close     4.00 PM on 03.10.2017 

9. Bid opening       4.30 PM on 03.10.2017 

1. Fact Sheet 

 
Clause 

reference 

Topic 

Section 3.3 A Pre-Bid meeting will be held on 25.9.2017 at 3.00 PM 

All the queries should be received on or before 22.9.2017 either through post or 

email 

Section 3.4.2 No bid document fee payable by any bidder 

Section 3.4.3 EMD of Rupees five lakh only in the form of Demand Draft OR Bankers Cheque 

OR Bank Guarantee. 

Section 3.4.4 Bidders must submit one sealed envelope containing three separate sealed 

envelopes as under: 

A. Original and one copy and one non-editable CD of Pre-qualification 

proposals and EMD instrument 

B. Original and one copy and one non-editable CD of  Technical Proposals 

C. One original copy of the Financial Proposal 

Section 3.5.2 Proposal should be submitted in English language only 

Section 3.5.3 The Proposal submission address and Nodal Officer is: 

Shri. K. B. Singh, Director 

Ministry of Women & Child Development, Room No.305, ‘B’ Wing, Shastri 

Bhavan, Dr. Rajendra Prasad Road, New Delhi-110001. 

Tele: 011-23385192, Email: kb.singh@gov.in 

Section 3.5.3 Proposal must be submitted not later than the following date and time: 4.00 PM 

on 03.10.2017 

Section 3.7.2 Proposal must remain valid for 90 days from the closing date of submission of 

bid 

Section 3.8 Consortium/Joint Venture not permissible 

Section 4.5 The method of selection is : Quality and Cost Based Selection 

Section 9 Procurement is for consultancy services linked to DELIVERABLES 

Section 10 The payment is phased and linked to achieving milestones 

Section 13 The Ministry envisages any downstream work: Yes 
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2. Letter of invitation and Background Information 

2.1 Letter of invitation 

(a) The Ministry of Women & Child Development (hereinafter referred 

to as MWCD or Ministry) invites responses (“Proposals”) to this 

Request for Proposals (“RFP”) from reputed Consulting Agencies 

(“Bidders”) for providing consulting services to the Ministry in IT 

project titled ‘Development and country-wide rollout of MIS for 

DBT schemes of the Ministry of Women and Child Development’ as 

per Scope of Work described in Section-8 of this RFP. The Ministry 

of Women & Child Development is the Nodal Agency for this public 

procurement. 

(b) Any contract that may result from this competitive public 

procurement process will be issued for a term of 30 months (“the 

Term”). 

(c) The Ministry reserves the right to extend the Term for a period or 

periods of up to twelve months with a maximum of eighteen 

months on the same terms and conditions. 

(d) Proposals must be received in the office of the Nodal Officer of 

MWCD on or before the bid submission closing date and time 

mentioned in the Fact Sheet. Proposals that are received after the 

deadline SHALL NOT be considered in this procurement process. 

2.2 Project Background and Key Information 

Government of India has started Direct Benefit Transfer (DBT) with the 
aim of reforming Government delivery process by re-engineering the 
existing process in welfare schemes for simpler and faster flow of 

information and funds, accurate beneficiary targeting, de-duplication 
and removal of ghost/fake beneficiaries. The use of Aadhaar as primary 
identifier of beneficiaries for delivery of services and benefits further 

simplifies the Government delivery process, bring in transparency and 
efficiency and enables beneficiaries to get their entitlements directly in 

the bank/postal account in a convenient and hassle free manner, 
obviating the need for producing multiple documents to prove one’s 
identity.  

 
Ministry of Women and Child Development, as the nodal Ministry for 

holistic development of women and children, is administering a number 
of women and child centric schemes and programs in the country. These 
schemes and programs cover welfare and support services, training for 

employment and income generation, awareness generation and gender 
sensitization.  
 

The MWCD has identified 15 such Schemes/components designed to 
directly or indirectly benefit the target population of women and children 

at large. The schemes are implemented by the State Governments / 



Request for Proposal for Consultancy Services in IT Projects in the Ministry of Women and Child Development 

 

Page 4 of 56 
 

Union Territory Administrations / Non-Government Organisations / 
Societies / Individuals, etc., with the help of grants released by the 

MWCD and the end beneficiaries of the schemes are individuals. 
Accordingly, it has been decided to develop MIS for the DBT Schemes  for 

targeted delivery of benefits directly to the bank/postal account of the 
beneficiaries with built in mechanism for real time monitoring, backend 
integration with State payment portals, Public Financial Management 

System (PFMS), DBT Bharat Portal and built-in grievance redressal 
mechanism. More schemes may be brought on DBT platform in future. 
   

3. Instructions to the Bidders 
 

3.1 Disclaimer 
(a) While every effort has been made to provide comprehensive and 

accurate background information, requirements and 

specifications, bidders must form their own conclusions about the 
consultancy support required. Bidders and recipients of this RFP 

may wish to consult their own legal advisers in relation to this 
RFP.  

(b) All information supplied by Bidders may be treated as 

contractually binding on the Bidders, on successful award of the 
assignment by the Ministry on the basis of this RFP. 

(c) No commitment of any kind, contractual or otherwise shall exist 

unless and until a formal written contract has been executed by or 
on behalf of the Ministry of Women & Child Development. Any 

notification of preferred bidder status by the Ministry shall not give 
rise to any enforceable rights by the Bidder. The Ministry may 
cancel this public procurement at any time prior to a formal 

written contract being executed by or on behalf of the Ministry. 
(d) This RFP supersedes and replaces any previous public 

documentation & communications, and Bidders should place no 

reliance on such communications. 
 

3.2 Complaint Proposals / Completeness of Response 
(a) Bidders are advised to study all instructions, forms, requirements, 

appendices and other information in the RFP documents carefully. 

Submission of the bid / Proposal shall be deemed to have been 
done after careful study and examination of the RFP document 

with full understanding of its implications. 
(b) Failure to comply with the requirements specified in the bid 

document may render the Proposal non-complaint and the 

Proposal may be rejected. Bidders must:  
 

i. Comply with all requirements as set out within this RFP. 

ii. Submit the forms as specified in this RFP and respond to 
each element in the order as set out in this RFP 

iii. Include all supporting documentations specified in this RFP 

iv. Comply with the Critical Dates mentioned at page 2 of the 
bid document. 
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3.3 Pre - Bid Meeting & Clarifications 

 
3.3.1 Bidders Queries 

The Ministry shall hold a pre-bid meeting with the prospective bidders on 

25.9.2017 at 3.00 PM in the Conference Hall of Ministry of Women & Child 

Development (Room No.602, ‘A’ Wing, Shastri Bhavan, Dr. Rajendra Prasad 

Road, New Delhi-110001).  

(a) The Bidders will have to ensure that their queries for Pre-Bid 
meeting reach to Shri K B Singh, Director and Nodal officer by 

email at kb.singh@gov.in between 10.9.2017 and 22.9.2017. 
(b) The queries should necessarily be submitted in the following 

format: 

 
Sl. 

No. 

RFP Document 

Reference(s) (Section & 

Page Number(s)) 

Content of RFP 

requiring 

Clarification(s) 

Points of 

Clarification 

1.    

2.    

3.    

  
(c) The Ministry shall not be responsible for ensuring that the bidders’ 

queries have been received by it. Any requests for clarifications 

post the indicated date and time may not be entertained by the 
Ministry. 

 
3.3.2 Responses to Pre-Bid Queries and Issue of Corrigendum 

 

(a) The Nodal Officer notified by the Ministry will endeavor to provide 
timely response to all queries. However, the Ministry makes no 
representation or warranty as to the completeness or accuracy of 

any response made in good faith, nor does the Ministry undertake 
to answer all the queries that have been posed by bidders. 

(b) At any time prior to the last date for receipt of bids, the Ministry 
may, for any reason, whether at its own initiative or in response to 
a clarification requested by a prospective Bidder, modify the RFP 

Document by a corrigendum. 
(c) The Corrigendum(s) & clarifications to the queries from all bidders 

will be published in the CPP Portal, MWCD website and emailed to 

all prospective bidders to whom the RFP was issued including 
participants of the pre-bid conference.  

(d) Any such corrigendum(s) shall be deemed to be incorporated into 
this RFP. 

(e) In order to provide prospective Bidders reasonable time for taking 

the corrigendum(s) into account, the Ministry may, at its 
discretion, extend the last date for the receipt of Proposals. 

 

 
 

mailto:kb.singh@gov.in
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3.4         Key Requirements of the Bid 
 

3.4.1        Right to Terminate the Process 

(a) The Ministry may terminate the RFP process at any time and 

without assigning any reason. The Ministry makes no 

commitment, expressed or implied, that this process will result in 

a business transaction with anyone. 

(b) This RFP does not constitute an offer by the Ministry. The bidder’s 

participation in this process may result the Ministry selecting the 

bidder to engage towards execution of the contract. 

 

3.4.2          RFP Document Fees 

The RFP documents have been made available to the bidders 

without any fee. 

 

3.4.3. Earnest Money Deposit (EMD) 

(a) Bidders shall submit, along with their Pre-Qualification Proposals, 

an EMD of Rs.5.00 lakh (Rupees five lakh only) in the form of an 

account payee Demand Draft OR Banker’s Cheque OR Bank 

Guarantee. The payment transfer related information is as follows: 

 

(i) BG for EMD in the format specified in Appendix I: Form 3 

issued by a financial bank in favour of Pay and Accounts 

Officer, Ministry of Women and Child Development.  

(ii) Demand Draft/Banker’s Cheque: in favour of Pay and 

Accounts Officer, Ministry of Women and Child 

Development payable at New Delhi. 

(iii) The EMD instrument should remain valid for a period of 

45 days beyond the bid validity period of 90 days. 

 

(b) EMD of all unsuccessful bidders will be refunded by the Ministry 

within 30 days of finalisation of contract with the successful 

bidder. The EMD, for the amount mentioned above, of successful 

bidder would be returned upon submission of Performance Bank 

Guarantee as per the format provided in Appendix III. 

(c) The EMD amount is interest free and will be refundable to the 

unsuccessful bidders without any accrued interest on it. 

(d) The bid / proposal submitted without EMD, mentioned above, 

shall be summarily rejected. 

(e) The EMD may be forfeited: 

 If a bidder withdraws its bid during the period of bid validity. 

 In case of a successful bidder, if the bidder fails to sign the 

contract in accordance with this RFP. 
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3.4.4 Submission of Proposals 

(a) The bidders should submit their responses as per the format given 

in this RFP in the following manner: 

 

A. Original and one copy and one non-editable CD of Pre-

Qualification proposals and EMD instrument in first envelop 

marked ‘A’ 

B. Original and one copy and one non-editable CD of Technical 

Proposals marked ‘B’ 

C. One original copy of the Financial Proposal marked ‘C’ 

(b) The responses (Pre-Qualification, Technical Proposal and Financial 

Proposal should be covered in three separate sealed envelopes super-

scribing “A-Pre-Qualification Proposal”, “B-Technical Proposal” and 

“C-Financial Proposal” respectively. Each copy of each bid should also 

be marked as “Original” OR “Copy” as the case may be. 

(c) Please note that prices should be indicated in the Financial 

Proposal only. 

(d) The three separate envelopes containing Pre-Qualification Proposal 

with EMD, Technical Proposal and Financial Proposal should be put in 

another single sealed envelope clearly marked “Response to RFP for 

Consultancy Services in IT Projects in MWCD”- <RFP reference no.> 

and the wordings “DO NOT OPEN BEFORE 4.30 PM on 03.10.2017”. 

(e) The outer envelope thus prepared should also indicate clearly the 

name, address, telephone number, E-mail ID and fax number of the 

bidder to enable the Bid to be returned unopened in case it is declared 

“Late”. 

(f) All the pages of both original and copy of the proposals must be 

serially  numbered (page <..> of <..>) and must contain an index with 

page numbers. Any deficiency in the documentation may result in the 

rejection of the Bid. 

(g) The original Proposal/Bid shall be prepared in indelible ink. It 

shall contain no interlineations or overwriting. 

(h) All pages of the original and copy of the bid documents shall be 

signed and  stamped by the person or persons authorised to sign the 

bid. 

(i) In case of any discrepancy observed by the Ministry in the 

contents of the submitted original paper bid documents with respective 

copies, the  information furnished on original paper bid document will 

prevail over others. 

(j) Bidder must ensure that the information furnished by him in 

respective CDs is  identical to that submitted by him in the original 

paper bid document. In case of any discrepancy observed by the Ministry 

in the contents of the CDs and original paper bid documents, the 

information furnished in original paper bid documents will prevail over 

the soft copy. 
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3.4.5 Authentication of Bids 

A Proposal should be accompanied by a power-of-attorney in the name of 

the signatory of the Proposal.  

 

3.5 Preparation and submission of Proposal 
 

3.5.1 Proposal Preparation Costs 

The bidder shall be responsible for all costs incurred in connection with 

participation in the RFP process, including, but not limited to, costs 

incurred in conduct of informative and other diligence activities, 

participation in meetings/ discussions/ presentations, preparation of 

proposal, in providing any additional information required by the 

Ministry to facilitate the evaluation process, and in negotiating a 

definitive contract or all such activities related to the bid process. The 

Ministry will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

3.5.2 Language 

The Proposal should be filled by the bidders in English language only. If 

any supporting documents submitted are in any language other than 

English, true and verbatim translation of the same in English language 

is to be duly attested by the Bidders. For purposes of interpretation of 

the documents, the English translation shall govern. 

3.5.3 Venue & Deadline for Submission of proposals 

Proposals, in its complete form in all respects as specified in the RFP, 

must be submitted to the Ministry at the address specified below: 

Addressed to Sh. K. B. Singh, Director 

Name of the Ministry Ministry of Women & Child 
Development 

Address Room No.305, ‘B’ Wing, Shastri 
Bhawan, Dr. Rajendra Prasad Road 

New Delhi-110001 

Telephone 011-23385192 

Email ID kb.singh@gov.in 

Last Date & Time of 

submission 

4.00 PM on 03.10.2017  

 

3.5.4 Late Bids 

 (a) Bids received after the due date and the specified time  (including 

 the extended period if any) for any reason whatsoever, shall not be 

 entertained and shall be returned unopened. 

 (b) The bids submitted by fax/e-mail etc. shall not  be considered. No 

 correspondence will be entertained on this matter. 

 (c) The Ministry shall not be responsible for any postal delay or  non-

 receipt/ non-delivery of the documents. No further correspondence on 

 the subject will be entertained.  

mailto:kb.singh@gov.in
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 (d) The Ministry reserves the right to modify and amend any of the 

 above stipulated condition/criterion depending upon project priorities 

 vis-à-vis urgent commitment. 

 

3.6 Deviations 

 

 The bidder may provide deviation to the contents of the RFP document. It 

 may be noted that once the deviation are provided, the bidder would not 

 be allowed to withdraw the deviation submitted. 

 

 The Consultancy Evaluation Committee would evaluate and classify 

 them as “material deviation” or “non material deviation”. In case of any 

 material deviations, the Committee may decide to monetize their value 

 and add to the price bid of the bidder. The bidder would be informed of 

 the Committee’s decision on the deviation prior to announcement of 

 technical scores.  

 

3.7 Evaluation Process/ Selection Procedure 

 

 (a) The Ministry will constitute a Consultancy Evaluation 

 Committee to evaluate the responses of the bidders. 

 (b) The Consultancy Evaluation Committee constituted by the 

 Ministry shall evaluate the responses to the RFP and all supporting 

 documents / documentary evidence. Inability to submit requisite 

 supporting documents / documentary evidence, may lead to rejection. 

 (c) The decision of the Consultancy Evaluation Committee in the 

 evaluation of the responses to the RFP shall be final. No 

 correspondence will be entertained  outside the process of evaluation 

 with the Committee. 

 (d) The Consultancy Evaluation Committee may ask for meetings 

 and presentations with the Bidders and/or seek clarifications on their 

 proposals. 

 (e) The Consultancy Evaluation Committee reserves the right to  reject 

 any or all proposals on the basis of any deviations. 

 (f) Each of the responses shall be evaluated as per the criterions 

 and requirements specified in this RFP. 

 

3.7.1 Tender Opening 

 

The Proposals submitted up to 4.00 PM on 03.10.2017 will be opened at 4.30 

PM on 03.10.2017 by the Nodal Officer or any other officer(s) authorized by the 

Ministry, in the presence of such of those Bidders or their representatives who 

may be present at the time of opening. 
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The representatives of the bidders should carry the identity card or a letter of 

authority from the bidding firms to identify their bonafide for attending the 

opening of the proposal. 

 

3.7.2 Bid Validity 

 

The financial offer submitted by the Bidders should be valid for minimum 

period of 90 days from the closing date of submission of the bid. 

 

3.7.3 Bid Evaluation 

 

 (a) Bid evaluation will be held in two stages. Initial Bid scrutiny will 

be held after opening the Pre-Qualification Proposals and also after opening of 

Technical Proposals. Following defects of bids detected during initial scrutiny 

will be treated as non-responsive, if proposals; 

 are not submitted as specified in the RFP document 

 are received without the Letter of Authorization (Power of 

Attorney) 

 are with incomplete information, subjective, conditional 

offers and partial offers  

 are submitted without the documents requested in the 

checklist 

 have non-compliance of any of the clauses stipulated in the 

RFP 

 are with lesser validity period 

 are without required EMD  

(b) All responsive Bids will be considered for further processing as 

 below. 

The Ministry will prepare a list of responsive bidders, who comply with 

all the Terms and Conditions of the RFP. All eligible bids will be 

considered for further evaluation by the Committee according to the 

Evaluation process defined in this RFP document. The decision of the 

Committee shall be final in this regard. 

 

3.8 Consortiums/Joint Venture 

 Any consortium or Joint Venture of bidders is not permissible. 

 Bidders are required to respond to the RFP and participate in the bidding 

 process as individual entity.   
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4. Criteria for Evaluation 

 

4.1 Pre-Qualification Criteria 

  

Sl. 

No. 

Basic 

Requirement 

Specific Requirements Documents Required 

1. Sales Turnover 

in Consulting 

Services   

Annual Sales Turnover 

generated from  consultancy 

services in IT Projects in 

India during each of the last 

three financial years (as per 

the last published Balance 

sheets), should be at least 

Rs.25 crore (Rupees twenty 

five crore). 

This turnover should be on 

account of Consulting services 

in IT Projects including MIS 

performance monitoring and 

evaluation only and should not 

comprise of sales revenues 

related to supply of 

hardware/IT infrastructure 

and their associated 

maintenance services, 

implementation of packaged 

software etc. 

Extracts from the audited 

Balance sheet and Profit & 

Loss;  

OR 

Certificate from the 

statutory auditor 

2. Technical 

Capability 

Consulting Agency must have 

successfully completed at least 

the following numbers of IT 

consulting engagement of 

value specified herein:  

 

One project of similar nature of 

not less than Rs.3 crore 

(Rupees three crore). 

  

OR 

 

Two projects of similar nature 

of not less than Rs.1.5 crore 

(Rupees one crore fifty lakh) 

each. 

 

OR 

 

Three projects of similar nature 

of Rs.1 crore (Rupees one crore) 

each.  

 

(‘Similar nature’ means 

consultancy services in IT 

Projects and/or MIS 

performance monitoring and 

Completion Certificated 

from the client; OR 

 

Work Order + Self 

Certificate of Completion 

(Certified by the Statutory 

Auditor); OR 

 

Work Order + Phase 

Completion Certificate from 

the client 



Request for Proposal for Consultancy Services in IT Projects in the Ministry of Women and Child Development 

 

Page 12 of 56 
 

evaluation services and shall  

include but not limited to 

providing consultancy services 

in India on technical, legal, 

administrative, financial, 

methodology, evaluation,  

monitoring and conflict 

management aspects of IT 

projects of Departments of 

Central/State Government, 

Public Sector Undertakings, 

Nationalized Banks, 

Universities, Statutory Bodies/ 

Autonomous Bodies under 

Central/State Government, 

involving a third party for MIS 

development.) 

3. Certifications ISO 9000/9001 Certification Copy of the Certification 

4. Consortiums/

JV 

Bidder should be an individual 

organization. 

Consortiums/JVs are not 

allowed. 

 

5. Debarment  A Self Certificate letter that 

the bidder (or any of its 

successor) is not in the 

active debarred list of: 

 

1. DGS&D or 

Government   e-

Market or Central 

Public Procurement 

Portal; or 

2. Ministry of Women 

and Child 

Development 

3. MeitY/NIC/NICSI 

6. Legal Entity Should be a Company 

registered under Companies 

Act, 1956 or a partnership firm 

registered under Limited 

Liability Partnership  Act, 2008 

 

Registered with the Service Tax 

Authorities (GST) 

 

Should have been operating for 

the last three years. 

Copy of Certificate of 

Incorporation; and  

 

Copy of Service Tax (GST) 

Registration Certificate 

7. Manpower 

Strength 

The bidding company must 

have on its rolls, consulting 

staff of at least 50 technically 

qualified personnel in the area 

of e-Governance Program / 

Project Management, IT 

infrastructure, IT security and 

IT procurement and who 

Self Certification by the 

authorized signatory 
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possess relevant 

degrees/credentials with prior 

experience in providing the 

above consultancy services. 

 

4.2 Bidders who meet the pre-qualifications criteria requirements would 

be considered as qualified to move to the next stage of Technical and 

Financial evaluations. Date, time and venue of opening of Technical bid 

will be intimated to the qualified bidders separately.   

 

4.3 Technical Evaluation Criteria 

   
SlSS.No. Evaluation Criteria Parameters Max. 

Marks 
Supporting 
Documents 

 COMPANY PROFILE  20  

1. Average annual turnover from services 
related to IT Consultancy services and 
MIS Performance Monitoring services in 
India (i.e. revenue should be on account 
of IT consulting and MIS performance 
monitoring rather than related to supply 
of hardware/IT infrastructure and their 
associated maintenance services, 
packaged software etc. in last 3 financial 
years (Turnover in Rupees in crores) 

>=Rs.100 crore: 10 
marks, 
>=Rs.75 crore but 
<Rs.100 crore: 6 
marks, 
>=Rs.50 crore but 
<Rs.75 crore: 3 
marks 
<Rs.50 crore: 0 mark 

10 Extracts from the 
audited Balance 
Sheet and Profit & 
Loss; OR 
Certificate from 
the statutory 
auditor for last 3 
financial years 

2. Number of full-time professional staff 
engaged in IT consulting services and 
MIS performance monitoring services 

>=100 : 5 marks, 
>=75 but <100: 3 
marks, 
>=50 but <75 : 1 
marks, 
<50 : 0 mark 

5 A self certification 
from authorized 
signatory 

3. Geographical Presence of the Consulting 
organization (Number of company offices 
located in India, excluding client 
specific/ project specific offices,) 

 >6 offices: 5 marks; 
 3-6 offices : 3 marks 
 1-2 offices: 1 mark 

5 A self certification 
from authorized 
signatory 

 RELEVANT PAST EXPERIENCE  20  

4. Experience of relevant project/similar 

project in India that have either been 
completed or ongoing projects where  
similar deliverables or milestones have 
been successfully achieved. The work 
order should have been issued within the 

last 5 years as on the date of issue of 
this RFP. 

(‘Relevant project / Similar Project’ 
means consultancy services on IT Projects 
and MIS Performance Monitoring .in India 
involving (i) preparation of detailed project 
report; (ii) carrying out of business 
process re-engineering; (iii) development 
of technical requirement and solution 
design; (iv) assistance in bid process 
management including RFP preparation; 
(v) project management and change 
management support; (vi) user acceptance 
testing management; (vii) third party 
assessment, etc. of Departments of 
Central/State Government, Public Sector 
Undertakings, Nationalized Banks, 
Universities, Statutory Bodies/ 
Autonomous Bodies under Central/State 
Government, involving a third party for 

>=5 projects: 20 

marks, 
4 Projects: 16 marks, 
3 Projects: 12 marks, 
2 Projects: 8 marks, 
<2 Projects: 0 mark 

20 Completion 

Certificates from 
the client; OR 
Work Order + Self 
Certificate of 
Completion 

(Certified by the 
Statutory Auditor) 
OR Work Order + 
Phase Completion 
Certificate (for 
ongoing projects) 
from client 
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MIS development) 

 APPROACH & METHODOLOGY  20  

5. Approach and Methodology to perform 
the work in this assignment: 

i. Understanding of the objectives of 
the assignment: The extent to 
which the Consulting Agency’s 
approach and work plan 
corresponding with the objectives 
indicated in the RFP 

ii. Completeness and responsiveness: 
The extent to which the proposal 
responds exhaustively to all the 
requirements of all the Scope of 
Work 

 5 A note 

6. Demonstration of understanding of the 

Ministry’s requirements 

Assessment to be 

based on: 

 Learnings 

 Challenges 

likely to be 
encountered 

 Mitigation 

proposed 

 Client 
references 

10 A note 

7. Project work break down structure Assessment to be 
based on: 

 Overall 
Timelines 

 Resource 

assignments 
(relevance to the 
task assigned) 

 Dependencies 

5 A note 

 RESOURCE PROFILE: 
 

 40  

8. Resume of all consultants proposed for 
the assignment 
 
1.Project Manager (Overall in-charge) :1 
2.BPR /Analyst /Consultants (IT 

Projects): 4 
 
[The requirement is indicative and for 
technical evaluation purpose only. CV of 
maximum 5 key positions (at least one 

for each position, viz Project Manager/ 
BPR /Analyst /Consultant)  will be 
evaluated for technical evaluation of 
bids]  
 

The Project Manager and the Consultants 
should have experience of providing 
consultancy in IT Projects and MIS 
Performance Monitoring in India involving 
(i) preparation of detailed project report; 
(ii) carrying out of business process re-
engineering; (iii) development of technical 
requirement and solution design; (iv) 
assistance in bid process management 
including RFP preparation; (v) project 
management and change management 
support; (vi) user acceptance testing 
management; (vii) third party assessment, 
etc. of Departments of Central/State 
Government, Public Sector Undertakings, 

List of key persons 
whose CV and 
experience would be 
evaluated needs to be 
provided.   

  
Marks will be 
awarded on the basis 
of the period of 
relevant experience 

of the proposed Staff.  
  
1.Project Manager: 
(a)12 years or more-
12 marks 
(b) 8 years to <12 
years-10 marks 
(c) Less than 8 years-
5 marks 
 
2. 
BPR/Analyst/Consul
tant: 
(a) 6 years or more-7 
marks 
(b) 3 years to <6 
years-5 marks 
(c) Less than 3 years-
3 marks 
(years for the above 

40 CVs of persons 
proposed for the 
assignment  
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Nationalized Banks, etc.  purpose shall be 
reckoned as twelve 
completed months) 

9. Tools and Assets which could be 
leveraged for the assignment (Project 

Management Unit Tools, Load Testing, 
etc.) 

  As per 
requirement 

 

 Bidders, whose bids are responsive and who score at least 50 marks 

 in the technical  evaluation criteria would be considered technically 

 qualified.  

 

4.4 Financial Bid Evaluation 

 

(a) The Financial Bids of technically qualified bidders will be opened 

in the presence of bidder’s representatives. The date, time and 

venue of opening of Financial bid will be communicated to the 

technically qualified bidders separately and/or posted in the 

Ministry’s website www.wcd.nic.in.  

(b) If a firm quotes NIL charges / consideration, the bid shall be 

treated as unresponsive and will not be considered. 

(c) The bidder with lowest qualifying financial bid (L1) will be awarded 

100% score (amongst the bidders which did not get disqualified 

on the basis of point (b) above). Financial Scores for other than L1 

bidders will be evaluated using the following formula: 

 

Financial Score of a Bidder (Fn) = 

{(Financial Bid of L1/Financial Bid of the Bidder) X 100} (rounded 

off to two decimal places) 

 

(d) Only fixed price financial bids indicating total price for all the 

deliverables and services specified in this bid document will be 

considered. 

(e) The bid price will include all taxes and levies and shall be in 

Indian Rupees. 

(f) Any conditional bid would be rejected. 

(g) Errors & Rectification: Arithmetical errors will be rectified on the 

following basis:  

“If there is a discrepancy between the unit price and the total 

price that is obtained by multiplying the unit price and quantity, 

the unit price shall prevail and the total price shall be corrected. If 

there is a discrepancy between words and figures, the amount in 

words will prevail”. 
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4.5 Combined and Final Evaluation 

  

 (a) The technical and financial scores secured by each bidder will be 

 added using weightage of 70% and 30% respectively to compute a 

 Composite Bid Score. 

 (b) The bidder securing the highest Composite Bid Score will be 

 adjudicated as the most responsive Bidder for award of the Project. 

 The overall score will be calculated as follows:  

   Bn = 0.70*Tn + 0.30*Fn 

   Where,  

   Bn = overall score of bidder 

   Tn = Technical score of the bidder (out of maximum of  

           100 marks) 

   Fn = Normalized financial score of the bidder 

 (c) In the event the bid composite bid scores are ‘tied’, the bidder 

 securing the highest technical score will be adjudicated as the Best 

 Value Bidder for award  of the Project. 

 

5. Appointment of Consulting Agency 

 

5.1 Award Criteria 

The Ministry will award the Contract to the successful bidder whose proposal 

has been determined to be substantially responsive and has been determined 

as the most responsive bid, i.e, has secured highest overall score  as per the 

process outlined in para 4.5 (b) read with 4.5 (c) above. 

 

5.2 Right to Accept Any Proposal and To Reject Any or All Proposal (s) 

The Ministry reserves the right to accept or reject any proposal, and to annul 

the  tendering process / Public procurement process and reject all proposals 

at any time  prior to award of contract, without thereby incurring any liability 

to the affected bidder or bidders or any obligation to inform the affected bidder 

or bidders of the grounds for the Ministry’s action. 

 

5.3 Notification of Award 

Prior to the expiration of the bid validity period, the Ministry will notify the 

successful  bidder in writing or by fax or email, that its proposal has been 

accepted. In case, due to some unforeseeable circumstances, the tendering 

process is not completed within the bid validity period, the Ministry may like to 

request the bidders to extend the validity period of the bid. 

 

The notification of award will constitute the formation of the contract. Upon 

the successful bidder's furnishing of Performance Bank Guarantee, the 

Ministry will notify each unsuccessful bidder and return their EMD. 

 

 

 



Request for Proposal for Consultancy Services in IT Projects in the Ministry of Women and Child Development 

 

Page 17 of 56 
 

5.4 Performance Guarantee 

The Ministry will require the selected bidder to provide a Performance Bank 

Guarantee (PBG), within 15 days  from  the  Notification  of  award,  for  a  

value equivalent  to  10%  of  the total cost of the assignment. The Performance 

Guarantee  should be valid for a period of 36 months initially. The 

Performance Guarantee shall be renewed as and when required and kept valid 

for a period of three months beyond the completion of the project and 

Warranty period. The Performance Guarantee shall contain a claim period of 

three months from the last date of validity. The selected bidder shall be 

responsible for extending the validity date and claim period of the Performance 

Guarantee as and when it is due on account of non-completion of the project 

and Warranty period. In case the selected bidder fails to submit performance 

guarantee within the time stipulated, the Ministry at its discretion may cancel 

the order placed on the selected bidder without giving any notice. 

 

The Ministry shall invoke the performance guarantee in case the selected 

Vendor fails to discharge their contractual obligations during the period or the 

Ministry incurs any loss due to Vendor’s negligence in carrying out the project 

implementation as per the agreed terms & conditions. 

 

5.5 Signing of Contract  

Post submission of Performance Bank Guarantee by the successful bidder, the 

Ministry shall enter into a contract with the successful bidder incorporating 

necessary details of scope of work, deliverables, timeline, payment schedule, 

pre-bid clarifications, resource persons deployment, the financial proposal of 

the bidder and other clauses as necessary.   

 

5.6 Failure to Agree with the Terms and Conditions of the RFP 

Failure of the successful bidder to agree with the proposed Contract Terms and 

Terms & Conditions of the RFP shall constitute sufficient grounds for the 

annulment of the award, in which event the Ministry may  award  the contract  

to  the  next  best  value bidder or call for new proposals from the interested 

bidders. In such a case, the Ministry shall invoke the PBG of the most 

responsive bidder. 

 

5.7 Force Majeure 

5.7.1 Definition of Force Majeure 

In this Clause "Event of Force Majeure" means an event beyond the control of 

the Ministry and the Consulting Agency, which prevents either Party from 

complying with any of its obligations under the Contract, including but not 

limited to: 

i. Acts of God (such as, but not limited to, fires, explosions, earthquakes, 

drought, tidal waves and floods); 

ii. war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, mobilisation, requisition, or embargo; 
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iii. rebellion, revolution, insurrection, or military or usurped power, or civil 

war; 

iv.  riot, commotion, strikes, go slows, lock outs or disorder, unless solely 

restricted to employees of the Consulting Agency; or 

v. acts or threats of terrorism. 

 

5.7.2    Consequences of Force Majeure Event 

 

i. Neither the Ministry nor the Consulting Agency shall be considered in 

breach of the Contract to the extent that performance of their respective 

obligations (excluding payment obligations) is prevented by an Event of Force 

Majeure that arises after the date of signing of contract. 

ii. The affected Party prevented from carrying out its obligations under the 

contract shall give notice to the other Party of an Event of Force Majeure upon 

it being foreseen by, or becoming known to, the affected Party. 

iii. If and to the extent that the Consulting Agency is prevented from 

executing the Services by the Event of Force Majeure, the Consulting Agency 

shall be relieved of its obligations to provide the Services but shall endeavour 

to continue to perform its obligations under the Contract so far as reasonably 

practicable and in accordance with Good Operating Practices, [PROVIDED that 

if and to the extent that the Consulting Agency incurs additional Cost in doing 

so, the Consulting Agency shall be entitled to the amount of such Cost [COST 

BEING DEFINED AS HAVING NO PROFIT COMPONENT] (the Consulting 

Agency having taken reasonable steps to mitigate the Cost)].   

iv. If and to the extent that the Consulting Agency suffers a delay in 

execution of the contractual services beyond the timeline fixed for each phase 

as a result of an Event of Force Majeure then it shall be entitled to an 

extension of the time for completion as may be mutually decided by both the 

parties. 

v. The Consulting Agency shall be entitled to payment as per payment 

schedule mentioned in Section 10 after grant of extension of timeline for phase 

completion prescribed in Section 9 read with 5.7.2.iv due to the period of 

interruption caused by the Event of Force Majeure.] 

vi. The Contract Period shall be extended by a period of time equal to the 

period of interruption caused by an Event of Force Majeure. 

 

5.7.3 Optional Termination, Payment and Release 

 

Irrespective of any extension of time, if an Event of Force Majeure occurs and 

its effect continues for a period of 365 days, either the Ministry or the 

Consulting Agency may give to the other a notice of termination of contract, 

provided that if the Ministry is paying fee during Force Majeure, then 

Consulting Agency will not have a termination right, which shall take effect 30 

days after the giving of the notice. If, at the end of the 30-days period, the 

effect of the Force Majeure continues, the Contract shall terminate. After 

termination of contract under this Sub-Clause, the Consulting Agency shall 
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comply with such termination provisions as may be prescribed in the contract 

and the Ministry shall pay the Consulting Agency an amount calculated and 

certified in accordance with relevant clauses of termination of contract. 

 

5.8 Confidentiality of data  

 

During the course of discharge of its duties as Consultancy Agency, the agency 

and its employees assigned for the project will have access to sensitive 

personal information of the beneficiaries of DBT schemes of the Ministry, 

including their name, date of birth, Aadhaar number, mobile number, bank 

account number, etc. unauthorized disclosure and misuse of which may cause 

irreparable damage to the life and property of the beneficiaries. The Consulting 

Agency shall be required to sensitize the employees about the need of 

maintaining absolute data secrecy and take every possible step to ensure that 

the beneficiary data including demographic details, either in paper form or in 

digitized form, are not misused, not published online, not put in public domain 

and not transmitted in such digital form which can be intercepted or searched 

through internet search engines. In other words, the Consulting Agency shall 

be wholly and irrevocably responsible for maintaining absolute data secrecy in 

accordance with provisions of the Aadhaar Act, 2016 and the Information 

Technology Act, 2000 and any violation shall be dealt with strictly as per law.     

 

5.9 Litigation 

Any dispute arising out of this RFP or the contract signed by the Ministry with 
the successful bidder or any other bidder participating in this procurement 
process shall be subject to the jurisdiction of Delhi High Court. 

 

6. Fraud and Corrupt Practices 

(a) The Bidders and their respective officers, employees, agents and 

advisers shall observe the highest standard of ethics during the Selection 

Process. Notwithstanding anything to the contrary contained in this RFP, 

the Ministry shall reject a Proposal without being liable in any manner 

whatsoever  to the Bidder, if it determines that the Bidder has, directly or 

indirectly or  through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice (collectively the “Prohibited Practices”) in the Selection Process. 

In such an event, the Ministry  shall, without prejudice to its any 

other rights or remedies, forfeit and appropriate  the  EMD  or  PBG,  as 

the  case  may  be,  as  mutually   agreed genuine pre-estimated 

compensation and damages payable to  the  Ministry for, inter alia, time, 

cost and effort of the Ministry, in regard to the RFP, including 

consideration and evaluation of such Bidder’s Proposal.  

(b) Without prejudice to the rights of the Ministry under Clause above 

and the rights and remedies which the Ministry may have under the 

Letter of Intent (LOI) or the Contract, if an Bidder or Consulting Agency, 
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as the case may be, is found by the  Ministry to have directly or 

indirectly or through an agent, engaged or  indulged in any corrupt 

practice, fraudulent  practice,  coercive  practice, undesirable practice or 

restrictive practice during the Selection Process,  or after  the issue of 

the LOI or the execution of the Contract, such Bidder or Consulting 

Agency shall not be eligible to participate in any tender or RFP issued by 

the Ministry during a period of five years from the date such Bidder or 

Consulting Agency, as the  case  may  be,  is found by the Ministry  to  

have  directly    or   through  an  agent,  engaged   or   indulged in any 

corrupt practice,  fraudulent  practice,  coercive  practice,  undesirable 

practice or restrictive practice, as the case may be. 

(c) For the purposes of this Section,  the  following  terms  shall   have   

the    meaning hereinafter respectively assigned to them: 

i. “corrupt  practice”  means  (i)  the  offering,  giving,  receiving,   

or  soliciting, directly or indirectly, of anything of  value  to  
influence  the action of any person connected with the Selection 
Process (for  avoidance of doubt, offering of employment to or 

employing or engaging in any manner whatsoever, directly or 
indirectly, any official of the Ministry who is or has been 
associated in any  manner,  directly  or indirectly with the 

Selection Process or the LOI or has dealt with matters 
concerning the Contract or arising there from, before or after  

the execution thereof, at any time prior to the expiry of one year 
from  the  date such official resigns or retires from or otherwise 
ceases to be in the service of the Ministry, shall be deemed to 

constitute influencing the actions of a person connected with  
the  Selection  Process);  or  (ii)  save as provided herein, 
engaging in any manner whatsoever, whether during the 

Selection Process or after the issue of the Letter of Award (LOA) 
or after the execution of the Contract, as the case may be, any 

person in  respect  of  any matter relating to the Project or the 
Award or  the Contract,  who  at any time has been or  is a  
legal, financial  or technical consultant/ adviser  of the Ministry 

in relation to any matter concerning the Project; 
 

ii. “fraudulent practice” means a misrepresentation or omission 
of facts or disclosure of incomplete facts, in order to influence 
the Selection Process; 
 

iii. “coercive practice” means  impairing  or  harming  or  

threatening  to  impair or harm, directly or indirectly, any  
persons  or  property  to influence any person’s participation or 
action in the Selection Process; 
 

iv. “undesirable practice” means (i) establishing contact with any 

person connected with or employed or engaged by Ministry with 
the objective of canvassing, lobbying or in any manner 
influencing or attempting to influence the Selection Process; or 
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(ii) having a Conflict of Interest; and 
 

v. “restrictive practice” means forming a cartel or arriving at 
any understanding or arrangement among Bidders with the 
objective of restricting or manipulating a full and fair 

competition in the Selection Process. 
 

 
7. Conflict of Interest 
 

(a) A bidder shall not have a conflict of interest that may affect the 

Selection Process or the Consultancy (the “Conflict of Interest”).  

Any Bidder found to have a Conflict of Interest shall be 

disqualified. In the event of disqualification, the Ministry shall 

forfeit and appropriate the EMD, if available, as mutually agreed 

genuine pre-estimated compensation and damages payable to the 

Ministry for, inter alia, the time, cost and effort of the Ministry 

including consideration of such Bidder’s Proposal, without 

prejudice to any other right or remedy that may be available to the 

Ministry hereunder or otherwise. 

(b) The Ministry requires that the Consulting Agency provides 

professional, objective, and impartial advice and at all times hold 

the Ministry’s interests paramount, avoid conflicts with other 

assignments or its own interests, and act without any 

consideration for future work. The Consulting Agency shall not 

accept or engage in any assignment that would be in conflict with 

its prior or current obligations to other clients, or that may place it 

in a position of not being able to carry out the assignment in the 

best interests of the Ministry. 

(c) Without limiting the generality of the above, an Bidder shall be 

deemed to have a Conflict of Interest affecting the Selection 

Process, if: 
 

i. the Bidder, or Associates (or any constituent thereof) and any 
other Bidder, or Associate (or any constituent thereof) have 
common controlling shareholders or other ownership interest; 

ii. such Bidder or its Associate receives or has received any direct  
or  indirect subsidy or grant from any other Bidder or its 
Associate; or 

iii. such Bidder  has  a  relationship  with  another  Bidder,  
directly  or through common third parties, that puts them in a 
position to  have access to each others’ information  about, or 
to  influence the Proposal  of either or each of the other Bidder; 
or 

iv. there is a conflict among this and other consulting 
assignments of the Bidder (including its personnel and other 
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members, if any) and any subsidiaries or entities controlled by 
such Bidder or having common controlling shareholders. The 
duties of the Consulting Agency will depend on the 
circumstances of each case. While providing consultancy 
services to the Ministry for this particular assignment, the 
Consulting Agency shall not take up any assignment that by 
its nature will result in conflict with the present assignment; or 

v. A firm hired to provide consulting services for the preparation 
or implementation of a project, and its Members or Associates, 
will be disqualified from subsequently providing goods or works 
or services related to the same project; 
 

(d) A Bidder  eventually  appointed  to  provide  Consultancy Services  
for  this  Project shall be disqualified from subsequently providing goods 
or services or participating in the bidding process for selection of 
Implementing Agency/System Integrator for development of MIS  related  
to the  same  Project  and any breach of this obligation shall be 
construed as Conflict of Interest; provided that the restriction herein 
shall not apply after a period of 12 months from the completion of this 
assignment; provided further that this restriction shall not apply to 
consultancy services performed for the Ministry in continuation of this 
Consultancy or to any subsequent consultancy/ advisory services 
performed for the Ministry where the conflict of interest situation does 
not arise. 
 
(e) In the  event  that  the Consulting Agency, its  Associates or  
affiliates are auditors or financial advisers  to any of the Bidders (for 
System Integration/MIS Development or any other activity) for the 
Project, they shall make a disclosure to the Ministry as soon as any 
potential  conflict  comes  to  their notice but in no case later than 7 
(seven) days from the receipt of such proposals and  any  breach of this 
obligation of disclosure shall be construed as Conflict of Interest. The 
Ministry shall, upon being notified by the Consulting Agency under this 
Clause, decide whether it wishes to terminate this Consultancy or 
otherwise, and convey its decision to the Consulting Agency within a 
period not exceeding 15 (fifteen) days. 
 
 

8. Terms of Reference / Scope of Work of the Consulting Agency 
 
8.1       Preparation of Detailed Project Report (DPR): 

8.1.1     Visioning: It will be essential to draw up a vision by involving all key 
stakeholders. Identification of key departments in consultation with project 
sponsors and chalking out their level of involvement would be a pre-requisite 

at this stage. Current functional constraints in achieving efficiencies, similar 
initiatives in other Ministries/Departments of Government of India and best 

practices from industry should be enumerated to the stakeholder group with 
active facilitation for drawing up the vision statement. 
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8.1.2     Establishment of Scope & Strategy: Consulting Agency is expected to 
draw up a strategy for deployment of the solution. The Consulting Agency is 

required to evaluate the merits and risks of a pilot deployment followed by pan-
India roll-out after consolidation of pilot learning. The pilot should cover the 

complete automation of functionalities of the DBT on-boarding process of 
schemes of MWCD. The pilot project schedules with all key tasks and 
dependencies, factoring in realistic time requirements based on the effort that 

needs to be expended, roles and responsibilities of various users and stake 
holders should be defined by the Consulting Agency. 

 
8.1.3     Analysis of Business Processes: Given the specific nature of this 
engagement, it would be necessary to study the business process both at 

Ministry’s Program Division level and State/UT/Implementing Agency level and 
their interactions. Improvements resulting from introduction of ICT should be 
duly recognized to draw up a set of new processes. The draft operational 

procedure would need to be defined as a result of this exercise. This exercise 
should span the entire scope of operations, even if phased/partial 

implementation is envisaged. The new work approach should clearly identify 
the role and involvement of various stakeholder agencies needed for effective 
execution of work at the back office. Any changes resulting from the revision of 

existing processes and introduction of new processes should be clearly 
articulated and a formal concurrence obtained from the concerned users. 

 
8.1.4    Assessment of Current Status of IT: Critical evaluation of existing 
applications and IT infrastructure and the gaps in supporting the future vision 

should be assessed. Given this requirement, it would be necessary to involve 
stake holders where such applications are in reasonable use. In case multiple 
applications are in use, a comprehensive criteria for qualifying such 

applications would need to be defined along with a functional gap assessment 
so that the same could be considered for reengineering select software 
application(s), especially where investments have already been made by the 

States/UTs in getting these developed through NIC or a third party vendor. 
 

8.1.5       Study of Comparable other State/Department solutions: The motive 
is here to bring in the learning’s from other States/Departments which have 
already undertaken such initiatives. This may include visit to those 

States/Departments (may be two States/Departments) to study their 
approach, key learning/success factors etc. 

 
8.1.6       Electronic Forms & Data Standards: Consistent with the proposed 
method of operation, all forms should be reviewed and optimized for electronic 

use, where applicable. In addition a strategy for data interchange across all 
users/stakeholders would need to be evolved, so that there is no need for any 
repeated manual data entry. All forms will be standardized for the 

States/UTs/Implementing Agencies and no separate forms for the department 
are envisaged at this stage. This would signify that the data formats and 

standards for interchange are defined. 
 
8.1.7      Enabling Provisions: The  relevant Acts, Rules, Guidelines, Orders,  

etc, should be examined. Specific recommendations to be made by the 
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Consulting Agency to ensure that the new process could be adopted without 
any problems. The same to be planned and initiated within the pilot / project 

deadlines. 
 

8.1.8       Formulation of Requirements: The Ministry will provide the base set 
of process and high level requirements. Based on the proposed set of processes 
and high level requirements, a comprehensive set of functional and non-

functional requirements should be documented. Such requirements should be 
holistic, end-to-end and cover macro and micro level functions including MIS, 
data archival and analysis that would be necessary both at operational level 

and policy decisions. 

 
8.1.9        Solution Architecture: Based on the revised process structure, 
Consulting Agency should create an open-ended architecture for back office 
functions that can be adopted uniformly across all the Program Divisions in 

the Ministry. The architecture, while addressing the needs of MWCD in totality, 
should allow for easy evolution to allow interfacing of other functions, since 

both these modules generally impact all other areas. During Solution 
architecting, feasibility of usage of Enterprise Resource Planning (ERP) or other 
off the shelf products as a whole or as base shall also be undertaken. The 

solution architecture should not be biased towards any technology/platform. It 
is very much possible that some of the other departments are already using an 
IT solution for their DBT schemes. The proposed architecture shall have 

provision of integration of such systems to the proposed Solution. Examination 
and adoption of some best practices to the extent possible is also envisaged to 

be part of this sub-phase. 
 
 

8.1.10        Data Migration Plan and Strategy: There needs to be critical mass 
of data to enable operational effectiveness of the new solution. This may involve 
transfer of data both from current system that are in electronic form as well as 

paper documents. Additional effort may be required to map existing data items 
to possible new codifications of schemes/structures that could be introduced 

as part of the new processes. The guidelines related to the migration of data, 
estimation of data volumes; formats/standards to be adopted for data elements 
(including digitization of documents, if applicable), data/document retention 

period and approach to be adopted in respect of data migration need be laid 
down by the Consulting Agency. Specifically, Consulting Agency would need to 

provide mechanisms for co-existence of paper and electronic records including 
digital authentication mechanisms where necessary (depending on the 
approach that has been proposed).  For any data entry work, the Consulting 

Agency should conduct a time and motion study for data entry and quality 
check for sample records. This would help the Consulting Agency, Ministry and 
the potential bidders in estimation of the time and effort. 

 
8.1.11        Mode of Operation: Alternative methods of deployment, if feasible, 

should be analyzed so as to determine the most optimal method of operation. 
Identification of DBT schemes and Implementing Agencies for Pilot roll-out of 
the MIS shall be done. There could be multiple approaches for deployment, like 

a centralized deployment which are used by all functions. The consulting 
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agency is required to evaluate the various deployment approaches and 
recommend the best suited one for the MWCD. The finalization of the mode of 

operations would be determined on aspects such as ease of maintenance and 
further expansion of functionality, managing changes and the overall costs of 

ownership arising out of such factors. Since some of the self service functions 
will not be accessible to those without knowledge or access to the digital 
infrastructure, suitable arrangements will need to be proposed by the 

Consulting Agency to facilitate inclusion. Security issues and access rights 
should be specifically included. 
 

8.1.12        Estimation of Project Cost: An estimate of the pilot project cost and 
pan-India rollout cost and the model for cost allocation to various functions 

and stake holders should be computed by the Consulting Agency. These costs  
should be categorized into capital and operational expenditure over a five 
years operation period based on approximate market values. Cost items 

should be clearly segregated into cost of common components and Department 
specific items and include all support costs such as data migration, costs 

associated with certification, etc. Cash flow projections based on the estimated 
cost shall form part of this exercise. In case of significant deviations of these 
costs from the budget available, the Consulting Agency would suggest the most 

pragmatic manner of taking up of this project. This could be based on the 
following: a) Whether there is a feasibility of State Departments funding the 
incremental costs b) Whether there is a possibility of reduction of the 

costs/hardware by relooking at the solution proposed. The Consulting Agency 
shall also factor in financial implications of additional work, if during 

development phase of MIS, additional schemes are brought on the DBT 
platform.   
 

8.2 Assistance in carrying out Business Process Re-engineering (BPR)  
 
8.2.1 As-Is Assessment : 

  
a. Detailed study of schemes guidelines, geographic coverage, type of benefit, 

type of beneficiaries, implementing agencies, cost sharing ratio, fund flow 
mechanism, etc. of DBT schemes of the MWCD  

b. Interaction with employees/officials and understanding the key issues to 
be covered under the project  

c. Facilitate stakeholder consultation (to be organized by the Ministry) to 
obtain feedback on problem areas, areas for improvement, roles and 
responsibilities etc.  

d. Analysis of data collected during field study and stakeholder consultation.  
e. Defining project vision, objectives, expected outcomes  
f. Compilation of information of ICT infrastructure in terms of networks, 

hardware, application etc. in the Ministry and also with implementing 
agencies located throughout the country, which are to be covered under 
this project  

g. Identification of the processes behind the services, assessment of the 
bottlenecks in the processes, assessment of the performance of the 
processes  
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h. Mapping of the Work flow and Fund Flow mechanism (not IT enabled 
workflow) of the DBT schemes and the administrative processes for the 
services to be covered  

i. Study the Internal and external interfaces of the Ministry which will 
include interactions with other departments (DBT Mission, PFMS, 
States/UTs/Implementing Agencies, line Ministries for convergence), 
between other offices, between the different hierarchies of the government 
at center, state and district; external interfaces etc.  

j. Assessment of the organization structures and the roles and 
responsibilities as related to delivering the services to the stake holders.  

k. Assessment of the current capacities in terms of the skills of the employees 
to deliver the services  

l. Assessment of the statutory requirements, provisions, legal framework, 
policies, rules and norms  

m. Assessment of the needs of policy makers for effective Interventions in the 
Ministry. 
 

8.2.2 Deliverables:  
 
i. The needs and expectations of stakeholders  
ii. Current state of systems, processes, and ICT infrastructure  
iii. The services & service levels  
iv. The performance of the different processes  
v. The performance problems and the root cause analysis  
vi. The impact of the processes on the overall performance of the schemes  
vii. The possibilities of automation / IT enablement and the candidate 

technologies  
  
 

8.2.3 To-Be Processes : 
  

a. As part of scope of work under this section, the Consulting Agency is 
 required to list all the processes of the prioritized services and arrive at 
 the most impacting and feasible (core & common) processes. The 
 Consulting Agency is required to re-engineer these processes.  

  
b. The size and nature of the process re-engineering efforts must be 
 balanced with the degree of feasibility of implementation of the outcome 
 of such efforts. In addition to this, a required balance must be 
 maintained between the efforts in the areas of process re-engineering, 
 technology and change management. The Consulting Agency may 
 recommend re-alignment of efforts, integration and convergence of 
 resources and re-orientation of implementing entities, to the extent 
 feasible, for achieving optimum outcome.  

  
c. The Process Redesign activity will take inputs from the As-is report, the 
 benchmarking survey and the lessons learnt from the implementation of 
 other e-Governance projects. Each process flow shall clearly identify the 
 input, process, output, and control elements together with the success/ 
 failure criteria for that particular process/ service. As a part of “Process 



Request for Proposal for Consultancy Services in IT Projects in the Ministry of Women and Child Development 

 

Page 27 of 56 
 

 Redesign”, Consulting Agency is required to undertake the following key 
 tasks:  

  
i. Designing the process maps & process metrics  
ii. Designing the service levels  
iii. Designing the work flow  
iv. Reengineering customer interface  
v. Designing optimum organization structure 
vi. Recommending rules & procedures  
vii. Reengineering application forms 
viii. Designing interfaces with external entities and systems  
  
 
The study by the Consulting Agency in the area of BPR should be 
aligned with the spirit of rules and regulations framed by GOI & State 
governments.  
  

8.2.4 Deliverables: 
 
  1. As-is and To-Be Report  

 2. The Business Process Re-engineering (BPR) Report  
  

8.3 Development of Technical Requirements and Solution Design : 
 
8.3.1 It is expected that the Consulting Agency will design the Technical 
Solution on at least 2-3 different stacks covering various suite of products. 
This exercise should be done prior to the publishing of the RFP for 
Implementing Agency/System Integrator (IA/SI). The SI bidders should be 
provided to choose any of the options for their bids. The technical solution 
offered by the SI should be based on the exact requirements identified during 
this phase. It should be kept in mind that the end solution proposed by the 
SI Bidders is the responsibility of the Consulting Agency and hence it 
should not be left to any interpretation or open speculation of the bidders. 
Hence the Consulting Agency should provide enough details in each of the 
areas of the Scope of work, which helps the SI bidders in right estimation of 
current and future demands.  

  
a. Software Development: The Functional Requirement specification & 

Software requirements and Use Case Analysis should be provided to 
estimate the effort. Sufficient details for each module and sub-module 
must be provided, so that there is no duplication of effort by the SI at 
a subsequent stage. These details can be categorized as mandatory 
and desirable.  

b. Hardware Requirement: The Consulting Agency should carry out an 
exercise to identify the hardware present in each of the office 
locations. The objective is to identify the existing hardware which can 
be leveraged for the project. During this exercise, the specifications of 
the hardware should also be captured, so that the compatibility and 
end-of-life for the hardware can be forecast and the correct estimation 
of the hardware requirement can be made.  
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c. Data Centre Hardware, software and database: The Consulting Agency 
should identify the hardware and licenses availability with the State 
Data Centre / (existing data centre of the Ministry) and plan the 
solution in a manner that the existing assets are optimally utilized. 
Hence the Consulting Agency should prepare a gap assessment for the 
hardware /licensed software/database requirements and specified for 
various stacks.  

d. Data Digitization: The Consulting Agency should identify the data 
which can be a) ported from the existing systems and b) records which 
needs to be scanned and digitally kept and c) data entry.  

 
i. Data ported from the existing system: The Consulting Agency 

should study the quality of the data existing in the current 
application. Secondly the technical feasibility of migration of the 
data needs to be carried out 

ii. Records which needs to be scanned : The Consulting Agency 
should identify the records which needs to be scanned, catalogued 
digitally for reference purposes  

iii. Data Entry: The Consulting Agency need to identify the 
records/files and the period for which the data entry has to be 
done. The Consulting Agency should also carry out a “time and 
motion study” for data entry of the existing records selected 
randomly. This can be done on *.rtf and *.docx file for 
understanding the effort involved in data entry. The Consulting 
Agency should also discuss and finalize the commitment of the 
resources to carry out the data quality check, post data entry.  

e. Site Preparation: The site preparation requirement should be assessed 
by the Consulting Agency and it should include amongst other things 
specifications for earthing and power back-up requirements. 
Consulting Agency should carry out the optimum cost analysis of 
procuring items like modular furniture, flooring, roof etc. by the SI 
versus procuring it separately.  

f. Training: The Consulting Agency should identify the training needs 
assessment of the users of the system. The Consulting Agency should 
recommend appropriate trainings for the various training groups. An 
assessment of the number of trainees and the training course for each 
one of them should be provided.  

g. Networking: The Consulting Agency should carry out a technical 
feasibility study of establishing/extending the State Wide Area 
Network (SWAN) of NIC to all the Points of Presence (PoP) of all 
stakeholders and implementing agencies of DBT schemes. The 
hardware and service requirements at each of the location for 
connecting to the SWAN / any other network should be identified and 
provisioned in the Bill of Material. The existing contracts of the 
network services provider should be studied and gaps in hardware / 
responsibility should be identified and recommended.  

h. The solution proposed by the Consulting Agency should adhere to the 
industry acceptable RFP information standards.  

  
8.3.2 Deliverables:  
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1. At least 2-3 solution stacks as options for the SI bidders  
2. Bill of material  
3. Detailed Scope of work for the SI Vendor  
 

8.4   Assistance in Bid Process Management (Including RFP 
Preparation for the IA)  

 
8.4.1 The Consulting Agency shall be responsible for preparation of the 
RFP document and allied activities mentioned below for engagement of the 
Implementing Agency/System Integrator/ Project Implementation Partner.  
   

 
a. Preparation of RFP Document: Consolidation of inputs and Preparation 

of RFP Documents. The components of the RFP Documents should be 
consistent with the mission, vision, objective and envisaged outcomes of 
the project. Consulting Agency should facilitate the MWCD in obtaining 
necessary approvals to initiate the Bid process and engage a project 
implementation partner. This should be done as per the provisions of 
General Financial Rules-2017, MeitY (GoI) Guidelines and Model RFP 
template.  

b. Selection and scoring criteria: Determination of qualification criteria, 
method of selection and scoring patterns for the prospective project 
implementation partner.   

c. Preparation of Contract: A draft contract agreement for the prospective 
project implementation partner should be prepared by the Consulting 
Agency and the same is to be vetted with the MWCD and with the Legal 
Department of the State Government, if necessary. This draft contract 
will form part of the RFP Document.   

d. Bid Management Support: Facilitation / support for release of tender, 
pre-bid meeting, proposal evaluation and finalization of implementation 
partner as part of the bid management. Consulting Agency should work 
in tandem with the MWCD and the various committees that have been 
set up for this purpose.   

e. Contracting: Facilitation for contract finalization with the selected 
implementation partner.   
  

8.4.2    Deliverables:   
 
 1. RFP Document   
 2. Draft Contract   

3. Tender Completion report  
  

8.5   Project Management and Change Management Support :  
  

8.5.1 Key Tasks:   
  

a.  Implementation and Pilot Rollout: Facilitate the implementation and 
pilot rollout activities as per the plan defined including the data 
migration task. As envisaged the pilot scope should also be provided.   
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b.  Incorporation of Pilot Learning and state wide rollout: The consulting 
agency shall consolidate the learning’s of the pilot phase and propose 
the course correction to be performed by the Implementing agency. It 
shall also ensure that such corrections are made before the state-wide 
roll-out.   

c.  Steady State Operations: It is essential to achieve steady state operation 
within an optimal timeframe and also facilitate the establishment of Help 
Desk that would be needed to address various technical problems 
encountered by the MWCD users as well as States/UTs/Implementing 
Agencies of DBT schemes.   

d.  Establish Measurement Framework: Consulting Agency shall arrive at a 
complete understanding with the Implementation Partner on the 
interpretation and approach to the measurement of the Service-Legal-
Agreements (SLA) at the initial stage itself.   

e.  Monitor Performance: Consulting Agency shall ensure measurement of 
the SLA as per the agreed model and shall, at all times, ensure the 
reliability and accuracy of such measurements. Consulting Agency shall 
ensure that the measurements are formally recorded in support of the 
award of incentives and/ or penalties to the Implementation Partner. 

f.   Recommend Payments: Based on these measurements and conclusions 
drawn thereon, the Consulting Agency shall recommend to the Ministry 
the payments to be made to the IA/SI.   

g.  Corrective Measures: In case the performance parameters are not found 
to be conforming to the required levels, the Consulting Agency shall 
proactively inform the Implementation Partner and suggest appropriate 
corrective measures and ensure that these are implemented.   

h.  Escalation: Escalate project issues to the Implementation Partner 
and/or the MWCD to monitor resolution thereof in a timely and 
conducive manner.  

i.  Change Management: Facilitate change management processes limited 
to items covered within the scope of the solution including validation to 
changes that may be implemented. In addition, oversee the version 
control of software and its controlled deployment in the production 
environment.   

j.  Oversight: Monitor Implementation partner’s engagement/ agreement/ 
contract with other third parties as may be reasonably required to meet 
with Performance obligations and SLA requirements.   

k.  Asset Control: Facilitate transfer of IT and software assets to the MWCD 
as may be specified in the agreement with the Implementation Partner.   

l.  Audits, Assessments and Surveys: Assist in annual audits and user 
surveys as may be reasonably aligned with the objectives of the Service 
Delivery needs of the Ministry. Also ensure that periodic assessments 
are done to ensure compliance to standards and guidelines, Security 
Requirements, Capacity Management and such other planned tasks.   

m.  Exception Management: Assist the Ministry to manage exceptional and 
contingency situations.   
  

8.5.2    Deliverables:   
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1.  Provide Project Monitoring Functions consistent with the 
 requirements;   
2.  Periodic Reports on routine / exceptional matters and Review 
 Meetings.   
 
 

8.6    User Acceptance Testing (UAT) Management : 
  

8.6.1   User Acceptance Testing  
 

a. The Acceptance Testing would be carried out in order to ensure that the 
application put in place by the Implementation Agency (IA) / System 
Integrator (SI) meets requirements, standards, specifications and 
performance as spelt out in the RFP and fulfill the functional 
requirements of the Ministry. The Consulting Agency shall prepare the 
acceptance test plan.  

  
b. The SI would be responsible for preparing detailed test cases for UAT 

and Functional Compliance Test. The Consulting Agency shall verify 
these test cases and ensure that they cover all aspects of the application 
requirement. In case it identifies any shortcomings, it should 
immediately be brought to the notice of the SI and the Ministry.  

  
c. The Consulting Agency shall use test cases to test and report functional, 

technical and operational compliance of the application. It shall execute 
the test cases to test and report whether the IT infrastructure and 
system software procured and set-up by the SI meets the standards and 
performance metrics as set out in the RFP for the IA/SI.   

  
d. The Consulting Agency should report whether the IT infrastructure (at 

Data Centre, Disaster Recovery Site, SWAN) and system software 
complies with applicable standards, best practices, requirements and 
specification of the RFP for SI to meet the project and service objectives. 
The Consulting Agency shall review the business continuity/ disaster 
recovery plans of the SI under typical user loads of volume and mix 
(involving 50% switchover to DR site and contingency plans). As part of 
the IT infrastructure acceptance, the Consulting Agency will also 
scrutinize configuration of implemented infrastructure against Bill of 
Material and certify compliance. It should be noted that while the 
primary responsibility of providing tools for testing rests with the SI and 
it is the responsibility of the Consulting Agency to ensure that this 
should be a part of the RFP.  

  
e. As part of this acceptance process, the Consulting Agency shall also test 

the accurateness and usability of the SLA monitoring tools deployed by 
the SI. The objective of this exercise would be to verify whether the tools 
deployed provide an accurate, correct, measurable and verifiable 
estimation of the system performance, as per the Service Level 
Requirements listed in the RFP.  
  



Request for Proposal for Consultancy Services in IT Projects in the Ministry of Women and Child Development 

 

Page 32 of 56 
 

8.6.2    Performance Testing  
 

a.  The SI will propose guidelines and standards, as per best known 
International standards that will be followed for the testing of the 
performance in relation to compliance with SLA metrics and compliance 
with all the technical and functional requirements of the RFP and the 
related agreement. These documents shall be reviewed by the Consulting 
Agency and in case of any modification required the same shall be 
proposed by the Consulting Agency.  

b.  The SI shall develop exhaustive test cases to test aspects of the 
application like security, infrastructure, etc for compliance with the RFP 
including test cases for performance and load testing. The Consulting 
Agency shall verify these test cases and ensure that they cover all 
aspects of the application. In case if it identifies any shortcomings, it 
shall immediately bring the same to the notice of the SI and the 
Ministry. 

c.  The Consulting Agency shall use the test cases to test and report 
whether the application/system performs optimally as per the 
Technology and Performance SLA criteria stated in the RFP. While the SI 
would be responsible for providing tools required to perform this audit 
yet in case the Consulting Agency finds such tools to be insufficient in 
meeting its objectives it would be required to bring in customized tools 
from its own inventory. The tools which have been proposed by bidder in 
the technical criterion shall be used while performing this audit.  

 
  

8.6.3     Security Audit  
 

a. The Consulting Agency should propose guidelines and standards, as per 
the requirements set out in the RFP conforming to the data security 
specifications of MeitY, UIDAI and directions of Hon’ble Supreme Court 
as well as known International standards that will be followed for testing 
the Security features of the application.  

b. The Consulting Agency would be responsible for preparing a detailed 
audit plan consisting of test cases for performing Security & 
Implementation Audit. These test cases shall be prepared in conjunction 
with the SI and shall cover all aspects of the system security.   

c. The test cases shall ensure that all loopholes within the system are 
identified. The test cases shall cover all security related requirements 
suggested in the RFP as well as the prevailing best global standards.  

d. The Consulting Agency shall execute the test cases to test and report 
whether the IT system complies with the security requirements stated in 
the RFP for Implementation and Maintenance of Project and that the 
application is safe and secure for handling ‘live’ transactions. Only when 
the security audit report is received detailing the security readiness of 
the MIS, the Ministry will allow ‘live’ transactions to begin through the 
MIS. The security audit should include activities of Penetration testing, 
vulnerability assessment of critical systems, application security and 
assessment.   
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e. While the primary responsibility of providing tools for testing rests with 
the SI, in case the Consulting Agency finds such tools to be insufficient 
for meeting its objectives then it may use those proposed by it in its 
Technical Proposal. The MWCD shall not be asked to provide any tools 
required for the audit.  

 
8.6.4   Deliverables  
 

i. Publishing guidelines and standards for design, development, test and 
acceptance of the IT system; including its hardware, software, security, 
performance, etc. The report will be prepared in conjunction with the SI.  

ii. Monthly reports on compliance to guidelines and standards specified 
previously and actions required / taken to ensure compliance.   

iii. Publishing of detailed test cases for performing security and penetrative 
audit of the system.  

iv. Report on enhancements required over test cases drafted by SI.  
v. Review Report on security implementation and security readiness of the 

hardware infrastructure.  
vi. Individual Final Audit reports on defects and deficiencies (if any found), 

including actions to ensure compliance for the following:  
 
a. Functional, Technical and Operational Compliance;  
b. Performance and SLA compliance Audit of IT system;  
c. IT infrastructure and system software compliance audit of the IT  
      system;  
d. Security audit of the IT system  
 

v. The Consulting Agency and the MWCD may agree on any additional 
reports or deliverables which may be required for delivering services 
under this RFP. Such reports or deliverables would be based upon the 
factual assessment done by both the parties and have to be listed out as 
part of the agreement signed. Any additional reports during the course of 
the contract will be mutually agreed by both the Consulting Agency and 
Ministry.  
  

8.7      Performance Monitoring and Audit by TPA: 
  

a. The Consulting Agency is required to provide dedicated manpower 
[hereinafter referred to as Third Party Auditor (TPA)] for various periodic 
audit activities, monitoring of SLA parameters as per the Agreement and 
provide suitable manpower for functional and security audit of the 
software.  
  

b. The audit shall include monitoring the performance of SI with a view to 
ensure desired Quality of Service (QoS) as defined in the SLA, signed 
between MWCD and SI. These Guidelines define the broad areas of work, 
which TPA shall perform for a period of 24 months from the date of 
State-Wide-Rollout of the MIS developed by the SI. However, the 
agreement can be extended for a further period of one year on the same 
terms and conditions.   
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c. To understand the Project, the TPA provided by the Consulting  Agency 

would be required to : 
 
i.  Study the contract signed between the MWCD and the IA/SI   
ii.  Study the software, network architecture & design and the services 

envisaged.  
iii.  Review communication process among the stakeholders.  
iv.  Create frameworks and procedures for audit  
v.  Study the functionalities of the IT Systems installed in the MWCD 

and identify gaps, if any, required for Third Party scope of work. The 
additional module/tool including hardware/software required for 
the same will be procured by MWCD and TPA would assist the 
States/UTs with the procurement process for the same.    

vi. Review of the escalation mechanisms being followed to resolve any 
issues between MWCD and SI related to the project.  

vii. TPA would also conduct audit of the process, plan and results of the 
System implemented by SI. TPA shall verify availability of all the 
defined services as per the contract signed between MWCD and SI.    

  
d.   Inventory : 
 

i.  TPA audit would include verification of completeness of bill of 
material for each location.  

ii.  TPA audit would include review that all hardware and software 
items have been installed at the sites as per the contract.  

iii. TPA audit would include maintenance of an inventory register to 
have office location wise equipment list, including hardware and 
software. TPA audit would also include updating inventory register 
in event of any changes in the inventory.  

iv.  Inventory Audit is to be performed annually and the relevant 
changes in the year of the audit shall be recorded. Inventory Details 
shall be provided by the SI and TPA shall maintain a record at its 
end, which shall be updated by TPA based on information provided 
by the SI. Also, the verification will be done through tools and 
through site visits.  

v.  These exercises would include review of documentation and 
physical verification in such manner that all State/UT level 
verification is completed within the contract period.  

  
e.      SLA Monitoring Audit : 

 
SLA monitoring would include audit of the performance of SI including 
the components provided by MWCD. TPA would carry out the following 
tasks:  
 

i.  TPA audit would include preparation of templates for reports to be 
submitted by SI vendor to MWCD and report to be submitted by the 
TPA to MWCD. TPA shall also tabulate measurable parameters as 
defined in the respective SLA’s.   
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ii. TPA would proactively convey to the stakeholders any concerns 
based on the information generated using the reports.  

 
f.  TPA would provide quarterly certification of work carried out by SI and 

perform penalty computation for each bill, as per the SLA and 
payment conditions mentioned in the agreement between SI and 
Ministry (on Monthly basis).  

g.  TPA would also undertake proactive monitoring of the links provided 
by the bandwidth service provider.  

h.  TPA audit would also include site inspection to verify those 
parameters of the SLA which cannot be monitored using Software 
Tools. These site visits would be done for at least 5% of the sites per 
quarter.  

i.  Usage Audit : TPA would appraise MWCD about the health of the 
Software Application, Hardware and Network through reports 
indicating the utilization, scalability requirements as per the current 
and envisaged State level applications etc.  

j        Security audit : 
 

i. TPA would perform security audit of complete system as per 
standard Industry Norms and submit recommendations to MWCD 
indicating the risk elements in the system.  

ii. TPA would perform the penetration testing and vulnerability testing 
on the system.  

iii. TPA would review the rules and policies for network components 
such as firewall, IDS etc.  

iv. TPA would review the network security policy of the system and 
suggest recommendations if any.  

v. TPA would review the policy of granting access to the application.  
vi. TPA would conduct the Security Audit yearly.  
vii. TPA would review the mechanism of obtaining data on user 

satisfaction, feedback on quality of service & post analysis of the 
same, and would submit a report with recommendations to MWCD. 
This task would be done on a yearly basis.  

  
k.     Exit Process Support : 
 
  This role is envisaged with the objective of ensuring preparedness of 

MWCD at all the time for any eventuality resulting in termination of 
contract. TPA audit includes support/ advice in the event of exit of the 
SI. The TPA would:   

 
i.  Review the exit process as per the contract.  
ii.  Advise the MWCD on documentation, process and procedures 

necessary for taking over the system from the SI.  
iii.  Provide advisory support during the transition period from the 

current SI to the new operator.  
iv.  Conduct audit readiness of the State for such an eventuality on 

a Yearly basis 
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9. Deliverables & Timelines 
  

Sl. 
No. 

Phase Milestone/Deliverables Timeline 

1. Phase-I As-Is Status report 
 
Exit criterion: This phase would end with the 
approval of the As-Is Status report 

4 weeks  

2. Phase-II  To-Be Process Roadmap and reports 

 Functional Requirements Specifications 
report 

 Best Practices Report 

 Legal Changes Requirement reports 

 Change Management Plan report 

 Project Management Monitoring report 

 Draft RFP document 

 Detailed Project Report (including project 
budget and financial sustainability) 

Exit criterion : This phase would end with approval 
of the reports and RFP 

8 weeks  

3. Phase-III Bid Process Management 
 
Exit criterion: This phase would end with selection 
of the IA/SI 

6 weeks  

4. Phase-IV Successful country-wide-rollout of the MIS 
developed by the IA/SI  
 
Exit criterion : This phase would end with the 
project being declared ‘Live’ by the Ministry 

24 weeks  

5. Phase-V Successful completion of User Acceptance Testing, 
Performance Testing and Security Audit  
 
Exit criterion : This phase would end with 
successful UAT and submission of the acceptance 
report 

10 weeks 

6. Phase-VI Project Appraisal and Future Roadmap report 
 
Exit criterion : This phase would end with the 
submission of the reports 

4 weeks  

  
 In case of approval of one particular phase, all previous phases would 
 be deemed approved. 
 

 

10. Payment Schedule (Linked to performance and achieving 

milestones) 

 
Sl. 
No. 

Phase Billable Fee  
(as % of Contract 
Value)  

1. Phase-I 10% 

2. Phase-II 10% 

3. Phase-III 20% 

4. Phase-IV 30% 

5. Phase-V 20% 

6. Balance amount at end of 
contract period 
irrespective of completion 
of Phase-VI of 
deliverables) 

10%   
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Payment Terms & Conditions 

a. The taxes would be paid as extra at the prevalent rates. 

b. Out-of-pocket expenses would be payable at actual. However the 

 same should not exceed 15% of the amount at each phase. 

c. The out-of-pocket expenses would be reimbursed on providing the 

 certified statement of expenses by the Consulting Agency. If 

 required, the agency may be asked to substantiate this statement 

 in case of any audit requirements. 

 

11. Support to be provided by the Ministry 

 The Ministry will provide the following support, post the award of the 

 contract to the successful bidder: 

i. Provide understanding of As-Is processes  

ii. Provide the information on current IT infrastructure already 

available  

iii. The aspirations / expectation of the system which is planned to be 

procured  

iv. Office space and technical infrastructure support 

v. Facility of video-conferencing with States/UTs/Implementing 

Agencies when required, subject to availability of facilities. 

 

12. Change Request 

 The following would constitute a Change request : 

 i. Any work which has not been specifically mentioned in the  

  scope of work 

 ii. Any changes in the deliverables post approval by the client 

 iii. Bid Process Management in case of re-tendering is to be done 

  for reasons for which the Consulting Agency are not responsible 

 iv. Any delay in the project timelines beyond the calendar time  

  mentioned in the  tender document for which Bidder is  

  not directly responsible 

 

13. Downstream Work 

 

The Consulting Agency shall be required to continue providing services to the 

MWCD during development and maintenance phase of the MIS and the period 

of hiring shall be co-terminus with the hiring period of Implementing Agency 

for development of MIS. 
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Appendix I: Pre-Qualification & Technical Bid Forms 

 

The bidders are expected to respond to the RFP using the forms given in this section and all 

documents supporting Pre-Qualification / Technical Evaluation Criteria. 

 

Pre-Qualification Bid & Technical Proposal shall comprise of following forms: 

 

Forms to be used in Pre-Qualification Proposal 

 

Form 1:  Compliance Sheet for Pre-qualification Proposal  

Form 2:  Particulars of the Bidder 

Form 3:  Bank Guarantee for Earnest Money Deposit (EMD) 
 

Forms to be used in Technical Proposal 

 

Form 4:  Compliance Sheet for Technical Proposal 

Form 5:  Letter of Proposal 

Form 6:  Proposed Approach & Methodology  

Form 7:  Proposed Work Schedule & Project Plan  

Form 8:  Deviations 

Form 9:  Team Composition and their Availability  

Form 10:  Curriculum Vitae (CV) of Key Personnel  

Form 11:  Deployment of Personnel 
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Form 1: Compliance Sheet for Pre-qualification Proposal 

 

 

Sl. No. Basic Requirement Required Provided Reference & Page 

Number 
1. Power of Attorney Copy of Power of Attorney in 

the name of the Authorized 

signatory 

Yes/No  

2. Particulars of the Bidder As per Form 2 Yes/No  

3. Earnest Money Deposit (EMD) Demand Draft/ Bank 

Guarantee/ Banker’s Cheque 

Yes/No  

4. Sales Turnover in IT Consulting 

service 

Extracts from the audited 

Balance Sheet and Profit & 

Loss; OR Certificate from the 

statutory auditor 

Yes/No  

5. Technical Capability Completion Certificates from 

the client; OR 

Work order + Self Certificate 

of Completion (Certified by 

the Statutory Auditor); OR 

Work Order + Phase 

Completion Certificate from 

the client 

Yes/No  

6. Certifications As relevant Yes/No  

7. Consortiums Not allowed Yes/No  

8. Debarment A self certified letter Yes /No  

9. Legal Entity Copy of Certificate of 

Incorporation; and Copy of 

Service Tax Registration 

Certificate 

Yes/No  

10. Manpower Strength Self Certification by the 

authorized signatory 

Yes/No  

 



Request for Proposal for Consultancy Services in IT Projects in the Ministry of Women and Child Development 

 

Page 40 of 56 
 

 

Form 2: Particulars of the Bidder 

 

  

Sl. 
No. 

Information Sought Details to be Furnished 

1. Name and address of the bidding 
Company 

 

2. Incorporation status of the firm (public 
limited/private limited, etc.) 

 

3. Year of Establishment  

4. Date of Registration  

5. ROC Reference No.  

6. Details of company registration  

7. Details of registration with appropriate 
authorities for service tax (GST) 

 

8. Name, Address, E-mail, Phone Nos. and 
Mobile Number of Contract person 
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Form 3: Bank Guarantee for Earnest Money Deposit (EMD) 

 

<Location, Date> 

 

Shri. K. B. Singh 

Director 

Ministry of Women & Child Development 

Room No.305, ‘B’ Wing 

Shastri Bhavan 

Dr. Rajendra Prasad Road 

New Delhi-110001. 

Tele: 011-23385192 

Email: kb.singh@gov.in 

 

Whereas <<name of the bidder>> (hereinafter called 'the Bidder') has  

submitted  the bid  for Submission of RFP <<RFP Number>> dated <<insert 

date>> for <<name of  the  assignment>>  (hereinafter called "the Bid") to the 

Ministry of Women & Child Development. 

 

Know all Men by these presents that we  <<  >> having our office at  

<<Address>> (hereinafter called   "the Bank") are bound unto the Ministry of 

Women & Child Development (hereinafter called "the Purchaser") in the sum of 

Rs.<<Amount in figures>> (Rupees <<Amount in words>> only) for which 

payment  will  and  truly  to  be made to the said Purchaser, the Bank binds 

itself, its  successors and assigns by  these presents. Sealed with the Common 

Seal of the said Bank this <<insert date>> 

 

The conditions of this obligation are: 

 

1. If the Bidder having its bid withdrawn during the period of bid 

validity specified by the Bidder on the Bid Form; or 

 

2. If the Bidder, having been notified of the acceptance of its bid by 

the Purchaser during the period of validity of bid 
 

(a) Withdraws his participation from the bid during the period of 

validity of bid document; or 
 

(b) Fails or refuses to participate for failure to respond in the 

subsequent Tender process after having been short listed; 

 

We undertake to pay to the Purchaser up to the above amount upon receipt of 

its first written demand, without the Purchaser having to substantiate its 

demand, provided that in its demand the Purchaser will note that the amount 

claimed by it is due to it owing to the occurrence of one or both of the two 

conditions, specifying the occurred condition or conditions. 
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This guarantee will remain in force up to <<insert date>> and including 

<<extra time over and above mandated in the RFP>> from the last date of 

submission and any demand in respect thereof should reach the Bank not 

later than the above date. 

 

NOTHWITHSTANDING ANYTHING CONTAINED HEREIN: 

 

i. Our liability under this Bank Guarantee shall not exceed Rs. <<Amount 

in figures>> (Rupees<<Amount in words>> only) 

ii. This Bank Guarantee shall be valid upto <<insert date>>) 

iii. It is condition of our liability for payment of the guaranteed amount or 

any part thereof arising under this Bank Guarantee that we  receive  a  

valid written  claim or demand for payment under  this Bank 

Guarantee on or before <<insert date>>) failing which our liability  

under  the guarantee will automatically cease. 

 

(Authorized Signatory of the Bank) 

 

Seal: 

 

Date 
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Form 4: Compliance Sheet for Technical Proposal 

 

 
Sl. No. Specific Requirements Documents 

Required 
Compliance Reference & 

Page 
Number 

1. Covering Letter for Technical 
Proposal 

As per Form 5   

2. Average turnover from services 
related to IT Consulting and MIS 
Performance Monitoring (i.e. 

revenue should be on account of 
IT consulting other than related to 

supply of hardware/IT 
infrastructure and their 
associated maintenance services, 
packaged software etc.) in last 3 
financial years (Turnover in 
rupees in Crores) 

Extracts from the 
audited Balance 
Sheet and Profit & 

Loss; OR Certificate 
from the statutory 

auditor 

Yes/No  

3. Full-time professional staff 
engaged in consulting services 
(Number of Staff) 

A self certification 
from authorized 
signatory 

Yes/No  

4. Experience relevant to this 
engagement as listed below to be 
demonstrated in maximum of 
<Nos.> engagements that have 
either been completed or an 
ongoing project where a similar 
deliverable or milestone has been 

successfully achieved.  

Completion 
Certificates from the 
client; OR 
Work Order + Self 
Certificate of 
Completion (Certified 
by the Statutory 

Auditor) OR Work 
Order + Phase 
Completion 
Certificate (for 
ongoing projects ) 
from the client 

  

5. Approach & Methodology, 
Understanding and work Plan (As 
per the requirements specified in 
Technical evaluation) 

A note (as per Form 6 
& 7) 

Yes/No  

6. Deviations (if any) Form 8 Yes / No  

7. Team Composition (As per 
requirement specified in Technical 
evaluation) 

CV for key positions 
& a Note (Form 9, 10 
and 11) 

Yes / No  

8. Tools and Assets (as per 

requirement specified in Technical 
evaluation) 

A note and 

demonstration of the 
Tools/Assets 

Yes / No  

  

 All the Bidders are requested to mention the document reference number 

and Page Number for each criteria.  
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Form 5: Letter of Proposal 

<Location, Date> 

To: 

 

Shri. K. B. Singh 

Director 

Ministry of Women & Child Development 

Room No.305, ‘B’ Wing 

Shastri Bhavan 

Dr. Rajendra Prasad Road 

New Delhi-110001. 

Tele: 011-23385192 

Email: kb.singh@gov.in 

 

Subject: Submission of the Technical bid for Consulting Services in IT  

      Projects of Ministry of Women and Child Development.   

 

Dear Sir/Madam, 

 

We, the undersigned, offer to provide Consultancy Services to the Ministry of 

Women & Child Development on IT Projects titled ‘Development and country-

wide roll out of MIS for DBT schemes of MWCD’ with your Request for Proposal 

dated <insert date> and our Proposal.  We are hereby submitting our Proposal, 

which includes this Technical bid and the Financial bid sealed in a separate 

envelope. 

 

We hereby declare that all the information and statements made in this 

Technical bid are true and accept that any misinterpretation contained in it 

may lead to our disqualification. 

 

We undertake, if our Proposal is accepted, to initiate the consulting services 

related to the assignment not later than the date indicated in Fact Sheet. 
 

We agree to abide by all the terms and conditions of the RFP document.  We 

would hold the terms of our bid valid for 90 days as stipulated in the RFP 

document. 

 

We understand you are not bound to accept any Proposal you receive. 

 

Yours sincerely, 
 

Authorized Signature (In full and initials): 

Name and Title of Signatory:  

Name of Firm: 

Address: 

Location: 

Date: 

mailto:kb.singh@gov.in
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Form 6: Proposed Approach & Methodology 

 

Technical approach, methodology and work plan are key components of the 

Technical Proposal. You are suggested to present Approach and Methodology 

divided into the following sections: 

 

i. Understanding of the project 

ii. Potential initiatives given the priorities 

iii. Technical Approach and Methodology 

 

Technical Approach and Methodology. 

 

You should explain your understanding of the objectives of the assignment, 

approach  to  the services, methodology for carrying out the activities and 

obtaining the expected output, and the degree of detail of such output. 

 

You should highlight the problems being addressed and their importance, and 

explain the technical approach you would adopt to address them. You should 

also explain the methodologies you  propose to adopt and highlight the 

compatibility of those methodologies with  the  proposed approach. 
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Form 7: Proposed Work Schedule & Project Plan 

 

In this section you should propose the main activities of the assignment, their 

content and duration, phasing and interrelations, milestones (including 

interim approvals by the Purchaser), and delivery dates of the reports. 

 

The proposed work plan should be consistent with the technical approach and 

methodology, showing understanding of the TOR and ability to translate them 

into a feasible working plan. A list of the final documents, including reports to 

be delivered as final output, should be included here. 

 

The above should be substantiated with the project plan, as per the following 

template. The project plan should be consistent with the Work Schedule. 

 
Sl. 
No. 

Activity Dependency Calendar Months 

1 2 3 4 5 6 7 8 9 10 11 12 n 

1                

2                

                

                

N                

 

1. Indicate all main activities of the assignment, including delivery of reports 

(e.g.: inception, interim, and final reports), and other benchmarks such as 

Purchaser approvals. For phased assignments indicate activities, delivery of 

reports, and benchmarks separately for each phase. 

2. Duration of activities shall be indicated in the form of a bar chart. 

3. All activities should meet the 8/80 criteria i.e. should at least take 8 hours 

and a maximum of 80 hours. 
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Form 8: Deviations 

 

This section should contain any assumption on areas which have not been 

provided in the RFP OR any changes to the existing provisions of the RFP 

 

A - On the Scope of Work 

 

B – On milestones and timeline 

 

C- On payment schedule 

 

D- On any other areas 
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Form 9: Team Composition and their Availability 

 

Organization and Staffing. In this chapter you should propose the  structure 

and  composition  of your team. You should list the main disciplines of the 

assignment, the key expert responsible, and proposed technical staff. 

 

Form 9.1: Team composition and Key Tasks 

 
Name of 
Staff with 

Qualification 

and 

Experience 

Area of 
Expertise 

Position 
Assigned 

Task Assigned Time 
Committed 

for the 

Engagement 

     

     

     

     

 

Note: The Project Manager may be assigned on part time basis. The BPR, 

Analyst and Consultants shall be on full time basis. The Consulting Agency 

will not be allowed to change key staff (BPR/IT Consultants) of the team before 

completion of the project, unless due to some unavoidable circumstances, it 

becomes absolutely necessary. 

 

Form 9.2: Information on Team Involvement in other Engagements 

 
Name of Staff 

with 

Qualification 
and Experience 

Current 

Assignments where 

the Resource CV 
had been presented 

in the proposal 

End Date of the 

Assignment (as 

estimated on the date 
of submission of this 

bid) 

% Time 

Commitment 

Name of the 

Resource 

   

   

   

    

 

 

 (Any information withheld / misrepresented, would establish the 

Ministry  would  establish the veracity and if found true may lead to 

rejection of the bid OR  cancellation of the contract) 
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Form 10: Curriculum Vitae (CV) of Key Personnel 

 

 

1. Proposed Position [only one candidate shall be nominated for each position 

Expert]:_______________________________________________________ 

 

2. Name of Firm [Insert name of firm proposing the staff]:__________________ 

 

3. Full Name of Staff: _______________________________________ 

 

4. Date of Birth:________________________Nationality:____________________ 

 

5. Education [Indicate college/university and other specialized education of 

staff member, giving names of institutions, degrees obtained, and dates of 

obtainment]:__________________________________________________________ 

 

6. Total No. of years of experience: ______________ 

7. Total No. of years with the firm: ______________ 

 

8. Areas of expertise and no. of years of experience in this area (as 

required for the Profile - mandatory): ______________________ 

 

 ____________________________________________________________________ 

9. Certifications and Trainings attended: ______________________________ 

 

 

10. Details of Involvement in Projects (only if involved in the same): _____ 

 

 

11. Languages [For each language indicate proficiency: good, fair, or poor in 

speaking, reading, and writing]: 

 

12. Membership of Professional Associations: 

 

13. Employment Record [Starting with present position and last 2 firms, list in 

reverse order, giving for each employment (see format here below): dates of 

employment, name of employing organization, positions held.]: 

 

 From (Year):   To (Year): 

 

Employer/Purchaser: 

 

Positions held: _____________________________ 
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14. Detailed Task Assigned 

 
 
 

 
[List of all tasks to be 
performed under this 
assignment] 

15. Relevant Work Undertaken that 

Best illustrates the experience as 
required for the Role (provide 
maximum of 6 citations of 10 lines 

each) 
 
(Among the assignments in which the staff 

has been involved, indicate the following 
information for those assignments that 
best illustrate staff capability to handle the 
tasks listed under point 14 and as 
required for the role as listed in ‘List of the 
key professional positions whose CV and 
experience would be evaluated’) 
 
Name of Assignment or 
Project:______________ 

Year:__________________________________ 
Location:_______________________________ 

Purchaser:______________________________ 
Main Project 
features:_____________________ 

Positions held:__________________________ 
Value of Project (approximate value or 
range 

value:_________________________________ 
Activities performed:_____________________ 

 
 
 

 
 

 
 
 

 

16. Certification: 

 

I, the undersigned, certify that to the best of my knowledge and belief,  this  CV  

correctly  describes myself, my qualifications, and my experience. I understand 

that any willful misstatement described herein may lead to my disqualification 

or dismissal, from the assignment if engaged. 

 

 

____________________________________________________________Date:__________ 
(Signature of staff member or authorized representative of the staff)  

 (Day/Month/Year) 

 

Full name of Authorized Representative: ___________________________________ 
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Form 11: Deployment of Personnel 

 
No Name of 

Staff 

Deliverables 

Involved 

Staff input in Months (in the form of a bar chart) Total 

Staff 

man- 

Months 

Proposed 

 1 2 3 4 5 6 7 8 9 10 11 12 n Total 

1                 

2                 

3                 

N                 

 Total  

 

 

1. Professional Staff the input should be indicated individually; for Support 

Staff it  should be indicated by category 

2 Months are counted from the start of the assignment. 

 

  Full time input        Part time input 
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Appendix II : Financial Proposal Templates 

The bidders are expected to respond to the RFP using the forms given in this 

section for Financial Proposal. The Ministry reserves the right to ignore 

financial proposals submitted in different forms.  

Form 1: Covering Letter 

Form 2: Financial Bid Template 

Form 1: Covering Letter 

<Location, Date> 

Shri. K. B. Singh 
Director 
Ministry of Women & Child Development 

Room No.305, ‘B’ Wing 
Shastri Bhavan 
Dr. Rajendra Prasad Road 

New Delhi-110001. 
Tele: 011-23385192 
Email: kb.singh@gov.in 

 
Subject: Submission of the Financial bid for consulting services to the  

     Ministry of Women & Child Development on IT Projects 
 
Dear Sir, 

 
We, the undersigned, offer to provide the consulting services to the Ministry of 

Women & Child Development on IT Projects titled ‘Development and country-
wide roll out of MIS for DBT schemes of MWCD’ in accordance with your 
Request for Proposal dated [Date] and our Proposal - Technical and Financial 

Proposals. Our attached Financial Proposal is for the sum of <<Amount in 
words and figures>>.  This amount is inclusive of OPEs, Miscellaneous 

expenses & Service taxes. 
 

I understand that the payment would be made on the basis of actual Service 
tax rate/GST prevalent during  the time of payment. 
 

Our Financial Proposal shall be binding upon us subject to the modifications 
resulting from Contract negotiations, up to expiration of the validity period of 
the Proposal, i.e., <<Date>> 

 
We understand you are not bound to accept any Proposal you receive. 

 
Yours sincerely,  
Authorized Signature: 

Name and Title of Signatory: 
Name of Firm: 

Address: 
 

mailto:kb.singh@gov.in
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Form 2: Financial Bid Template 
 

Form 2A : Summary of Costs 
 
S. 

No. 

Costs Currency (Indian 

National Rupees) 

Amount(s) 

1 Total Amount of Financial Proposal (A)   

2 Out of Pocket Expenses (B)   

3 Miscellaneous Expenses (C)   

4 Service Tax /GST (Applicable rate * (A+B+C)) (D)   

 Total (A+B+C+D)   

 

Form 2B: Breakdown of Price per Activity 

 

Form 2C: Breakdown of Remuneration (man month rate) 

S. 

No. 

 

Names 

 

Position 

 

Deliverables 

Involved 

Unit Cost 

(per man 

month 

rate) 

Total Man 

month 

required / 

Total 

Remuneration 

 

Amount 

1       

2       

3       

4       

5       

6       

7       

 Total (Should be equal to “A” in Form 2 A)  

 

S. 

No. 

Activity (completion) Currency (Indian 

National Rupees) 

Amount(s) 

1 Phase I   

2 Phase II   

3 Phase III   

4 Phase IV   

5 Phase V   

6 Phase VI   

 Total (Should be equal to “A” in Form 2 A)  
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Form 2D: Estimate of Out of Pocket Expenses 

S. 

No. 

Description Unit Quantity Unit Price In 

INR 

Amount 

1      

2      

3      

…      

 Total (Should be equal to “B” in Form 2 A)  

 

Form 2E: Miscellaneous Expenses 

 

 

S. 

No. 

Description Unit Quantity Unit Price Amount 

1 Software/project 

management tool 

    

2 < Any others, 

please specify> 

    

3      

…      

 Total (Should be equal to “C” in Form 2 A)  

 

 

 

 

 

 

 

 

 

 



Request for Proposal for Consultancy Services in IT Projects in the Ministry of Women and Child Development 

 

Page 55 of 56 
 

Appendix III: Performance Bank Guarantee 

<Location, Date> 

<Name> 

<Designation> 

<Address> 

<Phone Nos.> 

<Fax Nos.> 

<email id> 

 

Whereas, <<name of the supplier and address>> (hereinafter called “the 

bidder/supplier”) has undertaken, in pursuance of contract no. <<insert 

contract no.>> dated. <<insert date>> to provide consulting services for 

<<name of the assignment>> to the Ministry of Women & Child Development 

(hereinafter called “the beneficiary”) 

 

And whereas it has been stipulated by in the said contract  that the 

bidder/supplier shall furnish you with a bank guarantee by a Scheduled 

Commercial Bank regulated under the Banking Regulation Act, 1949 for the  

sum  specified  therein  as security  for compliance with its obligations in 

accordance with the contract; 

 

And whereas we, <<Name of the Bank>>, a Scheduled Commercial Bank 

regulated under the Banking Regulation Act, 1949 having its head/registered 

office at <<address of the registered office>> and having one of its office at 

<<address of the local office>> have agreed to give the supplier such a bank 

guarantee.  

 

Now, therefore, we hereby affirm that we are guarantors and responsible to 

you, on behalf of the supplier, upto a total of Rs. <<Insert Value>> (Rupees 

<<insert value  in  words>>  only)  and  we undertake to pay you, upon your 

first written demand declaring the supplier to be in default under the contract 

and without cavil or argument, any sum or sums within the limits of  Rs.  

<<Insert  Value>> (Rupees <<insert value in words>> only) as aforesaid, 

without your needing to  prove  or  to  show  grounds or reasons for your 

demand or the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 

bidder/supplier before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the 

terms of the contract to be performed there under or of any of the contract 

documents which may be made between you and the bidder/supplier shall in 

any way release us from any liability under this guarantee and we hereby 

waive notice of any such change, addition or modification. 
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This Guarantee shall be valid until <<Insert Date>>.  

 

Notwithstanding anything contained herein: 

i. Our liability under this bank guarantee shall not exceed Rs. <<in 

figures>> (Rupees  <<in words>> only). 

ii. This bank guarantee shall be valid up to <<insert expiry date>>. 

iii. It is condition of our liability for payment of the guaranteed amount 

or any part thereof arising under this bank guarantee that we 

receive a valid written claim or demand for payment under this bank 

guarantee on or before <<insert expiry date>> failing which our 

liability under the guarantee will automatically cease. 

 

 

 

 

 


