IDEA Public Schools
Carver Academy
Kitchen Remodeling

l. Introduction

IDEA Public Schools is requesting proposals from qualified General Contractor Firms to work
with IDEA Public Schools and the Architectural firm, Studio E Architecture.Interiors Inc. to
remodel and renovate the Kitchen and a portion of the Cafeteria at the IDEA Carver Academy
in San Antonio Texas.

It is the intent of IDEA Public Schools to open up this request for proposals (“RFP”) for the
Remodeling and Renovation of the Kitchen and Cafeteria to any firm that meets the
qualifications outlined in the minimum qualifications section of this RFP.

Services that have been omitted from this RFP, which are clearly necessary for the completion
of all work, shall be considered a requirement although not directly specified or called for in
this proposal.

The project includes, but is not limited to, the following:

1. Complete demolition, disposal of the existing Kitchen construction materials and
relocation of equipment.

2. Complete Kitchen interior renovation and remodeling including new floor finish,
interior walls finishes, suspended ceilings and new appliances.

3. Relocation of existing interior wall separating the Kitchen and Cafeteria to increase the

kitchen footprint.

Coordination of Equipment as laid out by the kitchen consultant and IDEA HQ .

Clean and paint the interior of the Cafeteria and Restroom vestibule.

Polish the existing terrazzo floor in the Cafeteria and Bathroom Vestibule.

Complete Mechanical, Electrical and Plumbing (MEP) Engineering to bring the Kitchen

up to current building codes and requirements.

8. Structural Engineering services to relocated Kitchen/Cafeteria wall and coiling
overhead doors and to design for potential new roof top units.

No vk

A mandatory pre-bid meeting and walk-through scheduled for interested firms will be held at
the IDEA Carver Academy campus on February 22, 2018 at 4:30 p.m. unless otherwise noted
and notified in writing.

Il. Invitation
A. All RFP documents, including the selection criteria and selection will be available at
the offices of Studio e Architecture«Interiors Inc., 116 Nova Mae Suite 3, San
Antonio, Texas 78216.



For questions regarding this project, please contact Emily Rogers and Joaquin
Escamilla at 210-733-5300 and Emily@studio-e-design.com and joaquin@studio-e-
design.com. No others are to be contacted regarding this project.

B. Bid Proposals, including but not limited to, Bid Bond, Performance Bond and
insurances will be submitted no later March 23, 2018 at 3:00 p.m. at the IDEA
Public Schools Headquarters, 12500 San Pedro Avenue, Suite 500, San Antonio,
Texas 78216, Attention: Joe Vela (Director of Construction). Bid Proposals will be
publically opened and recorded. Proposals not
physically in the possession of IDEA Public Schools (fax Not Acceptable) by the time
proposals are due will be given no further consideration.

C. IDEA Public Schools expects to award the Contract to the firm whose proposal is in the
best interest of IDEA Public Schools. No bid may be withdrawn for a period of sixty
(60) days after the date set for the opening of said bid. IDEA Public Schools
reserves the right to reject any and all bids and to waive any requirements herein.

D. The RFP and its requirements will become binding on the Offerors awarded a contract,
unless Offeror takes formal exception to an item or items, as directed in the
section, "Proposal Requirements.”

E. From the time of receipt of this RFP until the awarding of the contract, Offerors are
hereby cautioned to any attempt to circumvent the bidding process by contacting
personnel at IDEA Public Schools and could result in the disqualification of the
Offerors As noted above in Section Il A, any questions Request-for-information
(RFI) regarding this RFP should be directed via e-mail to Emily Rogers at
emily@studio-e-design.com and Joaquin Escamilla at joaquin@studio-e-
design.com. RFI’s will be answered by issue of Addenda to the list of Offerors
registered with IDEA Public Schools. The last day for the receipt of questions will
be April 16, 2018.

lll. Time Schedules
Pre-Bid Mandatory Meeting and Walk-Through: February 22,2018, 4:30 p.m.
Bids Due: March 23, 2018 at 3:00 PM
Construction Start: May 1, 2018
Completion: August 4, 2018.
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