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1 INTRODUCTION 
 

Cuyahoga Community College District (Tri-C) is issuing this Request for Proposal (RFP) and inviting 
responses for the goods and services described in the accompanying specifications according to the 
terms, conditions, and requirements herein. 
Vendors responding to this RFP shall be herein called the “Bidder.” 
 

1.1 Project Overview 
 

This project includes New Construction of the West STEM Center Addition as well as Renovations of 
existing facilities following the new Addition construction, specifically for Painting – Architecturally 
Exposed Structural Steel (AESS) work.  Please refer to the following Specifications and Drawings 
created by Weber Murphy Fox Inc. 
 
 

Refer to Appendix F for a Listing of Project Drawings and Specifications 
 

 
Specific information about Cuyahoga Community College can be obtained at  
www.tri-c.edu . 

 

2 SUBMITTING YOUR PROPOSAL 
 
Bidders are cautioned to read the information contained in this RFP carefully.  Bidders must submit 
complete responses to all requirements and questions, in the order listed, and in accordance with the 
instructions specified in this RFP.  
 
A pre-bid review meeting will be held on October 1, 2018 at 11:00 AM.  The location of the meeting 
will be at 11000 West Pleasant Valley Road, Parma, OH at the West STEM Project office trailer. 
 
The Bid Due Date is October 8, 2018, by 2:00 PM.  Proposals must be received at the location set 
forth below.  Late proposals will not be accepted.  Tri-C will confirm receipt of hard copies with a date 
and time stamp.  No public opening is planned. 
 
See Appendix A: Proposal Form  
See Appendix B: Bidder’s Certification and Authorization to Execute 

 
        Two hard-copy proposals (one electronic copy to phillip.pallone@tri-c.edu) are to be submitted to: 

 
Cuyahoga Community College  

Supplier Managed Services (SMS) 
700 Carnegie Avenue, Cleveland, OH  44115 

Attn: Rob Ruppe 
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2.1  Contacts 
Bidders must direct all technical questions regarding this RFP to Phillip Pallone.  Procurement-related 
questions should be directed to Rob Ruppe. 

 
 

Buyer Technical 
Name: Rob Ruppe 
Title: Buyer 
Phone: 216-987-4719 
Fax: 216-987-3495 
Email: robert.ruppe@tri-c.edu 

Name:  Clete Miller 
Title:  Principal 
Phone:  216-452-1202 
Fax:  216-623-3710 
Email:  cmiller@wmf-inc.com 

 
 

2.2 Preparation of Proposal 
In submitting a proposal or in its performance under an award by Tri-C, the successful Bidder warrants 
and represents that it is not suspended or debarred by the Federal Government or the State of Ohio. 

 
 Bidders must notify Tri-C promptly of any ambiguity, inconsistency, or errors. 
 
 Tri-C will not provide compensation for any expenses incurred by the Bidder for preparation of the 

proposal or for product or service demonstrations.   
 

 Tri-C will not assume responsibility for errors or misinterpretations resulting from the use of 
incomplete documents.   

 
 Tri-C may not consider proposals that require or request changes to the terms of this RFP. 

 
 Proposals and any other information submitted in response to this proposal are the property of the 

Tri-C, and will not be returned. 
 

2.3  Supplier Diversity 
Tri-C is committed to diversity and to supporting Greater Cleveland’s economy.  All suppliers are 
encouraged to do business with Tri-C.  Tri-C encourages all Bidders to exceed the following 
expectations: 
a.  Supplier Participation:  15% minority, 5% female, 6% SBE, and 2% veteran. 
b.  Workforce Diversity:  15% minority, 7% female, 2% veteran, 45% Cuyahoga County resident 

 
3 ADMINISTRATIVE AND CONTRACTUAL INFORMATION 
 

 Tri-C reserves the right to reject any or all proposals received as a result of this RFP, modify 
specifications proposed, waive any formalities or technicalities, or negotiate separately with any 
source and in any manner whatsoever. 

 
 Tri-C does not discriminate in admission, access, or treatment in programs and activities, 

employment policies or practices based on race, creed, sex, color, national or ethnic origin, religion, 
marital status, age, sexual orientation, Vietnam-era or qualified disabled veteran status, or qualified 
disability.   
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3.1 Award of Contract 
Tri-C, at its sole discretion, shall decide if contract award(s) will result from this RFP.  Proposals must 
be fully responsive to all requirements stated in the RFP to obtain consideration. Tri-C may not 
consider any proposal not prepared and submitted in accordance with the provisions outlined 
herein. 

In the event a contract is awarded, this RFP and the proposal of the successful Bidder(s) will be 
included as an addendum to the contractual obligations. Therefore, no information should be submitted 
which cannot be incorporated into that agreement. 
 

Price alone will not be the sole determining factor in the selection process.  
  
 Tri-C reserves the right to award based on various selection criteria.   
 
 Tri-C is not bound to accept the lowest cost proposal, if in its judgment the lowest cost proposal  does 

not provide the best overall value. 
 
 Tri-C reserves the right to negotiate the final details of the Contract with the successful Bidder(s). 
 

Pricing 
 Labor Requirements: 

o The Bidder shall base its bid upon the prevailing rates of wages as ascertained by the Ohio 
Department of Commerce, Wage and Hour Bureau.  Comply with ORC Section 4115.03 
through 4115.04 

 The prevailing wage rates are available at the Ohio Department of Commerce’s web site; 
http://com.state.oh.us/. 

 Any price increase granted by Tri-C will be in the form of a written addendum to the original 
purchase order. 

 
3.2 Delivery of Products and Services 

Delivery requirements including inside delivery, and or installation for products and services are to be 
coordination with Cuyahoga Community College or its designee,  Late deliveries may be assessed a late 
fee.   
 
 Additionally, deliveries of products & services must also be coordinated and scheduled with Tri-C. 
 
 Overall Project Completion for Phase I – New Construction 7/31/19.  BP 22a Milestones – Complete 

Roof Screenwall Painting – 11/23/18, Complete Interior AESS Painting – 05/31/19. 
 

3.3 Billing 
Invoices must reflect the purchase order number and be addressed to: 
 

Cuyahoga Community College 
Capital & Construction 
700 Carnegie Avenue 

Cleveland, Ohio 44115 
Attention: Nancy Stopp 
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** All invoices associated with the purchase order will be reviewed and routed by AM Higley as 
Construction Manager for Tri-C.  Pencil draft invoices as well as subsequent approved invoices should 
be e-mailed to AM Higley – Attention:  Robert McCoy at rmccoy@amhigley.com 
 

 
3.4 Contract and License Agreements 

Respondents must comply with all State of Ohio and Federal regulations concerning wages, liability 
insurance, worker’s compensation, discrimination, intimidation, and any other applicable regulations. 
 

4 TERMS AND CONDITIONS 
Tri-C’s Terms and Conditions are accessible on our web site at:    
 
  http://www.tri-c.edu/administrative/sms/Documents/Terms.pdf 

 
4.1 Entire Agreement 

The RFP and any resulting Contract shall be the complete and exclusive statement of the agreement 
between Tri-C and the Bidder and supersedes all prior oral or written agreements. 
 
The terms and conditions of any purchase order, agreements, amendments, modifications, or other 
documents submitted by either party which conflict with or in any way purport to amend or add to any 
of the terms and conditions of the Contract are specifically objected to by the other party and shall be of 
no force or effect; nor shall govern in any way the subject matter hereof, unless set forth in writing and 
signed by both parties.  
 
 

4.2 Time of Performance 
Bidder agrees to perform all obligations and render services set forth in the Contract, in accordance with 
the schedules herein and as mutually agreed upon between Tri-C and the Bidder during the term of the 
Contract. 

 
4.3 Contracts Amendments 

The Contract may be amended within the Contract period by mutual consent of both parties. No 
modification or amendment to the Contract shall become valid unless in writing and signed by both 
parties. All correspondence regarding modifications or amendments to the Contract must be forwarded 
to Tri-C’s Vice President of Financial Services for prior review and approval. 
 

4.4 Insurance 
 

A. For any Contract which requires the Bidder to provide on-site services, prior to commencement 
of work, Bidder shall provide Tri-C with  Certificates of Insurance in the amounts shown below 
as a minimum requirement and shall maintain such coverage in effect for the duration of the 
contract.  

  The insurer must be rated at least an ‘A’ by A. M. Best and Company.  
 

Worker’s Compensation Statutory 
Employer’s Liability $1,000,000 
Comprehensive General Liability $1,000,000 each occurrence 
 $2,000,000 in the aggregate 
Comprehensive Automobile Liability 
(Any auto, hired auto, non-owned auto) 
a) Bodily Injury $   500,000 each occurrence 
b) Property Damage $   500,000 each occurrence 
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If any part of the Contract is sublet, similar insurance shall be provided by or on behalf of the 
subcontractor to cover the subcontractor’s operations. The Bidder shall provide evidence of such 
insurance. In the event a subcontractor is unable to furnish insurance in the limits required under 
the Contract, the Bidder shall endorse the subcontractor as an additional insured on the Bidder’s 
policies.  

 
The Bidder and Tri-C will include reciprocal “hold harmless” language in the contractual 
agreement.  
 
 

B. Bidder shall deliver to Tri-C: 
 

1. Certificates evidencing the existence of all such insurance promptly after the execution and 
delivery of contract and prior to the continued or additional performance of any services to 
be performed by the Bidder from or after the date of any agreement or purchase order; and 
 

2. Such Certificates shall name Tri-C and its Board of Trustees as additional insured, with the 
exception of Workers Compensation and Employers Liability, and shall provide that the 
policies will not be cancelled until after 30 days unconditional written notice to Tri-C, giving 
Tri-C the right to pay the premium to maintain coverage. 

 
C. The insurance policies required in this RFP shall be kept in force for the periods specified below: 
 

1. The Bidder shall keep Commercial General Liability Insurance in force until receipt of final 
payment. 

 
2. Workers’ Compensation Insurance shall be kept in force until the Bidder’s obligations have 

been fully performed and accepted by Tri-C in writing. 
 

D. The Bidder shall provide Tri-C a full and complete copy of any  
insurance policy promptly upon request by Tri-C, and without charge. 
 

4.5 Indemnification 
The Bidder agrees to indemnify Tri-C, its officers, agents, employees, and/or subcontractors and hold 
them harmless from any and all liability (statutory or otherwise), claim, suit, demand, damage, 
judgment, cost, interest, and expense including but not limited to reasonable attorneys’ fees and 
charges, which the Bidder  may incur or pay out, by reason of or resulting from the performance of 
Bidder; or by any negligent act or omission by Bidder, its officers, agents, employees, and/or 
subcontractors in connection with any resulting Agreement, other than as may result from the gross 
negligence or willful misconduct of Tri-C. Furthermore, the indemnification contained herein may not 
be assigned of subrogated to any third party, whether by operation of law or otherwise. 
 
The indemnities herein shall survive the termination of any agreement or purchase order for any reason 
whatsoever. 

 
4.6 Other Benefits 

It is understood and agreed that no benefits, payments or considerations received by Bidder for the 
performance of services associated with and pertinent to a resulting Contract shall accrue directly or 
indirectly to any employees, elected or appointed officers or representatives, persons identified as 
agents of, or who are by definition an employee of Tri-C. 

 
 
4.7 Non-Disclosure 

The Bidder and Tri-C acknowledge that in the performance of a resultant Contract employees of either 
parties may come into the possession of proprietary or confidential information owned by or in the 
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possession of the other. Neither party shall use any such information for its own benefit or make such 
information available to any person, firm, corporation, or other organization regardless of whether 
directly or indirectly affiliated with the Bidder or Tri-C, unless: (1) required by law; (2) by order of any 
court or tribunal; (3) such disclosure is necessary for the assertion of a right or defense of an assertion of 
a right; by one party against the other party hereto; or (4) such information has been acquired from other 
sources. 

 
4.8 Publicity 

The Bidder agrees that it shall not publicize the Contract or disclose, confirm, or deny any details 
thereof to third parties; use any photographs or video recordings of Tri-C employees; or use Tri-C’s 
name in connection with any sales promotion or publicity event without the prior express written 
approval of Tri-C. 

 
4.9 Severability 

In case any provision hereof, or of any resulting agreement or purchase order, shall, for any reason be 
held invalid or unenforceable in any respect, such invalidity or unenforceability shall not affect any 
other provision thereof, and this Contract shall be construed as if such invalid or unenforceable 
provision had not been included herein. 

 
4.10 Assignment 

This agreement is with the Bidder, and Bidder’s interest in such agreement, duties hereunder, and/or 
fees due hereunder may not be assigned or delegated to a third party. 

 
4.11 Observance of College Rules and Regulations 

The Bidder agrees that at all times its employees will observe and comply with all regulations of Tri-C, including 
but not limited to smoking, parking, facility usage and security regulations.  All Tri-C campuses are 100% smoke 
free (inside and out). 

 
 
5 ADDITIONAL INFORMATION 
 

A. PRICING OF PROPOSAL 
 
Each proposal is to be submitted on the attached Bid Form.  Complete all of the relevant blank spaces 
and requested  information.  Bidders may submit bids for one, two or three of the Base Bid Items as 
broken out on the Proposal Form.  These forms must be properly signed. 
 
Proposals are to be submitted in a sealed envelope and labeled: 
 

“PRICING –  C20163108 West Campus – STEM Center Addition and  
Renovation – BP 22a Painting-Architecturally Exposed Structural Steel (AESS)” 

 
Installation will be performed under direct coordination of the selected Bidder(s) and Cuyahoga 
Community College. 
 
If you are not able to provide the specified product, please indicate “N/A” (for not applicable).  Refer to 
Paragraph 5.D for Substitutions.  
 
It is requested that Bidders who may have any questions pertaining to these documents, or any concerns 
that may be in doubt as to the true meaning of any part of the RFP documents, shall submit to a request 
for interpretation to AM Higley – Robert McCoy ( rmccoy@amhigley.com ) for review and response by 
the project team.  The person submitting the request will be responsible for its prompt delivery.  Any 
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interpretation of the proposed documents will be made by Addendum duly issued and a copy of such 
Addendum will be e-mailed, delivered, or faxed to each person receiving a set of pricing documents. 
 
Pricing for the above described work must be submitted on the blank summary sheets furnished with the 
pricing documents.  Said pricing must be submitted in duplicates. 

 
 

 
B.  WITHDRAW OF PROPOSAL 
 
No bidder may withdraw their proposal for a period of ninety (90) days after the date of opening. 
 
 
C. REJECTION OR ACCEPTANCE OF PRICING PROPOSAL 
 
Cuyahoga Community College reserves the right to reject any or all proposal and any part or parts of 
any proposal and the right to waive any informalities of any kind. 
 
D. SUBSTITUTIONS  

 
Proposed substitutions are to be e-mailed to Robert McCoy’s attention for review.  The substitution 
shall be included if and only if written approval is received via Tri-C’s addendum. 
 

 Proof of equality & a comparison to basis of specification shall be included with each proposed 
substitution. 

 Substitution requests are to be emailed to Robert McCoy at AM Higley 
(rmccoy@amhigley.com) no later than 2:00 PM on October 1, 2018. 

 
E. PRODUCT 
 
Workmanship and materials will be warranted for a period of not less than one year from the date of 
final acceptance by Tri-C.  Should defects develop within warranty period, the manufacturer and/or the 
Bidder, shall remedy the defects and reimburse Tri-C for all damage to other work, whether caused by 
the defects or the work of correcting the same.  Warranties extending beyond the one-year period shall 
be specifically provided in the Contract and may be fulfilled by the written warranty of the 
manufacturer. 
 

 
F. DELIVERY, STORAGE, & HANDLING 
 
The Bidder shall be responsible for the receipt of products and supplies necessary to provide a complete 
installation.  All deliveries shall be scheduled and coordinated with the individual campus plant 
managers.  Materials must be promptly installed after delivery.  All products shall be delivered in good 
condition and in its original and unopened packaging and covering. 
 
 
G. DESIGN SERVICES 
 
N.A. 
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H. SUBMITTALS 
 
The following items shall be submitted at Bid Time: 
 

1. Completed Bid Form. 
 
2. Certificate of Insurance (ACCORD Form is acceptable) 

 
3. Up-dated W-9 Form. 

 
4. Registered, Legal Name of Vendor. 

 
5. List of three past or current projects of similar size, include Owner’s contact information. 

 
The following items shall be submitted within ten (10) days of Contract: 
 

6. Product Data / MSD sheets of all products included in Bidder’s bid package. 
 

7. List of sub-contractors of whom you would be working with on this project (i.e. General Trades, 
Mechanical, Electrical, Installation groups, etc). 

 
 
I.   INSTALLATION 
 
The Bidder will have full-time personnel capable of completing the job requirements in the project 
timeframe.  Installation will be in accordance with the manufacturer’s installation procedures.  The 
Bidder will be responsible for the removal of all trash and debris associated with the installation of all 
materials in this project. 
 
Installation Services: The Bidder (Contractor) shall (where applicable): 
 

1. Notify the College One (1) week prior to performance of work.  Timing of work shall be 
coordinated with the College and Construction Manager. 

 
2. Conduct an inspection of the building to identify phasing and staging or any restrictions, 

which might impact project installation activities. 
 

3. Identify appropriate delivery area with Tri-C; use freight or passenger elevator permitted only 
with approval of the College, if applicable.  Elevator may not be available for use at all times. 

 
4. Provide all necessary equipment required to transport. 

 
5. The site is to be left “broom-cleaned” daily. 

 
6. Coordinate the work of all trades along with other contractors, owner, etc. as necessary for 

project completion.  Submit a project schedule one (1) week after NTP.  Three-week detailed 
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construction/installation schedule look-aheads are required to be updated weekly with all 
Contractors.   

 
7. Protect all doors, door jambs, walls, and floor finishes from construction/installation 

activities. 
 

8. Repair all scratches, tears, and dents that were a result of construction/installation activities. 
 

9. Contractor to provide on-site field supervisor during full-term of on-site work.  Cost of this 
person shall be included in the Bidder’s bid. 

 
10. Safety 

a. Bidders are to comply with all pertinent sections of CFR 1926 (OSHA) and related codes.  
Provide required signage, temporary protection, and barricades necessary for the 
protection of the public.  Hard hats, safety glasses, and appropriate work gloves are 
required to be worn by contractors’ labor force at all times. 

b. The Contractor shall adhere to all of the following provisions: 
1. The contractor shall download, read and comply with the AM Higley 

Construction Manager’s Project Safety Plan. If you are unaware of this 
document, ask the Construction Manager’s PM for a copy. The Construction 
Manager has some safety requirements in its plan that are above and beyond 
OSHA requirements that are outlined in this safety plan.  All contractors shall 
flow down to subcontractors these requirements and take full responsibility to 
ensure compliance of such subcontractors. 

a. Scaffolding – Fall protection required at or above 6’ 
b. Steel Erection - Fall protection required at or above 6’. Only self-retracting 

lanyards authorized for PFAS when in lifts or when anchor point is not 
overhead. Double self-retracting lanyards required any time workers are 
walking beams or any other scenario where there may be a break in anchor 
point continuity. 

c. All excavations require the contractor to fill out and obtain approval of an 
excavation permit from the Construction Manager’s Superintendent. 
Contractor shall determine the location of underground utilities prior to 
beginning excavations, and must determine the exact location (depth) once 
in the approximate vicinity of the underground utility by an approved non-
conductive method. Contractor conducting excavations shall be responsible 
for all coordination with OUPS or a private locator service. 

d. Scissor & Boom Lift – Body Harness with self-retracting lanyard required 
while elevated at or above 6’ 

e. Safety Monitor – No use of a safety monitor is permitted without specific 
approval from the Construction Manager 

f. Controlled Decking/Access Zone – No use of controlled decking/access 
zone without specific approval from the Construction Manager 

g. No 6’ shock absorbing lanyard may be used at any elevation below 18 ½ 
feet and never in any lift 

h. The Onsite Safety Coordinator must have an OSHA 30 card that was 
issued no more than 5 years ago, or an approved 8-hour refresher card (to 
the OSHA 30) no more than 3 years old, and a First Aid/CPR certification 
no more than 2 years old. 
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2. The contractor shall not be permitted to begin contract work prior to an approved 
Site Specific Safety Plan (3SP). This shall be submitted electronically no later 
than 15 days prior to starting work. An approved 3SP is a condition of starting 
work. 

3. The contractor shall submit weekly safety inspection results, conduct and 
document tool box training weekly, conduct and document daily inspections of 
all powered equipment, occupied trenches, and scaffolding, provide the 
Construction Manager all Safety Data Sheets (SDSs, formally called MSDSs), 
acknowledge the safety violation policy, generate daily huddle meeting minutes 
and meet all other requirements of the project safety plan. 

4. A Site Specific Safety Plan (3SP) template is included in the Project Safety Plan 
(Section 1.5) to assist contractors in completing their 3SP. For any contractor 
who has not previously obtained approval on a 3SP, meet with a member of the 
Construction Manager’s Safety Team prior to attempting to generate this 
document. 

5. All contractor employees are required to attend the Construction Manager’s 
safety orientation the first day on the project site. 

a. Each worker must bring with them to the safety orientation a photo ID and 
a current (within the past year) 11 panel drug card equal to or more 
stringent than the Construction Industry Substance Abuse Program 
(CISAP) listed in Appendix A of the project safety plan. 

b. Drug cards from SCT must have the XOP on the card which indicates the 
11 panel expanded opiate test. 

6. All workers on this project site must remain current within the past year on all 
substance abuse tests. 

a. Post incident substance abuse test to the CISAP standards shall occur 
immediately but no later than the end of the work day should any injury 
require off-site medical attention, or an incident occur as defined in the 
CISAP. 

b. For any contractor whose employees do not carry a drug card (out of town 
companies), this contractor shall coordinate with the Construction 
Manager’s Safety Ream the process by which the subcontractor will 
demonstrate that all employees are, and shall remain, current throughout 
the term of the contract and their test meets CISAP standards 

7. Crystalline Silica standards 
a. Contractor shall complete the Exposure Control Plan and include a plan 

covering their silica dust generating tasks in the 3SP. A template is found 
at: plan.silica-safe.org NOTE: The new OSHA regulation requires a 
significant amount of air sampling data. Plan for some expense for air 
sampling, respiratory physical evaluations, and outfitting all employees 
with respirators for any silica generating tasks. 

b. Contractors who may potentially generate crystalline silica dust, or have 
workers exposed to the hazard also must generate this exposure control 
plan for their specific scope of work. This plan shall be incorporated into 
each contractor’s 3SP. 

c. Contractors must regularly update this exposure control plan so that it 
accurately reflects the jobsite silica hazards and effectively addresses all 
mitigation efforts. 
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11.  Installation 
a.   Related Documents 

1) Scope of Work Document Appendix C  
b.  Excess Materials 

1) Turn over to Tri-C upon request. 
c.   Labor Requirements  

1) The Bidder shall base its bid upon the prevailing rates of wages as ascertained 
by the Ohio Department of Commerce, Wage and Hour Bureau.  Comply with 
ORC Section 4115.03 through 4115.04. 

a. “New” construction threshold is $250,000. 
b. “Reconstruction, enlargement, alteration, repair, remodeling, 

renovation, or painting” threshold is $75,000. 
2) Use adequate numbers of skilled workmen who are thoroughly trained and  

experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the 
work in this section. 

d.  Examination 
1) Examine Project site 24 hours before performing work, including loading dock  

area, elevators, and staging area, to ensure conditions are satisfactory for 
proper performance of work. Existing damage to building or debris that 
hinders performance shall immediately be called to the attention of the 
campus’ plant manager and Phil Pallone.  

a. Examine substrate and conditions under which work is to be performed. 
2) Examine materials or equipment immediately upon delivery and again prior to  

    installation.  Reject damaged or defective items. 
3) Do not proceed until unsatisfactory conditions have been corrected. 

 
e.   Performance of Work: 

1) Provide Scope as identified in this RFP. 
2) Comply with manufacturer’s installation instructions and recommendations. 
3) Provide connection devices, hardware and accessories required for complete  

installation. 
4) Install components securely into place at heights and dimensions  

indicated.   
f.   Cleaning 

1) Remove material and debris from Project site at the end of  
each working day.  The job site is to be maintained in a clean, orderly 
condition and kept free from the accumulation of waste materials and rubbish. 

g.  Finishes 
1) Factory or site finish, color, sheen, and texture shall be uniform.  

h.  Protection 
1) Cover, ventilate, and protect work to protect from damage caused by  

weather, moisture, heat, staining, dirt, abrasions, or other conditions that may 
adversely affect appearance or use. 

2) Protect against deterioration of finish, warpage, distortion, twisting, opening of  
    joints and seams, delamination, or other injury. 

3) Limit exposure to the following: 
a. Excessively high or low temperatures 
b. Excessively high or low humidity 
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c. Water/mold 
d. Solvents 
e. Puncture 
f. Abrasion 
g. Spoiling, staining, and corrosion 
h. Rodent and insect infestation 
i. Combustion 

12.  Project Closeout: 
a.  See Appendix D: Close-out Checklist  
b. Final Cleaning 

1) Cleaning: Employ experienced workers or professional cleaners for final 
cleaning.  Clean surfaces to the condition expected in building cleaning and 
maintenance program.  Comply with manufacturer’s instructions. 

a)  Complete the following cleaning operations before requesting inspection 
for Certification of Contract Completion: 

i. Remove labels that are not required to be permanent 
ii. Clean exposed hard-surfaced finishes to a dust-free condition, free  
 of stains, films, and similar foreign substances. 

iii. Remove temporary protection 
iv. Repair finished surfaces damaged during project to like new  
    condition. 

13.  Scope of Work: 
a.  Refer to the enclosed Appendix C Scope of Work Document and Weber Murphy Fox, 

Inc. drawings for detailed scope and specifications. 
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Appendix A (Page 1 of 1) 
 

Proposal Form 

STEM Center Addition and Renovation 
BP-22a Painting-Architecturally Exposed Structural Steel (AESS) 

 
Tri-C Project No. C20163108 

 
Having read the Request for Proposal, prepared by the Office of the Capital & Construction, Cuyahoga Community 
College District Office, Cleveland, Ohio 44115 and having also received, read, and taken into account any Addenda 
and likewise having inspected the sites of, and conditions affecting and governing the construction of the said project, 
the undersigned hereby proposes to furnish all material and to perform all labor, as specified in this RFP for the said 
work, for the following sum (please round all numbers to the nearest dollar): 
 

Time of Completion 
 

 Overall Project Completion for Phase I – New Construction 7/31/19.  BP 22a Milestones – Complete 
Roof Screenwall Painting – 11/23/18, Complete Interior AESS Painting – 05/31/19. 

 
 
BASE BID ITEM 1   
 
For the Sum of:                    $_______________________________ 
 
Sum in words:   __________________________________________________________________________________ 
 
 
SCHEDULE DURATION – Prep and Paint Rooftop Screenwall AESS Steel 
 
From Notice to Proceed, Duration in Working Days:        ________________________  days 
 
 
 
Acknowledge Receipt of All Addenda by Listing Each Addendum and Date Received: 
 
Addendum #’s / Received Date    ____________________________________________________________________ 
 
 
Signature: 
 
Printed Name: 
 
Title: 
 
Company: 
 
Date: 
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Appendix B  
 
 
Bidder’s Certification and Authorization to Execute 
The Bidder hereby acknowledges that the following representations in this bid are material and not mere 
recitals: 
 

1. Bidder has read and understands the Contract Documents and agrees to comply with all requirements 
of the Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements 
and regardless of any statement or omission made by the Bidder, which might indicate a contrary 
intention. 

 
2. The Bidder represents that the bid is based upon the Standards specified by the Bidding Documents. 

 
3. Bidder has become familiar with local conditions and has correlated personal observations about the 

requirements of the Bidding Documents.  The Bidder has no outstanding questions regarding the 
interpretation or clarification of the Bidding Documents. 

 
4. Bidder understands that the award of the Multi Prime Contract for the Project will require sequential, 

coordinated and interrelated operations, which may involve interference, disruption, hindrance or 
delays in the progress of the Bidder's Work.  The Bidder agrees that the Contract price, as amended 
from time to time, shall cover all amounts due from Tri-C resulting from interference, disruption, 
hindrance or delay caused by or between its Subcontractors or his agents and employees.  The Bidder 
agrees that any such interference, disruption, hindrance or delay is within the contemplation of the 
Bidder and Tri-C and that the Bidder’s sole remedy for any such interference, disruption, hindrance or 
delay shall be an extension of time in accordance with the Contract Documents.  This provision is 
intended to be, and shall be construed as, consistent with, and not in conflict with, Section 4113.62, 
ORC.   

 
5. During the performance of the Contract, the Bidder agrees to comply with OAC Chapters 123:2-3 

through 123:2-9 and agrees to incorporate the provisions contained in the Ohio Administration Code 
Section 123:2-9-01 into all subcontracts on the Project, regardless of tier.  The Bidder understands that 
the Ohio Equal Opportunity Center may conduct pre-award and post-award compliance reviews to 
determine if the Bidder maintains nondiscriminatory employment practices, maintains an affirmative 
action program and is exerting good faith efforts to accomplish the goals of the affirmative action 
program.  For a full statement of the rules regarding Equal Employment Opportunity in the 
Construction Industry, see OAC Chapters 123:2-1 through 123:2-9. 

 
6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a joint or 

combined bid, each party thereto certifies as to such party's organization, under penalty of perjury, that 
to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and any 
Alternate Bid in the bid have been arrived at independently without collusion, consultation, 
communication or agreement, for the purpose of restricting competition as to any matter relating to 
such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise required by 
law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been knowingly disclosed 
by the Bidder and will not knowingly be disclosed by the Bidder prior to the bid opening, directly or 
indirectly, to any other Bidder who would have any interest in the Base Bid, Unit Prices or Alternate 
bid; (c) no attempt has been made or will be made by the Bidder to induce any other individual, 
partnership or corporation to submit or not to submit a bid for the purpose of restricting competition.   
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7. Bidder understands that the Contract is subject to all the provisions, duties, obligations, remedies and 

penalties of Chapter 4115, ORC, "Wages and Hours on Public Works," and that the Bidder shall pay 
any wage increase in the locality during the term of the Contract. 

 
8. The Bidder shall pay the prevailing wage rates of the Project locality, as issued by the Ohio Department 

of Commerce Wage and Hour Bureau, to laborers and mechanics performing Work on the Project. 
 

9. If the Bidder or its Subcontractors fail to comply with O.R.C Chapter 4115, Tri-C may withhold 
payment.  The Bidder is liable for violations committed by the Bidder and/or its Subcontractors. 

 
10. Bidder certifies that upon the award of a Contract, the Bidder will make a good faith effort to ensure 

that all of the Bidder’s employees, while working on Tri-C property, will not purchase, transfer, use or 
possess illegal drugs or alcohol or abuse prescription drugs in any way and will ensure that its 
employees will not carry any firearm onto Tri-C premises or job site. 

 
11. Bidder agrees to furnish any information requested by Tri-C to evaluate the responsibility of the Bidder. 

 
12. Bidder certifies that it is enrolled and in good standing in an Ohio Bureau of Workers’ Compensation 

(BWC) Drug Free Workplace Program (DFWP) or an equivalent BWC approved DFWP.  Bidder 
certifies that it will require each of its Subcontractors on the Project to also be enrolled in a BWC 
approved DFWP and will submit confirmation of enrollment of its Subcontractors to Tri-C with this 
Bidder’s Certification. 

 
13. Bidder certifies that the Personal Property Tax Certificate attached hereto is true and accurate in all 

respects. 
 

14. All signatures must be original. 
 

15. By signature hereto, Bidder offers and agrees to furnish products and / or services as proposed and 
comply with all terms, conditions, and requirements set forth in the RFP documents contained herein. 
 

16. Bidder further certifies that all statements and information prepared and submitted in response to 
this solicitation are complete and accurate. 
 

17. Bidder certifies that the individual signing this document and documents made part of the RFP is 
authorized to sign documents on behalf of the said company and to bind the company under any 
Contract that may result from the submission of a proposal. 
 

18. Bidder certifies compliance with all Federal laws and regulations pertaining to Equal Employment 
Opportunities and Affirmative Action.  
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BIDDER’S NAME: ___________________________________ 
   
Authorized Signature:   
 
Date Signed:   
 
Print Name:    
 
Title:    
 
Company Name:    
 
Mailing Address:    
 
   
 
Telephone Number:    
 
Facsimile Number:    
 
E-Mail Address:    
 
Where Incorporated:    
 
Federal Identification Number:    
 
Contact person for Contract processing:    
 
Date enrolled in an OBWC-approved 
DFWP (month/date/year):  ____________/____________/__________ 
 
President or Primary Officer Name and Title:    
 
   
 

 
Acknowledge Receipt of all Addenda:    
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Appendix C – Scope of Work Document 
 
 

1.1  DEFINITIONS 

A. In addition to definitions shown in other documents, the following shall also apply to this Project: 

a) Furnish: Purchase and deliver to project site, ready for installation. 

b) Install:  Unpack, assemble, set in final position, fasten in place, make final connections, clean, 
adjust, and leave ready for use. 

c) Provide:  Furnish and install. 

d) Receive:  Accepting a delivery.  

e) Final Connections: Complete plumbing, mechanical, and electrical connections as required and 
recommended by manufacturer for optimum operation of equipment. 

f) Drawings, Use of:  Do not scale the Drawings.  If the Contractor chooses to calculate 
measurements by scaling the Drawings, it is at their own risk and is not considered to be an 
accurate measurement.  The Contractor is responsible for the accuracy of measurements, 
elevations, lines, and grades of the Work. 

1.2 PROJECT SCHEDULE 

B. The intent of the project schedule is to commence construction no later than Notice to Proceed is 
issued.  Upon given notice of commencement, the Contractors shall proceed with the Project in 
accordance with the following unless an extension of time is granted in writing by the Architect. 

C. All Contractors’ Attention is directed to the Contract provision for liquidated damages for failure to 
meet Contract Completion dates. 

D. Refer to the "Standard Conditions of Contract for Construction" and Section 01 32 15 - Construction 
Project Schedule for additional requirements. 

1.3 QUALITY ASSURANCE 

E. It is the intent of the Owner and the Contract Documents to conform with the AMERICANS WITH 
DISABILITIES ACT OF 1991. 

1.4 COORDINATION 

A. Project Coordinator shall be responsible for coordination between the Construction Manager (Lead 
Contractor) and all other Prime Contractors. 

a) The Construction Manager / Lead Contractor shall act as the Project Coordinator. 

B. Project Coordinator:  Full-time, Non-working, Project Coordinator shall be experienced in 
administration and supervision of building construction, including plumbing, fire protection, HVAC, 
electrical and telecommunications work. 

a) Coordination activities of Project Coordinator include, but are not limited to, the following: 

a. Provide overall coordination of the scheduling of the Work and the Work itself. 

b. Coordinate shared access to workspaces. 

c. Coordinate product selections for compatibility. 

d. Provide overall coordination of temporary facilities and controls. 

e. Coordinate and schedule interruptions of permanent and temporary utilities, 
including those necessary to make connections for temporary services. 
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f. Coordinate construction and operations of the Work with work performed by each 
Contractor, University’s Material Supplier, University Services and Faculty / Student 
class schedules and activities. 

g. Prepare Coordination Drawings to coordinate work by more than one Contractor. 

h. Coordinate sequencing and scheduling of the Work.  Include the following: 

1) Refer to the "Standard Conditions of Contract for Construction" for additional 
requirements. 

i. Provide photographic documentation. 

j. Provide quality-assurance and quality-control services specified in Section 01 14 00 
"Quality Requirements." 

k. Coordinate sequence of activities to accommodate tests and inspections, and 
coordinate scheduling of tests and inspections. 

l. Provide information necessary to adjust, move, or relocate existing utility structures 
affected by construction. 

m. Provide progress cleaning of common areas and coordinate progress cleaning of areas 
or pieces of equipment where more than one contractor has worked. 

n. Coordinate cutting and patching. 

o. Coordinate protection of the Work. 

p. Coordinate firestopping. 

q. Coordinate hazardous material abatement. 

r. Coordinate completion of all punch list items for all contractors. 

s. Coordinate preparation of Project Close-out Procedures.  

1.5 PROJECT MANAGEMENT AND COORDINATION - ENVIRONMENTAL 

A. Contractor’s Environmental Manager (Emerald Built Environments):  Each Prime Contractor shall 
designate an on-site party responsible for overseeing the environmental goals for the project and 
implementing procedures for environmental protection. 

a) Contractor Responsibilities:  Responsibilities shall include: 

a. Compliance with applicable Federal, State, and local environmental regulations, 
including maintaining required documentation. 

b. Implementation of the Sustainable Design Requirements, including requirements and 
procedures for compliance with certain U.S. Green Building Council's (USGBC) 
LEED-NC 2.1 prerequisites and credits needed for the Project to obtain LEED 
SILVER certification. 

c. Implementation of the Construction Waste Management Plan. 

d. Implementation of the IAQ Management Plan. 

e. Implementation of the Environmental Protection Plan. 

f. Training for Contractor personnel in accordance with their position requirements. 

g. Monitoring and documentation of environmental procedures. 

1.6 OWNER FURNISHED PRODUCTS 

A. Owner's Responsibilities: 

a) Arrange for and deliver Owner reviewed Shop Drawings, Product Data, and Samples, to 
Contractor. 

b) Coordinate scheduling of, and arrange and pay for Product delivery to site. 
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c) Submit claims for transportation damage and replace damaged, defective, or deficient items. 

d) Arrange for manufacturers' warranties, inspections, and service. 

B. Contractor's Responsibilities: 

a) Review Owner provided Shop Drawings, Product Data, and Samples.  Provide "takeoff" when 
requested. 

b) Coordinate scheduling, receive and unload Products at site; inspect for completeness or damage.  
Notify shipper and Owner of incomplete and damaged shipments. 

c) Handle, store, install and finish Products. 

d) Repair or replace items damaged after receipt. 

1.7 OWNER PROVIDED WORK 

A. Owner's Responsibilities: 

a) Arrange for Shop Drawings, Product Data and Samples, if requested by Contractor. 

b) Coordinate scheduling of the Work. 

B. Contractor's Responsibilities: 

a) Review Owner reviewed Shop Drawings, Product Data, and Samples if necessary. 

b) Coordinate schedule and provide supervision of the Work as Owner's on-site representative. 

c) Provide access, use of utilities, vertical transportation, and construction waste management. 

1.8 GENERAL REQUIREMENTS 

1. This Contractor shall furnish all necessary surveying and layout required.  
2. This Contractor is responsible to coordinate locations and elevations for all work which abuts or 

connects to its work and take field measurements as necessary to establish existing conditions.  No 
additional monies will be authorized to make the work of this agreement fit properly within the 
building.  Any inconsistencies, omissions or out of tolerance dimensions relating to the work of 
others that affects the work of this agreement must be reported by the Contractor to The Albert M. 
Higley Company as soon as they are identified for resolution. 

 
3. This Contractor shall maintain protection against spills, over-spray, etc. on finish surfaces, adjacent 

buildings, etc.  This applies to any work performed by this Contractor or its subcontractors. 
 

4. This Contractor shall include coordination with the other trades working concurrently on the site.  
Cost for out-of-sequence, downtime, multiple mobilizations or comeback work are to be included 
with the Base Bid Scope. 

 
5. This Contractor shall be responsible for adhering to all LEED requirements in the course of its 

work, specifically those identified in the Indoor Air Quality Plan (IAQ) and Waste Management 
Plan prepared for this project.  In accordance with LEED requirements, this Contractor is 
responsible for DAILY clean-up and housekeeping from debris created as part of the work of this 
Contractor and its subcontractors.  This Contractor and its subcontractors must leave its work area(s) 
broom clean at the end of each work day.  All trash and/or debris resulting from their operation is 
to be deposited into a dumpster, trash cart, and/or trash chute as designated by The Albert M. Higley 
Co.  Furthermore, any trash and/or debris not properly removed by the end of each work day will 
be removed by The Albert M. Higley Co.  The Albert M. Higley Co. will email the offending 
Contractor a Notice of Backcharge for the time spent cleaning up said area(s). Any materials that 
the Contractor has on site for incorporation into the work must be properly stored in a neat manner 



Rev.1 (10/2/18) 
 

and segregated so as not to be misconstrued as trash and/or debris.  The appropriate trades / union 
jurisdiction shall provide the labor forces for said clean-up. 

 
6. This Contractor is responsible for cleaning mud / dirt from vehicles, equipment, etc. before re-

entering adjacent streets.  This includes all work performed by subcontractors under this contract. 
 

7. This Contractor shall be responsible for all preparatory work, licenses, fees, permits and inspections 
to meet the requirements of all governing authorities and municipalities. 

 
8. All required materials, equipment, tools and machinery required for a complete installation is the 

responsibility of this Contractor.    
 

9. This Contractor is responsible for all Division 00 & 01 requirements as it relates to this Bid Package.   
 
10. This Contractor is responsible for construction cleaning of all materials / products installed by this 

Contractor or its subcontractors. 
 

11. All warranties commence from Substantial Completion for the project, NOT the manufactured date, 
ship date, completion of installation, etc.  Any cost implications with this requirement shall be 
included within the Base Bid. 
 

12. Any extra work tickets must be signed within 24 hours of completion of the work by The Albert M 
Higley Co. superintendent, for verification of time worked, number of employees, itemized equipment, 
and materials purchased.  Pricing for all T&M work must be submitted within 1 week of when the work 
was performed.  Failure to get tickets signed and submitted as stated may result in rejection of all costs. 
Ticket work should be in accordance with Cuyahoga Community College extra work procedures.   

 
13. All pricing either by ASI, Bulletin, RFP, or other formal requests must be submitted within 5 working 

days of issuance of the document or sooner if noted on the request.  If pricing is not submitted it will 
be assumed that there is no cost or time change associated with the work described. 

 
14. This contractor shall provide full time supervision for all work performed by this contractor as well as 

its subcontractors. Failure to maintain full time supervision may result in a backcharge to this contractor 
for supervision and coordination of work performed by Higley.  This supervisor shall remain consistent 
for the duration of the project and any changes shall be agreed upon by the Higley Superintendent. 

 
15. All Change order requests must include itemized unit breakdowns for all labor and materials. 

Supporting documentation including material invoices, equipment rental agreements, and wage rate 
breakdowns, must accompany all COR’s. All wage rates must comply with Current negotiated union 
rates, or agreed upon unit prices as a part of the contract documents. Pricing should be submitted on 
Cuyahoga Community College Change Order Form.    

 
16. Change Order Requests which have not been approved and have a corresponding formal change order 

issued by Cuyahoga Community College. cannot be included in monthly pay applications.  
 

17. Pay applications / schedule of values (SOV’s) must be broken down in sufficient labor and material 
detail for the Construction manager to easily and promptly review the schedule of values. The amount 
of detail shall be determined by the Construction Manager. The initial schedule of vales shall be 
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submitted to the Construction manager with 10 days of the notice of award. SOV’s must include a line 
item for safety as indicated below.  

 
18. Pencil copies of the monthly billing are due to the Construction Manager by the 20th of each month, 

and final approved pay applications shall be submitted by the 25th of each month to the Construction 
Manager.   All final applications must be accompanied by all waivers, affidavits, and stored material 
paperwork as required by AM Higley or the owner. 

 
19. This contractor will provide a detailed schedule for all work of this contractor within 10 days of the 

notice to proceed. The items in this schedule must coincide with the overall master project schedule.  
Should the contractor fail to maintain the schedule all costs associated with the delay will be the 
responsibility of the contributing contractor. Should you fail to submit a schedule, it will be assumed 
that this contractor will conform to the logic and durations. It is understood that multiple mobilizations 
may be required to complete the contract work, and additional compensation shall not be provided.  

   
20.  All Submittals, Shops drawings, and samples shall be submitted within 5 calendar days of the notice 

of award; failure to submit within in a timely manner to work within the project schedule will result in 
the contractor being responsible for all costs to recover the lost time as well as any other impacts to 
other contractors. 

 
21. This contractor is responsible for all licenses and permits as required for their scope of work. 

 
22. This contractor will be responsible to attend all weekly project coordination meetings and pre-

installation meetings as scheduled by Higley. A contractor representative shall be present who is able 
to make decisions about manpower and cost.   

 
23. Building “D” Permanent elevator will not be in use during construction.  

 
24. Mockups are required per the mockup elevations and the project specifications as it pertains to your 

scope of work. 
 

25. All contractors shall perform work in accordance with the project schedule, including work impacted 
by winter conditions. Include winter conditions as needed to perform work as scheduled.  
 

26. All contractors will be responsible to adhere to the indoor air quality (IAQ) plan as well as the waste 
management plan. The HVAC contractor will be responsible for putting the indoor air quality plan. 
The General Trades Package #1 Contractor will be responsible for the waste management plan.  

1.9 PROJECT SPECIFIC REQUIREMENTS 

 
1. Work hours are 7:00 AM to 3:30 PM unless otherwise stated by AMH Supervision. All working 

hours must be in accordance with the Codified Ordinances of The City of Parma Ohio. 
 

2. Construction employees and visitors will not be permitted on the grounds of the Cuyahoga 
Community College campus (including restroom facilities and dining areas) and will not be permitted 
to interact with any member of the campus community. Contact or harassment of any kind will be 
subject to immediate dismissal. 

 
3. This Contractor shall protect and maintain survey stakes and construction fencing while performing 

this work.   
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4. All operations involving large trucks must enter the site from York Road 

 
5. .0 & Letterman Drive and follow the campus road to the project location. No heavy construction 

traffic is permitted on paved parking lots. Violators may be subject to tickets or fines. 
 

6. All vehicles leaving the construction area shall be cleaned.  This Contractor shall clean paved areas 
(including driveways and public roadways) from construction dirt and mud daily. 

 
7. All work is to be performed in accordance with the contract documents as prepared by the 

architect/engineer.  
 

8. Provide warranties and guarantees per specifications.  If none are stated, provided at minimum 1 year 
labor and material from substantial completion. Reference project drawings and specifications.  

 
9. Parking will be as assigned by Higley’s project superintendent as outlined on the project logistics 

plan. Companies of the tradespersons may be fined if parking policies are violated. Onsite parking 
within walking distance will be provided.  

 
10. Deliveries of material and equipment can be dropped off at the project site as scheduled with 

Higley’s superintendent.  Coordination with ongoing work will be required. 
 

11. This contractor will adhere to all governing authorities having jurisdiction over this work including 
but not limited to The City of Parma, the State of Ohio, Cuyahoga County, Cuyahoga Community 
College, and The Albert M. Higley Co. 

 
12. This project has a no tobacco policy (including electronic smoking devices), anyone who does not 

comply with this policy will be subject to permanent removal from the site.  
 

13. On site water will not be available for use. Contractors are to provide their own water as required to 
perform their scope of work. 
 

14. Wheel washout will be the responsibility of each contractor on site.  
 

15. Contractor to provide generator power while onsite for your scope of work.  No temporary power will 
be available at this time. 

 
16. This project is tax exempt. 

 

1.10 BID PACKAGE 22a PAINTING – ARCHITECTURALLY EXPOSED STRUCTURAL STEEL 
(AESS) 

 
A. Scope of Work: 

 
It is the intention of this Contract to include all work necessary for a complete Painting - 
Architecturally Exposed Structural Steel (AESS) scope of work. This includes all work not 
necessarily detailed on the drawings, but reasonably assumable as work to be by this Trade. This is not 
intended to include work not quantifiable from the design drawings. Any work that you feel should be 
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part of this package, but cannot be quantified from the construction documents, including drawings and 
specifications, shall be listed as an exclusion with your bid proposal. The general scope of work is 
intended to include, but not be limited to the following drawings and specifications: 

a. Weber Murphy Fox Construction & Bid Documents Dated November 2017 
b. Weber Murphy Fox Specifications Manual Dated November 2017 
c. Division 00 – Procurement & Contracting Requirements 
d. Division 01 – General Requirements 
e. 05 12 13 – Architecturally Expose Structural Steel (AESS) 
f. 09 91 13 – Exterior Painting  
g. 09 96 00 – High Performance Coatings 
h. 09 97 00 – Special Coatings 

 
B. Trade Specific Requirements: 

 
In general, this contractor shall be responsible for all work contained in the drawings and specifications 
sections applicable to this bid package scope of work as further enumerated below:  
 
1. The scope of work includes painting for all interior and exterior steel designated as Architecturally 

Exposed Structural Steel (AESS) as well as all other exterior exposed steel.  The scope items 
include: 
 
a. Roof Screen (Eyebrow) including all steel component shapes that make up this assembly. 

Reference AE214, AE310, AE311, S404, S405 and all other applicable architectural and 
structural drawings within the bid set.  

b. Steel Tube Skylight Support (raked line at high roof level).  Reference AE310, AE311, AE313, 
S404 and all other applicable architectural and structural drawings within the bid set.  

c. Pipe Steel Columns at Vestibules.  Reference AE101Da, S310D, S302D and all other applicable 
architectural and structural drawings within the bid set.  

d. Pipe Rail at Rooftop Parapets.  Reference AE310 and all other applicable architectural and 
structural drawings within the bid set.  

e. Metal Pipe and Tube Handrail/Pickets/Guardrail along with Metal Stringers and Stair Pans and 
other associated exposed clips, angles, etc. at all three (3) building staircases. 

f. East “Parallelogram” Stair Exposed HSS, Pipe and W-framing steel including Stringers and 
exposed stair pans.  Reference S302D, S304D and all other applicable architectural and 
structural drawings within the bid set.  

g. Entrance Canopies including tapered steel and pipe steel columns.  Reference S401 and all other 
applicable architectural and structural drawings within the bid set.  

2. All project specifications, or portions thereof, pertaining to this scope of work are to be furnished 
and installed by this bid package contractor.  Prior to commencing painting at the various included 
areas of work, Contractor shall prep and paint a proof section/in-place mockup (+/- 15 SF) including 
required surface prep, primer(s) and finished coats of paint for review by the architect.  These proof 
sections shall be required at a minimum for the rooftop screenwall (eyebrow), stair and railing steel, 
entry canopies and skylight support steel. 

3. This Contractor includes preparation of surfaces to receive painted finishes including cleaning of 
substrates as required for proper bonding of paint products.  Contractor shall provide applicable 
primers as required. 

4. The Contractor at its discretion shall select one thermal insulating coating product for 
approval. This thermal insulating coating must be provided at two locations, roof canopy 
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structure and entry canopy non-exposed structure. Should the contractor elect to use a 
Tnemec Aerolon coating system they must remove the existing primer at locaitons specified 
in Detail J1/S404 and by Spec 099113 – Exterior Painting. If contractor uses an approved 
thermal coating system compatible with Sherwin-Williams Pro-Cryl, removal of existing Pro-
Cryl primer is not required. 

5. This Contractor shall provide a re-application of prime paint for AESS including missing sections 
of prime paint where structural connections were made by the BP07 Structural Steel contractor. 

6. If visible flaws in the assembled and detailed structural steel are noted that are in non-compliance  
with Spec 05 12 13 for AESS prior to this Contractor commencing prep and painting work, then 
Contractor shall notify Construction Manager in writing for corrective action to be taken by the 
BP07 – Structural Steel contractor. 

7. Contractor shall have visited the jobsite prior to providing its bid proposal and examine existing 
conditions of AESS steel for the rooftop screenwall, tube columns, pipe columns and skylight 
support beams. 

8. Contractor shall provide protection of its work and shall respect the finish work of other trades, 
protecting as needed, when applying painting and coating products. 

9. Multiple mobilizations will be required due to sequence and schedule. As many mobilizations as 
required to complete this scope of work are to be included in the base bid.  

10. Contractor understands that time is of the essence, particularly for executing prep and painting of the 
rooftop screenwall (eyebrow).  The screenwall/eyebrow prep and painting work shall be scheduled 
immediately upon award, and the work expedited to complete in the shortest amount of time possible 
giving consideration to weather and temperature restrictions.  With its bid, Contractor shall include 
an allowance of $5,000 for premium time (premium portion only) to be worked, as coordinated 
with and approved by the Construction Manager in order to expedite the screenwall (eyebrow) 
painting. 

11. Contractor clearly understands that the work of this contract will require extensive use of lifts and 
aerial equipment and has included costs for same.  

12. Special safety requirements for working at the roof and roof edge shall be strictly enforced. 
13. Contractor shall expedite an immediate preparation of its 3SP plan at notice of contract award. 
14. It is understood that exterior metals painting will be weather and temperature sensitive and shall be 

scheduled accordingly, and included as such in the bid proposal.   
15. The Epic deck at the roof level screenwall (eyebrow) will be factory finished by others and installed 

by the BP07 Structural Steel contractor following completion of the scope for this AESS painting bid 
package. 

16. The formed metal panels which will be applied to the rooftop screenwall (eyebrow) structure will be 
furnished and installed by others following completion of the scope for this AESS painting bid 
package. 

17. This Contractor shall furnish and install the “thermal insulating coating” system at exterior wall 
assemblies as noted on Sheet Nos. S-401, S-402, S-403, and S-404, AE-301, AE-310, AE-526,  
AE-532. 

18. Contractor shall cut in painting around all adjacent finished surface materials as required for a quality 
finished product.  Contractor shall maintain protection against spills, overspray, etc. on finished 
surfaces. 

19. Contractor shall coordinate its work with all other contractors performing work in the same work area 
as well as adjacent work areas.  This includes painting work which will be bid and awarded 
separately for all interior painting outside of the AESS painting scope. 

20. Contractor shall ensure that proper ventilation of spaces being painted is provided for all work 
included with this Contract. 
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21. Where paint materials cannot be applied during normal working hours due to fumes from the 
products being used, contractor shall include performing this work on an off-shift basis and shall 
include costs for same with its bid proposal. 

22. Contractor shall provide reasonable touch-up of painted surfaces following initial application of 
finished coats of paint. 

23. With its bid, contractor shall include a $1,000 allowance for paint touch-up where deemed to be 
excessive in conjunction with the Construction Manager.  Said touchup shall be compensated against 
the allowance utilizing confirmed documentation for time and material.   

24. Contractor shall provide attic stock for all paint materials included with this contract work scope.  
Include a written inventory of this attic stock with closeout documentation.  
 

 
 


