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Project Funding Agreement (PFA)

PROJECT NAME:

Agreement Regarding Project Funding

DATE:

This agreement serves to document the initial funding commitments and outline the general assumptions for the project
prior to the completion of the Memorandum of Understanding.

Overview

It will include space for

The Project Budget is reflected in the attached Budget Approval Sheet (BAS), the total of which is expected to be:

and be maintained by

Pursuant to the Board of Regent's Policy No. 53.04, projects equal to or greater than $10,000,000 must obtain Board
approval. Any budget increases exceeding an aggregate amount of $1,000,000 must obtain additional Board

approval. This project:

The Sources of Funds are identified in the table below.

does not require Board approval

does require Board approval or re-approval and such approval was obtained on

Funding

Source

Revenue Stream for
Bonds

Funds Approved to
Date

PFA

Total

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

Total Project Budget:

$0.00

$0.00

$0.00

Please identify departmental cost center(s) for use in funding:
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| VERSI
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YOU ARE THE PRIDE Project Funding Agreement (PFA)

Agreement Regarding Project Funding

PROJECT NAME: DATE:

Funding Requirement

In order for the project to proceed into procurement of services, the amount of
must be transferred to Plant Operations. A cost center will be created exclusively for this project and a
reconciliation performed monthly and made available for your review.

Prior to advertising for construction, full project funding is required and must be transferred to the above
chart field, or bond arrangements for funding based on fiscal year must be authorized by the UH CFO in
writing with supporting bond schedule and cash flow assumptions and attached to this aggreement.

The final Total Project Budget may increase as bid documents are developed, after construction contracts
have been awarded, and/or after project completion, or due to cost overruns, delay claims, or other
unforeseen conditions.

shall be responsible for these additional costs.

An addendum to the PCB and PFA will be required should this occur and will be numbered sequentially
and attached as addendums to this original agreement.

If the project does not proceed to construction,
will be responsible for all costs incurred, including system project management fees.

With full signature approval by and funding by
this project is scheduled to be complete on or before

Attachments:  1.) Project Info and Data Sheet
2.) Owner's Milestone Schedule
3.) Project Control Budget

Signatures
Name Postion Email

Date
Name Position Email

Date
Name Position Email

Date
Name Position Email

Date
Name Position Email

Date
Name Position Email

Date
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PROJECT INFORMATION AND DATA SHEET (PIDS)

Prepared by UHS FP&C

PROJECT NAME: PROJ. DELIV. METHOD:
PROJECT NUMBER: PM / SR. PM:
UH CAMPUS: PM / FP&C PPM:
COLLEGE / ENTITY: PLANNING REP:
END USER: PROJ. GSF:

PROJECT AREA(S) DESCRIPTION:

PROJECT SCOPE OF WORK:

PROJECT SCOPE OF WORK ASSUMPTIONS:

SPECIAL NOTES:

UH CONFIDENTIAL page 3 PIDS



PROJECT MILESTONE SCHEDULE

Prepared by UHS FP&C

PROJECT NAME: PROJ. DELIVERY METHOD: CMAR
PROJECT NUMBER: PM / SR. PM:
UH CAMPUS: PM / FP&C PPM:
COLLEGE / ENTITY: PLANNING REP:
END USER: PROJ. GSF:
TASK DESCRIPTION BASELINE | BASELINE | BASELINE REV. 1 REV. 1 REV. 2 REV. 2
DURATION START FINISH START FINISH START FINISH

STEP ONE (Complete)

STEP TWO

Project Scope Development

STEP THREE

Project Approval

BOR Approval (as applicable)

THECB Approval (as applicable)

STEP FOUR

Design Procurement

CMAR Procurement (as applicable)

Design Development

STEP FIVE

Construction Procurement

STEP SIX

Construction Phase

Substantial Completion

STEP SEVEN

Transition

Activation

Close-out

Final Completion

NOTE: ANY CHANGES IN SCOPE OR FUNDING MAY RESULT IN SCHEDULE IMPACT
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