ASHBY PROBABLE BUDGET ESTIMATE
OF PROJECT COST - OPTION D 2

5. PROJECT DEVELOPMENT

a. Architectural/Engineering Services: (DCAM Guideline) 268,000.
b. Project Manager (Mgl c1498 44A1/2) (est.) 120,000.
C. site Survey 8,000.
d. Geotechnical Engineer / Borings 9,000.
e. Legal | Bonding Counsel 75,000.
f. Printing | Reproduction 20,000.
a' Legal Advertising | Bid 800.
i " Clerk of the Works (See Project Manager) 0.
." Construction Materials Testing 10,000.
J- Fumiture, Fixtures & Equipment 40,000.

1) Tell Data Systems (Est.) 20,000.

2) Radio | Antenna Systems (Est.) 20,000.
k- Movingl Relocation Expenses _4.000.

Sub Total: $ 594.,800.
6. TOTAL PROBABLE BUDGET ESTIMATE OF PROJECT COSTS $ 3,032,400.
ALTERNATE BIDS
CARPORT $ 25,000.

a. Alternate No.1:

8. QUALIFICATIONS

a. This Estimate of Probable Project Cost is based on Following assumptions:

1. Normal Construction schedule has been used to prepare the Estimate.
2. Premium time costs are not included. Costs are based on forty hour work week, Mon. thru Fri.
3. This Estimate is based on Prevailing Wage Rates.
4. No costs are included for disposal or remedial work on contaminated soil.
5. No allowance is included for Hazardous Materials Abatement.
6. Iltems that could impact this Estimate are:

a. Unforeseen subsurface conditions

b. Restrictive technical specification

c. Non-competitive bid conditions (less than six qualified bids)

d. Sole source specification of materials or products

e. Delays beyond the project schedule or January 2009 bid date

f. Accelerated completion

b. This opinion of Probable Cost of Construction is made on the basis of the experience. qualifications and best
judgment of RAl's professional staff. This Estimate is for budget purposes only; actual construction value is
determined after the completion of the Construction Documents and the Bid Award process. Variance of +/- 5% of
the estimate amount is probable.
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