
Project Budget Estimate 

Proposed Project:  Sports Center Expansion (Phase 2) Updated

Location: Core Athletic Complex, Main Campus 8.10.20

INSTITUTION: Stockton University

Existing Area of Improvement: 48,000 SF

Total Gross Square Feet: 48,000 SF

Project Construction Costs

(a) Construction: Demolition 48,000 SF  @ $1.00 per SF $48,000

(b) Construct: Construction Fcility 48,000 SF  @ $450.00 per SF $21,600,000

(c) Construction: Facility 48,000 SF  @ $0.00 per SF $0

(d) Construction: Landscaping $20,000

(e) Construction: Fixed Equipment (Signage/Safety) LS $0

(f) Construction Subtotal (Unescalated) $21,668,000

(g) Construction escalation to mid point of construction

12 months @ 0.00% per year $0

(h) Construction Subtotal, escalated $21,668,000

(i) Construction Contingency  @ 5.00% of Line h $1,083,400

(j) TOTAL CONSTRUCTION COSTS $22,751,400

Building Gross Square Feet 48,000 SF

Cost (line (h)) per square foot $451.42 per sf

Project Soft Costs

(k) FEE: Architect/Engineer  @ 8.00% of Line h-d $1,731,840

(k') FEE: Civil Engineering  @ 4.00% of Line d $865,920

(l) FEE: Value Engineering, included in (k).  @ 0.00% of Line h $0

(m) FEE: Construction Mang  @ 4.00% of Line h $866,720

(n) FEE: Survey/Test'g/Insp.  @ 1.00% of Line h $216,680

(o) FEE: Regulatory Approvals  @ of Line h $50,000

(p) TOTAL FEES $3,731,160

(q) Furniture & Fixtures  @ 9.00% of Line h $1,950,120

(r) Movable Equip, Special  @ 2.00% of Line h $433,360

(s) Communication & Security Costs  @ 15.00% of Line h $3,250,200

(t) Reimbursable Costs  @ 0.00% of Lines k+k' $0

(u) Fine Arts Costs

(w) Acquisition Costs $0

(x) Other ESTIMATED $0

(y) TOTAL OTHER COSTS $5,633,680

(z) General Project Contingency  @ 3.00% of Lines j+p+y $963,487

TOTAL PROJECT BUDGET ESTIMATE $33,079,727


