Project Budget Estimate
Proposed Project: Sports Center Expansion (Phase 2)

Location: Core Athletic Complex, Main Campus

INSTITUTION: Stockton University

Project Construction Costs

Existing Area of Improvement:

Total Gross Square Feet:

(@) Construction: Demolition 48,000 SF @ $1.00 per SF $48,000
(b) Construct: Construction Fcility 48,000 SF @ $450.00 per SF $21,600,000
(c) Construction: Facility 48,000 SF @ $0.00 per SF $0
(d) Construction: Landscaping $20,000
(e) Construction: Fixed Equipment (Signage/Safety) LS $0
(f) Construction Subtotal (Unescalated) $21,668,000
(9) Construction escalation to mid point of construction

12 months @ 0.00% per year $0
(h) Construction Subtotal, escalated $21,668,000
(i) Construction Contingency @ 5.00% of Line h $1,083,400
()] TOTAL CONSTRUCTION COSTS

Building Gross Square Feet 48,000 SF
Cost (line (h)) per square foot $451.42 per sf

Project Soft Costs
(k) FEE: Architect/Engineer @ 8.00% of Line h-d $1,731,840
(k) FEE: Civil Engineering @ 4.00% of Lined $865,920
() FEE: Value Engineering, included in (k). @ 0.00% of Line h $0
(m) FEE: Construction Mang @ 4.00% of Line h $866,720
(n) FEE: Survey/Test'g/Insp. @ 1.00% of Line h $216,680
(o) FEE: Regulatory Approvals @ of Line h $50,000
(P) TOTAL FEES
(o) Furniture & Fixtures @ 9.00% of Line h $1,950,120
(r) Movable Equip, Special @ 2.00% of Line h $433,360
(s) Communication & Security Costs @ 15.00% of Line h $3,250,200
(t) Reimbursable Costs @ 0.00% of Lines k+k' $0
(u) Fine Arts Costs
(w) Acquisition Costs $0
(x) Other ESTIMATED $0
(y) TOTAL OTHER COSTS
(2) General Project Contingency @ 3.00% of Lines j+p+y
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48,000 SF

48,000 SF

$22,751,400

$3,731,160

$5,633,680

$963,487

TOTAL PROJECT BUDGET ESTIMATE

$33,079,727



