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Item # Description Qty Unit Cost Item Total Subtotal

A Project Start-up
1. Bonding and mobilization Allow 3.0% 21,883.03$      21,883.03$               
2. Construction staking Allow 1% 7,294.34$         7,294.34$                 
3. Temporary fencing Allow LS 1,000.00$         1,000.00$                 
4. Erosion control Allow LS 5,000.00$         5,000.00$                 

35,180.00$                           
B Demolition

1. Clear and grub 41,519 SF 0.25$                10,379.75$               
2. Remove and dispose of asphalt 20,691 SF 2.00$                41,382.00$               
3. Misc removals Allow LS 2,000.00$         2,000.00$                 

53,760.00$                           
C Utilities

1. Domestic Water Supply Line, 1" 150 LF 25.00$               $                3,750.00 
2. Domestic backflow preventer 1 EA 3,100.00$          $                3,100.00 
3. Utility adjustments Allow LS 400.00$            400.00$                    

7,250.00$                             
D Grading and drainage

1. Rough grading 53,779 SF  $                0.50  $              26,889.50 
2. 10" drain line 533 LF  $              40.00  $              21,320.00 
3. Area Drain 4 EA  $           750.00  $                3,000.00 
4. Catch Basin 1 EA  $        2,500.00  $                2,500.00 

53,710.00$                           
E Site Construction

1. Precast concrete pavers (pathways) 3,300 SF 22.00$              72,600.00$               
2. Precast concrete pavers (parking lot) 1,144 SF 25.00$              28,600.00$               
3. Concrete mowband, 9" 430 LF 21.00$              9,030.00$                 
4. Driveway asphalt 2,058 SF 5.85$                12,039.30$               
5. Parking lot striping Allow LS 1,000.00$         1,000.00$                 
6. Parking lot curb and gutter 290 LF 40.00$              11,600.00$               
7. Seat wall 30 LF 275.00$            8,250.00$                 

143,120.00$                         
F Walking Trail

1. Trail rubber surfacing 2,353 SF 18.00$              42,354.00$               
42,354.00$                           

G Dog Run and Agility Area
1. Welded wire fencing 500 LF 70.00$              35,000.00$               
2. Decomposed granite paving 21,000 SF 5.50$                115,500.00$            
3. Wood headerboard 540 LF 7.00$                3,780.00$                 
4. Vestibule Gate 2 EA 1,500.00$         3,000.00$                 
5. Drinking fountain/spigot 1 EA 5,500.00$         5,500.00$                 
6. Shaded Bench 2 EA 11,000.00$      22,000.00$               
7. Dog waste receptacle 3 EA 800.00$            2,400.00$                 

187,180.00$                         
H Fitness Area

1. Fitness Equipment 4 EA 3,500.00$         14,000.00$               
2. Decomposed granite paving 1,546 SF 5.50$                8,503.00$                 

22,503.00$                           

Estimate of Probable Construction Costs
Cabana Park
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Estimate of Probable Construction Costs
Cabana Park

I Site Furnishings
1. Recycle/trash receptacle 3 EA 1,500.00$         4,500.00$                 
2. Entry Sign 1 EA 4,500.00$         4,500.00$                 
3. Entry swing gates, pedestrian gate, fence, 

electrical
Allow LS 45,000.00$      45,000.00$               

4. Drinking fountain/Jug filler 1 EA 5,500.00$         5,500.00$                 
5. Shaded Bench 1 EA 11,000.00$      11,000.00$               
6. Solar security cameras on light poles 2 EA 10,000.00$      20,000.00$               
7. Solar pathway lights 3 EA 3,000.00$         9,000.00$                 

99,500.00$                           
J Irrigation

1. Point of Connection at existing meter 1 EA 500.00$            500.00$                    
2. Drip irrigation 12,696 SF 1.50$                19,044.00$               
3. Rotary spray irrigation 9,664 SF 0.60$                5,798.40$                 
4. Irrigation backflow preventer 1 EA 3,100.00$         3,100.00$                 
5. Controller 1 EA 5,000.00$         5,000.00$                 
6. Tree bubblers 68 EA 80.00$              5,440.00$                 

38,882.40$                           
K Soil Preparation

1. Soil preparation and fine grading 22,360 SF 0.33$                7,378.80$                 
7,380.00$                             

L Planting 
1. Trees, 15 gallon 34 EA 150.00$            5,100.00$                 
2. Native meadow sod 9,664 SF 1.75$                16,912.00$               
3. Shrubs/groundcover 12,696 SF 2.30$                29,200.80$               
4. Stormwater planter 360 SF 10.00$              3,600.00$                 
5. Bark mulch (3" depth) 12,696 SF 0.55$                6,982.80$                 

61,800.00$                           
M Landscape Maintenance

1. Landscape Maintenance 3 MO 2,000.00$         6,000.00$                 6,000.00$                             

N Subtotal 758,619.40$                         

O Contingencies
1. Design contingency Allow 10% 75,861.94$      75,861.94$               
2. Bid contingency Allow 10% 75,861.94$      75,861.94$               

151,720.00$                         

P Estimated Construction Costs 910,339.40$                         

Q Professional Services
1. Design services Allow 10% 91,033.94$      91,033.94$               
2. Construction administration/inspection Allow 7% 63,723.76$      63,723.76$               
3. District and County administration fees Allow 3% 27,310.18$      27,310.18$               

182,070.00$                         

R Total Estimated Project Costs 1,092,409.40$                     

of document preparation and is offered only as reference data. Callander Associates has no control over construction quantities,

costs and related factors affecting costs, and advises the client that significant variation may occur between  

this estimate of probable construction costs and actual construction prices. 

The above items, amounts, quantities, and related information are based on Callander Associates' judgment at this level

Based on drawing titled "Cabana Park Comprehensive Master Plan", dated "06/08/2017"
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