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San Joaquin Council of Governments

Exhibit I-1

SHORT FORM Lead Agency:
PRELIMINARY PROJECT MPO ID:
COST ESTIMATE TEMPLATE RTP Tier:
Contact Name:
Project Name: Contact Number:

Project Description:

Limits:

Proposed Improvement:

(Scope)
SUMMARY OF PROJECT COST ESTIMATE
PRELIMINARY ENGINEERING ( 3% of Construction) 3% $0
PROJECT APPROVAL & ENVIRONMENTAL STUDIES (4% of Construction) 4% $0
DESIGN PHASE (PS &E) (12% of Construction) 12% $0
CONSTRUCTION COSTS $0
CONSTRUCTION SUPPORT AND ADMINISTRATION (10%CM + 2% Admin) 12% $0
ENGINEERING AND CONSTRUCTION COSTS IN 2013 DOLLARS $0
car
MIDPOINT OF CONSTRUCTION ESCAyLATION RATE PER ANNUM 3%
car
E and C COSTS ESCALATED TO M)I/DPOINT OF CONSTRUCTION $0
RIGHT OF WAY $0
Anticipated Date of Acquisition: 1/0/00
RIGHT OF WAY SUPPORT $0
FINANCING COSTS
UNALLOCATED CONTINGENCY (10% of costs) 0% $0
TOTAL ESCALATED PROJECT COSTS $0

All costs are escalated to midpoint of construction with the exception of ROW, which is escalated to point of acquisition

in "ROW Items" Tab, and "Financing Costs", which is provided by Financial Consultant

Reviewed by

Name (Phone) (Date)

Approved by

SJCOG Name (Phone) (Date)
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San Joaquin Council of Governments

Lead Agency:

MPO ID:

RTP Tier:

Contact Name:

Contact Number:

ROADWAY

Description of
Roadway
Section

Attach reference sketch in Sketches and Pictures tab

Roadway Length Number of  Cost per Lane
(in miles) Lanes Mile

ROADWAY ITEMS $100,000 $0
MINOR ITEMS (10% of Roadway Items) 10% $0
SUPPLEMENTAL WORK (10% of Roadway Items plus Minor Items 10% $0
MOBILIZATION (10% of Roadway, Supplemental and Minor Items 10% $0

Subtotal $0
CONTINGENCY** 25% $0

GRAND TOTAL ROADWAY

** Always use at least 45% contingency when Short Form is used

Estimate
Prepared By:
Name (Phone) (Date)
Estimate
Checked By:
Name (Phone) (Date)
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Lead Agency:

MPO ID:

RTP Tier:

Contact Name:

Contact Number:

BRIDGES AND RAILROAD ITEMS

BRIDGES
Structure 1 Structure 2 Structure 3
Bridge Name
Structure Type
Width (out to out) - in feet
Span Length in feet
Total Area - in square feet
Footing Type (pile/spread)
Cost per square foot
Construction cost: $0 $0 $0
Mobilization @ 10% $0 $0 $0
Contingency: $0 $0 $0
Total Cost Per Structure $0 $0 $0
SUBTOTAL BRIDGE ITEMS $0
RAILROAD RELATED COSTS
( ltem [ Description | | Cost |
1
2
3
4
5
Construction cost: $0
Contingency: $0
SUBTOTAL RAILROAD ITEMS $0

TOTAL BRIDGES AND RAILROAD ITEMS

COMMENTS:

Estimate Prepared By:

(Print Name) (Phone) (Date)
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BUS SHELTERS AND STATIONS

Description* Three bus shelters, 20 ft long, with architectural roof and wind screens

* Attach reference sketch showing typical layout plan and elevation of shelter or station

Unit of
Quantity Measure Unit Price Cost

Sitework $0
Superstructure SQ. FT. $0
Architectural Finishes LS $0
Signage LS $0
Fire protection LS $0
Utilities $0
Water $0
Sewer $0
Electrical $0
Communications $0
Station Furniture $0
Landscaping $0
Security $0
$0

Total Per Station $0

Number of Stations Total all Stations $0

Contingency 35% $0

GRAND TOTAL STATIONS $0

BICYCLE PATHS

Path Description* 20 miles of two-way blacktop bicycle path, with painted median, five
rest stops and vista points

* Attach reference sketch showing typical pavement structural section elements of the path

Path
Length in
miles Cost per mile
__$1,500,000
Total path $0
Contingency 25% $0

When adressing cost per path mile make sure to consider rolling surface, drainage, footbridges
striping, signage barriers, furniture, landscaping, and security

TOTAL BICYCLE PATH $0

Estimate Prepared By:

(Print Name) (Phone) (Date)
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RIGHT OF WAY ITEMS

Enter All Parcel Data on ROW Worksheet

ROW Acquisition, including excess lands,
damages to remainders, and good will

TOTAL RIGHT OF WAY

Utility Relocation (Agency Share)
Relocation Assistance

Clearance / Demolition

ROW Services - Title and Escrow Fees
Temporary Easement

Condemnation Costs

TOTAL RIGHT OF WAY SUPPORT

Date of Valuation
Anticipated Date of Right of Way Certification

(Date to which Values are Escalated)

Construction Contract Work
Brief Description of Work

Lead Agency:

MPO ID:
RTP Tier:

Contact Name:
Contact Number:

Current Values Escalation Escalated
(Future Use) Rate (%l/yr) Value
$0 3.50% $0
$0
3.00% $0
3.00% $0
3.00% $0
$0 2.00% $0
3.00% $0
3.00% $0
$0
TOTAL RIGHT OF WAY ITEMS $0

1/0/00

Delta Dates (yrs)

0.00

(Costs Included in Roadway and/or Structures Items of Work as Appropriate)

Estimate Prepared By:
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INVENTORY OF ALL POTENTIAL ROW TAKES
In Order, from South to North or West to East

Right-of-Way estimates should consider the probable highest and best use and type and intent of improvements at the time of acquisition.
Acquisition costs should include excess lands, damages to remainders, and good will. Enter current values.

INCLUDE PARCELS REQUIRED FOR BICYCLE PATHS, STATIONS, BUS SHELTERS, ETC.

DATE OF MOST RECENT UPDATE:

Assessor's
Percent| Relocation | Demolition parcel Estimated Source of Date of
Parcel ID Address Zoning Improvements Use Size take needed required number value estimate estimate Comments
Total Parcels Affected 0 Total Value of all Takes $0
Prepared By:
(Print Name) (Phone) (Date)
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SKETCHES AND PICTURES

Use this sheet for importing drawings and sketches that help define items of work and pictures of
ROW items
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