
REGIONAL TRANSPORTATION PLAN/SUSTAINABLE COMMUNITIES STRATEGY

   Appendix     I 
Project Cost 

Estimation Template



San Joaquin Council of Governments

Lead Agency:
MPO ID:

RTP Tier:
Contact Name:

Contact Number:

Project Description:

Limits:

Proposed Improvement:
(Scope)

PRELIMINARY ENGINEERING ( 3% of Construction) 3% $0

PROJECT APPROVAL & ENVIRONMENTAL STUDIES (4% of Construction) 4% $0

DESIGN PHASE (PS &E) (12% of Construction) 12% $0

CONSTRUCTION COSTS $0

CONSTRUCTION SUPPORT AND ADMINISTRATION (10%CM + 2% Admin) 12% $0

ENGINEERING AND CONSTRUCTION COSTS IN 2013 DOLLARS $0
year

MIDPOINT OF CONSTRUCTION 2016 3%
year

 E and C COSTS ESCALATED TO MIDPOINT OF CONSTRUCTION $ 0

RIGHT OF WAY $0

Anticipated Date of Acquisition: 1/0/00

RIGHT OF WAY SUPPORT $0

FINANCING COSTS

UNALLOCATED CONTINGENCY (10% of costs) 0% $0

TOTAL ESCALATED PROJECT COSTS $0

Reviewed by 
Name (Phone) (Date)

Approved by
SJCOG Name (Phone) (Date)

SHORT FORM
PRELIMINARY PROJECT

COST ESTIMATE TEMPLATE

Project Name:

ESCALATION RATE PER ANNUM

All costs are escalated to midpoint of construction with the exception of ROW, which is escalated to point of acquisition 
in "ROW Items" Tab, and "Financing Costs", which is provided by Financial Consultant

SUMMARY OF PROJECT COST ESTIMATE
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Exhibit I-1



San Joaquin Council of Governments

Lead Agency:
MPO ID:

RTP Tier:
Contact Name:

Contact Number:

ROADWAY

Attach reference sketch in Sketches and Pictures tab

Roadway Length 
(in miles)

Number of 
Lanes

Cost per Lane 
Mile

$100,000 $0

10% $0

SUPPLEMENTAL WORK (10% of Roadway Items plus Minor Items 10% $0

10% $0

Subtotal $0

CONTINGENCY** 25% $0

$0

** Always use at least 45% contingency when Short Form is used

Estimate
Prepared By:

Name (Phone) (Date)

Estimate
Checked By:

Name (Phone) (Date)

Description of 
Roadway 
Section

ROADWAY ITEMS

MINOR ITEMS (10% of Roadway Items)

MOBILIZATION (10% of Roadway, Supplemental and Minor Items

GRAND TOTAL ROADWAY 
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Lead Agency:
MPO ID:

RTP Tier:
Contact Name:

Contact Number:
BRIDGES AND RAILROAD ITEMS

BRIDGES
Structure 1 Structure 2 Structure 3

Bridge Name

Structure Type

Width (out to out) - in feet

Span Length in feet

Total Area - in square feet

Footing Type (pile/spread)

Cost per square foot

Construction cost: $0 $0 $0

Mobilization @ 10% $0 $0 $0

Contingency: 35% $0 $0 $0

Total Cost Per Structure $0 $0 $0

SUBTOTAL BRIDGE ITEMS $0

RAILROAD RELATED COSTS

Cost

1

2

3

4

5

$0

Contingency: 35% $0

SUBTOTAL RAILROAD ITEMS $0

$0

Estimate Prepared By:
(Print Name) (Phone) (Date)

TOTAL BRIDGES AND RAILROAD ITEMS

COMMENTS:

Construction cost:

Item Description
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BUS SHELTERS AND STATIONS
Description*

* Attach reference sketch showing typical layout plan and elevation of shelter or station

Quantity
Unit of 

Measure Unit Price Cost
Sitework $ 0
Superstructure SQ. FT. $ 0
Architectural Finishes LS $ 0
Signage LS $ 0
Fire protection LS $ 0
Utilities $ 0
    Water $ 0
    Sewer $ 0
    Electrical $ 0
    Communications $ 0
Station Furniture $ 0
Landscaping $ 0
Security $ 0

$ 0
Total Per Station $ 0

Number of Stations Total all Stations $ 0

Contingency 35% $ 0

GRAND TOTAL STATIONS $ 0

BICYCLE PATHS
Path Description*

* Attach reference sketch showing typical pavement structural section elements of the path

Path 
Length in 

miles Cost per mile
$ 1,500,000

Total path $ 0

Contingency 25% $ 0

TOTAL BICYCLE PATH $ 0

Estimate Prepared By:
(Print Name) (Phone) (Date)

20 miles of two-way blacktop bicycle path, with painted median, five 
rest stops and vista points

Three bus shelters, 20 ft long, with architectural roof and wind screens

When adressing cost per path mile make sure to consider rolling surface, drainage, footbridges 
striping, signage barriers, furniture, landscaping, and security 
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Lead Agency:
MPO ID:

RTP Tier:
Contact Name:

Contact Number:

RIGHT OF WAY ITEMS

Enter All Parcel Data on ROW Worksheet

Current Values Escalation Escalated
(Future Use) Rate (%/yr) Value

ROW Acquisition, including excess lands,
damages to remainders, and good will $0 3.50% $0

TOTAL RIGHT OF WAY $0

Utility Relocation (Agency Share) 3.00% $0

Relocation Assistance 3.00% $0

Clearance / Demolition 3.00% $0

ROW Services - Title and Escrow Fees $0 2.00% $0

Temporary Easement 3.00% $0

Condemnation Costs 3.00% $0

TOTAL RIGHT OF WAY SUPPORT $0

TOTAL RIGHT OF WAY ITEMS $0

Date of Valuation 1/0/00

Anticipated Date of Right of Way Certification 0.00
(Date to which Values are Escalated)

Construction Contract Work
Brief Description of Work

(Costs Included in Roadway and/or Structures Items of Work as Appropriate)

Estimate Prepared By:
(Print Name) (Phone) (Date)

Delta Dates (yrs)
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INVENTORY OF ALL POTENTIAL ROW TAKES DATE OF MOST RECENT UPDATE:

In Order, from South to North or West to East

INCLUDE PARCELS REQUIRED FOR BICYCLE PATHS, STATIONS, BUS SHELTERS, ETC.

Parcel ID Address Zoning Improvements Use Size
Percent 

take
Relocation 

needed
Demolition 
required

Assessor's 
parcel 

number
Estimated 

value
Source of 
estimate

Date of 
estimate Comments

Total Parcels Affected 0 Total Value of all Takes $0

 Prepared By:
(Print Name) (Phone) (Date)

Right-of-Way estimates should consider the probable highest and best use and type and intent of improvements at the time of acquisition. 
Acquisition costs should include excess lands, damages to remainders, and good will. Enter current values.
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SKETCHES AND PICTURES

Use this sheet for importing drawings and sketches that help define items of work and pictures of 
ROW items
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