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s Maintenance / Remodel Project Probable Cost Estimate

07/01/2021

Clear Form

This form is to be used for New Capital Project requests. Please attach the completed form in Sherpa with each request. The cost estimate form will
help create the project budget to include hard and soft costs, contingency, FF&E dollars, etc. For assistance or questions regarding amounts or how

to use this form please contact Ryan Henrie at 385-468-0339.

Project Name:

Address:

Contact name:

Location:

Division:

Department:

Construction Base Costs
Maintenance / Remodel Costs
Contingency

Escalation Costs

Permit & Fees

Furnishing & Equipment Costs

Other Costs

$0
$0
$0
$0

*if calculated field is changed, please leave a
comment below.

Cost to construct the project by the contractor, Construction Comments
company or person performing the work.

15% of construction costs. This covers unknown risks

during construction.

Based on quote date & anticipated construction start
date. (12% of Base Construction costs).

3% of construction costs. Covers permitting authority
fees as required.

Typically 12% of construction costs. Covers furniture,
fixutres and equipment provided by Owner.

$ 0 Add description here:

Enter a negative number to adjust this section down from the calculated

amount. Provide a note in the Construction Comments outlining the change.

Construction Specialties
Material Testing

Commissioning

Hazardous Material

Construction Base Costs Subtotal

$0

*if calculated field is changed, please leave a
comment below.

1.5% of construction costs. Covers inspections required by

permitting authorities (ex. concrete, compaction, etc. Construction SpeC|aI|t|es Comments

1.5% of construction costs. Building Commissioning -
mechanical, electrical, plumbing, etc.

If you suspect Hazardous Material you will need to
plan for a study, management of the removal process
and a company to complete the removal. The costs for
this work vary dramatically ($5,000+). Contact FM for
assistance in determining pricing.

Construction Specilities Subtotal

$0
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This form is to be used for New Capital Project requests. Please attach the completed form in Sherpa with each request.The cost estimate form will

help create the project budget to include hard and soft costs, contingency, FF&E dollars,etc. For assitance or questions regarding amounts or how

to use this form please contact Ryan Henrie at 385-468-0339.

Design *if calculated field is changed, please leave a
comment below.
Master Plan Involves an architect to develop an overall concept, Design Comments

budget and planning document. Starts at $25,000.

Architect determines space needs, early budgets,

P rogramming project requirements, etc. Starts at $25,000.

$ 0 12% of construction costs. Design professional
services to design, bid and perform construction

A/E Design Fees

Design Subtotal

$0

Owner Specialties

comment below.

*if calculated field is changed, please leave a

Facilities Proiect Management Fee $ O 8% of construction cost. Covers project manager to
) direct and manage the project.
Energy Study Energy Study for rebates, lighting and other strategies.

Information Technology COStS' 3% of construction costs. Covers phones, data line,
) WiFi, etc. if needed in the project.
Environmental Assessment of the property, typically

EnVIronmental Assessment for purchase or prior to design. Starts at $6,000.

Other‘ Costs Add description here:

Owner Specilialties Comments

Owner's Specialties Subtotal

$0

Construction Base Costs Subtotal

$0

Construction Specilities Subtotal

$0

Design Subtotal

$0

Owner's Specialties Subtotal

$0

Maintenance / Remodel Probable Cost Estimate Total

$0
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