
Summary of Project Costs
SR 37 MOBILITY STUDY

Hamilton County, Town of Fishers and City of Noblesville
S.R. 37 from South of 126th Street to North of SR 32/SR 38
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y PROJECT COST
(IN YEAR OF EXPENDITURE)

1 146th STREET
Engineering Costs 2,234,071$            
Construction Costs 19,275,850$          
Construction Cost Contingencies 1,927,585$            
Construction Inspection Costs 2,891,377$            
Utility Relocation Cost -$                           
Land Cost 1,329,316$            
     Subtotal Allisonvile Road Interchange $27,658,199

2 ALLISONVILLE ROAD
Engineering Costs 2,609,718$            
Construction Costs 21,856,942$          
Construction Cost Contingencies 2,185,694$            
Construction Inspection Costs 3,278,541$            
Utility Relocation Cost -$                           
Land Cost 4,056,760$            
     Subtotal 146th Street Interchange $33,987,656

3 126th STREET
Engineering Costs 2,431,249$            
Construction Costs 21,649,596$          
Construction Cost Contingencies 2,164,960$            
Construction Inspection Costs 3,247,439$            
Utility Relocation Cost 978,750$               
Land Cost 1,836,984$            
     Subtotal 126th Street Interchange $32,308,977

4 131st STREET
Engineering Costs 2,607,513$            
Construction Costs 20,580,215$          
Construction Cost Contingencies 2,058,021$            
Construction Inspection Costs 3,087,032$            
Utility Relocation Cost -$                           
Land Cost 1,004,308$            
     Subtotal 131st Street Interchange $29,337,090

5 135th STREET
Engineering Costs 2,743,032$            
Construction Costs 21,019,406$          
Construction Cost Contingencies 2,101,941$            
Construction Inspection Costs 3,152,910$            
Utility Relocation Cost -$                           
Land Cost 2,053,784$            
     Subtotal 135th Street Interchange $31,071,073
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y PROJECT ITEMS:



6 141st STREET
Engineering Costs 2,830,064$            
Construction Costs 21,057,025$          
Construction Cost Contingencies 2,105,703$            
Construction Inspection Costs 3,158,553$            
Utility Relocation Cost -$                           
Land Cost 3,020,176$            
     Subtotal 141st Street Interchange $32,171,521

7 GREENFIELD AVENUE
Engineering Costs 3,444,240$            
Construction Costs 24,886,132$          
Construction Cost Contingencies 2,488,613$            
Construction Inspection Costs 3,732,919$            
Utility Relocation Cost 1,101,750$            
Land Cost 3,620,861$            
     Subtotal Greenfield Avenue Interchange $39,274,515

8 TOWN & COUNTRY BOULEVARD
Engineering Costs 3,698,159$            
Construction Costs 25,933,795$          
Construction Cost Contingencies 2,593,380$            
Construction Inspection Costs 3,890,069$            
Utility Relocation Cost -$                           
Land Cost 4,178,703$            
     Subtotal Town & Country Boulvard Interchange $40,294,105

9 PLEASANT STREET
Engineering Costs 3,810,500$            
Construction Costs 25,939,415$          
Construction Cost Contingencies 2,593,941$            
Construction Inspection Costs 3,890,912$            
Utility Relocation Cost 1,168,500$            
Land Cost 2,607,587$            
     Subtotal Pleasant Street Interchange $40,010,856

10 SR 32/ SR 38
Engineering Costs 4,194,809$            
Construction Costs 27,725,110$          
Construction Cost Contingencies 2,772,511$            
Construction Inspection Costs 4,158,766$            
Utility Relocation Cost -$                           
Land Cost 2,524,952$            
     Subtotal SR 32 Interchange $41,376,149

"Construction Cost" is inflated at 3.0% per year out to the anticiapted year of actual construction.

"Construction Cost Contingencies" is intended to include all unknown, unquantified items.  It is estimated at 10% of Construction Costs.

"Construction Inspection Costs" are estimated at 15% of Construction Costs.

"Utility Relocation Costs" were estimated only at those Interchanges where Reimburseable Utilities are expected.

"Land Cost" was estimated by a professional Appraiser, who is familiar with land values in Hamilton County.

TOTAL PROJECT COST: $347,490,141

"Engineering Costs" include preliminary engineering, geotechnical, permitting, and right-of-way services fees.  It is estimated at 10% of Construction Costs.


