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SR 37 MOBILITY STUDY- — Consulting—

Summary of Project Costs

SR 37 MOBILITY STUDY
Hamilton County, Town of Fishers and City of Noblesville
S.R. 37 from South of 126th Street to North of SR 32/SR 38

S PROJECT ITEMS: PROJECT COST
&
& (IN YEAR OF EXPENDITURE)

1 146th STREET

Engineering Costs $ 2,234,071
Construction Costs $ 19,275,850
Construction Cost Contingencies $ 1,927,585
Construction Inspection Costs $ 2,891,377
Utility Relocation Cost $ -
Land Cost $ 1,329,316
Subtotal Allisonvile Road Interchange $27,658,199
2 ALLISONVILLE ROAD
Engineering Costs $ 2,609,718
Construction Costs $ 21,856,942
Construction Cost Contingencies $ 2,185,694
Construction Inspection Costs $ 3,278,541
Utility Relocation Cost $ -
Land Cost $ 4,056,760
Subtotal 146th Street Interchange $33,987,656
3 126th STREET
Engineering Costs $ 2,431,249
Construction Costs $ 21,649,596
Construction Cost Contingencies $ 2,164,960
Construction Inspection Costs $ 3,247,439
Utility Relocation Cost $ 978,750
Land Cost $ 1,836,984
Subtotal 126th Street Interchange $32,308,977
4 131st STREET
Engineering Costs $ 2,607,513
Construction Costs $ 20,580,215
Construction Cost Contingencies $ 2,058,021
Construction Inspection Costs $ 3,087,032
Utility Relocation Cost $ -
Land Cost $ 1,004,308
Subtotal 131st Street Interchange $29,337,090
5 135th STREET
Engineering Costs $ 2,743,032
Construction Costs $ 21,019,406
Construction Cost Contingencies $ 2,101,941
Construction Inspection Costs $ 3,152,910
Utility Relocation Cost $ -
Land Cost $ 2,053,784
Subtotal 135th Street Interchange $31,071,073
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6 141st STREET

Engineering Costs $ 2,830,064
Construction Costs $ 21,057,025
Construction Cost Contingencies $ 2,105,703
Construction Inspection Costs $ 3,158,553
Utility Relocation Cost $ -
Land Cost $ 3,020,176
Subtotal 141st Street Interchange $32,171,521
7 GREENFIELD AVENUE
Engineering Costs $ 3,444,240
Construction Costs $ 24,886,132
Construction Cost Contingencies $ 2,488,613
Construction Inspection Costs $ 3,732,919
Utility Relocation Cost $ 1,101,750
Land Cost $ 3,620,861
Subtotal Greenfield Avenue Interchange $39,274,515
8 TOWN & COUNTRY BOULEVARD
Engineering Costs $ 3,698,159
Construction Costs $ 25,933,795
Construction Cost Contingencies $ 2,593,380
Construction Inspection Costs $ 3,890,069
Utility Relocation Cost $ -
Land Cost $ 4,178,703
Subtotal Town & Country Boulvard Interchange $40,294,105
9 PLEASANT STREET
Engineering Costs $ 3,810,500
Construction Costs $ 25,939,415
Construction Cost Contingencies $ 2,593,941
Construction Inspection Costs $ 3,890,912
Utility Relocation Cost $ 1,168,500
Land Cost $ 2,607,587
Subtotal Pleasant Street Interchange $40,010,856
10 SR 32/ SR 38
Engineering Costs $ 4,194,809
Construction Costs $ 27,725,110
Construction Cost Contingencies $ 2,772,511
Construction Inspection Costs $ 4,158,766
Utility Relocation Cost $ -
Land Cost $ 2,524,952
Subtotal SR 32 Interchange $41,376,149

"Engineering Costs" include preliminary engineering, geotechnical, permitting, and right-of-way services fees. It is estimated at 10% of Construction Costs.
"Construction Cost" is inflated at 3.0% per year out to the anticiapted year of actual construction.

"Construction Cost Contingencies" is intended to include all unknown, unquantified items. It is estimated at 10% of Construction Costs.

"Construction Inspection Costs" are estimated at 15% of Construction Costs.

"Utility Relocation Costs" were estimated only at those Interchanges where Reimburseable Utilities are expected.

"Land Cost" was estimated by a professional Appraiser, who is familiar with land values in Hamilton County.

TOTAL PROJECT COST: $347,490,141
B T SR e L e Y St § 68 o/ et e | e




